



Department of Public Works
Engineering Division
Robert F. Phillips, P.E., City Engineer
City-County Building, Room 115
210 Martin Luther King, Jr. Boulevard
Madison, Wisconsin 53703
Phone: (608) 266-4751
Fax: (608) 264-9275
engineering@cityofmadison.com
www.cityofmadison.com/engineering

Deputy City Engineer
Gregory T. Fries, P.E.

Deputy Division Manager
Kathleen M. Cryan

Principal Engineer 2
Christopher J. Petykowski, P.E.
John S. Fahrney, P.E.
Janet Schmidt, P.E.

Principal Engineer 1
Christina M. Bachmann, P.E.
Mark D. Moder, P.E.
James M. Wolfe, P.E.

Facilities & Sustainability
Bryan Cooper, Principal Architect

Mapping Section Manager
Eric T. Pederson, P.S.

Financial Manager
Steven B. Danner-Rivers

June 22, 2021

**NOTICE OF ADDENDUM
ADDENDUM NO. 1
CONTRACT NO. 8563**

BIKEWAYS 2021

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original document shall remain in effect.

CONTRACT: SPECIAL PROVISIONS

SECTION 109.2, PROSECUTION OF WORK

Delete the Galleon Run paragraph and replace with the following:

o Galleon Run

Work on Galleon Run and Street "A" is currently under construction with a private contract. The Contractor shall coordinate with the City Engineer to schedule the asphalt paving and pavement marking work for Fall 2021. Once begun, the work on Galleon Run and Street "A" must be completed within ten (10) calendar days.

Add the following special provision:

SECTION 104.4 INCREASE OR DECREASE QUANTITIES

The Contractor shall note that all work related to **Galleon Run** may be **deleted** from the contract if the private contract schedule is not able to accommodate paving in 2021. The City reserves the right to delete all items related to Galleon Run and the Contractor shall not be eligible for any additional compensation for any deletions to the contract. If the quantity of any item is reduced, such decrease SHALL NOT constitute a claim for damages by the Contractor for loss of anticipated profits, NOR shall the Contractor be compensated for any overhead, equipment, material, and labor charges, or any other costs incurred in the expectation of any quantity of work originally estimated in the Contract.

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's Acknowledgement on Bid Express.

Electronic version of these documents can be found on the Bid Express web site at:
<http://www.bidexpress.com>

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

Sincerely,

Christy Bachmann for

Robert F. Phillips, P.E., City Engineer