Madison Parks Division

210 Martin Luther King, Jr. Blvd., Room 104 PO Box 2987 Madison, WI 53701-2987 608-266-4711 ● cityofmadison.com/parks

September 10, 2018

NOTICE OF ADDENDUM ADDENDUM 1 CONTRACT NO. 8275

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original document shall remain in effect.

This Addendum consists of **2 pages**.

CHANGES TO BIDDING REQUIREMENTS:

NONE

CHANGES TO CONDITIONS OF THE CONTRACT:

1. REVISE Section 105.12: COOPERATION BY THE CONTRACTOR

Revise 'Public Works Contract 8225' to 'Public Works Contract 8275'

2. ADD to Section 105.13: ORDER OF COMPLETION

'Temporary heating of the hoop houses will be done by the City for the 2018/2019 winter season, which is estimated to be from October 1, 2018, to May 15, 2019. The Contractor shall not interrupt the operation of the temporary electrical service, heaters and fans in the hoop houses during this time. The Contractor shall not start the interior work for the new electrical and gas service to the hoop houses until after May 15, 2019. If the Contractor needs to access the interior of the hoop houses prior to May 15, 2019, they shall coordinate access with Olbrich Botanical Gardens staff by contacting Jeff Epping at jepping@cityofmadison.com or (608) 246-4683.'

3. REPLACE Section 109.7 with below:

SECTION 109.7: TIME OF COMPLETION

It is anticipated the City of Madison will issue a Start to Work letter on or about November 9, 2018. All work shall be completed NO LATER THAN July 1, 2019.

CHANGES TO DRAWINGS:

NONE





Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's Acknowledgement on Bid Express.

Electronic version of these documents can be found on the Bid Express web site at:

http://www.bidexpress.com

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

Eric Knepp, Parks Superintendent

END OF ADDENDUM