

METRO TRANSIT PHASE 3A - MAINTENANCE AND DRIVER FACILITY IMPROVEMENTS

CONTRACT NO. 8981

DATE: 5/27/2021

		J. P. Cullen & Sons, Inc.		Tri-North Builders, Inc.	Miron Construction Co., Inc.	Joe Daniels Construction Co., Inc.
Item	Quantity	Price	Extension	Price	Price	Price
Section B: Proposal Page						
90000 - Base Bid - Lump Sum	1.00	\$8,653,930.00	\$8,653,930.00	\$9,084,000.00	\$9,345,000.00	\$9,464,640.00
Section B: Proposal Page Alternate 1						
90001 - ALTERNATE NO. 1. SEE SPECIFICATION 012300 - ALTERNATES AND DRAWINGS AD101F AND A-101F. ALL WORK ASSOCIATED WITH AREA F, FIRST FLOOR ONLY, AS IDENTIFIED PER DRAWING G131. THIS GENERALLY INCLUDES ROOMS 1301, 1302, 1303, 1304, 1305, 1306, 1308, 1309, 1311, ALONG WITH ALL ASSOCIATED STRUCTURAL, EQUIPMENT, FIRE PROTECTION, PLUMBING, HVAC, ELECTRICAL AND COMMUNICATIONS SYSTEMS. - Lump Sum	1.00	\$759,017.00	\$759,017.00	\$675,000.00	\$625,000.00	\$669,000.00
2 Items	Totals		\$9,412,947.00	\$9,759,000.00	\$9,970,000.00	\$10,133,640.00