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Department of Public Works 

Engineering Division 
Robert F. Phillips, P.E., City Engineer 

City-County Building, Room 115 
210 Martin Luther King, Jr. Boulevard 
Madison, Wisconsin 53703 

Phone: (608) 266-4751 
Fax: (608) 264-9275 
engineering@cityofmadison.com 
www.cityofmadison.com/engineering 

 

 

 

 

 

April 5, 2018 

 

NOTICE OF ADDENDUM 

ADDENDUM NO. 1 

 

CONTRACT NO. 8116 

PROJECT NO. 11180 GILSON ST RECONST ASSM’T DIST-2018 

& PROJECT NO. 10901 PINE ST RECONST ASSM’T DIST-2018 

 

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original 

document shall remain in effect. 

 

Specifications: 

 

Remove  

Sec. 109.2 Prosecution of Work 

 

Insert  

Sec. 109.2 Prosecution of Work  

 
All work shall be completed by OCTOBER 15, 2018.   When construction starts, the contractor shall have SIXTY-SEVEN 

(67) CALENDAR DAYS to complete the work. 
 

Work shall begin only after the start work letter is received.   The Contractor shall notify the Construction Engineer a 

minimum of 21 days prior to the desired start date to schedule a preconstruction meeting. 

 

 

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E:  Bidder’s 

Acknowledgement on Bid Express. 

 

Electronic version of these documents can be found on the Bid Express web site at: 

 

http://www.bidexpress.com 

 

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-

266-4751 receive the material by another route. 

 

 

 

       Sincerely, 

        
       Robert F. Phillips, P.E., City Engineer 

 

Cc:  Greg Fries 

 

 

Assistant City Engineer 

Gregory T. Fries, P.E. 

Principal Engineer 2 
Christopher J. Petykowski, P.E. 

John S. Fahrney, P.E. 

Principal Engineer 1 
Christina M. Bachmann, P.E. 

Eric L. Dundee, P.E. 

Facilities & Sustainability 
Jeanne E. Hoffman, Manager 

Operations Manager 
Kathleen M. Cryan 

Mapping Section Manager 
Eric T. Pederson, P.S. 

Financial Manager 
Steven B. Danner-Rivers 
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Department of Public Works 

Engineering Division 
Robert F. Phillips, P.E., City Engineer 

City-County Building, Room 115 
210 Martin Luther King, Jr. Boulevard 
Madison, Wisconsin  53703 
Phone: (608) 266-4751 
Fax: (608) 264-9275 
engineering@cityofmadison.com 
www.cityofmadison.com/engineering 

 
 
 
 
April 10, 2018 

 
NOTICE OF ADDENDUM 

ADDENDUM NO. 2 
 

CONTRACT NO. 8116 
PROJECT NO. 11180 GILSON ST RECONST ASSM’T DIST-2018 
& PROJECT NO. 10901 PINE ST RECONST ASSM’T DIST-2018 

 
Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original 
document shall remain in effect. 
 
Proposal: 
 
Delete 
Bid Item 40201  HMA Pavement 3 LT 58-28 S  
 
Add 
Bid Item 20312  Remove Catchbasin 
Bid Item 40202  HMA Pavement 4 LT 58-28 S  
Bid Item 70081  Furnish Excavation for Live Tap 
  
Quantity Revisions 
Bid Item 20314  Remove Pipe 
Bid Item 50212  Select Backfill for Sanitary Sewer 
Bid Item 50353  Sanitary Sewer Lateral 
Bid item 50356  Reconnect Sanitary Sewer Lateral 
Bid Item 50741  Type H Inlet 
 
Plan: 
 
Delete: 
Sheet P-3 
Sheet U-3 
Sheet U-SAN P 
Sheet W-1-W-4 
 
Insert: 
Sheet P-3 
Sheet U-3 
Sheet U-SAN P 
Sheet W-1- W-4 
 
 
 
Please acknowledge this addendum on page E1 of the contract documents and/or in Section E:  Bidder’s 
Acknowledgement on Bid Express. 
 

Assistant City Engineer
Gregory T. Fries, P.E.

Kathleen M. Cryan

Principal Engineer 2
Christopher J. Petykowski, P.E.

John S. Fahrney, P.E.

Principal Engineer 1
Christina M. Bachmann, P.E.

Mark D. Moder, P.E.
Janet Schmidt, P.E.

Facilities & Sustainability
Jeanne E. Hoffman, Manager

Bryan Cooper, Principal Architect 

Mapping Section Manager
Eric T. Pederson, P.S.

Financial Manager
Steven B. Danner-Rivers
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Electronic version of these documents can be found on the Bid Express web site at: 
 
http://www.bidexpress.com 
 
If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-
266-4751 receive the material by another route. 
 
 
 
       Sincerely, 
        

        
 
   
       Robert F. Phillips, P.E., City Engineer 
 
Cc:  Greg Fries 
 
 
 







* REVISED 4/10/18  EEA

PINE STREET CITY OF MADISON

PROPOSED SANITARY STRUCTURES
SAS STATION LOCATION TOP OF E.I. DEPTH NOTES FROM SAS TO SAS EI # EI # PLAN LENGTH SLOPE SIZE PVC NOTES

NO. (OFFSET) CASTING (DWNSTRM) (UPSTREAM) (DWNSTRM) (UPSTRM) (FT) (%) (DIA) TYPE

PINE ST PINE ST

SAS#4 12+15.07 CL 861.81 851.31 10.50 - EX SAS 4959-015 SAS#4 849.33 851.31 148 1.34% 8" SDR-35 -

SAS#5 13+70.24 CL 856.17 847.29 8.88 - EX SAS 4959-025 SAS#5 846.64 847.29 163 0.40% 10'' SDR-35 INSTALL COMPRESSION COUPLING

SAS#6 12+61.87 CL 860.52 850.02 10.50 - SAS#5 SAS#6 847.34 850.02 108 2.48% 8" SDR-35 -

SAS#7 13+70.28 LT-41.40 857.05 847.47 9.58 - SAS#5 SAS#7 847.34 847.47 32 0.41% 10'' SDR-35 -

ID STATION LOCATION TYPE NOTES REMOVE REMOVE LGTH PIPE PIPE PAID NOTES

NO. (OFFSET) FROM TO (FT) SIZE TYPE (Y/N)

4959-014 12+15.07 CL SAS 4'X4' 4959-015 4959-014 145 6" VP N -

4959-013 13+70.24 CL SAS 4'X4' * SAS#4 SAS#6 47 6" VP Y -

4959-025 15+33.58 CL SAS 4' CIRCULAR * SAS#6 4959-013 108 6" VP N -

4959-013 4959-025 165 10" VP N -

4959-013 SAS#7 32 10" VP N -

ID STATION LOCATION EX RIM PROP RIM EX ADJ NOTES

NO. (OFFSET)

4959-015 10+67.00 RT-2.00 856.48 856.56 6" -

FILE NAME:  M:\DESIGN\PROJECTS\10901\SANITARY\10901 SANITARY SCHEDULE.XLSX]SANITARY DATE:  04/10/2018

SANITARY SEWER SCHEDULE
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REMOVE SANITARY PIPESREMOVE SANITARY STRUCTURES

ADJUST SANITARY STRUCTURES

GILSON ST & PINE ST RECON ASSM'T DIST-2018

PROJECTS 11180 & 10901

SHEET NO.

U-SAN PSANITARY SCHEDULE



REV 4/10/18

CHANGE

CONNECTION

FROM EX. 6-IN

WM TO EX. 10-IN

WM ON BELD

STREET, ADDED

CUT-OFF AND

LIVE TAP.





REV 4/10/18

REMOVED CUT &

CAP. ADDED

CUT-OFF AND

LIVE TAP.



REV 4/10/18

QUANTITIES

RECALCULATED.






































