



Department of Public Works
Engineering Division
Robert F. Phillips, P.E., City Engineer

City-County Building, Room 115
210 Martin Luther King, Jr. Boulevard
Madison, Wisconsin 53703
Phone: (608) 266-4751
Fax: (608) 264-9275
engineering@cityofmadison.com
www.cityofmadison.com/engineering

Assistant City Engineer
Michael R. Dailey, P.E.
Principal Engineer 2
Gregory T. Fries, P.E.
Principal Engineer 1
Christina M. Bachmann, P.E.
Eric L. Dundee, P.E.
John S. Fahrney, P.E.
Christopher J. Petykowski, P.E.
Facilities & Sustainability
Jeanne E. Hoffman, Manager
Operations Manager
Kathleen M. Cryan
Mapping Section Manager
Eric T. Pederson, P.S.
Financial Manager
Steven B. Danner-Rivers

May 7, 2015

NOTICE OF ADDENDUM

ADDENDUM #2

**Madison St. Reconstruction & Oakland Ave. Resurfacing Assm't District-2015
Block 1 Wingra Park Alley Recon. Assm't District-2015**

CONTRACT NO. 7395

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original document shall remain in effect.

Date and time for Bid Submission is revised to extend the bid period for an additional week to
Friday, May 15, 2015 at 1:00 P.M.

The purpose of this extension is to allow the City time to redesign the sanitary sewer on Oakland Avenue and the 1500 block of Madison Avenue. Also, approximately 200 feet of sanitary sewer main replacement on Regent Street will be added to the plans. Another addendum will be issued at a later date which will include the revised plans, specifications and quantities.

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's Acknowledgement on Bid Express.

Electronic version of these documents can be found on the Bid Express web site at:

<http://www.bidexpress.com>

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

Robert F. Phillips, P.E., City Engineer