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SECTION 105.9 SURVEYS, POINTS, AND INSTRUCTION 
 
The City of Madison shall be responsible for setting all lines and/or grades required to complete the work 
for the 2019 Glacier Hill Park Sun Shelter Installation. Any questions regarding the layout and staking of 
this project should be directed to City of Madison Parks Surveyor Dan Rodman at 266-6674. 
 
SECTION 105.12 COOPERATION OF THE CONTRACTOR 
 
Several utilities exist on site.  The Contractor shall perform a One Call through Digger's Hotline for the site 
at least three days prior to beginning construction.  To ensure that Parks-owned utilities are also marked, 
include the PARK NAME AT THE BEGINNING OF THE MARKING instructions field on the ticket, and 
send a copy of the ticket to the City of Madison Parks Surveyor (Dan Rodman / 
drodman@cityofmadison.com / tel (608)266-6674 / fax (608)267-1162). 
 
The Contractor shall secure materials at the end of each work day to deter any potential vandalism and 
theft. 
 
The Contractor shall attend a pre-construction meeting prior to the start of construction. 
 
The Contractor warrants that its services are performed, within the limits prescribed by the City, with the 
usual thoroughness and competence of the consulting profession; in accordance with the standard for 
professional services at the time those services are rendered. The Contractor shall be responsible for the 
accuracy of the work performed under this Agreement, and shall promptly make necessary revisions or 
corrections resulting from their negligent acts, errors or omissions without additional compensation. The 
Contractor shall be responsible for any damages incurred as a result of their errors, omissions, or 
negligent acts and for any losses or costs to repair or remedy construction. 
 
The Contractor shall take care when accessing the site not to damage the existing utilities, concrete curb, 
sidewalk or asphalt pavement.  Any damage shall be repaired by the Contractor per the Standard 
Specifications and considered incidental to this contract. 
 
The Contractor will be allowed to store equipment and materials at the park property, as shown on the 
attached plans. 
 
SECTION 105.13: ORDER OF COMPLETION 
 
Prior to beginning construction, the Contractor shall submit to the City a detailed schedule at or prior to 
the preconstruction meeting showing the sequence and anticipated dates of all sun shelter installation 
operations. It is anticipated that the installation of the shelter shall take approximately four (4) weeks.   
 
Construction of the Glacier Hill Park shelter shall be complete by December 31, 2019. 
 
SECTION 108.2 PERMITS  
 
The following permits have been applied for by the City and are anticipated to be received prior to the 
start of construction: 
 

1. City of Madison Erosion Control Permit 
2. City of Madison Stormwater Management Permit 
3. City of Madison Building Permit 

 
The Contractor shall meet the conditions of all permits, which will be reviewed during the pre-construction 
meeting and must keep a copy of each individual permit on site at all times throughout construction. 
 
The Contractor shall note that street sweeping shall be incidental to this contract and will not be paid as a 
separate bid item.  The Contractor is responsible for cleaning any material tracked into street. 
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