
Exhibit-C: Lands For Work plan
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These documents reflect progress and intent and 

may be subject to change, including additional 

detail. These are not final construction documents 

and should not be used for final bidding or 

construction-related purposes.
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APPROXIMATE EXTENTS OF
PROJECT LIMITS

REINDAHL PARK - HISTORICAL BARN

Access requirements:  Access to building must be maintained
throughout construction unless prior authorization is granted by
City Construction Manager.

Temporary paving may be installed to maintain access.
Contractor shall remove temporary paving and refurbish the area
back to it's previous state (including, but not limited to sodding,
replanting, regrading). Contractor must submit Shop Drawings of
proposed temporary path design to Construction Manager for
approval. 

Use of Facility : GC or any Subcontractors shall not use or enter
facility unless prior written authorization is provided by the City
Construction Manager

CONSTRUCTION FENCING

SEE SPEC 01 76 00 FOR TEMPORARY
CONSTRUCITON FENCING
REQUIREMENTS ALONG EXTENTS OF
PROJECT LIMITS

REINDAHL PARK - SPLASH PAD AND OPERATIONS BUILDING

Access requirements:  Access to building must be maintained throughout
construction unless prior authorization is granted by City Construction Manager.

Temporary paving may be installed to maintain access. Contractor shall remove
temporary paving and refurbish the area back to it's previous state (including, but not
limited to sodding, replanting, regrading). Contractor must submit Shop Drawings of
proposed temporary path design to Construction Manager for approval. 

Use of Facility : GC or any Subcontractors shall not use or enter restrooms unless
prior written authorization is provided by the City Construction Manager

REINDAHL PARK - PLAYGROUND AND BASKETBALL
COURT

Access requirements:  Access to improvements must be
maintained throughout construction unless prior authorization is
granted by City Construction Manager.

Temporary paving may be installed to maintain access. Contractor
shall remove temporary paving and refurbish the area back to it's
previous state (including, but not limited to sodding, replanting,
regrading). Contractor must submit Shop Drawings of proposed
temporary path design to Construction Manager for approval. 

REINDAHL PARK - WEST
PARKING LOT

Use of Facility : GC and
Subcontractors are granted
non-exclusive permission to park
personal vehicles in a portion of the
parking lot. allowable area is
hatched in PURPLE. Parking area
shall not be used for material or
equipment storage. Vehicles may
not be parked overnight.

Public Parking only - no
construction related
parking in this area.

Public Parking only - no
construction related
parking in this area.

CONSTRUCTION SITE ENTRY / EXIT
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