
Bartillon Shelter
City of Madison Engineering Division

March, 28, 2024

Thank you for attending. We will begin shortly…



Meeting Technical Housekeeping

• This meeting will be recorded and posted to the project page.

• All attendees should be muted to keep background noise to a minimum.

• Use the “Q and A” button to type questions about presentation. 
Questions will be answered live after the presentation.

• Inappropriate questions may be dismissed.

• Use the “raise your hand” button to verbally ask your question. You will 
be prompted to unmute when it is your turn.  



This meeting is being recorded.

It is a public record subject to disclosure.

By continuing to be in the meeting, you are consenting to being 
recorded and consenting to this record being released to public record 

requestors.



Public Information Meeting

by City of Madison Engineering Division

May 7th, 220

How to Participate

Make sure to join audio



Public Information Meeting

by City of Madison Engineering Division
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How to Participate

Raise your  hand to be unmuted 
For comments or ask additional questions.



Public Information Meeting

by City of Madison Engineering Division

May 7th, 220

Use Q/A if you have questions. 
We will answer after the presentation

How to Participate



Public Information Meeting
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May 7th, 220

To leave the meeting 
click here

How to Participate



Project Location
1904 BARTILLON DRIVE

(Formally 1902)
MADISON, WI



Project Location





Scope of Work

 New 2-story building = 43,605 SF
 Sleeping Quarters (Dorms)
 Extensive Plumbing!
 Commercial Kitchen and Laundry
 Mass Timber Framing
 Day use Space and Support Services
 Outdoor patio space

 Site and Utility  and Landscaping Improvements

 Multiuse Path 

 Geothermal Borefield and Solar PV and Rainwater Collection Systems

 LEED NCv4 Certification

 Installation of Owner Provided Switchgear and Generator



SITE PLAN



FLOOR PLANS



ELEVATIONS



SITE 3D VIEW







Lobby Day Use/ Dining Dorm

View from Bartillon Dr View from Stoughton Rd



Project Schedule

• 3/8/24: Advertised for Bids

• 3/28/24: Bid Talk

• TBD: Addendum – early April

• 4/25/24: Substitution Requests & Questions Due @ 2 PM

• TBD Addendum week of April 29th (if needed)

• 5/2/24: Prequalification Application & AA Plan Due @ 2 PM

• 5/9/24: Bid Submission @ 2 PM

• 5/9/24: Bid Opening (Virtual) @ 2:30 PM

• 10/31/25: End Construction (total time for completion of contract shall be 16 months 

from actual start of onsite construction work) 



Bidding Process

• Access Bid Documents through Bid Express

• Review all Bid Documents

• Send questions via email to Project Architect & the City Project 
Managers 

• If applicable register for Local Vendor Preference, submit Pre-
Qualification, & Affirmative Action (AA) Plan

• Submit required Sections A - I

• Selection based on base bid and alternates cost as it compares to the 
Construction Budget Dollar Value



Prequalification Application & AA Plan

 If bidding contractor is not prequalified OR does not have an 
approved AA Plan with the City, they must be submitted by Thursday, 
5/2/24.
 Must be approved by bid due date (5/9/24).

 Prequals are good for 2 years and expire on March 1st of the given 2-
year cycle.  

 AA plans are good for 2 years. 

 See “How to Get Prequalified” on Engineering website: 
https://www.cityofmadison.com/engineering/developers-
contractors/contractors/how-to-get-prequalified



Bidding Information

 SBE Goal 8%

 Contact DCR with questions about 

SBE Program



Bidding Information

 Single Bidder language added to Section B – Proposal Page
oEngineering Estimate = $18,600,000

oConstruction Budget Dollar Value will be left unknown 

 Proposal to include Base Bid & Alternate
 Alternate 1: Photovoltaic Array

 Alternate 2: Multiuse Path (Exhibit E)

 Alternate 3: Demolition of 3709 Kinsman Blvd (Exhibit D)



Contact Information
• Project Architect

• Carl Miller, Dimension IV

• (608) 829-4457 / cmiller@dimensionivmadison.com

• City Construction Manager

• Maria Delestre, City of Madison – Facilities Management

• (608) 243-5891 / mdelestre@cityofmadison.com

• Project Manager for City Engineering Division

• Jon Evans, City of Madison – Facilities Management

• (608) 243-5893 / jevans@cityofmadison.com 

• Project Manager for City Community Development Division

• Linette Rhodes

• (608) 261-9240 / lrhodes@cityofmadison.com

• Project Manager for Dane County

• Melissa Menning – Housing Program Specialist

• (608) 709-6040 / mennig.melissa@countyofdane.com



Resources

• Project Website: https://www.cityofmadison.com/engineering/projects/bartillon-
shelter

• Sign-up for project email updates on the website

• Updates on work progress will be posted to the project website

• Recording for this meeting will be posted on project webpage

• Facebook – City of Madison Engineering

• Twitter – @MadisonEngr

• Engineering Podcast: Everyday Engineering on iTunes, GooglePlay


