

BID TALK

Door Creek Park Shelter

City of Madison Engineering Division June, 7, 2023

Thank you for attending. We will begin shortly...



Meeting Technical Housekeeping


- This meeting will be <u>recorded</u> and posted to the project page.
- All attendees should be <u>muted</u> to keep background noise to a minimum.
- Use the <u>"Q and A"</u> button to type questions about presentation.
 Questions will be answered live after the presentation.
- Inappropriate questions may be dismissed.
- Use the "raise your hand" button to verbally ask your question. You will be prompted to unmute when it is your turn.




This meeting is being recorded. It is a public record subject to disclosure.

By continuing to be in the meeting, you are consenting to being recorded and consenting to this record being released to public record requestors.









Raise your hand to be unmuted For comments or ask additional questions.





Use Q/A if you have questions. We will answer after the presentation






To leave the meeting click here



Project Location




Door Creek Park Shelter





Project Location









CITY OF MADISON DOOR CREEK PARK SHELTER

7035 LITTLEMORE DR, MADISON, WI 53703

CONSTRUCTION DOCUMENTS - 01/19/2023



















HITECT:

Eberle Architects

lison, WI 53703

204-7464

W Washington Ave, Suite 400

UCTURAL ENGINEER:

D'Onofrio Drive, Suite 201

Squared Engineers

dleton, WI 53719

) 821-4770

DOOR CREEK PARK

CITY OF MADISON DOOR CREEK PARK SHELTER 7035 LITTLEMORE DRIVE MADISON, WISCONSIN

Contract # 9326 / MUNIS # 14334

CONSTRUCTION DOCUMENTS May 10, 2023



CIVIL ENGINEER: Parkitecture + Planning 901 Deming Way, Suite 102 Madison, WI 53717 (608) 644-3910

PLUMBING, MECHANICAL, FIRE PROTECTION. & ELECTRICAL ENGINEER: Tailored Engineering 1600 N High Point Road Middleton, WI 53562 (608) 440-9594

Design Team

CIVIL ENGINEER: PARKITECTURE + PLANNING 901 DEMING WAY, SUITE 102 MADISON, WI 53717 PH: (608) 886-6808 EMAIL: BLAKE@PARKITECTU

Sheet List

ARO EBERLE ARCHITECTS INC. 116 KING STREET, SUITE 202 MADISON, WI 53703 CONTACT: DOUG PAHL, AIA

EMAIL: PAHL@AROEBERLE.COM

DOOR SCHEDULE, FRAME ELEVATIONS & PARTITION TYPOCOE PLAN
WALL AND RODE ASSEMBLES
OVERALL SITE PLAN
BELANGED ANCHETECTURAL SITE PLAN
FALOR PLAN
RODE PLAN
RODE PLAN
RODE PLAN
FREST FLOOR REFLECTED CELLING PLAN
FREST FLOOR FREST PLAN AND RODE FREST SCHEDULE
FREST PLOOR FREST PLAN AND RODE FREST SCHEDULE
FREST PLOOR FREST PLAN AND RODE FREST SCHEDULE

STRUCTURAL ENGINEER: MP-SQUARED STRUCTURAL ENGINEERS 583 D'ONOFRIO DR UNIT 201, MADISON, WI 53719 PH: (608) 821-4770 EMAIL: JHAACK@MPSQRD.COM

MECHANICAL EQUIP EXTERIOR DETAILS EXTERIOR DETAILS EXTERIOR DETAILS INTERIOR DETAILS

TAILORED ENGINEERING MIDDLETON, WI 53562 PH: (608) 440-9594 EMAIL: TBAILEY@TAILOREDENG.COM



FIRST FLOOR PLAN - DESHTING FIRST FLOOR PLAN - SYSTEMS MECHANICAL MEZZANNE - ELECTRICAL OWELINE DIAGRAM ELECTRICAL SCHEDULES

TAILORED ENGINEERING 1600 N HIGH POINT RD, MIDDLETON, WI 53562 PH: (608) 440-9594



TAILORED ENGINEERING 1600 N HIGH POINT RD, MIDDLETON, WI 53362 PH: (608) 440-9594 EMAIL: TBAILEY@TAILOREDENG.COM



CITY OF MADISON

SHELTER 7035 LITTLEMORE DR.MADISON, WI 53703


COVER SHEET

T001


Scope of Work


- New building = 4,059 SF
 - Event/Community Space (Indoor)
 - Service Kitchen
 - Restrooms
 - Storage
 - Garage
- Event/Community Space (Outdoor)
- Mech. Equipment & Dumpster Enclosure
- Parking Lot Improvements
- Landscaping & Erosion Control




















Project Schedule

• 5/12/23: Re-advertise for Bids

• 6/7/23: Bid Talk

• 6/15/23: Prequalification Application & AA Plan Due @ 2 PM

• 6/16/23: Substitution Requests & Questions Due @ 5 PM

• 6/20/23: Addendum Published by 12 PM

• 6/22/23: Bid Submission @ 2 PM

• 6/22/23: Bid Opening (Virtual) @ 2:30 PM

• 5/31/25: End Construction (total time for completion of contract shall be 9 months

from actual start of onsite construction work)



Bidding Process

- Access Bid Documents through Bid Express
- Review all Bid Documents
- Send questions via email to Project Architect & the City Project Managers
- If applicable register for Local Vendor Preference, submit Pre-Qualification, & Affirmative Action (AA) Plan
- Submit required Sections A I
- Selection based on base bid and alternate cost as it compares to the Construction Budget Dollar Value



Prequalification Application & AA Plan

- If bidding contractor is not prequalified OR does not have an approved AA Plan with the City, they must be submitted by Thursday, 6/15/23.
 - Must be approved by bid due date (6/22/23).
- Prequals are good for 2 years and expire on March 1st of the given 2-year cycle.
- AA plans are good for 2 years.
- See "How to Get Prequalified" on Engineering website: https://www.cityofmadison.com/engineering/developers-contractors/contractors/how-to-get-prequalified

Bidding Information

■ SBE Goal lowered from 20% to 16%

Contact DCR with questions aboutSBE Program

DOOR CREEK PARK SHELTER CONTRACT NO. 9326

Small Business Enterprise Compliance Report

Summary Sheet

SBE Subcontractors Who Are NOT Suppliers

Name(s) of SBEs Utilized	Type of Work	% of Total Bid Amount
		%
		%
		%
		%
		%
		%
		%
		%
		%
		%
		%
		%
		%
Subtotal SBE who are NOT suppliers:		%
SBE Subcontractors Who Are Suppliers		
Name(s) of SBEs Utilized	Type of Work	% of Total Bid Amount
		%
		%
		% %
		% %
		% % %
Subtotal Contractors who are suppliers:	% x 0.6 =	% % (discounted to 60%)



Bidding Information

- Single Bidder language added to Section B Proposal Page
 - Engineering Estimate = \$2,675,000
 - Construction Budget Dollar Value will be left unknown
- Proposal to include Base Bid & Alternate
 - Alternate No. 1: Furnish & Install Solar PV

NOTE: The bidder must completely fill in the base bid and the alternate. After the initial bid advertisement and prior to bid opening the City will establish a Construction Budget Dollar Value. If any single responsible bidder submits a base bid plus alternate one (1) that is below the Construction Budget Dollar Value, the City will recommend award of the contract based on the base bid plus alternate one (1). If no single responsible bidder submits a base bid plus alternate one (1) that is below the Construction Budget Dollar Value, the City will recommend award of the contract based on the base bid only. The City shall have the right to proceed or not proceed with alternate one (1) regardless of how the bid was awarded. The City shall have the right to reject all bids regardless of the value of the bids submitted. In the event that a single bid is submitted, opened, but rejected, the City will not publish the dollar amount of the bid submitted.

Contact Information

- Project Architect
 - Doug Pahl, Aro Eberle Architects
 - (608) 204-7464 / pahl@aroeberle.com
- City Construction Manager
 - Maria Delestre, City of Madison Facilities Management
 - (608) 243-5891 / mdelestre@cityofmadison.com
- Project Manager for City Engineering Division
 - William McMahon, City of Madison Facilities Management
 - (608) 261-9654 / wmcmahon@cityofmadison.com
- Project Manager for City Parks Division
 - Mike Sturm, City of Madison Parks Division
 - (608) 267-4921 / <u>msturm@cityofmadison.com</u>



Resources

- Project Website: https://www.cityofmadison.com/engineering/projects/door-creek-park-shelter
 - Sign-up for project email updates on the website
 - Updates on work progress will be posted to the project website
 - Recording for this meeting will be posted on project webpage
- Facebook City of Madison Engineering
- Twitter @MadisonEngr
- Engineering Podcast: Everyday Engineering on iTunes, GooglePlay

