



Department of Public Works
City Engineering Division

Robert F. Phillips, P.E.
City Engineer

City-County Building, Room 115
210 Martin Luther King, Jr. Boulevard
Madison, Wisconsin 53703
FAX 608 264 9275
Textnet 866 704 2315
www.cityofmadison.com

608 266 4751

Assistant City Engineer
Michael R. Dailey, P.E.

Principal Engineers
Christina M. Bachmann, P.E.
John S. Fahrney, P.E.
Gregory T. Fries, P.E.
Christopher J. Petykowski, P.E.

Facilities & Sustainability
Jeanne E. Hoffman, Manager
James C. Whitney, A.I.A.

Operations Supervisor
Kathleen M. Cryan

GIS Manager
David A. Davis, R.L.S.

Financial Officer
Steven B. Danner-Rivers

Hydrogeologist
Brynn Bemis

April 6, 2012

NOTICE OF ADDENDUM

ADDENDUM NO. 2

CONTRACT NO. 6827

OLIVE JONES PARK-RETAINING WALL, PAVEMENT & FENCE IMPROVEMENT

BIDS FOR THIS CONTRACT WILL NOT BE RECEIVED TODAY 4/6/12 AS SCHEDULED.

An addendum will be issued at a later date with the new receive/open date.

Proposal pages on the web E5 thru E6 were not adding up correctly.

Please acknowledge this addendum on page E1 of the contract documents.

Electronic version of these documents can be found on the City of Madison web site at:

<http://www.cityofmadison.com/business/PW/contracts/openforBid.cfm>

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

Eric Knepp, Parks Administrative Finance Director