

OLIVE JONES PARK - RETAINING WALL, PAVEMENT AND FENCE
IMPROVEMENTS
CONTRACT NO. 6827

CONTRACTORS

	ALTERNATE NO. 1	ALTERNATE NO. 2
ALL-WAYS CONTRACTORS, INC.	\$ 321,548.40	\$ 313,095.66
HOMBURG CONTRACTORS, INC.	\$ —	\$ 298,976.60
JOE DANIELS CONSTRUCTION, INC.	\$ 319,452.61	\$ 309,925.28
ESTIMATED COST		\$300,000.00

NOTE: THE CONTRACT WILL BE AWARDED TO THE LOWEST OVERALL BID CONSIDERING BOTH ALTERNATES FROM ALL BIDDERS. YOU MAY CHOOSE TO BID ON ONLY ONE OF THE TWO ALTERNATES. BIDDING ON ONLY ONE ALTERNATE WILL NOT DISQUALIFY YOU FROM BIDDING.

No. 2501 P. 6

Apr. 13. 2012 1:49PM