

BID OPENING

DATE: 9/6/13

OWEN PARK DRAINAGE CHANNEL STABILIZATION - 2013

CONTRACT NO. 7182

PREQUALIFICATION: 240, 275

ALL BIDS REJECTED
PROJECT TO BE REBID AT A LATER DATE

CONTRACTORS	TOTAL BID	PREQUALIFICATION STATUS
R.G. Huston Company, Inc.	\$413,972.00	OK
Badgerland Excavating Corporation	548,800.80	OK
Engineering Estimate	552,533.50	
S & L Underground and Trucking Inc.	582,452.00	OK
Speedway Sand & Gravel Inc.	681,396.40	OK
Raymond P. Cattell Inc.	801,784.00	OK

ALL BIDS REJECTED
PROJECT TO BE REBID AT A LATER DATE