

STATE STREET CAPITOL GARAGE RELIGHTING AND ELECTRICAL CONTROLS AND UPGRADE

CONTRACT NO. 7910

DATE: 3/24/17

**Morse Electric
Incorporated**

Item	Quantity	Price	Extension
Section B: Proposal Page			
1 - Electrical Upgrades-As shown on Plans and Described in the Specifications, The Contractor shall provide a Lump Sum bid for the removal and safe disposal of all existing electrical equipment, lights, conduit and wire. The work will also include new branch circuit panels, lighting control panels, standby generator (including natural gas piping, regulators and associated work) with automatic transfer switches, lights, conduit and wiring throughout including new poles for the top level. Work will als - LS	1.00	\$826,728.00	\$826,728.00
2 - Door Hardware Upgrades - As shown on Plans and Described in the Specifications, The Contractor shall provide a Lump Sum bid for the door hardware upgrades. Including door hardware and required electrical connections. - LS	1.00	\$54,102.00	\$54,102.00
2 Items	Totals		\$880,830.00