

MADISON FIRE STATION 14
 CONTRACT NO. 8027
 DATE: 12/15/17

Item	Quantity	Miron Construction Co., Inc. Price	Extension	Joe Daniels Construction Co., Inc. Price	Ideal Builders, Inc. Price
Section B: Proposal Page					
90000 - BASE BID: FIRESTATION 14 - Lump Sum	1.00	\$6,390,783.00	\$6,390,783.00	\$6,713,000.00	\$6,852,395.00
90001 - ALTERNATE NO. 1: PROVIDE ALL WORK TO INSTALL (8) FOUR-FOLD DOORS AS INDICATED ON SHEET A801 AND RELATED DETAILS; AND AS SPECIFIED IN SECTION 01 23 00 AND 08 36 14 - FOUR FOLD DOOR SYSTEMS IN LIEU OF (8) OVERHEAD DOORS. - Lump Sum	1.00	\$185,636.00	\$185,636.00	\$273,000.00	\$189,000.00
Section B: Proposal Page (Unit Prices)					
90002 - THE BASE BID ITEM 90000 WILL BE ADJUSTED TO INCLUDE 500 CY OF UNDERCUT BELOW PAVEMENT PER 32 11 23.33 SECTION 3.3 A. PROVIDE A UNIT COST FOR ADDITION / DEDUCTION FROM ALL WORK REQUIRED UNDER THE CONTRACT FOR THE ACTUAL QUANTITY OF UNDERCUT PROVIDED FOR PAVEMENT. - CY	1.00	\$101.00	\$101.00	\$60.15	\$42.00
90003 - THE BASE BID ITEM 90000 WILL BE ADJUSTED TO INCLUDE 2000 CY OF UNDERCUT BELOW SLAB-ON GRADE- PER 3/S201. PROVIDE A UNIT COST FOR ADDITION / DEDUCTION FROM ALL WORK REQUIRED UNDER THE CONTRACT FOR THE ACTUAL QUANTITY OF UNDERCUT PROVIDED FOR SLAB-ON-GRADE. - CY	1.00	\$104.00	\$104.00	\$45.90	\$30.00
90004 - IF USED, THE BASE BID ITEM 90000 WILL BE ADJUSTED FOR THE ACTUAL LENGTH OF PILES INSTALLED. THE ESTIMATED QUANTITY IS 10,650 LF. PROVIDE A UNIT COST FOR ADDITIONS / DEDUCTIONS FROM ALL WORK REQUIRED UNDER THE CONTRACT FOR THE ACTUAL INSTALLED QUANTITY ABOVE OR BELOW THE ESTIMATED QUANTITY OF 10,650 LF - LF	1.00	N/A		\$1.00	\$12.00
5 Items	Totals		\$6,576,419.00	\$6,986,000.00	\$7,041,395.00