LOTHAN VAN HOOK DESTEFANO ARCHITECTURE LLC 3 JANUARY 2019

1			SECTION 01 23 00
2			ALTERNATES
3	PAF	RT 1	- GENERAL
4			SUMMARY
5	1	.2	DEFINITIONS
6	1	.3	PROCEDURES
7	PAF	RT 2	- PRODUCTS - THIS SECTION NOT USED1
8			– EXECUTION1
9		.1	SCHEDULE OF ALTERNATES
-	_		
10	PAF	RT 1	- GENERAL
11	1.1		SUMMARY
12		A.	This Section includes administrative and procedural requirements for alternates.
4.0			
13	1.2		DEFINITIONS
14		A.	
15			Bidding Requirements that may be added to or deducted from the Base Bid amount if Owner decides to
16			accept a corresponding change either in the amount of construction to be completed or in the products,
17			materials, equipment, systems, or installation methods described in the Contract Documents.
18			1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to
19			incorporate alternate into the Work. No other adjustments are made to the Contract Sum.
20	1.3		PROCEDURES
21		A.	Coordination: Modify or adjust affected adjacent work as necessary to completely integrate work of the
22			alternate into Project.
23			1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidenta
24			to or required for a complete installation whether or not indicated as part of alternate.
25		B.	Notification: Immediately following award of the Contract, notify each party involved, in writing, of the status
26			of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later consideration.
27			Include a complete description of negotiated modifications to alternates.
28		C	Execute accepted alternates under the same conditions as other work of the Contract.
29		D.	
		υ.	·
30			trade. Coordinate prices to include all costs so that no additional costs is borne by the Owner due to the
31		_	acceptance of additive or deductive alternates.
32		E.	All additional costs due to the inclusion of Alternates is to be included in the amount to be added to the
33			Contract Sum, including, without limitation, all labor, materials, equipment, supervision, taxes, permits, fees,
34			overhead and profit, so that no additional costs will be borne by the Owner due to the inclusion of the
35			additive or deductive Alternates.
36		F.	Schedule: A Schedule of Alternates is included at the end of this Section. Specification Sections referenced
37			in schedule contain requirements for materials necessary to achieve the work described under each
38			alternate.
39	PAI	RT 2	2 – PRODUCTS – THIS SECTION NOT USED
40	PAI	<u>RT 3</u>	S - EXECUTION
41 42	3.1	٨	SCHEDULE OF ALTERNATES
42		Α.	General Construction:

LOTHAN VAN HOOK DESTEFANO ARCHITECTURE LLC 3 JANUARY 2019

8

9

10 11

12

- Alternate 1 (Bid Item 90001): State the amount to be added to the Contract Sum for providing the build-out of the Bicycle Center as shown on the Drawings (A-600 Series and corresponding Mechanical, Plumbing, Electrical, and Fire Protection Drawings).
 Alternate 2 (Bid Item 90002): State the amount to be added to the Contract Sum for providing the roofing, roof insulation, parapets, copings, stair enclosure penthouse, etc. at Level-5 and -6 as shown on the Drawings (A-105, A-106, and related details, plus all related Mechanical, Plumbing, Electrical, and Fire Protection Drawings).
 - 3. Alternate 3 (Bid Item 90003): State the amount to be added to the Contract Sum for providing *the expansion of the Emergency Responder Radio System* as noted on drawings and as shown on Drawings E-122.1, E-123.1, E-124.1, and Specification 27 53 19.

END OF SECTION