

MONONA TERRACE ROOF GARDEN RESTROOMS ALTERATION

CONTRACT NO. 7565

DATE: 11/6/15

Item	Quantity	Miron Construction Co., Inc.		Joe Daniels Construction
		Price	Extension	Price
Section B: Proposal Page				
90001 - Base Bid - Lump Sum	1.00	\$199,140.00	\$199,140.00	\$257,268.00
Totals			\$199,140.00	\$257,268.00