

PHASE 2 OF CCB CITY OFFICE REMODELS, FIRST AND FIFTH FLOORS

CONTRACT NO. 9226

DATE: 4/6/23

Tri-North Builders, Inc.

Item	Quantity	Price	Extension
Section B: Proposal Page			
10701 - Traffic Control - Lump Sum	1.00	\$24,000.00	\$24,000.00
90000 - Base Bid - Lump Sum	1.00	\$4,571,000.00	\$4,571,000.00
2 Items	Totals		\$4,595,000.00