

ARBORETUM POND 3 - IMPROVEMENT PHASE 2
 CONTRACT NO. 6855

CONTRACTORS

CAPITOL UNDERGROUND, INC.	\$ 1,063,847.88
HOMBURG CONTRACTORS, INC.	\$ 1,042,828.00
R.G. HUSTON COMPANY, INC.	\$ 852,525.74
SPEEDWAY SAND & GRAVEL, INC.	\$ 896,215.85
SUPER EXCAVATORS, INC.	\$ 996,949.00
ESTIMATED COST	\$1,240,380.50