



Department of Public Works
Engineering Division
Robert F. Phillips, P.E., City Engineer
City-County Building, Room 115
210 Martin Luther King, Jr. Boulevard
Madison, Wisconsin 53703
Phone: (608) 266-4751
Fax: (608) 264-9275
engineering@cityofmadison.com
www.cityofmadison.com/engineering

Assistant City Engineer
Michael R. Dailey, P.E.
Principal Engineer 2
Gregory T. Fries, P.E.
Christopher J. Petykowski, P.E.
Principal Engineer 1
Christina M. Bachmann, P.E.
Eric L. Dundee, P.E.
John S. Fahrney, P.E.
Facilities & Sustainability
Jeanne E. Hoffman, Manager
Operations Manager
Kathleen M. Cryan
Mapping Section Manager
Eric T. Pederson, P.S.
Financial Manager
Steven B. Danner-Rivers

June 13, 2017

NOTICE OF ADDENDUM

ADDENDUM 1

CONTRACT NO. 7980

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original document shall remain in effect.

- Revise Bid Item # 90031 SEDIMENT HAULING AND PLACEMENT from 520 C.Y. to 640 C.Y. The change in this quantity reflects a change in the estimated quantity of material within the Milwaukee Street box culverts. This quantity was changed to 320 c.y. from 200 c.y.


Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's Acknowledgement on Bid Express.

Electronic version of these documents can be found on the Bid Express web site at:

<http://www.bidexpress.com>

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

Sincerely,


Robert F. Phillips, P.E., City Engineer

RFP:scs

Cc: