

2018 ELVER PARK INCLUSIVE PLAYGROUND
CONTRACT NO. 8151
DATE: 5/24/18
PREQUALIFICATION: 262, 399*

**Decision not to Award
at BPW Meeting 6/6/18**

CONTRACTORS	TOTAL BID	PREQUALIFICATION STATUS
Engineering Estimate	\$252,000.00	
Madison Commercial Landscapes Inc.		262 only
Decision not to Award at BPW Meeting 6/6/18		

* Poured-In-Place Playground Surfacing Installer -
Some combination of General and Subcontractor must be prequalified in both categories.
Last date for 399 prequalification is 6/1/18