

**ENGINEERING OPERATIONS BUILDING ADDITION**

CONTRACT NO. 7685

DATE: 3/9/2016

		<b>Miron Construction Co., Inc.</b>		<b>Joe Daniels Construction Co., Inc.</b>	<b>Tri North Builders, Inc.</b>
<b>Item</b>	<b>Quantity</b>	<b>Price</b>	<b>Extension</b>	<b>Price</b>	<b>Price</b>
<b>Section B: Proposal Page - Lump Sum Bid</b>					
90001 - BASE BID - LS Section B: Alternate 1 - Add Solarwall	1.00	\$3,344,623.00	\$3,344,623.00	\$3,357,310.00	\$3,379,000.00
90002 - ALTERNATE 1: ADD SOLARWALL - Lump Sum Section B: Alternate 2 - Add Fence and Gate	1.00	\$63,985.00	\$63,985.00	\$210,825.00	\$67,000.00
90003 - ALTERNATE BID ITEM 2: ADD FENCE AND GATE - Lump Sum Section B: Alternate 3 - Add Crane	1.00	\$29,863.00	\$29,863.00	\$30,650.00	\$30,500.00
90004 - ALTERNATE 3: ADD CRANE - Lump Sum Section B: Alternate 4 - Add Trellis	1.00	\$41,009.00	\$41,009.00	\$43,750.00	\$36,500.00
90005 - ALTERNATE 4: ADD TRELLIS - Lump Sum	1.00	\$20,229.00	\$20,229.00	\$22,940.00	\$16,500.00
<b>5 Items</b>	<b>Totals</b>		<b>\$3,499,709.00</b>	<b>\$3,665,475.00</b>	<b>\$3,529,500.00</b>