

CIPP 2021 - PONTIAC TRL, NOKOMIS CT, ROSEWOOD CIR

CONTRACT NO. 9056

DATE: 8/5/2021

Item	Quantity	Fer-Pal Construction USA, LLC		Michels Corporation
		Price	Extension	Price
Section B: Proposal Page				
10911 - MOBILIZATION - LS	1.00	\$10,000.00	\$10,000.00	\$119,180.00
10701 - TRAFFIC CONTROL - LS	1.00	\$3,500.00	\$3,500.00	\$25,000.00
90160 - PROVIDE & MAINTAIN TEMPORARY WATER SERVICE - LS	1.00	\$55,600.00	\$55,600.00	\$50,000.00
90161 - STRUCTURAL REHABILITATION OF 6-IN WATER MAIN - LF	2800.00	\$101.00	\$282,800.00	\$111.00
90162 - REINSTATE SERVICE OPENINGS - EA	53.00	\$225.00	\$11,925.00	\$950.00
5 Items	Totals		\$363,825.00	\$555,330.00