



Department of Public Works
City Engineering Division

Robert F. Phillips, P.E.
City Engineer

City-County Building, Room 115
210 Martin Luther King, Jr. Boulevard
Madison, Wisconsin 53703
FAX 608 264 9275
www.cityofmadison.com

608 266 4751

Assistant City Engineer
Michael R. Dailey, P.E.

Principal Engineers
Christina M. Bachmann, P.E.
John S. Fahrney, P.E.
Gregory T. Fries, P.E.
Christopher J. Petykowski, P.E.

Facilities & Sustainability
Jeanne E. Hoffman, Manager
James C. Whitney, A.I.A.

Operations Supervisor
Kathleen M. Cryan

GIS Manager
David A. Davis, R.L.S.

Financial Officer
Steven B. Danner-Rivers

Hydrogeologist
Brynn Bemis

NOTICE OF ADDENDUM

**ROSA ROAD RESURFACING & SIDEWALK
ASSESSMENT DISTRICT - 2012**

ADDENDUM NO. 1

CONTRACT NO. 6444

REMOVE

Proposal pages E-5 thru E-9

INSERT

Proposal pages E-5 – E-10 (revised March 21, 2012) (bid items 20101, 20219, 50227)


Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original document shall remain in effect.

Please acknowledge this addendum on page E1 of the contract documents.

Electronic version of these documents can be found on the City of Madison web site at:

<http://www.cityofmadison.com/business/PW/contracts/openforBid.cfm>

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

FOR


Robert F. Phillips, P.E., City Engineer

PROPOSAL

NAME OF BIDDER

Rosa Road Resurfacing & Sidewalk Assessment District-2012

Revised 3/21/2012

Contract 6444

ITEM	TYPE OF WORK	ESTIMATED QUANTITIES		UNIT PRICE BID	TOTAL BID
SIDEWALK ACCOUNT NO. CS53-58280-810376-00-53W0955					
10802	ROOT CUTTING-SIDEWALK (UNDISTRIBUTED)	160.00	LF		\$ -
20221	TOPSOIL	1,925.00	SY		\$ -
20323	REMOVE CONCRETE SIDEWALK & DRIVE	2,380.00	SF		\$ -
20401	CLEARING	269.00	ID		\$ -
20403	GRUBBING	339.00	ID		\$ -
20801	SODDING	1,925.00	SY		\$ -
30301	5 INCH CONCRETE SIDEWALK (EXC. INCIDENTAL)	14,951.00	SF		\$ -
30302	7 INCH CONCRETE SIDEWALK & DRIVE	6,210.00	SF		\$ -
30340	CURB RAMP DETECTABLE WARNING FIELD	416.00	SF		\$ -
40102	CRUSHED AGGREGATE BASE COURSE, GRADATION NO. 2	400.00	TON		\$ -
40231	ASPHALT DRIVE AND TERRACE	100.00	SY		\$ -
90001	REMOVE EXISTING RETAINING WALL	52.00	SF		\$ -
90002	MODULAR BLOCK RETAINING WALL	165.00	SF		\$ -
STREET ACCOUNT NO. CS53-58260-810358-00-53W0955					
10701	TRAFFIC CONTROL	1.00	LS		\$ -
10721	TRAFFIC CONTROL SIGN-PORTABLE CHANGEABLE MESSAGE	21.00	DAYS		\$ -
10801	ROOT CUTTING - CURB AND GUTTER(UNDISTRIBUTED)	122.00	LF		\$ -
10911	MOBILIZATION	1.00	LS		\$ -
20101	EXCAVATION CUT	1,598.00	CY		\$ -
20219	BREAKER RUN	3,000.00	TON		\$ -
20322	REMOVE CONCRETE CURB & GUTTER	2,366.00	LF		\$ -
30201	TYPE "A" CONCRETE CURB & GUTTER	2,428.00	LF		\$ -
30205	TYPE "E" CONCRETE CURB & GUTTER	446.00	LF		\$ -
30311	CONCRETE MOUNTBLE MEDIAN ISLAND NOSE	246.00	SF		\$ -

Rosa Road Resurfacing & Sidewalk Assessment District-2012

Revised 3/21/2012

Contract 6444

ITEM	TYPE OF WORK	ESTIMATED QUANTITIES		UNIT PRICE BID	TOTAL BID
40203	HMA PAVEMENT, TYPE E-3	6,036.00	TON		\$ -
40211	TACK COAT	1,670.00	GAL		\$ -
40251	HMA MATERIAL FOR CURB FRONT FILL	2,428.00	LF		\$ -
40311	PULVERIZE AND SHAPE	22,281.00	SY		\$ -
60801	PAVEMENT MARKING EPOXY, DOUBLE LINE, 4-INCH	1,400.00	LF		\$ -
60802	PAVEMENT MARKING EPOXY, LINE, 6-INCH	880.00	LF		\$ -
60803	PAVEMENT MARKING EPOXY, LINE, 8-INCH	100.00	LF		\$ -
60812	PAVEMENT MARKING EPOXY, CROSSWALK, 6-INCH	3,000.00	LF		\$ -
60814	PAVEMENT MARKING EPOXY, CROSSWALK, 12-INCH	100.00	LF		\$ -
60816	PAVEMENT MARKING EPOXY, CONTINENTAL CROSSWALK, 18-INCH	150.00	LF		\$ -
60818	PAVEMENT MARKING EPOXY, STOP LINE, 24-INCH	300.00	LF		\$ -
60829	PAVEMENT MARKING EPOXY, SYMBOL, LEFT ARROW	1.00	EACH		\$ -
60834	PAVEMENT MARKING EPOXY, WORD, ONLY	1.00	EACH		\$ -
STREET ACCOUNT NO. CS53-58270-810358-00-53W0955					
20217	CLEAR STONE	300.00	TON		\$ -
21001	EROSION CONTROL PLAN AND IMPLEMENTATION	1.00	LS		\$ -
21002	EROSION CONTROL INSPECTION	6.00	EACH		\$ -
21011	CONSTRUCTION ENTRANCE	2.00	EACH		\$ -
21013	STREET SWEEPING	1.00	LS		\$ -
21021	SILT FENCE COMPLETE (UNDISTRIBUTED)	100.00	LF		\$ -
21024	SILT SOCK	300.00	LF		\$ -
21042	INLET PROTECTION TYPE D - PROVIDE & INSTALL	12.00	EACH		\$ -
21043	INLET PROTECTION TYPE D - MAINTAIN	48.00	EACH		\$ -
21044	INLET PROTECTION TYPE D - REMOVE	12.00	EACH		\$ -
21046	INLET PROTECTION TYPE D MODIFIED -PROVIDE & INSTALL	69.00	EACH		\$ -
21047	INLET PROTECTION TYPE D MODIFIED -MAINTAIN	276.00	EACH		\$ -

Rosa Road Resurfacing & Sidewalk Assessment District-2012

Revised 3/21/2012

Contract 6444

ITEM	TYPE OF WORK	ESTIMATED QUANTITIES		UNIT PRICE BID	TOTAL BID
21048	INLET PROTECTION TYPE D MODIFIED -REMOVE	69.00	EACH		\$ -
20501	ADJUST STORM SAS	6.00	EACH		\$ -
20503	ADJUST INLET	5.00	EACH		\$ -
21052	POLYMER STABILIZATION	200.00	SY		\$ -
50411	12 INCH RCP STORM SEWER PIPE	1,060.00	LF		\$ -
50741	TYPE H INLET	32.00	EACH		\$ -
STORM SEWER ACCOUNT NO. ESTM-58270-810381-00-53W0955					
10912	MOBILIZATION FOR STORM SEWER INSTALLATION	1.00	LS		\$ -
20311	REMOVE SAS	7.00	EACH		\$ -
20313	REMOVE INLET	30.00	EACH		\$ -
20314	REMOVE PIPE	81.00	LF		\$ -
50211	SELECT BACKFILL FOR STORM	1,575.00	TF		\$ -
50227	UTILITY TRENCH PATCH TYPE IV	1,575.00	TF		\$ -
50412	15" RCP STORM SEWER PIPE	369.00	LF		\$ -
50413	18" RCP STORM SEWER PIPE	48.00	LF		\$ -
50414	21" RCP STORM SEWER PIPE	17.00	LF		\$ -
50499	CONCRETE COLLAR	1.00	EACH		\$ -
50723	3' X 3' STORM SAS	10.00	EACH		\$ -
50725	5' X 5' STORM SAS	1.00	EACH		\$ -
50792	STORM SEWER TAP	3.00	EACH		\$ -
50801	ULO	12.00	EACH		\$ -
SANITARY SEWER ACCOUNT NO. ES01-58275-810332-00-53W0955					
10914	MOBILIZATION FOR SANITARY SEWER	1.00	LS		\$ -
20501	ADJUST SANITARY SAS	10.00	EACH		\$ -
50212	SELECT BACKFILL FOR SANITARY SEWER	10.00	TF		\$ -
50301	8 INCH PVC SANITARY SEWER PIPE	10.00	LF		\$ -
50361	WASTEWATER CONTROL	1.00	LS		\$ -

Rosa Road Resurfacing & Sidewalk Assessment District-2012

Revised 3/21/2012

Contract 6444

ITEM	TYPE OF WORK	ESTIMATED QUANTITIES		UNIT PRICE BID	TOTAL BID
50791	SANITARY SEWER TAP	1.00	EACH		\$ -
WATER ACCOUNT NO. EW01-58273-810455-00-53W0955					
10703	TRAFFIC CONTROL FOR WATER MAIN INSTALLATION	1.00	LS		\$ -
10913	MOBILIZATION FOR WATER MAIN INSTALLATION	1.00	LS		\$ -
40381	REMOVE & REPLACE CONCRETE CURB & GUTTER	60.00	LF		\$ -
50226	UTILITY TRENCH PATCH TYPE III	13.00	SY		\$ -
50227	UTILITY TRENCH PATCH TYPE IV	5900.00	TF		\$ -
70001	FURNISH AND INSTALL 4 INCH PIPE & FITTINGS	14.00	LF		\$ -
70002	FURNISH AND INSTALL 6 INCH PIPE & FITTINGS	443.00	LF		\$ -
70003	FURNISH AND INSTALL 8 INCH PIPE & FITTINGS	5788.00	LF		\$ -
70004	FURNISH AND INSTALL 10 INCH PIPE & FITTINGS	12.00	LF		\$ -
70405	CUT-IN CONNECTION	6.00	EACH		\$ -
70407	FURNISH AND INSTALL HYDRANT	15.00	EACH		\$ -
70408	SELECT FILL - SAND FOR WATER	6257.00	LF		\$ -
70413	FURNISH AND INSTALL STYROFOAM	200.00	LF		\$ -
70414	CUT OFF EXISTING WATER MAIN	14.00	EACH		\$ -
70415	ABANDON WATER VALVE BOX	26.00	EACH		\$ -
70416	ABANDON HYDRANT	11.00	EACH		\$ -
70424	TERRACE RESTORATION FOR WATER MAIN	150.00	LF		\$ -
70428	FURNISH AND INSTALL 6 INCH VALVE	17.00	EACH		\$ -
70429	FURNISH AND INSTALL 8 INCH VALVE	21.00	EACH		\$ -
70430	FURNISH AND INSTALL 10 INCH VALVE	1.00	EACH		\$ -
70440	EXTEND AND RECONNECT SERVICE LATERAL - 1 INCH	600.00	LF		\$ -
70443	RECONNECT / DISCONNECT SERVICE LATERAL - 1 INCH	5.00	EACH		\$ -
70444	RECONNECT / DISCONNECT SERVICE LATERAL - 1.5 INCHES OR	1.00	EACH		\$ -
70450	FURNISH AND INSTALL CURB BOX	1.00	EACH		\$ -
70451	FURNISH AND INSTALL CURB STOP	1.00	EACH		\$ -

Rosa Road Resurfacing & Sidewalk Assessment District-2012

Revised 3/21/2012

Contract 6444

ITEM	TYPE OF WORK	ESTIMATED QUANTITIES		UNIT PRICE BID	TOTAL BID
70452	ADJUST WATER SERVICE BOX	1.00	EACH		\$ -
70453	ABANDON EXISTING CURB BOX	6.00	EACH		\$ -
70454	REPLACE COPPER SERVICE LATERAL	260.00	LF		\$ -
70455	PIPE PLUG FOR WATER MAIN INSTALLATION	2.00	EACH		\$ -
70456	FURNISH EXCAVATION AND DITCH FOR LIVE TAP	16.00	EACH		\$ -
GRAND TOTAL					