

RUSH

ROUTING: ~~Routine~~ **RUSH**

Contract Routing Form

printed on: 05/06/2013

Contract between: STANDARD SIDEWALK INC
and Dept. or Division: Engineering Division
Name/Phone Number:

Project: ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK
AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COM

Contract No.: 6978
Enactment No.: ~~RES-05-~~ **13-00323**
Dollar Amount: **917,521.00**

File No.: 29789
Enactment Date: **5/3/2013**

(Please DATE before routing)

| Signatures Required | Date Received | Date Signed |
|--------------------------|---------------|----------------------------|
| City Clerk | 5-8-13 | |
| Director of Civil Rights | 5/15/13 | 5-15-13 <i>[Signature]</i> |
| Risk Manager | 5-15-13 | 5/29/13 <i>[Signature]</i> |
| Finance Director | 5/29/13 | 5/30/13 CF |
| City Attorney | 774 5-30-13 | 5/31/13 PAL |
| Mayor | 5-31-13 | |

Please return signed Contracts to the City Clerk's Office
Room 103, City-County Building for filing.

Original + 2 Copies

05/06/2013 13:46:39 enamb - Brenda Stanley 266-4537

RUSH

Dis Rights: OK / ~~N/A~~ / Problem - Hold
Prev Wage: AA / Agency / No
Contract Value: see above
AA Plan: Exempt
Amendment / Addendum #
Type: POS / Dvlp / Sbdv / Gov't /
Grant / PW / Goal / Loan / Agrmt

1000

1000

[Sign In](#)

[Legislative Information Center Home](#)
 [Legislation](#)
 [Meetings](#)
 [Common Council](#)
[Boards, Commissions and Committees](#)
 [Members](#)

[Share](#)
 [RSS](#)
 [Alerts](#)

[Details](#)
 [Reports](#)

File #: 29789 **Version:** 1 **Name:** Awarding Public Works Contract No. 6978, Annual Construction and Reconstruction of Concrete Sidewalk and Incidental Concrete Curb and Gutter Work Ordered (District 12) by the Common Council


Type: Resolution **Status:** Passed
File created: 4/10/2013 **In control:** BOARD OF PUBLIC WORKS
On agenda: 4/30/2013 **Final action:** 4/30/2013
Enactment date: ? **Enactment #:** RES-13-00323

Title: Awarding Public Works Contract No. 6978, Annual Construction and Reconstruction of Concrete Sidewalk and Incidental Concrete Curb and Gutter Work Ordered (District 12) by the Common Council

Sponsors: BOARD OF PUBLIC WORKS
Attachments: 1. Contract 6978.pdf

[History \(3\)](#)
 [Text](#)

| 3 records | | Group | Export | | | | |
|-----------|------|------------------------------|--------|--------|-----------------------|---------------|--|
| Date | Ver. | Action By | Action | Result | Action Details | Watch | |
| 4/30/2013 | 1 | <u>COMMON COUNCIL</u> | | | Not available | Not available | |
| 4/17/2013 | 1 | <u>BOARD OF PUBLIC WORKS</u> | | | Not available | Not available | |
| 4/10/2013 | 1 | <u>Engineering Division</u> | Refer | | <u>Action details</u> | Not available | |



PROJECT _____ CONTRACTOR _____ AMOUNT OF BID _____

CONTRACT NO. 6978
ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE
CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL


STANDARD SIDEWALK, INC. \$917,521.00

| | |
|--|-------------------|
| Acct. No. CS53-54473-810376-00-53W1495 | \$913,771.00 |
| Contingency 8%± | 73,102.00 |
| Plan & Prep 15%± | <u>137,067.00</u> |
| Sub-Total | \$1,123,940.00 |

| | |
|--|---------------|
| Acct. No. CS53-58280-810376-00-53W1495 | \$3,150.00 |
| Contingency 8%± | 252.00 |
| Plan & Prep 15%± | <u>478.00</u> |
| Sub-Total | \$3,880.00 |

| | |
|--|--------------|
| Acct. No. CS53-58270-810376-00-53W1495 | \$600.00 |
| Contingency 8%± | 48.00 |
| Plan & Prep 15%± | <u>92.00</u> |
| Sub-Total | \$740.00 |

GRAND TOTAL \$1,128,560.00



**Wisconsin Office of the Commissioner of Insurance
Licensed Producer Search***

Monday, May 6, 2013

PATE, JONATHAN HOLMES
INVER GROVE HTS MN

Year of Birth: 1965
Status: Active
License Number: 2356315
NPN**: 662484
Effective Date: 04-24-1997
Expiration Date: 08-31-2013
License Type: Non-Resident Intermediary Indv
CE Compliance: N/A

Lines of Authority


| Line of Authority | Residency | Effective Date | Status |
|-------------------|--------------|----------------|--------|
| Casualty | Non-Resident | 04-25-1997 | Active |

Appointments and Terminations

| Company Name | Qualification Type/Status | Effective Date | Termination Date | Termination Reason |
|---|---------------------------|----------------|------------------|--------------------------------|
| American Mercury Insurance Company | CAS/Inactive | 07-01-1997 | 01-21-2000 | Company Defunct or Liquidation |
| Citizens Insurance Company of America | CAS/Active | 10-03-2008 | | |
| Granite Re, Inc. | CAS/Active | 12-21-2001 | | |
| Great American Insurance Company | CAS/Active | 04-03-2007 | | |
| Guarantee Company of North America USA, The | CAS/Active | 10-14-2008 | | |
| Hanover Insurance Company, The | CAS/Active | 10-03-2008 | | |
| IMT Insurance Company | CAS/Inactive | 07-25-2011 | 08-26-2011 | Vol. Surrender per Agent Rqst |
| Massachusetts Bay Insurance Company | CAS/Active | 10-03-2008 | | |
| Wadena Insurance Company | CAS/Inactive | 07-25-2011 | 08-26-2011 | Vol. Surrender per Agent Rqst |
| Western Surety Company | CAS/Active | 03-22-2000 | | |

* Photocopies of this report provided to an insurer should be confirmed on-line for accuracy.

** NPN = National Producer Number assigned by the National Insurance Producer Registry to assist with nonresident licensing in the future.



New bond - PDF - Friday.

Bond No. GRWI35525A

SECTION H: PAYMENT AND PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we STANDARD SIDEWALK, INC., P.O. Box 49504, Blaine, MN 55449 as principal, and Granite Re, Inc., 14001 Quailbrook Drive, Oklahoma City, OK 73134 Company of Oklahoma as surety, are held and firmly bound unto the City of Madison, Wisconsin, in the sum of NINE HUNDRED SEVENTEEN THOUSAND FIVE HUNDRED TWENTY-ONE (\$917,521.00) Dollars, lawful money of the United States, for the payment of which sum to the City of Madison, we hereby bind ourselves and our respective executors and administrators firmly by these presents.

*1600 Emil Street, Madison, WI 53713

The condition of this Bond is such that if the above bounden shall on his/her part fully and faithfully perform all of the terms of the Contract entered into between him/herself and the City of Madison for the construction of:

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL CONTRACT NO. 6978

in Madison, Wisconsin, and shall pay all claims for labor performed and material furnished in the prosecution of said work, and save the City harmless from all claims for damages because of negligence in the prosecution of said work, and shall save harmless the said City from all claims for compensation (under Chapter 102, Wisconsin Statutes) of employees and employees of subcontractor, then this Bond is to be void, otherwise of full force, virtue and effect.

Signed and sealed this 2nd day of May, 2013

Countersigned:
[Signature]
Witness
[Signature]
Secretary

STANDARD SIDEWALK, INC.
Company Name (Principal)
[Signature]
President Seal

Approved as to form:

City Attorney

Granite Re, Inc.
Surety Seal
 Salary Employee Commission
By [Signature]
Attorney-in-Fact Jonathan Pate

This certifies that I have been duly licensed as an agent for the above company in Wisconsin under License No. 2356315 for the year 2013, and appointed as attorney-in-fact with authority to execute this payment and performance bond which power of attorney has not been revoked.

May 2, 2013
Date

[Signature]
Agent Signature

ACKNOWLEDGMENT OF PRINCIPAL (Individual)

State of _____)
County of _____)

On this _____ day of _____, in the year _____, before me personally come(s) _____, to me known and known to me to be the person(s) who (is) (are) described in and executed the foregoing instrument and acknowledge(s) to me that ___ he ___ executed the same.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Partnership)

State of _____)
County of _____)


On this _____ day of _____, in the year _____, before me personally come(s) _____, a member of the co-partnership of _____ to me known and known to me to be the person who is described in and executed the foregoing instrument and acknowledges to me that he executed the same as for the act and deed of the said co-partnership.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Corporation)

State of Minnesota)
County of Dakota)

On this 31st day of May, in the year 2013 before me personally come(s) Jon Doerr, to me known, who, being duly sworn, deposes and says that he is the President of the Standard Side work, Inc. the corporation described in and which executed the foregoing instrument; that he knows the seal of the said corporation; the seal affixed to the said instrument is such corporate seal; that it was so affixed by the order of the Board of Directors of said corporation, and that he signed his name thereto by like order.




Notary Public

ACKNOWLEDGMENT OF SURETY

State of Minnesota)
County of Dakota)

On this 2nd day of May, in the year 2013, before me personally come(s) Jonathan Pate, Attorney(s)-in-Fact of Granite Re, Inc. with whom I am personally acquainted, and who, being by me duly sworn, says that he is (are) the Attorney(s)-in-Fact of Granite Re, Inc. company described in and which executed the within instrument; that he know(s) the corporate seal of such company; and that seal affixed to the within instrument is such corporate seal and that it was affixed by order of the Board of Directors of said company, and that he signed said instrument as Attorney(s)-in-Fact of the said company by like order.



Notary Public

GRANITE RE, INC.
GENERAL POWER OF ATTORNEY

Know all Men by these Presents:

That GRANITE RE, INC., a corporation organized and existing under the laws of the State of OKLAHOMA and having its principal office at the City of OKLAHOMA CITY in the State of OKLAHOMA does hereby constitute and appoint:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES its true and lawful Attorney-in-Fact(s) for the following purposes, to wit:


To sign its name as surety to, and to execute, seal and acknowledge any and all bonds, and to respectively do and perform any and all acts and things set forth in the resolution of the Board of Directors of the said GRANITE RE, INC. a certified copy of which is hereto annexed and made a part of this Power of Attorney; and the said GRANITE RE, INC. through us, its Board of Directors, hereby ratifies and confirms all and whatsoever the said:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES may lawfully do in the premises by virtue of these presents.

In Witness Whereof, the said GRANITE RE, INC. has caused this instrument to be sealed with its corporate seal, duly attested by the signatures of its President and Secretary/Treasurer, this 12th day of April, 2012.

STATE OF OKLAHOMA)
) SS:
COUNTY OF OKLAHOMA)





Kenneth D. Whittington, President


Rodman A. Frates, Secretary/Treasurer

On this 12th day of April, 2012, before me personally came Kenneth D. Whittington, President of the GRANITE RE, INC. Company and Rodman A. Frates, Secretary/Treasurer of said Company, with both of whom I am personally acquainted, who being by me severally duly sworn, said, that they, the said Kenneth D. Whittington and Rodman A. Frates were respectively the President and the Secretary/Treasurer of the GRANITE RE, INC., the corporation described in and which executed the foregoing Power of Attorney; that they each knew the seal of said corporation; that the seal affixed to said Power of Attorney was such corporate seal, that it was so fixed by order of the Board of Directors of said corporation, and that they signed their name thereto by like order as President and Secretary/Treasurer, respectively, of the Company.

My Commission Expires:
August 8, 2013
Commission #: 01013257




Kathleen E. Carlson
Notary Public


GRANITE RE, INC.
Certificate


THE UNDERSIGNED, being the duly elected and acting Secretary/Treasurer of Granite Re, Inc., an Oklahoma Corporation, HEREBY CERTIFIES that the following resolution is a true and correct excerpt from the July 15, 1987, minutes of the meeting of the Board of Directors of Granite Re, Inc. and that said Power of Attorney has not been revoked and is now in full force and effect.

"RESOLVED, that the President, any Vice President, the Secretary, and any Assistant Vice President shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the Company in the course of its business. On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the Company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking."

IN WITNESS WHEREOF, the undersigned has subscribed this Certificate and affixed the corporate seal of the Corporation this 2nd day of May, 2013.




Rodman A. Frates, Secretary/Treasurer



Mainella, Lara

From: Boutelle, Alane
Sent: Friday, May 31, 2013 3:44 PM
To: Mainella, Lara; 'Standard Sidewalk'
Cc: Stanley, Brenda; Fahrney, John
Subject: RE: Payment and Performance Bond was Changed

Yes I received the apprentice information I needed.
If the contract is signed, then I think all documents are in order.
Alane

From: Mainella, Lara
Sent: Friday, May 31, 2013 3:38 PM
To: 'Standard Sidewalk'; Boutelle, Alane
Cc: Stanley, Brenda
Subject: FW: Payment and Performance Bond was Changed
Importance: High

Alane / Brenda - we got the bond and I arranged for ald. schmidt to sign the contract.
do you have the other information you need from Standard to complete the contract?

From: Wanda Franz [<mailto:wfranz@patebonding.com>]
Sent: Friday, May 31, 2013 3:34 PM
To: Mainella, Lara
Cc: 'Standard Sidewalk'; Boutelle, Alane; Mautz, Susan
Subject: RE: Payment and Performance Bond was Changed

Hi Lara,

Thank you for your assistance. Attached is a scanned executed copy of the Bonds where we have removed the Engineering Operations Facility from the Obligee address per your request. The originals are being sent via Fed Ex to your offices for delivery on Monday by 10:30 a.m. I have also attached a copy of the Fed Ex Airbill. Thank you for your understanding and allowing Standard Sidewalk to start this project on time. Have a nice weekend!

Wanda Franz
wfranz@patebonding.com
(651) 744-9903 – Direct Phone
(651) 744-9923 – Direct Fax
Pate Bonding, Inc.
1276 So. Robert St., West St. Paul, MN 55118
(651) 457-6842 (Main) / (651) 457-7531 (Fax)
Website: www.patebonding.com

From: Mainella, Lara [<mailto:LMainella@cityofmadison.com>]
Sent: Friday, May 31, 2013 1:50 PM
To: 'Wanda Franz'
Cc: Standard Sidewalk; Boutelle, Alane; Mautz, Susan
Subject: RE: Payment and Performance Bond was Changed

Thank you. As long as I have an email from you with a scanned copy of the new bond today, and the hard copies in-hand early Monday, I will authorize the acting mayor to sign the contract this afternoon so they can begin work on Monday as scheduled.

Please include all of the people on this email when you send me the scanned corrected bond.

thanks for your cooperation,

Lara

From: Wanda Franz [<mailto:wfranz@patebonding.com>]
Sent: Friday, May 31, 2013 1:38 PM
To: Mainella, Lara
Cc: Standard Sidewalk
Subject: RE: Payment and Performance Bond was Changed

Lara,

Great – thank you! Jason from Standard Sidewalk is on his way over to our offices to resign he bonds. After signed/notarized, I will e-mail you a fully-executed copy and send all three (3) originals via Fed Ex directly to your offices for Monday delivery. I will need the three (3) other Bonds returned to our office at your earliest convenience.

Wanda Franz
wfranz@patebonding.com
(651) 744-9903 – Direct Phone
(651) 744-9923 – Direct Fax
Pate Bonding, Inc.
1276 So. Robert St., West St. Paul, MN 55118
(651) 457-6842 (Main) / (651) 457-7531 (Fax)
Website: www.patebonding.com

From: Mainella, Lara [<mailto:LMainella@cityofmadison.com>]
Sent: Friday, May 31, 2013 1:34 PM
To: 'Wanda Franz'
Subject: RE: Payment and Performance Bond was Changed

my contact info

Lara Mainella

Assistant City Attorney
City of Madison - Office of the City Attorney
210 Martin Luther King Jr. Blvd. Room 40
Madison, WI 53703
tel. 608-266-4511
fax 608-267-8715
lmainella@cityofmadison.com
www.cityofmadison.com

PRIVILEGE AND CONFIDENTIALITY NOTICE:

This electronic message is intended only for the confidential use of the recipient(s) named above. It may contain privileged and confidential information and, therefore, should not be disclosed to third parties without the sender's express permission. If you are not a named recipient, you have received this electronic message in error. Please notify the sender immediately, purge the message from your system and destroy any printed copies.

From: Wanda Franz [<mailto:wfranz@patebonding.com>]
Sent: Friday, May 31, 2013 1:19 PM
To: Mainella, Lara
Subject: FW: Payment and Performance Bond was Changed

Wanda Franz
wfranz@patebonding.com
(651) 744-9903 – Direct Phone
(651) 744-9923 – Direct Fax
Pate Bonding, Inc.
1276 So. Robert St., West St. Paul, MN 55118
(651) 457-6842 (Main) / (651) 457-7531 (Fax)
Website: www.patebonding.com

From: Standard [<mailto:Standardsidewalk@standardsidewalk.com>]
Sent: Friday, May 31, 2013 12:29 PM
To: Wanda Franz
Subject: Fw: Payment and Performance Bond was Changed

From: [Boutelle, Alane](#)
Sent: Friday, May 31, 2013 11:49 AM
To: <mailto:jay@standardsidewalk.com>
Subject: RE: Payment and Performance Bond was Changed

Hi Jason,
Just confirmed that I must have original documents – no email.
It was also suggested that I send three copies of the form to you, so see attached.

In addition, please let your bonding agent know that once I have the originals back, I will return them to you.

Regards,

Alane Boutelle
City of Madison Engineering
1600 Emil Street
Madison, WI 53713
(608)267-1197

From: [Boutelle, Alane](#)
Sent: Friday, May 31, 2013 11:39 AM
To: Jason Olson (jay@standardsidewalk.com)
Subject: Payment and Performance Bond was Changed

Hi Jason,
In the process of signatures, someone saw that the upper section of the Payment and Performance Bond was changed.

This is not allowed and I'm sorry that I did not catch this earlier.
No one has done this before and I was not looking at the top.

We need 3 new documents before work can begin.
Attached is a blank form for you and your bonding agent to fill out.
Please be sure that they are dated no earlier than May 1st.
The original dates you used were May 2nd.

I believe you will have to send originals, but if email is allowed, I will let you know.
Wanted to get this to you as soon as possible.

Regards,

Alane Boutelle
City of Madison Engineering
1600 Emil Street
Madison, WI 53713
(608)267-1197

Mainella, Lara

From: Wanda Franz [wfranz@patebonding.com]
Sent: Friday, May 31, 2013 4:07 PM
To: Mainella, Lara
Subject: RE: Payment and Performance Bond was Changed

Regarding your v.m. message. The bonds were originally executed in our offices on May 2, 2013. That is the date that the Surety recognized the Bonds being issued and they already have copies of the Bond being issued as of that date. When we notarize bonds for contractor's here in our office, it can be different dates than when the bonds are processed. Sometimes they don't stop in and pick them up on the date that we execute them so we always notarize with the actual date that we are notarizing for them which was the case in the bonds today. It just so happened that when I originally issued the Bonds for Standard Sidewalk, Jon Doerr stopped in the office that morning and picked them up. We usually mail them to the contractor so if that would have occurred, the notary date would have been a couple dates off from the original 5/2/12 date anyway. I thought it would be best today to just notarize the date that he was signing. So, yes, we are acknowledging the Bonds are effective on 5/2/13. I hope that makes sense.

Wanda Franz
wfranz@patebonding.com
(651) 744-9903 – Direct Phone
(651) 744-9923 – Direct Fax
Pate Bonding, Inc.
1276 So. Robert St., West St. Paul, MN 55118
(651) 457-6842 (Main) / (651) 457-7531 (Fax)
Website: www.patebonding.com

From: Mainella, Lara [mailto:LMainella@cityofmadison.com]
Sent: Friday, May 31, 2013 3:56 PM
To: 'Wanda Franz'
Subject: RE: Payment and Performance Bond was Changed

oh! you are right. something happened to my email signature. sorry!

From: Wanda Franz [mailto:wfranz@patebonding.com]
Sent: Friday, May 31, 2013 3:50 PM
To: Mainella, Lara
Subject: RE: Payment and Performance Bond was Changed

Sorry, but I used the exact info. that you had on your e-mail signature but we will make it Room 401 – thanks!

Wanda Franz
wfranz@patebonding.com
(651) 744-9903 – Direct Phone
(651) 744-9923 – Direct Fax
Pate Bonding, Inc.
1276 So. Robert St., West St. Paul, MN 55118
(651) 457-6842 (Main) / (651) 457-7531 (Fax)
Website: www.patebonding.com

From: Mainella, Lara [mailto:LMainella@cityofmadison.com]
Sent: Friday, May 31, 2013 3:38 PM

To: 'Wanda Franz'
Subject: RE: Payment and Performance Bond was Changed

Wanda – your fedex bill shows our room as 40 and not 401. fed ex should be familiar with our office... but wanted to let you know

From: Wanda Franz [<mailto:wfranz@patebonding.com>]
Sent: Friday, May 31, 2013 3:34 PM
To: Mainella, Lara
Cc: 'Standard Sidewalk'; Boutelle, Alane; Mautz, Susan
Subject: RE: Payment and Performance Bond was Changed

Hi Lara,

Thank you for your assistance. Attached is a scanned executed copy of the Bonds where we have removed the Engineering Operations Facility from the Obligee address per your request. The originals are being sent via Fed Ex to your offices for delivery on Monday by 10:30 a.m. I have also attached a copy of the Fed Ex Airbill. Thank you for your understanding and allowing Standard Sidewalk to start this project on time. Have a nice weekend!

Wanda Franz
wfranz@patebonding.com
(651) 744-9903 – Direct Phone
(651) 744-9923 – Direct Fax
Pate Bonding, Inc.
1276 So. Robert St., West St. Paul, MN 55118
(651) 457-6842 (Main) / (651) 457-7531 (Fax)
Website: www.patebonding.com

From: Mainella, Lara [<mailto:LMainella@cityofmadison.com>]
Sent: Friday, May 31, 2013 1:50 PM
To: 'Wanda Franz'
Cc: Standard Sidewalk; Boutelle, Alane; Mautz, Susan
Subject: RE: Payment and Performance Bond was Changed

Thank you. As long as I have an email from you with a scanned copy of the new bond today, and the hard copies in-hand early Monday, I will authorize the acting mayor to sign the contract this afternoon so they can begin work on Monday as scheduled.

Please include all of the people on this email when you send me the scanned corrected bond.

thanks for your cooperation,

Lara

From: Wanda Franz [<mailto:wfranz@patebonding.com>]
Sent: Friday, May 31, 2013 1:38 PM
To: Mainella, Lara
Cc: Standard Sidewalk
Subject: RE: Payment and Performance Bond was Changed

Lara,

Great – thank you! Jason from Standard Sidewalk is on his way over to our offices to resign he bonds. After signed/notarized, I will e-mail you a fully-executed copy and send all three (3) originals via Fed Ex directly to your offices for Monday delivery. I will need the three (3) other Bonds returned to our office at your earliest convenience.

Wanda Franz
wfranz@patebonding.com
(651) 744-9903 – Direct Phone
(651) 744-9923 – Direct Fax
Pate Bonding, Inc.
1276 So. Robert St., West St. Paul, MN 55118
(651) 457-6842 (Main) / (651) 457-7531 (Fax)
Website: www.patebonding.com

From: Mainella, Lara [<mailto:LMainella@cityofmadison.com>]
Sent: Friday, May 31, 2013 1:34 PM
To: 'Wanda Franz'
Subject: RE: Payment and Performance Bond was Changed

my contact info

Lara Mainella
Assistant City Attorney
City of Madison - Office of the City Attorney
210 Martin Luther King Jr. Blvd. Room 40
Madison, WI 53703
tel. 608-266-4511
fax 608-267-8715
lmainella@cityofmadison.com
www.cityofmadison.com

PRIVILEGE AND CONFIDENTIALITY NOTICE:

This electronic message is intended only for the confidential use of the recipient(s) named above. It may contain privileged and confidential information and, therefore, should not be disclosed to third parties without the sender's express permission. If you are not a named recipient, you have received this electronic message in error. Please notify the sender immediately, purge the message from your system and destroy any printed copies.

From: Wanda Franz [<mailto:wfranz@patebonding.com>]
Sent: Friday, May 31, 2013 1:19 PM
To: Mainella, Lara
Subject: FW: Payment and Performance Bond was Changed

Wanda Franz
wfranz@patebonding.com
(651) 744-9903 – Direct Phone
(651) 744-9923 – Direct Fax
Pate Bonding, Inc.
1276 So. Robert St., West St. Paul, MN 55118
(651) 457-6842 (Main) / (651) 457-7531 (Fax)
Website: www.patebonding.com

From: Standard [<mailto:Standardsidewalk@standardsidewalk.com>]
Sent: Friday, May 31, 2013 12:29 PM
To: Wanda Franz
Subject: Fw: Payment and Performance Bond was Changed

From: Boutelle, Alane
Sent: Friday, May 31, 2013 11:49 AM
To: <mailto:jay@standardsidewalk.com>
Subject: RE: Payment and Performance Bond was Changed

Hi Jason,
Just confirmed that I must have original documents – no email.
It was also suggested that I send three copies of the form to you, so see attached.

In addition, please let your bonding agent know that once I have the originals back, I will return them to you.

Regards,

Alane Boutelle
City of Madison Engineering
1600 Emil Street
Madison, WI 53713
(608)267-1197

From: Boutelle, Alane
Sent: Friday, May 31, 2013 11:39 AM
To: Jason Olson (jay@standardsidewalk.com)
Subject: Payment and Performance Bond was Changed

Hi Jason,
In the process of signatures, someone saw that the upper section of the Payment and Performance Bond was changed.
This is not allowed and I'm sorry that I did not catch this earlier.
No one has done this before and I was not looking at the top.

We need 3 new documents before work can begin.
Attached is a blank form for you and your bonding agent to fill out.
Please be sure that they are dated no earlier than May 1st.
The original dates you used were May 2nd.

I believe you will have to send originals, but if email is allowed, I will let you know.
Wanted to get this to you as soon as possible.

Regards,

Alane Boutelle
City of Madison Engineering
1600 Emil Street
Madison, WI 53713
(608)267-1197

SECTION H: PAYMENT AND PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we STANDARD SIDEWALK, INC., P.O. Box 49504, Blaine, MN 55449 as principal, and Granite Re, Inc., 14001 Quailbrook Drive, Oklahoma City, OK 73134 Company of Oklahoma as surety, are held and firmly bound unto the City of Madison, ^{and 007100} Wisconsin, in the sum of NINE HUNDRED SEVENTEEN THOUSAND FIVE HUNDRED TWENTY-ONE (\$917,521.00) Dollars, lawful money of the United States, for the payment of which sum to the City of Madison, we hereby bind ourselves and our respective executors and administrators firmly by these presents.

*Engineering Operations Facility, 1600 Emil Street, Madison, WI 53713

The condition of this Bond is such that if the above bounden shall on his/her part fully and faithfully perform all of the terms of the Contract entered into between him/herself and the City of Madison for the construction of:

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL CONTRACT NO. 6978

Madison, Wisconsin

in Madison, Wisconsin, and shall pay all claims for labor performed and material furnished in the prosecution of said work, and save the City harmless from all claims for damages because of negligence in the prosecution of said work, and shall save harmless the said City from all claims for compensation (under Chapter 102, Wisconsin Statutes) of employees and employees of subcontractor, then this Bond is to be void, otherwise of full force, virtue and effect.

Signed and sealed this 2nd day of May, 2013

Countersigned:

STANDARD SIDEWALK, INC.
Company Name (Principal)

[Signature]
Witness

[Signature]
President Seal

[Signature]
Secretary

Approved as to form:

Granite Re, Inc.
Surety Seal
 Salary Employee Commission


[Signature] **Void**
for City Attorney

By [Signature]
Attorney-in-Fact Jonathan Pate

This certifies that I have been duly licensed as an agent for the above company in Wisconsin under License No. 2356315 for the year 2013, and appointed as attorney-in-fact with authority to execute this payment and performance bond which power of attorney has not been revoked.

May 2, 2013
Date

[Signature]
Agent Signature



ACKNOWLEDGMENT OF PRINCIPAL (Individual)

State of _____)
County of _____)

On this _____ day of _____, in the year _____, before me personally come(s) _____, to me known and known to me to be the person(s) who (is) (are) described in and executed the foregoing instrument and acknowledge(s) to me that ___ he ___ executed the same.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Partnership)

State of _____)
County of _____)

On this _____ day of _____, in the year _____, before me personally come(s) _____, a member of the co-partnership of _____, to me known and known to me to be the person who is described in and executed the foregoing instrument and acknowledges to me that he executed the same as for the act and deed of the said co-partnership.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Corporation)

State of MINNESOTA)
County of DAKOTA)

On this 3 day of MAY, in the year 2013, before me personally come(s) John Doern, to me known, who, being duly sworn, deposes and says that he is the President of the STANDARD Sidewalk, Inc. the corporation described in and which executed the foregoing instrument; that he knows the seal of the said corporation; the seal affixed to the said instrument is such corporate seal; that it was so affixed by the order of the Board of Directors of said corporation, and that he signed his name thereto by like order.


Notary Public



ACKNOWLEDGMENT OF SURETY

State of Minnesota)
County of Dakota)

On this 2nd day of May, in the year 2013, before me personally come(s) Jonathan Pate, Attorney(s)-in-Fact of Granite Re, Inc. with whom I am personally acquainted, and who, being by me duly sworn, says that he is (are) the Attorney(s)-in-Fact of Granite Re, Inc. company described in and which executed the within instrument; that he know(s) the corporate seal of such company; and that seal affixed to the within instrument is such corporate seal and that it was affixed by order of the Board of Directors of said company, and that he signed said instrument as Attorney(s)-in-Fact of the said company by like order.



Notary Public

10/10/10

10/10/10

10/10/10

10/10/10

GRANITE RE, INC.
GENERAL POWER OF ATTORNEY

Know all Men by these Presents:

That GRANITE RE, INC., a corporation organized and existing under the laws of the State of OKLAHOMA and having its principal office at the City of OKLAHOMA CITY in the State of OKLAHOMA does hereby constitute and appoint:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES its true and lawful Attorney-in-Fact(s) for the following purposes, to wit:


To sign its name as surety to, and to execute, seal and acknowledge any and all bonds, and to respectively do and perform any and all acts and things set forth in the resolution of the Board of Directors of the said GRANITE RE, INC. a certified copy of which is hereto annexed and made a part of this Power of Attorney; and the said GRANITE RE, INC. through us, its Board of Directors, hereby ratifies and confirms all and whatsoever the said:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES may lawfully do in the premises by virtue of these presents.

In Witness Whereof, the said GRANITE RE, INC. has caused this instrument to be sealed with its corporate seal, duly attested by the signatures of its President and Secretary/Treasurer, this 12th day of April, 2012.

STATE OF OKLAHOMA)
) SS:
COUNTY OF OKLAHOMA)





Kenneth D. Whittington, President



Rodman A. Frates, Secretary/Treasurer

On this 12th day of April, 2012, before me personally came Kenneth D. Whittington, President of the GRANITE RE, INC. Company and Rodman A. Frates, Secretary/Treasurer of said Company, with both of whom I am personally acquainted, who being by me severally duly sworn, said, that they, the said Kenneth D. Whittington and Rodman A. Frates were respectively the President and the Secretary/Treasurer of the GRANITE RE, INC., the corporation described in and which executed the foregoing Power of Attorney; that they each knew the seal of said corporation; that the seal affixed to said Power of Attorney was such corporate seal, that it was so fixed by order of the Board of Directors of said corporation, and that they signed their name thereto by like order as President and Secretary/Treasurer, respectively, of the Company.

My Commission Expires:
August 8, 2013
Commission #: 01013257





Kathleen E. Carlson
Notary Public


GRANITE RE, INC.
Certificate

THE UNDERSIGNED, being the duly elected and acting Secretary/Treasurer of Granite Re, Inc., an Oklahoma Corporation, HEREBY CERTIFIES that the following resolution is a true and correct excerpt from the July 15, 1987, minutes of the meeting of the Board of Directors of Granite Re, Inc. and that said Power of Attorney has not been revoked and is now in full force and effect.

“RESOLVED, that the President, any Vice President, the Secretary, and any Assistant Vice President shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the Company in the course of its business. On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the Company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking.”

IN WITNESS WHEREOF, the undersigned has subscribed this Certificate and affixed the corporate seal of the Corporation this 2nd day of May, 2013.





Rodman A. Frates, Secretary/Treasurer

The first part of the document discusses the importance of maintaining accurate records of all transactions. It emphasizes that every entry should be supported by a valid receipt or invoice. This not only helps in tracking expenses but also ensures compliance with tax regulations. The second part of the document provides a detailed breakdown of the company's financial performance over the last quarter. It includes a comparison of actual results against the budget and identifies areas where costs were higher than expected. The final part of the document offers recommendations for improving financial efficiency in the coming year, such as negotiating better terms with suppliers and optimizing the company's credit management.

SECTION H: PAYMENT AND PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we STANDARD SIDEWALK, INC., P.O. Box 49504, Blaine, MN 55449 as principal, and Granite Re, Inc., 14001 Quailbrook Drive, Oklahoma City, OK 73134 Company of Oklahoma as surety, are held and firmly bound unto the City of Madison, Wisconsin, in the sum of NINE HUNDRED SEVENTEEN THOUSAND FIVE HUNDRED TWENTY-ONE (\$917,521.00) Dollars, lawful money of the United States, for the payment of which sum to the City of Madison, we hereby bind ourselves and our respective executors and administrators firmly by these presents.

*Engineering Operations Facility, 1600 Emil Street, Madison, WI 53713

The condition of this Bond is such that if the above bounden shall on his/her part fully and faithfully perform all of the terms of the Contract entered into between him/herself and the City of Madison for the construction of:

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL CONTRACT NO. 6978

Madison, Wisconsin

in Madison, Wisconsin, and shall pay all claims for labor performed and material furnished in the prosecution of said work, and save the City harmless from all claims for damages because of negligence in the prosecution of said work, and shall save harmless the said City from all claims for compensation (under Chapter 102, Wisconsin Statutes) of employees and employees of subcontractor, then this Bond is to be void, otherwise of full force, virtue and effect.

Signed and sealed this 2nd day of May, 2013

Countersigned:

[Signature]

Witness

[Signature]

Secretary

STANDARD SIDEWALK, INC.

Company Name (Principal)

[Signature]

President

Seal

Approved as to form:

[Signature]
City Attorney

VOID
FAC

Granite Re, Inc.

Surety

Seal

Salary Employee

Commission

By

[Signature]

Attorney-in-Fact Jonathan Pate


This certifies that I have been duly licensed as an agent for the above company in Wisconsin under License No. 2356315 for the year 2013, and appointed as attorney-in-fact with authority to execute this payment and performance bond which power of attorney has not been revoked.

May 2, 2013

Date

[Signature]

Agent Signature



ACKNOWLEDGMENT OF PRINCIPAL (Individual)

State of _____)
County of _____)

On this _____ day of _____, in the year _____, before me personally come(s) _____, to me known and known to me to be the person(s) who (is) (are) described in and executed the foregoing instrument and acknowledge(s) to me that ___ he ___ executed the same.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Partnership)

State of _____)
County of _____)


On this _____ day of _____, in the year _____, before me personally come(s) _____, a member of the co-partnership of _____ to me known and known to me to be the person who is described in and executed the foregoing instrument and acknowledges to me that he executed the same as for the act and deed of the said co-partnership.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Corporation)

State of MINNESOTA)
County of DAKOTA)

On this 3 day of MAY, in the year 2013, before me personally come(s) John Doerr President of the Standard Sidewalk, Inc. to me known, who, being duly sworn, deposes and says that he is the _____ the corporation described in and which executed the foregoing instrument; that he knows the seal of the said corporation; the seal affixed to the said instrument is such corporate seal; that it was so affixed by the order of the Board of Directors of said corporation, and that he signed his name thereto by like order.




Notary Public




ACKNOWLEDGMENT OF SURETY

State of Minnesota)
County of Dakota)

On this 2nd day of May, in the year 2013, before me personally come(s) Jonathan Pate, Attorney(s)-in-Fact of Granite Re, Inc. with whom I am personally acquainted, and who, being by me duly sworn, says that he is (are) the Attorney(s)-in-Fact of Granite Re, Inc. company described in and which executed the within instrument; that he know(s) the corporate seal of such company; and that seal affixed to the within instrument is such corporate seal and that it was affixed by order of the Board of Directors of said company, and that he signed said instrument as Attorney(s)-in-Fact of the said company by like order.





Notary Public

1. The first part of the document discusses the importance of maintaining accurate records.

2. The second part of the document discusses the importance of maintaining accurate records.

3. The third part of the document discusses the importance of maintaining accurate records.

GRANITE RE, INC.
GENERAL POWER OF ATTORNEY

Know all Men by these Presents:

That GRANITE RE, INC., a corporation organized and existing under the laws of the State of OKLAHOMA and having its principal office at the City of OKLAHOMA CITY in the State of OKLAHOMA does hereby constitute and appoint:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES its true and lawful Attorney-in-Fact(s) for the following purposes, to wit:


To sign its name as surety to, and to execute, seal and acknowledge any and all bonds, and to respectively do and perform any and all acts and things set forth in the resolution of the Board of Directors of the said GRANITE RE, INC. a certified copy of which is hereto annexed and made a part of this Power of Attorney; and the said GRANITE RE, INC. through us, its Board of Directors, hereby ratifies and confirms all and whatsoever the said:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES may lawfully do in the premises by virtue of these presents.

In Witness Whereof, the said GRANITE RE, INC. has caused this instrument to be sealed with its corporate seal, duly attested by the signatures of its President and Secretary/Treasurer, this 12th day of April, 2012.

STATE OF OKLAHOMA)
) SS:
COUNTY OF OKLAHOMA)




Kenneth D. Whittington, President


Rodman A. Frates, Secretary/Treasurer

On this 12th day of April, 2012, before me personally came Kenneth D. Whittington, President of the GRANITE RE, INC. Company and Rodman A. Frates, Secretary/Treasurer of said Company, with both of whom I am personally acquainted, who being by me severally duly sworn, said, that they, the said Kenneth D. Whittington and Rodman A. Frates were respectively the President and the Secretary/Treasurer of the GRANITE RE, INC., the corporation described in and which executed the foregoing Power of Attorney; that they each knew the seal of said corporation; that the seal affixed to said Power of Attorney was such corporate seal, that it was so fixed by order of the Board of Directors of said corporation, and that they signed their name thereto by like order as President and Secretary/Treasurer, respectively, of the Company.

My Commission Expires:
August 8, 2013
Commission #: 01013257




Notary Public


GRANITE RE, INC.
Certificate

THE UNDERSIGNED, being the duly elected and acting Secretary/Treasurer of Granite Re, Inc., an Oklahoma Corporation, HEREBY CERTIFIES that the following resolution is a true and correct excerpt from the July 15, 1987, minutes of the meeting of the Board of Directors of Granite Re, Inc. and that said Power of Attorney has not been revoked and is now in full force and effect.

“RESOLVED, that the President, any Vice President, the Secretary, and any Assistant Vice President shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the Company in the course of its business. On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the Company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking.”

IN WITNESS WHEREOF, the undersigned has subscribed this Certificate and affixed the corporate seal of the Corporation this 2nd day of May, 2013.




Rodman A. Frates, Secretary/Treasurer

The following information is provided for your information:

1. The total number of units is 100.

2. The total number of units is 100.

3. The total number of units is 100.

4. The total number of units is 100.

5. The total number of units is 100.

6. The total number of units is 100.

7. The total number of units is 100.

8. The total number of units is 100.

9. The total number of units is 100.

10. The total number of units is 100.

SECTION H: PAYMENT AND PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we STANDARD SIDEWALK, INC., P.O. Box 49504, Blaine, MN 55449 as principal, and Granite Re, Inc., 14001 Quailbrook Drive, Oklahoma City, OK 73134 Company of Oklahoma as surety, are held and firmly bound unto the City of Madison, ^{and 007100} Wisconsin, in the sum of NINE HUNDRED SEVENTEEN THOUSAND FIVE HUNDRED TWENTY-ONE (\$917,521.00) Dollars, lawful money of the United States, for the payment of which sum to the City of Madison, we hereby bind ourselves and our respective executors and administrators firmly by these presents.

*Engineering Operations Facility, 1600 Emil Street, Madison, WI 53713

The condition of this Bond is such that if the above bounden shall on his/her part fully and faithfully perform all of the terms of the Contract entered into between him/herself and the City of Madison for the construction of:

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL CONTRACT NO. 6978

Madison, Wisconsin

in Madison, Wisconsin, and shall pay all claims for labor performed and material furnished in the prosecution of said work, and save the City harmless from all claims for damages because of negligence in the prosecution of said work, and shall save harmless the said City from all claims for compensation (under Chapter 102, Wisconsin Statutes) of employees and employees of subcontractor, then this Bond is to be void, otherwise of full force, virtue and effect.

Signed and sealed this 2nd day of May, 2013

Countersigned:

[Signature]
Witness

[Signature]
Secretary

STANDARD SIDEWALK, INC.
Company Name (Principal)

[Signature]
President Seal

Approved as to form:

[Signature]
City Attorney *VOID PATE*


Granite Re, Inc. Seal

Surety
 Salary Employee Commission
By [Signature]
Attorney-in-Fact Jonathan Pate

This certifies that I have been duly licensed as an agent for the above company in Wisconsin under License No. 2356315 for the year 2013, and appointed as attorney-in-fact with authority to execute this payment and performance bond which power of attorney has not been revoked.

May 2, 2013
Date

[Signature]
Agent Signature



ACKNOWLEDGMENT OF PRINCIPAL (Individual)

State of _____)
County of _____)

On this _____ day of _____, in the year _____, before me personally come(s) _____, to me known and known to me to be the person(s) who (is) (are) described in and executed the foregoing instrument and acknowledge(s) to me that ___ he ___ executed the same.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Partnership)

State of _____)
County of _____)

On this _____ day of _____, in the year _____, before me personally come(s) _____, a member of the co-partnership of _____ to me known and known to me to be the person who is described in and executed the foregoing instrument and acknowledges to me that he executed the same as for the act and deed of the said co-partnership.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Corporation)

State of Minnesota)
County of Dakota)

On this 3 day of MAY, in the year 2013, before me personally come(s) John Doerr, to me known, who, being duly sworn, deposes and says that he is the President of the STANDARD Sidewalk, Inc. the corporation described in and which executed the foregoing instrument; that he knows the seal of the said corporation; the seal affixed to the said instrument is such corporate seal; that it was so affixed by the order of the Board of Directors of said corporation, and that he signed his name thereto by like order.

[Signature]
Notary Public




ACKNOWLEDGMENT OF SURETY

State of Minnesota)
County of Dakota)

On this 2nd day of May, in the year 2013, before me personally come(s) Jonathan Pate, Attorney(s)-in-Fact of Granite Re, Inc. with whom I am personally acquainted, and who, being by me duly sworn, says that he is (are) the Attorney(s)-in-Fact of Granite Re, Inc. company described in and which executed the within instrument; that he know(s) the corporate seal of such company; and that seal affixed to the within instrument is such corporate seal and that it was affixed by order of the Board of Directors of said company, and that he signed said instrument as Attorney(s)-in-Fact of the said company by like order.

[Signature]
Notary Public



10/10/10

10/10/10

10/10/10

10/10/10

10/10/10

10/10/10

10/10/10

10/10/10

GRANITE RE, INC.
GENERAL POWER OF ATTORNEY

Know all Men by these Presents:

That GRANITE RE, INC., a corporation organized and existing under the laws of the State of OKLAHOMA and having its principal office at the City of OKLAHOMA CITY in the State of OKLAHOMA does hereby constitute and appoint:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES its true and lawful Attorney-in-Fact(s) for the following purposes, to wit:

To sign its name as surety to, and to execute, seal and acknowledge any and all bonds, and to respectively do and perform any and all acts and things set forth in the resolution of the Board of Directors of the said GRANITE RE, INC. a certified copy of which is hereto annexed and made a part of this Power of Attorney; and the said GRANITE RE, INC. through us, its Board of Directors, hereby ratifies and confirms all and whatsoever the said:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES may lawfully do in the premises by virtue of these presents.

In Witness Whereof, the said GRANITE RE, INC. has caused this instrument to be sealed with its corporate seal, duly attested by the signatures of its President and Secretary/Treasurer, this 12th day of April, 2012.

STATE OF OKLAHOMA)
) SS:
COUNTY OF OKLAHOMA)




Kenneth D. Whittington, President


Rodman A. Frates, Secretary/Treasurer

On this 12th day of April, 2012, before me personally came Kenneth D. Whittington, President of the GRANITE RE, INC. Company and Rodman A. Frates, Secretary/Treasurer of said Company, with both of whom I am personally acquainted, who being by me severally duly sworn, said, that they, the said Kenneth D. Whittington and Rodman A. Frates were respectively the President and the Secretary/Treasurer of the GRANITE RE, INC., the corporation described in and which executed the foregoing Power of Attorney; that they each knew the seal of said corporation; that the seal affixed to said Power of Attorney was such corporate seal, that it was so fixed by order of the Board of Directors of said corporation, and that they signed their name thereto by like order as President and Secretary/Treasurer, respectively, of the Company.

My Commission Expires:
August 8, 2013
Commission #: 01013257




Kathleen E. Carlson
Notary Public


GRANITE RE, INC.
Certificate

THE UNDERSIGNED, being the duly elected and acting Secretary/Treasurer of Granite Re, Inc., an Oklahoma Corporation, HEREBY CERTIFIES that the following resolution is a true and correct excerpt from the July 15, 1987, minutes of the meeting of the Board of Directors of Granite Re, Inc. and that said Power of Attorney has not been revoked and is now in full force and effect.

“RESOLVED, that the President, any Vice President, the Secretary, and any Assistant Vice President shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the Company in the course of its business. On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the Company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking.”

IN WITNESS WHEREOF, the undersigned has subscribed this Certificate and affixed the corporate seal of the Corporation this 2nd day of May, 2013.




Rodman A. Frates, Secretary/Treasurer



\$917,521.00
ORIGINAL

BID OF STANDARD SIDEWALK, INC.

2013

PROPOSAL, CONTRACT, BOND AND SPECIFICATIONS

FOR

**ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK
AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED
(DISTRICT 12) BY THE COMMON COUNCIL**

CONTRACT NO. 6978

IN

MADISON, DANE COUNTY, WISCONSIN

AWARDED BY THE COMMON COUNCIL
MADISON, WISCONSIN ON APRIL 30, 2013

PLEASE RETURN PLANS AND SPECIFICATIONS TO:

**CITY ENGINEERING DIVISION
1600 EMIL STREET
MADISON, WISCONSIN 53713**

www.cityofmadison.com/business/pw

1950 11 17

11 17


**ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK
AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED
(DISTRICT 12) BY THE COMMON COUNCIL
CONTRACT NO. 6978**


INDEX

SECTION A: ADVERTISEMENT FOR BIDS.....A-1
SECTION B: INSTRUCTIONS TO BIDDERS.....B-1
SECTION C: SBE.....C-1
SECTION D: SPECIAL PROVISIONSD-1
SECTION E: PROPOSAL.....E-1
SECTION F: BID BONDF-1
SECTION G: AGREEMENTG-1
SECTION H: PAYMENT AND PERFORMANCE BONDH-1
SECTION I: PREVAILING WAGE RATEI-1

This Proposal, and Agreement have
been prepared by:

**CITY ENGINEERING DIVISION
CITY OF MADISON
MADISON, DANE COUNTY, WISCONSIN**


Robert F. Phillips, P.E., City Engineer



SECTION A: ADVERTISEMENT FOR BIDS

REQUEST FOR BID FOR PUBLIC WORKS CONSTRUCTION CITY OF MADISON, WISCONSIN

A BEST VALUE CONTRACTING MUNICIPALITY

| | |
|---------------------|--|
| CONTRACT NO. | PROJECT NAME: |
| 6978 | ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL |
| SBE GOAL | 6% |

Plans and Specifications are available at 1600 Emil Street, Madison, WI 53713; 608-267-1197 or on our website at www.cityofmadison.com/business/pw/contracts/openforBid.cfm.

PREQUALIFICATIONS

Bidders who have not been prequalified by the City Engineer and Affirmative Action Director for the period of **February 1, 2013 to January 31, 2014** must submit their application on or before 1:00 p.m., APRIL 5, 2013, Room 115, City-County Building, Madison, WI 53703. Postmark is not applicable. Contractors be prequalified by the City Engineer including an affirmative action plan approved by the Affirmative Action Director prior to the bid opening or the bid will be rejected. Forms are available at the same location or on our website at www.cityofmadison.com/business/pw/forms.cfm.

PRE-BID MEETING

Representatives of the Affirmative Action Department will be present to discuss the Small Business Enterprise requirements on MARCH 29,, 2013 at 1:00 PM at 1600 Emil Street, Madison Wisconsin.

OTHER REQUIREMENTS

Sealed bids must be accompanied with a Bid Bond equal to at least 5% of the bid or a Certificate of Annual/Biennial Bid Bond or certified check, payable to the City Treasurer.

Prevailing Wage Rates may be required and are attached in Section I of the contract. See Special Provisions to determine applicability.

Deadline for the Submittal of Bid is APRIL 5, 2013 by 1:00 PM, at 1600 Emil Street, Madison, WI 53713.

Bid Opening will be on APRIL 12, 2013 at 1:30 PM at 1600 Emil Street, Madison, WI 53713.

REQUEST FOR BIDS FOR PUBLIC WORKS CONSTRUCTION FOR THE CITY OF MADISON, WISCONSIN

A BEST VALUE CONTRACTING MUNICIPALITY


Plans and Specifications for Public Works Projects that are open for bid are available on the City of Madison website at <http://www.cityofmadison.com/business/PW/contracts/openforBid.cfm> or by calling City Engineering at 608-266-4751.

Sealed bids must be accompanied with a Bid Bond equal to at least 5% of the bid or a Certificate of Annual/Biennial Bid Bond or certified check, payable to the City Treasurer.

Prevailing Wage Rates may be required and are attached in Section I of the contract. See Special Provisions to determine applicability.

Bidders must be prequalified with the City Engineer and the Affirmative Action Director. Deadline date for submittal of application is noticed on our website. Forms are available on the web at <http://www.cityofmadison.com/business/pw/forms.cfm> or by contacting City Engineering at 608-266-4620

Publ. WSJ 3/22/13 & 3/29/13



SECTION B: INSTRUCTIONS TO BIDDERS

The City of Madison Standard Specifications for Public Works Construction - 2013 Edition, as supplemented and amended from time to time, forms a part of these contract documents as if attached hereto.

These standard specifications are available on the City of Madison Public Works website at www.cityofmadison.com/Business/PW/specs.cfm or by contacting City Engineering Division, Room 115, City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 53703.

The Contractor shall review these Specifications prior to preparation of proposals for the work to be done under this contract, with specific attention to Article 102 **"BIDDING REQUIREMENTS AND CONDITIONS"** and Article 103 **"AWARD AND EXECUTION OF THE CONTRACT."** For the convenience of the bidder, below are highlights of three subsections of the specifications.

Section 102.1: Pre-Qualification of Bidders

In accordance with Wisconsin State Statutes 66.0901 (2) and (3), all bidders must submit to the Board of Public Works proof of responsibility on forms furnished by the City. The City requires that all bidders be qualified on a biennial basis.

Bidders must present satisfactory evidence that they have been regularly engaged in the type of work specified herein and they are fully prepared with necessary capital, materials, machinery and supervisory personnel to conduct the work to be contracted for to the satisfaction of the City. All bidders must be pre-qualified by the Board of Public Works for the type of construction on which they are bidding prior to the opening of the bid.

In accordance with Section 39.02(9)(a)1. of the Madison General Ordinances, all bidders shall submit in writing to the Affirmative Action Division Manager of the City of Madison, a Certificate of Compliance or an Affirmative Action Plan at the same time or prior to the submission of the proof of responsibility forms. The bidder shall be disqualified if the bidder fails to or refuses to, prior to opening of the bid, submit a Certificate of compliance, Affirmative Action Plan or Affirmative Action Data Update, as applicable, as defined by Section 39.02 of the Madison General Ordinances (entitled Affirmative Action) and as required by Section 102.11 of the Standard Specifications.

Section 102.4: Proposals

No bid will be accepted that does not contain an adequate or reasonable price for each and every item named in the Schedule of Unit Prices.

A lump sum bid for the work in accordance with the plans and specifications is required. The lump sum bid must be the same as the total amounts bid for the various items and it shall be inserted in the space provided.

All papers bound with or attached to the proposal form are considered a part thereof and must not be detached or altered when the proposal is submitted. The plans, specifications and other documents designated in the proposal form will be considered a part of the proposal whether attached or not.

A proposal submitted by an individual shall be signed by the bidder or by a duly authorized agent. A proposal submitted by a partnership shall be signed by a member/partner or by a duly authorized agent thereof. A proposal submitted by a corporation shall be signed by an authorized officer or duly authorized registered agent of such corporation, and the proposal shall show the name of the State under the laws of

which such corporation was chartered. The required signatures shall in all cases appear in the space provided therefore on the proposal.

Each proposal shall be placed, together with the proposal guaranty, in a sealed envelope, so marked as to indicate name of project, the contract number or option to which it applies, and the name and address of the Contractor. Proposals will be received at the place and until the hour on the date designated in the advertisement. When sent by mail, the sealed proposal marked as indicated above shall be enclosed in an additional envelope. Proposals sent by mail, submitted in person or otherwise delivered must be in the hands of the official conducting the letting by the hour on the date designated in the advertisement. Proposals received after the date designated will be returned to the bidder unopened.

The Bidder shall execute form ERD-7777 (R.9/03), a part of these proposal pages and submit same with the bidder's proposal, if applicable. REFER TO PROPOSAL SECTION.

Section 102.5: Bid Deposit (Proposal Guaranty)

No proposal shall be considered unless either (i) it is accompanied by a bid deposit of the character and amount described in the Advertisement for Bids or (ii) a biennial bid bond in an amount and form acceptable to the City of Madison has been previously submitted.

Bid deposits of unsuccessful bidders shall be returned following the award of the contract by the Common Council. Bid deposit of the successful bidders shall be returned within forty-eight (48) hours following execution of the contract and bond as required.

Bidders for this Contract(s) must be Pre-Qualified for at least one of the following type(s) of construction denoted by an

Building Demolition

- 101 Asbestos Removal
- 120 House Mover

- 110 Building Demolition

Street, Utility and Site Construction

- 201 Asphalt Paving
- 205 Blasting
- 210 Boring/Pipe Jacking
- 215 Concrete Paving
- 220 Con. Sidewalk/Curb & Gutter/Misc. Concrete Work
- 221 Concrete Bases and Other Concrete Work
- 225 Dredging
- 230 Fencing
- 235 Fiber Optic Cable/Conduit Installation
- 241 Horizontal Saw Cutting of Sidewalk
- 240 Grading and Earthwork
- 242 Infrared Seamless Patching
- 245 Landscaping, Maintenance
- 250 Landscaping, Site and Street
- 251 Parking Ramp Maintenance
- 255 Pavement Sealcoating and Crack Sealing
- 260 Petroleum Above/Below Ground Storage Tank Removal/Installation

- 265 Retaining Walls, Precast Modular Units
- 270 Retaining Walls, Reinforced concrete
- 275 Sanitary, Storm Sewer & Water Main Const.
- 280 Sewer Lateral Drain Cleaning/Internal TV Insp.
- 285 Sewer Lining
- 290 Sewer Pipe Bursting
- 295 Soil Borings
- 300 Soil Nailing
- 305 Storm & Sanitary Sewer Laterals & Water Svc.
- 310 Street Construction
- 315 Street Lighting
- 318 Tennis Court Resurfacing
- 330 Traffic Control During Construction
- 320 Traffic Signals
- 325 Traffic Signing & Marking
- 332 Tree Pruning/Removal
- 333 Tree, Pesticide Treatment of
- 335 Trucking
- 399 Other _____

Bridge Construction

- 501 Bridge Construction and/or Repair

Building Construction

- 401 Floor Covering (including carpet, ceramic tile installation, rubber, VCT)
- 402 Building Automation Systems
- 403 Concrete
- 404 Doors and Windows
- 405 Electrical - Power, Lighting & Communications
- 410 Elevator - Lifts
- 412 Fire Suppression
- 413 Furnishings - Furniture and Window Treatments
- 415 General Building Construction, Equal or Less than \$250,000
- 420 General Building Construction, \$250,000 to \$1,500,000
- 425 General Building Construction, Over \$1,500,000
- 428 Glass and/or Glazing
- 429 Hazardous Material Removal
- 430 Heating, Ventilating and Air Conditioning (HVAC)
- 433 Insulation - Thermal

- 435 Masonry
- 437 Metals
- 440 Painting and Wallcovering
- 445 Plumbing
- 450 Pump Repair
- 455 Pump Systems
- 460 Roofing and Moisture Protection
- 461 Solar Photovoltaic/Hot Water Systems
- 465 Soil/Groundwater Remediation
- 466 Warning Sirens
- 470 Water Supply Elevated Tanks
- 475 Water Supply Wells
- 480 Wood, Plastics & Composites-Structural & Architectural
- 499 Other _____

State of Wisconsin Certifications

- 1 Class 5 Blaster - Blasting Operations and Activities 2500 feet and closer to inhabited buildings for quarries, open pits and road cuts.
- 2 Class 6 Blaster - Blasting Operations and Activities 2500 feet and closer to inhabited buildings for trenches, site excavations, basements, underwater demolition, underground excavations, or structures 15 feet or less in height.
- 3 Class 7 Blaster - Blasting Operations and Activities for structures greater than 15 ' in height, bridges, towers, and any of the objects or purposes listed as "Class 5 Blaster or Class 6 Blaster".
- 4 Petroleum Above/Below Ground Storage Tank Removal and Installation (Attach copies of State Certifications.)
- 5 Hazardous Material Removal (Contractor to be certified for asbestos and lead abatement per the Wisconsin Department of Health Services, Asbestos and Lead Section (A&LS).) See the following link for application:
<http://www.dhs.wisconsin.gov/Asbestos/Cert/Index.htm>. State of Wisconsin Performance of Asbestos Abatement Certificate must be attached.
- 6 Certification number as a Certified Arborist or Certified Tree Worker as administered by the International Society of Arboriculture.
- 7 Pesticide application (Certification for Commercial Applicator For Hire with the certification in the category of turf and landscape (3.0) and possess a current license issued by the DATCP).
- 8 Other _____

SECTION C: SBE

Instructions to Bidders City of Madison SBE Program Information

2 Small Business Enterprise (SBE) Program Information

2.1 Policy and Goal

The City of Madison reaffirms its policy of nondiscrimination in the conduct of City business by maintaining a procurement process which remains open to all who have the potential and ability to sell goods and services to the City. It is the policy of the City of Madison to allow Small Business Enterprises (SBE) maximum feasible opportunity to participate in City of Madison contracting. The bidder acknowledges that its bid has been submitted in accordance with the SBE program and is for the public's protection and welfare.

Please refer to the "ADVERTISEMENT FOR BIDS" for the goal for the utilization of SBEs on this project. SBEs may participate as subcontractors, vendors and/or suppliers, which provide a commercially useful function. The dollar value for SBE suppliers or 'materials only' vendors shall be discounted to 60% for purposes of meeting SBE goals.

A bidder which achieves or exceeds the SBE goal will be in compliance with the SBE requirements of this project. In the event that the bidder is unable to achieve the SBE goal, the bidder must demonstrate that a good faith effort to do so was made. Failure to either achieve the goal or demonstrate a good faith effort to do so will be grounds for the bidder being deemed a non-responsible contractor ineligible for award of this contract.

A bidder may count towards its attainment of the SBE goal only those expenditures to SBEs that perform a commercially useful function. For purposes of evaluating a bidder's responsiveness to the attainment of the SBE goal, the contract participation by an SBE is based on the percentage of the total base bid proposed by the Contractor. The total base bid price is inclusive of all addenda.

Work performed by an SBE firm in a particular transaction can be counted toward the goal only if it involves a commercially useful function. That is, in light of industry practices and other relevant considerations, does the SBE firm have a necessary and useful role in the transaction, of a kind for which there is a market outside the context of the SBE Program, or is the firm's role a superfluous step added in an attempt to obtain credit towards goals? If, in the judgment of the Affirmative Action Division, the SBE firm will not perform a commercially useful function in the transaction, no credit towards goals will be awarded.

The question of whether a firm is performing a commercially useful function is completely separate from the question of whether the firm is an eligible SBE. A firm is eligible if it meets the definitional criteria and ownership and control requirements, as set forth in the City of Madison's SBE Program.

If the City of Madison determines that the SBE firm is performing a commercially useful function, then the City of Madison must then decide what that function is. If the commercially useful function is that of an SBE vendor / supplier that regularly transacts business with the respective product, then the City of Madison will count 60% of the value of the product supplied toward SBE goals.

To be counted, the SBE vendor / supplier must be engaged in selling the product in question to the public. This is important in distinguishing an SBE vendor / supplier, which has a regular trade with a variety of customers, from a firm which performs supplier-like functions on an ad hoc basis or for only one or two contractors with whom it has a special relationship.

A supplier of bulk goods may qualify as an eligible SBE vendor / supplier if it either maintains an inventory or owns or operates distribution equipment. With respect to the distribution equipment; e.g., a fleet of trucks, the term "operates" is intended to cover a situation in which the supplier leases the equipment on a regular basis for its entire business. It is not intended to cover a situation in which the firm simply provides drivers for trucks owned or leased by another party; e.g., a prime contractor, or leases such a party's trucks on an ad hoc basis for a specific job.

If the commercially useful function being performed is not that of a qualified SBE vendor / supplier, but rather that of delivery of products, obtaining bonding or insurance, procurement of personnel, acting as a broker or manufacturer's representative in the procurement of supplies, facilities, or materials, etc., only the fees or commissions will apply towards the goal.

For example, a business that simply transfers title of a product from manufacturer to ultimate purchaser; e. g., a sales representative who re-invoices a steel product from the steel company to the Contractor, or a firm that puts a product into a container for delivery would not be considered a qualified SBE vendor / supplier. The Contractor would not receive credit based on a percentage of the cost of the product for working with such firms.

Concerning the use of services that help the Contractor obtain needed supplies, personnel, materials or equipment to perform a contract: only the fee received by the service provider will be counted toward the goal. For example, use of a SBE sales representative or distributor for a steel company, if performing a commercially useful function at all, would entitle the Contractor receiving the steel to count only the fee paid to the representative or distributor toward the goal. This provision would also govern fees for professional and other services obtained expressly and solely to perform work relating to a specific contract.

Concerning transportation or delivery services: if an SBE trucking company picks up a product from a manufacturer or a qualified vendor / supplier and delivers the product to the Contractor, the commercially useful function it is performing is not that of a supplier, but simply that of a transporter of goods. Unless the trucking company is itself the manufacturer or a qualified vendor / supplier in the product, credit cannot be given based on a percentage of the cost of the product. Rather, credit would be allowed for the cost of the transportation service.

The City is aware that the rule's language does not explicitly mention every kind of business that may contribute work on this project. In administering these programs, the City would, on a case-by-case basis, determine the appropriate counting formula to apply in a particular situation.

2.2 Contract Compliance

Questions concerning the SBE Program shall be directed to the Contract Compliance Officer of the City of Madison Department of Civil Rights, Affirmative Action Division, 210 Martin Luther King, Jr. Blvd., Room 523, Madison, WI 53703; telephone (608) 266-4910.

2.3 Certification of SBE by City of Madison

The Affirmative Action Division maintains a directory of SBEs which are currently certified as such by the City of Madison. Contact the Contract Compliance Officer as indicated in Section 2.2 to receive a copy of the SBE Directory or you may access the SBE Directory online at www.cityofmadison.com/dcr/aaTBDDir.cfm.

All contractors, subcontractors, vendors and suppliers seeking SBE status must complete and submit the **Targeted Business Certification Application** to the City of Madison Affirmative Action Division by the time and date established for receipt of bids. A copy of the Targeted Business Certification Application is available by contacting the Contract Compliance Officer at the address and telephone indicated in Section 2.2 or you may access the Targeted Business Certification Application online at www.cityofmadison.com/dcr/aaTBDDir.cfm. Submittal of the Targeted Business Certification Application by the time specified does not guarantee that the applicant will be certified as a SBE eligible to be utilized towards meeting the SBE goal for this project.

2.4 Small Business Enterprise Compliance Report

2.4.1 Good Faith Efforts

Bidders shall take all necessary affirmative steps to assure that SBEs are utilized when possible and that the established SBE goal for this project is achieved. A contractor who self performs a portion of the work, and is pre-qualified to perform that category of work, may subcontract that portion of the work, but shall not be required to do so. When a bidder is unable to achieve the established SBE goal, the bidder must demonstrate that a good faith effort to do so was made. Such a good faith effort should include the following:

- 2.4.1.1 Attendance at the pre-bid meeting.
- 2.4.1.2 Using the City of Madison's directory of certified SBEs to identify SBEs from which to solicit bids.
- 2.4.1.3 Assuring that SBEs are solicited whenever they are potential sources.
- 2.4.1.4 Referring prospective SBEs to the City of Madison Affirmative Action Division for certification.
- 2.4.1.5 Dividing total project requirements into smaller tasks and/or quantities, where economically feasible, to permit maximum feasible SBE participation.
- 2.4.1.6 Establishing delivery schedules, where requirements permit, which will encourage participation by SBEs.

- 2.4.1.7 Providing SBEs with specific information regarding the work to be performed.
- 2.4.1.8 Contacting SBEs in advance of the deadline to allow such businesses sufficient time to prepare a bid.
- 2.4.1.9 Utilizing the bid of a qualified and competent SBE when the bid of such a business is deemed reasonable (i.e. 5% above the lowest bidder), although not necessarily low.
- 2.4.1.10 Contacting SBEs which submit a bid, to inquire about the details of the bid and confirm that the scope of the work was interpreted as intended.

2.4.2 Reporting SBE Utilization and Good Faith Efforts

The Small Business Enterprise Compliance Report is to be submitted by the bidder in a separate sealed envelope marked: “**ENVELOPE 2 - SBE COMPLIANCE REPORT.**” This report is due by the specified bid closing time and date. Bids submitted without a completed SBE Compliance Report as outlined below shall be deemed non-responsible and the bidder ineligible for award of this contract.

- 2.4.2.1 If the Bidder meets or exceeds the goal established for SBE utilization, the Small Business Enterprise Compliance Report shall consist of the following:

- 2.4.2.1.1 **Cover Page, Page C-7; and**
- 2.4.2.1.2 **Summary Sheet, C-8.**

- 2.4.2.2 If the bidder does not meet the goal established for SBE utilization, the Small Business Enterprise Compliance Report shall consist of the following:

- 2.4.2.2.1 **Cover Page, Page C-7;**
- 2.4.2.2.2 **Summary Sheet, C-8; and**
- 2.4.2.2.3 **SBE Contact Report, C-9 and C-10. (A separate Contact Report must be completed for each applicable SBE which is not utilized.)**

2.5 Appeal Procedure

A bidder which does not achieve the established goal and is deemed non-responsible for failure to demonstrate a good faith effort to achieve such goal and subsequently denied eligibility for award of contract may, within 72 hours of receiving such notification, appeal that decision to a special appeals committee composed of three (3) members of the Affirmative Action Commission, three (3) members of the Board of Public Works and a seventh member appointed by the Mayor. All appeals must be made in writing to the City Engineer and received within 72 hours of City of Madison’s notice. Postmark not applicable.

2.6 SBE Requirements After Award of the Contract

The successful bidder shall identify SBE subcontractors, suppliers and vendors on the subcontractor list in accordance with the specifications. The Contractor shall submit a detailed explanation of any variances between the listing of SBE subcontractors, vendors and/or suppliers on the subcontractor list and the Contractor's SBE Compliance Report for SBE participation.

No change in SBE subcontractors, vendors and/or suppliers from those SBEs indicated in the SBE Compliance Report will be allowed without prior approval from the Engineer and the Affirmative Action Division. The contractor shall submit in writing to the City of Madison Affirmative Action Division a request to change any SBE citing specific reasons which necessitate such a change. The Affirmative Action Division will use a general test of reasonableness in approving or rejecting the contractor's request for change. If the request is approved, the Contractor will make every effort to utilize another SBE if available.

The City will monitor the project to ensure that the actual percentage commitment to SBE firms is carried out.


2.7 SBE Definition and Eligibility Guidelines

A Small Business Enterprise is a business concern awarded certification by the City of Madison. For the purposes of this program a Small Business Enterprise is defined as:

- A. An independent business operated under a single management. The business may not be a subsidiary of any other business and the stock or ownership may not be held by any individual or any business operating in the same or a similar field. In determining whether an entity qualifies as a SBE, the City shall consider all factors relevant to being an independent business including, but not limited to, the date the business was established, adequacy of its resources for the work in which it proposes to involve itself, the degree to which financial, equipment leasing and other relationships exist with other ineligible firms in the same or similar lines of work. SBE owner(s) shall enjoy the customary incidents of ownership and shall share in the risks and profits commensurate with their enjoyment interests, as demonstrated by an examination of the substance rather than form or arrangements that may be reflected in its ownership documents.
- B. A business that has averaged no more than \$4.0 million in annual gross receipts over the prior three year period and the principal owner(s) do not have a personal net worth in excess of \$1.32 million.

Firm and/or individuals that submit fraudulent documents/testimony may be barred from doing business with the City and/or forfeit existing contracts.

SBE certification is valid for one (1) year unless revoked.



ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK
AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED
(DISTRICT 12) BY THE COMMON COUNCIL
CONTRACT NO. 6978

Small Business Enterprise Compliance Report

Cover Sheet

This information MUST be submitted in a separate sealed envelope marked
"ENVELOPE NO. 2 - SBE COMPLIANCE REPORT."

Prime Bidder Information:

Company: _____

Address: _____

Telephone Number: _____ Fax Number: _____

Contact Person/Title: _____

Prime Bidder Certification:

I, _____, _____ of
Name Title


_____ certify that the information
Company

contained in this SBE Compliance Report is true and correct to the best of my knowledge and belief.

Witness' Signature

Bidder's Signature

Date



**ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK
AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED
(DISTRICT 12) BY THE COMMON COUNCIL
CONTRACT NO. 6978**

Small Business Enterprise Compliance Report

Summary Sheet

**This information MUST be submitted in a separate sealed envelope marked
“ENVELOPE NO. 2 - SBE COMPLIANCE REPORT.”**

SBE SUBCONTRACTORS WHO ARE NOT SUPPLIERS

| Name(s) of SBEs Utilized | Type of Work | % of Total Bid Amount |
|--------------------------|--------------|-----------------------|
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |


Subtotal SBE who are not suppliers: _____ %

SBE SUBCONTRACTORS WHO ARE SUPPLIERS

| Name(s) of SBEs Utilized | Type of Work | % of Total Bid Amount |
|--------------------------|--------------|-----------------------|
| | | |
| | | |
| | | |
| | | |
| | | |

Subtotal Contractors who are suppliers: _____ % x 0.6 = _____ % (discounted to 60%)

Total Percentage of SBE Utilization: _____ %.



**ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK
AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED
(DISTRICT 12) BY THE COMMON COUNCIL
CONTRACT NO. 6978**

Small Business Enterprise Compliance Report

SBE Contact Report

**This information MUST be submitted in a separate sealed envelope marked
"ENVELOPE NO. 2 - SBE COMPLIANCE REPORT."**

Submit separate copy of this form for each SBE which you are not able to utilize towards meeting the SBE goal for this project. Attach separate sheets if necessary.

SBE Information:

Company: _____

Address: _____

Telephone Number: _____

Contact Person/Title: _____

1. Outline below all efforts to solicit a bid from the above SBE. Include date, means of contact, who from your company made this contact and the result.


2. Describe the information provided to the aforementioned SBE regarding the scope of work for which he/she was to provide a bid.

Is this the same scope of work on which the subcontractor you intend to utilize based his/her bid?

Yes No

3. Did this SBE submit a bid? Yes No

4. Is the General Contractor pre-qualified to self-perform this category of work?



Yes No

5. If you responded "Yes" to Question 3, please check the items below which apply and provide the requested detail. If you responded "No" to Question 3, please skip ahead to item 6 below.

The SBE listed above is unavailable for work on this project for the following reasons. Provide specific detail for this conclusion.


The SBE listed above is unqualified for work on this project. Provide specific details for this conclusion.

The SBE listed above provided a price that was unreasonable (i.e. more than 5% above the lowest bidder). Provide specific detail for this conclusion including the SBE's price and the price of the subcontractor you intend to utilize.

A contract with the SBE listed above may constitute a breach of the bidder's collective bargaining agreements. Provide specific detail for this conclusion including, but not limited to, correspondence from the SBE indicating it will not sign a project labor agreement and/or correspondence from the applicable trade union indicating a project labor agreement will not be allowed at the time of project bidding.

Other; please specify reason(s) other than listed above which made it impossible for you to utilize this SBE on this project.

6. Describe any other good faith efforts:



SECTION D: SPECIAL PROVISIONS

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL CONTRACT NO. 6978

It is the intent of these Special Provisions to set forth the final contractual intent as to the matter involved and shall prevail over the Standard Specifications and plans whenever in conflict therewith. In order that comparisons between the Special Provisions can be readily made, the numbering system for the Special Provisions is equivalent to that of the Specifications.

Whenever in these Specifications the term "Standard Specifications" appears, it shall be taken to refer to the City of Madison Standard Specifications for Public Works Construction and Supplements thereto.

SECTION 102.10: MINIMUM RATE OF WAGE SCALE

For this project, payment of prevailing wages (white sheet) is not required if either: a single trade accounts for 85% or more of the total labor costs of the project and the bid is less than \$48,000; or no single trade accounts for 85% or more of the total labor costs of the project and the bid is less than \$100,000. For bids not meeting either of these conditions, prevailing wages shall be required.

If required, the wages and benefits paid on the contract shall not be less than those specified in the Prevailing Wage Determination included with these contract documents for the following types of work:

- Building and Heavy Construction
- Sewer, Water, and Tunnel Construction
- Local Street and Miscellaneous Paving Operations
- Residential and Agricultural Construction

All bidders are notified that all labor employed on City contracts must be paid in accordance with the minimum rate of wage scale included in the Contract Documents.

For the information of the employees working on the project, a copy of the wage scale included in the contract documents and the provisions of Section 66.0903(8) of the Wisconsin Statutes shall be kept posted by the employer and in at least one conspicuous and easily accessible place at the site of the project.

The Contractor shall keep weekly payroll records setting forth the name, address, telephone number, classification, wage rate and fringe benefit package of each employee who worked on such City project and all other projects the employee worked in the same period, and the Contractor must keep records of the individual time each employee worked on the project and for each day of the project. Such records shall also set forth the total number of hours of overtime credited to each such employee for each day and week and the amount of overtime pay received in that week. Such records shall, in addition, set forth the full weekly wages earned by each such employee and the actual hourly wage paid to that employee. The Contractor shall submit payroll records to the Engineer every week for those periods when work is being done on the project. Said submittal shall be within twenty-one (21) calendar days of the end of the Contractor's weekly pay period.

The Contractor shall ensure that employees shall be paid unconditionally and shall receive the full amounts accrued at the time of payment, computed at rates not less than those stated in the City of Madison "Minimum Rate of Wage Scale" and that each employee's rate shall be determined by the work

that is done within the trade or occupation classification which should be properly assigned to such employee. Questions regarding an employee's classification or rate of pay within that classification, shall be resolved by the practice that predominates in the industry and on which the trade or occupation rate/classification is based. Therefore, rate of pay, classification and work jurisdiction disputes shall be resolved by relying upon practices established by collective bargaining agreements and guidelines used in such determinations by appropriate recognized trade unions operating within the City of Madison.

The Contractor shall agree that the normal rate of wage paid to the Contractor's employees on other projects shall not be reduced or otherwise diminished as a result of the requirement to pay no less than the minimum rate of wage scale on a City project. Mulcting of employees on City projects by contractors, such as by kickbacks or other such devices, is prohibited.

These contract provisions shall apply to all work performed on the contract by the Contractor with its own organization and with assistance of laborers under its immediate superintendency and to all work performed by piecework or by subcontract. No laborer, worker, or mechanic shall be employed directly upon the site of the work except on a wage basis, but this shall not be construed to prohibit the rental of equipment from individuals.

In the event of a refusal by the Contractor to submit payroll records as required by the contract, the City of Madison shall have the option to cancel this contract and request the Surety to perform or to relet the balance of the work for bids, and in that event, to charge the Contractor for any loss which the City may incur thereby.

SECTION 102.12: BEST VALUE CONTRACTING

This Contract shall be considered a Best Value Contract if the Contractor's bid is equal to or greater than \$53,000 for a single trade contract; or equal to or greater than \$257,500 for a multi-trade contract pursuant to MGO 33.07(7).

SECTION 104 SCOPE OF WORK

The Contractor shall perform repair work throughout Aldermanic District 12. This work includes replacing defective sidewalk, curb and gutter, sidewalk ramps including truncated domes (supplied by the City of Madison) and associated work. A list of repair locations and an area map of Aldermanic District 12 have been provided within these Special Provisions for reference.

The Contractor shall also install new sidewalk at those locations designated by the Common Council, and as directed by the Engineer.

The Contractor shall review District 12 prior to bidding to become familiar with the existing conditions. It will be the responsibility of the Contractor to work with the utilities and the Railroad located in the right of way to resolve conflicts during the construction process.

SECTION 104.10 CLEANING UP

Excess concrete from finishing operations and from spillage into SASs and inlets and on adjacent sidewalk and/or street shall be removed immediately.

SECTION 105.1: AUTHORITY OF THE ENGINEER

The Engineer shall resolve all questions which arise as to the quality and acceptability of materials furnished, work performed, manner of performance, rate of progress of the work, interpretation of the

plans and Specifications, acceptable fulfillment of the contract, compensation, and disputes and mutual rights between Contractors under the Specifications. The Engineer shall determine the amount and quantity of work performed and materials furnished.

All decisions of the Engineer shall, when so requested, be rendered in writing. They shall be final and conclusive in all matters unless within ten (10) days after such decision the Contractor applies in writing to the Board of Public Works for a review of such decision.

Any change proposed by a Contractor in SBE subcontractors, vendors or suppliers from those SBEs indicated on the SBE Compliance Report must be approved by the Engineer and the City's Manager of the Affirmative Action Division (hereafter, AAD). When requested, such decision shall be rendered in writing. Such decisions shall be final and conclusive in all matters unless within ten (10) days after such decision the Contractor or the affected SBE applies in writing to the Board of Public Works for a review of such decision.

In the event the Engineer and the AAD disagree over the proper decision to be made regarding an SBE, the Mayor shall appoint a third person to resolve the disagreement, within 30 days of appointment. The decision thus rendered may be reviewed by the Board of Public Works upon request of the Contractor or the affected SBE as set forth in Sections 105.1 and 105.2 of the City's standard specifications.

SECTION 105.12 COOPERATION OF THE CONTRACTOR

The City of Madison has been given to understand that work may be undertaken by others in approximately the same time frame in District 12 as this proposed project. This contract shall not be responsible for removing/replacing sidewalk within the limits of the other reconstruction projects. A separate contract shall be awarded to sawcut trip hazards. This work may be ongoing at the same time. It shall be the Contractor's responsibility to verify this information and subsequent changes in the scheduling of the work by others and to make corrections in his/her construction timetable as required. The Contractor shall coordinate the work under this contract with the work by others stated below.

Sidewalk and curb repair/replacement projects including:

- *Horizontal Sawcutting of Concrete Sidewalk (Contract 6976)
- *Sidewalk and Curb & Gutter, and Concrete Pavement Patches, Citywide Installation and Repair-2013 (Contract 6977)
- *Sidewalk Ordered 2013, District 18 (Contract 7035)
- *E. Johnson Street Bike Path, First Street to Third Street - 2013 (Contract 6787)
- *Brentwood/Monterey/ Trailsway/Wyldewood Resurfacing (Contract 6980)

Projects and/or Streets may be deleted or added to the above list.

The Contractor shall coordinate all sidewalk work that will be within the railroad right-of-way with the Wisconsin and Southern Railroad (WSOR) - Roger Schalma - Roadmaster at 414-750-3702 and Canadian Pacific Railway - Roadmaster at 608-742-8056.

SECTION 107.1 PUBLIC CONVENIENCE AND SAFETY

The Contractor shall strictly adhere to Section 182.0175, Wisconsin Statutes, regarding notification and location of utilities, including but not limited to three working days advance notice. The Contractor shall notify the Diggers Hotline at 1-800-242-8511 before moving onto and starting work on each of the various streets.

The Contractor shall schedule the operations so as to cause a minimum of interruption, interference or disturbance to the operation of stores, businesses, office buildings, hotels, churches, etc., and to allow access by pedestrians and emergency, delivery and service vehicles at all times.

The contractor shall not work on sidewalks on streets within two blocks of schools while in session.

If sidewalk exists on both sides of any given block, the Contractor shall complete all repairs and reopen the sidewalk on one side of the block before beginning repairs on the opposite side of the block.

The contractor shall coordinate work with other construction projects in District 12 so that sidewalk is open on one side of the street at all times.

The Contractor shall not progress through the Aldermanic District in a random fashion. A single ward of the district shall be completed before moving into another ward unless otherwise directed by the Engineer.

The Contractor shall properly barricade and light all work areas in accordance with the City of Madison Standards for Sidewalk and Bike Closures and the State of Wisconsin Standard Detail Drawing S.D.D. 15D30-1.

Access to all driveways within the project limits shall be maintained whenever possible. During times when work will prevent access to driveways, the Contractor shall notify all residents, a minimum of 48 hours in advance, if vehicular access cannot be provided to their property. All residential driveway access shall be restored within ten (10) days of removal, including concrete cure time and asphalt paving.

Access to commercial driveways and multi-family units shall be maintained at all times unless arrangements are made with the property owner and approved by the Engineer. No additional compensation shall be given for maintaining access.

At locations with sidewalk repairs through driveways, if curing concrete is not in place prior to the weekend, ¾" crushed stone or crushed concrete shall be furnished and installed by the Contractor to allow for weekend access unless otherwise directed by the Engineer. All cost for the furnishing and installation and removal of ¾" crushed stone or crushed concrete shall be incidental to the various items of construction.

SECTIONS 107.2 PROTECTION AND RESTORATION OF PROPERTY AND PROPERTY MONUMENTS

Care shall be taken not to disturb property irons, sodded areas, landscaping, and retaining walls on private property. The Contractor shall use care around all existing trees, plantings, fences, walls, steps and driveways that are to remain. Damage to these items during construction shall be repaired or replaced at the Contractor's expense.

Sidewalk forms, form pins and all other items incidental to the work shall not be left or stored on the sidewalk or on private property.

SECTION 107.6 DUSTPROOFING

Whenever sawcutting of concrete is required, the sawcutting shall be done by a means that will eliminate any dust.

The Contractor shall take all necessary steps to control dust arising from operations connected with this contract. When ordered by the Engineer, the Contractor shall dustproof the construction area by using power sweepers and water. Dustproofing shall be incidental with operations connected with this contract.

SECTION 107.7 MAINTENANCE OF TRAFFIC

Lane closures on arterial streets shall require a Traffic Control Plan approved by the City Traffic Engineer, at 215 Martin Luther King Jr. Blvd, Suite 100, Madison, WI 53703. The Contractor shall not start work within the arterial street lane closure area until the Traffic Engineering Department has approved the Traffic Control Plan and traffic control devices have been installed, in accordance with the approved plan. Failure of the Contractor to obtain approval of a Traffic Control Plan, as specified above, may prevent the Contractor from starting work and shall be considered a delay of the project, caused by the Contractor. Peak hour traffic restrictions may apply as directed by the Traffic Engineer.

On-street parking may be removed by the Contractor to facilitate sidewalk construction and maintain traffic flow. The Contractor shall notify the Traffic Engineering Department forty-eight (48) hours in advance of proposed parking removal. The Contractor shall obtain from the City and place "No Parking" portables, "No Parking" cardboard signs or meter bags whichever is applicable for the particular street. "No Parking" must be posted in advance of construction.

On streets without time restricted parking, the Contractor shall post said streets at least forty eight (48) hours prior to beginning work with "No Parking" signs legibly marked with the date and time of restricted parking. The Contractor shall notify the Police Department Traffic Bureau at 266-4622 during regular hours or the Police Dispatcher after regular hours stating the construction company name, the contract number, the street or streets posted, the time and date posted, and shall request the police department personnel check the posting.

On streets with time restricted parking, the Contractor shall post said street at least twelve hours prior to beginning work with "No Parking" signs legibly marked with the date and time of restricted parking. The Contractor shall notify the Police Department Traffic Bureau at 266-4622 during regular hours or the Police Dispatcher after regular hours stating the construction company name, the contract number, the street or streets posted, the time and date posted, and shall request the police department personnel check the posting.

On all streets where residential permit parking is allowed, the Contractor shall post said street at least forty-eight (48) hours prior to beginning work with "No Parking" signs legibly marked with the date and time of restricted parking. Residential permit parking zones are indicated with a zone number on a lower corner of the permanent time restriction sign. The Contractor shall notify the Police Department Traffic Bureau at 266-4622 during regular hours or the Police Dispatcher after regular hours stating the construction company name, the contract number, the street or streets posted, the time and date posted, and shall request the police department personnel check the posting.

"No Parking" signs shall be posted a minimum of three (3) feet above curb elevations. If no work is begun on the posted street within two (2) days of the posted start date, the Contractor shall remove the "No Parking" signs and repost the street when ready to begin work on that street.

The Contractor shall maintain two-way traffic during the performance of all work covered by the contract.

Traffic control shall consist of furnishing and maintaining all provisions for traffic control in accordance with the Federal Highway Administrations "Manual on Uniform Traffic Control Devices"(MUTCD) and the City of Madison Standards for sidewalk and bikeway closures and the State of Wisconsin Standard Detail Drawing S.D.D. 15D 30-1.

No construction equipment or materials shall be stored in the peak hour restriction roadway or street right-of-way that is open to traffic during non-working hours.

The work shall be arranged so that there is a minimum of interference with ingress and egress to private property. The Contractor shall furnish and install 3/4" crushed stone or crushed concrete on walkways and driveways as directed by the Engineer. All costs for this work shall be incidental to the various items of construction.

This contract does not include a separate contract item for Traffic Control. All the work herein before prescribed, required and performed will not be separately measured for payment, but will be considered incidental to other items in the contract.

The Contractor and any subcontractor shall be required to adhere to peak hour traffic restrictions on collector and arterial streets and as directed by the Engineer between the hours of 7:00 a.m. to 8:30 a.m. and 4:00 p.m. to 5:30 p.m.

SECTION 107.8 NOTIFICATION WHEN CLOSING STREET

The Contractor shall not remove traffic signs. For removal and replacement of traffic and parking signs, contact the City of Madison Traffic Engineering Operations, 1120 Sayle Street, 266-4767, 8:00 a.m. to 4:00 p.m., a minimum of one (1) working day in advance of when any existing signs need to be removed. This service is provided free of charge. If the Contractor removes the signs, the Contractor will be billed for the reinstallation of, and any damage to, signing equipment.

SECTION 107.9 BARRICADES, WARNING SIGNS AND FLAGMEN

Should the Contractor require occupying a lane of traffic during non-peak hours, an electric arrow board and appropriate signing will be required. The cost of the arrow board and signing shall be at the Contractor's expense.

The Contractor shall barricade and light all work areas in accordance with the Federal Highway Administrations "Manual on Uniform Traffic Control Devices" (MUTCD).

Electric lighting (flashers) shall be used for lighting of work areas. Type II barricades shall be used for all work in the sidewalk, drive apron, and curb and gutter area. All costs pertaining to the above work shall be at the Contractors expense.

SECTION 107.12 RAILROAD - HIGHWAY GRADE SEPARATIONS AND APPROACHES, NEW RAILROAD CROSSINGS, AND OPERATION ON RAILROAD RIGHT-OF WAY

The company representative who may be consulted by Bidders and Contractors with regard to railroad requirements is Roger Schalma of the Wisconsin & Southern Railroad (WSOR), at (414) 750-3702 and Canadian pacific Railway at (608) 742-8056. Notice must be given to Roger Schalma and the Canadian Pacific Railway (CP) at least 1 week prior to working within twenty-five feet (25') of the Railroad Tracks.

107.12(c) Railroad Insurance Requirements

The Contractor shall provide such special third party protection insurance for and in behalf of the railroad company and operating railroad for each crossing. The Contractor shall furnish evidence to the Engineer that the insurance coverages have been provided by filing two (2) copies of the policy extending such

protection at the time of filing of other contract documents. One copy of this insurance policy will be transmitted by the City to the railroad company.

The minimum amount of insurance to be provided shall be limited to a combined single limit amount of Two Million Dollars (\$2,000,000) per occurrence for Bodily Injury Liability, Property Damage Liability, and Physical Damage to Property, with Six Million Dollars (\$6,000,000) aggregate for the term of the policy with respect to Bodily Injury, Liability, Property Damage Liability and Physical Damage to Property.

The coverage provided by this insurance shall be primary insurance exclusive of any carried by the named insured, and this coverage will be exhausted first, notwithstanding the fact that the insured may have other valid and collectible insurance covering the same risk.

No work which will require entry upon the right-of-way or premises of the railroad company shall be undertaken until the required insurance policy in acceptable form has been filed with and acknowledged in writing by the City. Such insurance shall be carried until all work required to be performed upon the right-of-way or premises of the railroad company shall have been satisfactorily completed and formally accepted by the City.

The cost of providing third party protection for the railroad company shall be construed to be incidental to other items of the contract and no additional payment will be made therefor unless a bid item for Railroad Insurance is included in the contract.

107.12(d) Flagging Protection

It shall be the responsibility of the Contractor to compensate the Railroad for the flag person requirements and shall be considered incidental to the City contract. Prior to any work within twenty-five feet (25') of the Railroad Tracks, the Contractor shall provide to the operating railroad an estimate of the time required to perform the necessary work within twenty-five feet (25') of the Railroad Tracks and the Contractor shall pre-pay the operating railroad an estimated cost for compensation for a flag person based on the estimated time required to perform all work within twenty-five feet (25') of the tracks and the current hourly rate of compensation charged by the operating railroad for a flag person.

Absolutely no staging of equipment or materials will be allowed within the railroad right-of-way.

If a Contractor violates any of these requirements, the operating railroad reserves the right to remove and prohibit the Contractor from any further access or encroachment on the railroad right of way regardless of whether or not that access or encroachment is on, under, over, intentional or inadvertent, until such time as the Contractor provides satisfactory assurances and measures to prevent any reoccurrence of such violation.

BID ITEM 10790 – RAILROAD INSURANCE

One (1) lump sum will be paid per Railroad Company within the Contract.

SECTION 109.2 PROSECUTION OF THE WORK

The Contractor shall begin work for this project on or before **June 3, 2013**. Work shall begin only after the start work letter is received. If it is desirable to begin work before the above-mentioned date, the Contractor shall establish a mutually acceptable date with the City Engineer. The Contractor shall limit workdays to 7:00 a.m. to 7:00 p.m.

All work shall be completed on or before SEPTEMBER 29, 2013.

The Contractor shall work such overtime as required by the Engineer to meet the requirements of this project at no additional cost to the City.

The time of completion will be computed in accordance with Section 109.7 of the Standard Specifications starting with the latest start date shown above or the actual date work begins whichever is sooner.

- A. In the event that the Contractor fails to shown an acceptable rate of progress, the Contractor will be notified in writing of such and have seven (7) calendar days in which to resume work. Failure to respond to said notice, would subject the Contractor to paragraph C. of this section.
- B. The Contractor shall furnish a minimum of one (1) complete working crew in order to insure the completion of the work contemplated by this contract.

A complete working crew shall consist of at least the following personnel:

- 1. One Foreman
 - 2. One Cement Finisher
 - 3. Two Laborers for Concrete Work
 - 4. Grading force sufficient to prepare sufficient grade ahead of form setting and concrete work in order that concrete work shall not be delayed.
 - 5. Backfilling and cleanup force sufficient to restore disturbed areas within one (1) work day after concrete is cured.
- C. There shall be deducted from any monies due or that may become due the Contractor, the sum of \$425.00 for each and every work day that the Contractor shall fail to provide the working forces as specified in paragraph B above. This sum shall be considered and treated not as a penalty but as fixed, agreed and liquidated damages due the City of Madison from the Contractor by reason of inconvenience to the public, added costs of engineering and supervision, maintenance of detours and other items which have caused an expenditure of public funds resulting from his/her failure to comply with the requirements of paragraph A above.
 - D. Where any deductions from or forfeitures of payment in connection with the work of this contract are duly and properly declared or imposed against the Contractor, in accordance with the terms of this contract, State Laws, or Ordinances of the City, the total amount thereof may be withheld from any money whatsoever due or to become due the Contractor under the contract, and when deducted, shall be deemed and taken as payment in such amount.
 - E. A "Work Day" shall be any day that a Contractor can work on a project and it would or does necessitate an Engineer or Inspector on the project for any part of the day. If inclement weather curtails construction, the Engineer shall decide what portion, if any part of a day, shall be called a "Work Day". Work days may be counted to the nearest one-half day. A record of work days shall be kept on the job by the Engineer or Inspector.

SECTION 109.3 **LIMITATIONS OF OPERATIONS**

Sidewalk and driveway aprons in residential areas shall be replaced within three (3) work days after it has been made impassable or removed.

Sidewalk, driveways, and drive aprons adjoining multi-family units and business properties shall be replaced within twenty-four (24) hours after being made impassable or removed. This does not eliminate the requirement for maintaining driveway access to multi-family unit and commercial properties at all times as described in Section 107.1 within these Special Provisions.

The Contractor shall properly barricade all work areas until all patching, topsoil and seed work is complete.

SECTION 109.14 **MOBILIZATION**

This contract does not include a separate contract item for Mobilization. All the work herein before prescribed, required and performed will not be separately measured for payment, but will be considered incidental to other items in the contract.

SECTION 201 **EXCAVATION CUT**

The cost of excavating and preparation of subgrade including subbase, backfilling, and disposal of surplus materials shall be incidental to the new sidewalk Bid Items 5-Inch Concrete Sidewalk and 7-Inch Concrete Sidewalk & Drive.

At locations where excavation is required at a depth greater than seven (7) inches for 5-Inch Concrete Sidewalk, the amount over seven inches shall be paid for at the unit price as Excavation Cut and the difference to be backfilled shall be paid for at the unit price as Crushed Stone.

At locations where excavation is required at a depth greater than nine (9) inches for 7-Inch Concrete Sidewalk and Drive, the amount over nine inches shall be paid for at the unit price as Excavation Cut and the difference to be backfilled shall be paid for at the unit price as Crushed Stone.

SECTION 210 **EROSION CONTROL**

Material stored at the project site, for use as backfill materials shall be stored in such a manner that will not result in runoff of stockpiled material into streets or drainage facilities in the event of rain. Excavated materials and imported backfill materials stored on street and sidewalks pavements shall be removed from the street and sidewalk pavements by hand shoveling and brooming at the end of each work day.

SECTION 301.8 **PROTECTION OF THE CONCRETE**

The Contractor shall protect all concrete work subjected to cold weather. Protection of same shall be done in accordance with Madison Standard Specifications. The Contractor shall protect all concrete work against damage or defacement of any kind until it has been accepted by the City. Concrete not acceptable to the Engineer, shall be removed and replaced, or repaired to the satisfaction of the Engineer. All costs pertaining to the above work shall be at the Contractor's expense.

SECTION 303 **CONCRETE SIDEWALKS, CONCRETE DRIVEWAYS, CONCRETE MOUNTABLE MEDIAN ISLAND NOSE AND STEPS OF CONCRETE MASONRY**

Existing concrete, asphalt mixes, or other types of material used to shim raised sidewalks, shall be removed from adjacent sidewalk stones prior to placing new sidewalk.

All debris shall be removed from excavated areas prior to placement of the topsoil, crushed stone, and asphalt material.

Where directed by the Engineer, and in accordance with the requirements of Section 302.2(d) and 303.2(d) of the Standard Specifications, the Contractor shall install expansion joint filler.

SECTION 303.2(n) **CURB RAMP DETECTABLE WARNING FIELD**

MATERIALS

This section shall be revised to include The City of Madison shall furnish the Detectable Warning Fields.

The Contractor shall contact City of Madison Engineering Services, 1600 Emil Street, 608-266-4430, during regular business hours, a minimum of one working day in advance to schedule pick-up of the cast iron plates. The Contractor shall pick up the cast iron plates between the hours of 7:30 a.m. and 8:00 a.m.

SECTION 305.2 **REMOVE & REPLACE 5 INCH CONCRETE SIDEWALK-SIDEWALK REPLACEMENT PROGRAM; REMOVE & REPLACE 7 INCH CONCRETE SIDEWALK-SIDEWALK REPLACEMENT PROGRAM**

DESCRIPTION

All sidewalk removed at crosswalks shall be replaced with 7 inches of concrete.

METHOD OF MEASUREMENT

Remove & Replace 7 Inch Concrete Sidewalk-Sidewalk Replacement Program shall be measured by the square foot.

BASIS OF PAYMENT

All sidewalks removed at crosswalks as provided above shall be paid for at the unit price of Remove & Replace 7 Inch Concrete Sidewalk-Sidewalk Replacement Program.

SECTION 402 **ASPHALT CONSTRUCTION**

Asphalt pavement, installed with this contract, shall conform to all the pertinent requirements of Section 402 of the Standard Specifications except as modified herein.

For temporary sidewalks the mixture shall be installed one (1) inch in compacted thickness and to the width designated in the field by the Engineer. The existing base or foundation shall be leveled and mechanically compacted.

Patching along curb and gutter, driveways, sidewalks, and other areas shall be done at the locations and to dimensions and depths as laid out in the field by the Engineer. Tack coat shall be applied to all adjacent

existing concrete and Asphalt surfaces.

The unit price bid for HMA pavement shall include the cost of tack coat materials.

BID ITEM 40202 – HMA PAVEMENT TYPE E-1

METHOD OF MEASUREMENT

HMA Pavement Type E-1 shall be measured by the area in square yard.




**BID ITEM 90001 - HIGH EARLY STRENGTH CONCRETE, REMOVE AND REPLACE 7-
INCH CONCRETE SIDEWALK - SIDEWALK REPLACEMENT PROGRAM**

The Contractor shall use high early strength concrete on driveways and sidewalks in areas designated by the Engineer.

City of Madison Aldermanic District 12 and Wards

Effective January 1, 2012

Prepared by City of Madison Planning Division on 11/28/2012



District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|------------------|------------------|--------------------------------|----------------------------|
| 027 | 2424 | American Ln | International Ln | 27 | |
| 027 | 2424 | American Ln | International Ln | 107 | |
| 027 | 2435 | Darwin Rd | Darwin Rd | 27 | |
| 027 | 2435 | Darwin Rd | Darwin Rd | 53 | |
| 027 | 2435 | Darwin Rd | Darwin Rd | 60 | |
| 027 | 2435 | Darwin Rd | Darwin Rd | 107 | |
| 027 | 2435 | Darwin Rd | International Ln | 53 | |
| 027 | 2435 | Darwin Rd | International Ln | 53 | |
| 027 | 2435 | Darwin Rd | International Ln | 80 | |
| 027 | 2435 | Darwin Rd | International Ln | 133 | |
| 027 | 1702 | Hoffman St | Hoffman St | 25 | |
| 027 | 1702 | Hoffman St | Hoffman St | 25 | |
| 027 | 1702 | Hoffman St | Hoffman St | 25 | |
| 027 | 1702 | Hoffman St | Hoffman St | 35 | |
| 027 | 2202 | International Ln | International Ln | 27 | |
| 027 | 2202 | International Ln | International Ln | 53 | |
| 027 | 2317 | International Ln | International Ln | 27 | |
| 027 | 2317 | International Ln | On Anderson | 53 | |
| 027 | 2402 | International Ln | International Ln | 27 | |
| 027 | 2402 | International Ln | International Ln | 27 | |
| 027 | 2402 | International Ln | International Ln | 107 | |
| 027 | 2417 | International Ln | International Ln | 27 | |
| 027 | 2417 | International Ln | International Ln | 53 | |
| 027 | 2417 | International Ln | International Ln | 107 | |
| 027 | 2502 | International Ln | American Ln | 240 | |
| 027 | 2502 | International Ln | American Ln | 107 | |
| 027 | 2702 | International Ln | International Ln | 80 | |
| 027 | 2901 | International Ln | International Ln | 27 | |
| 027 | 2901 | International Ln | International Ln | 27 | |
| 027 | 2901 | International Ln | International Ln | 160 | |
| 027 | 2902 | International Ln | International Ln | 80 | |
| 027 | 2917 | International Ln | International Ln | 27 | |
| 027 | 2917 | International Ln | International Ln | 107 | |
| 027 | 3001 | International Ln | International Ln | 27 | |
| 027 | 4000 | International Ln | International Ln | 107 | |
| 027 | 3301 | Kinsman Blvd | Wright St | 50 | |
| 027 | 3301 | Kinsman Blvd | Wright St | 107 | |
| 027 | 3502 | Kinsman Blvd | Kinsman Blvd | 27 | |
| 027 | 3502 | Kinsman Blvd | Kinsman Blvd | 27 | |
| 027 | 3502 | Kinsman Blvd | Kinsman Blvd | 107 | |
| 027 | 3556 | Kinsman Blvd | Kinsman Blvd | 27 | |
| 027 | 3556 | Kinsman Blvd | Kinsman Blvd | 27 | |
| 027 | 3556 | Kinsman Blvd | Kinsman Blvd | 53 | |
| 027 | 3556 | Kinsman Blvd | Kinsman Blvd | 80 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|----------------|----------------|--------------------------------|----------------------------|
| 027 | 2217 | Packers Ave | Packers Ave | 27 | |
| 027 | 2121 | N Sherman Ave | Vahlen St | | 96 |
| 027 | 2121 | N Sherman Ave | Vahlen St | | 70 |
| 027 | 1701 | Wright St | Anderson St | 25 | |
| 027 | 1701 | Wright St | Anderson St | 25 | |
| 027 | 1701 | Wright St | Anderson St | 25 | |
| 027 | 1701 | Wright St | Anderson St | 100 | |
| 027 | 1701 | Wright St | Anderson St | 175 | |
| 027 | 1701 | Wright St | Wright St | 50 | |
| 027 | 1701 | Wright St | Wright St | 75 | |
| 027 | 1701 | Wright St | Wright St | 100 | |
| 027 | 1701 | Wright St | Wright St | 175 | |
| 027 | 1702 | Wright St | Anderson St | 75 | |
| 027 | 1702 | Wright St | Anderson St | 250 | |
| 027 | 1702 | Wright St | Wright St | 25 | |
| 027 | 1802 | Wright St | Wright St | 25 | |
| 027 | 1802 | Wright St | Wright St | 25 | |
| 027 | 1835 | Wright St | Wright St | 25 | |
| 027 | 1835 | Wright St | Wright St | 125 | |
| 027 | 1849 | Wright St | Wright St | 25 | |
| 027 | 1901 | Wright St | Kinsman Blvd | 25 | |
| 027 | 1901 | Wright St | Kinsman Blvd | 50 | |
| 027 | 1901 | Wright St | Kinsman Blvd | 75 | |
| 028 | 2701 | Anderson St | Anderson St | 30 | |
| 028 | 2701 | Anderson St | Anderson St | 120 | |
| 028 | 1302 | Carpenter St | Carpenter St | 27 | |
| 028 | 1302 | Carpenter St | Carpenter St | 80 | |
| 028 | 2302 | Commercial Ave | Packers | 27 | |
| 028 | 2402 | Commercial Ave | Mayer Ave | 27 | |
| 028 | 2402 | Commercial Ave | Mayer Ave | 53 | |
| 028 | 2510 | Commercial Ave | Commercial Ave | 27 | |
| 028 | 2546 | Commercial Ave | Stang St | 27 | |
| 028 | 2546 | Commercial Ave | Stang St | 160 | |
| 028 | 2602 | Commercial Ave | Commercial Ave | 27 | |
| 028 | 2602 | Commercial Ave | Stang St | 53 | |
| 028 | 2602 | Commercial Ave | Stang St | 267 | |
| 028 | 2606 | Commercial Ave | Commercial Ave | 107 | |
| 028 | 2630 | Commercial Ave | Kedzie St | 53 | |
| 028 | 2706 | Commercial Ave | Commercial Ave | 27 | |
| 028 | 2734 | Commercial Ave | Commercial Ave | 53 | |
| 028 | 2738 | Commercial Ave | Commercial Ave | 80 | |
| 028 | 2802 | Commercial Ave | Commercial Ave | 27 | |
| 028 | 2802 | Commercial Ave | Commercial Ave | 27 | |
| 028 | 2840 | Commercial Ave | Commercial Ave | 80 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|----------------|----------------|--------------------------------|----------------------------|
| 028 | 2844 | Commercial Ave | Commercial Ave | 160 | |
| 028 | 2902 | Commercial Ave | Oak St | 53 | |
| 028 | 2902 | Commercial Ave | Oak St | 80 | |
| 028 | 2902 | Commercial Ave | Oak St | 160 | |
| 028 | 2256 | Coolidge St | Coolidge St | 27 | |
| 028 | 2257 | Coolidge St | Coolidge St | 27 | |
| 028 | 2301 | Coolidge St | Coolidge St | 27 | |
| 028 | 2302 | Coolidge St | Coolidge St | 27 | |
| 028 | 2402 | Coolidge St | Coolidge St | 27 | |
| 028 | 2407 | Coolidge St | Coolidge St | 35 | |
| 028 | 2407 | Coolidge St | North | 400 | |
| 028 | 2407 | Coolidge St | North St. | 133 | |
| 028 | 2407 | Coolidge St | On North St. | 107 | |
| 028 | 2407 | Coolidge St | On North St. | 160 | |
| 028 | 2410 | Coolidge St | Coolidge St | 27 | |
| 028 | 2414 | Coolidge St | Coolidge St | 27 | |
| 028 | 2426 | Coolidge St | Coolidge St | 53 | |
| 028 | 2502 | Coolidge St | North St | 27 | |
| 028 | 2502 | Coolidge St | North St | 80 | |
| 028 | 2521 | Coolidge St | Coolidge St | 27 | |
| 028 | 2525 | Coolidge St | Coolidge St | 160 | |
| 028 | 2535 | Coolidge St | Coolidge St | 27 | |
| 028 | 2539 | Coolidge St | Coolidge St | 4 | |
| 028 | 2539 | Coolidge St | Coolidge St | 6 | |
| 028 | 2539 | Coolidge St | Coolidge St | 160 | |
| 028 | 2541 | Coolidge St | Stang St | 27 | |
| 028 | 2601 | Coolidge St | Coolidge St | 27 | |
| 028 | 2605 | Coolidge St | Coolidge St | 80 | |
| 028 | 2609 | Coolidge St | Coolidge St | 133 | |
| 028 | 2622 | Coolidge St | Coolidge St | 53 | |
| 028 | 2629 | Coolidge St | Coolidge St | 27 | |
| 028 | 2629 | Coolidge St | Kedzie St | 27 | |
| 028 | 2629 | Coolidge St | Kedzie St | 80 | |
| 028 | 2634 | Coolidge St | Kedzie St | 53 | |
| 028 | 2709 | Coolidge St | Coolidge St | 53 | |
| 028 | 2713 | Coolidge St | Coolidge St | 187 | |
| 028 | 2722 | Coolidge St | Coolidge St | 27 | |
| 028 | 2726 | Coolidge St | Coolidge St | 27 | |
| 028 | 2741 | Coolidge St | Coolidge St | 53 | |
| 028 | 2745 | Coolidge St | North Lawn Ave | 107 | |
| 028 | 2802 | Coolidge St | Coolidge St | 27 | |
| 028 | 2811 | Coolidge St | Coolidge St | 27 | |
| 028 | 2813 | Coolidge St | Coolidge St | 160 | |
| 028 | 2817 | Coolidge St | Coolidge St | 107 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|-------------|----------------|--------------------------------|----------------------------|
| 028 | 2829 | Coolidge St | Coolidge St | 53 | |
| 028 | 2830 | Coolidge St | Coolidge St | 53 | |
| 028 | 2834 | Coolidge St | Coolidge St | 53 | |
| 028 | 2837 | Coolidge St | Coolidge St | 80 | |
| 028 | 2838 | Coolidge St | Coolidge St | 107 | |
| 028 | 2409 | Dahle St | Dahle St | 27 | |
| 028 | 2417 | Dahle St | Dahle St | 80 | |
| 028 | 2502 | Dahle St | Dahle St | 53 | |
| 028 | 2509 | Dahle St | Dahle St | 133 | |
| 028 | 2513 | Dahle St | Dahle St | 53 | |
| 028 | 2514 | Dahle St | Dahle St | 27 | |
| 028 | 2514 | Dahle St | Dahle St | 80 | |
| 028 | 2517 | Dahle St | Dahle St | 80 | |
| 028 | 2518 | Dahle St | Dahle St | 27 | |
| 028 | 2521 | Dahle St | Dahle St | 27 | |
| 028 | 2521 | Dahle St | Dahle St | 133 | |
| 028 | 2525 | Dahle St | Dahle St | 80 | |
| 028 | 2525 | Dahle St | Dahle St | 27 | |
| 028 | 2534 | Dahle St | Dahle St | 27 | |
| 028 | 2534 | Dahle St | Dahle St | 27 | |
| 028 | 2542 | Dahle St | Dahle St | 133 | |
| 028 | 2545 | Dahle St | Dahle St | 27 | |
| 028 | 2545 | Dahle St | Stang St | 107 | |
| 028 | 2602 | Dahle St | Dahle St | 27 | |
| 028 | 2602 | Dahle St | Stang St | 80 | |
| 028 | 2606 | Dahle St | Dahle St | 53 | |
| 028 | 2634 | Dahle St | kedzie | 80 | |
| 028 | 2709 | Dahle St | Dahle St | 53 | |
| 028 | 2742 | Dahle St | North Lawn Ave | 27 | |
| 028 | 2742 | Dahle St | North Lawn Ave | 37 | |
| 028 | 2810 | Dahle St | Dahle St | 53 | |
| 028 | 2815 | Dahle St | Dahle St | 80 | |
| 028 | 2817 | Dahle St | Dahle St | 53 | |
| 028 | 2833 | Dahle St | Dahle St | 107 | |
| 028 | 2846 | Dahle St | Dahle St | 8 | |
| 028 | 2846 | Dahle St | Dahle St | 53 | |
| 028 | 2846 | Dahle St | Dahle St | 187 | |
| 028 | 912 | Kedzie St | Kedzie St | 53 | |
| 028 | 913 | Kedzie St | Kedzie St | 43 | |
| 028 | 1001 | Kedzie St | Kedzie St | 27 | |
| 028 | 1001 | Kedzie St | Kedzie St | 27 | |
| 028 | 1001 | Kedzie St | Myrtle St | 80 | |
| 028 | 729 | Mayer Ave | Mayer Ave | 107 | |
| 028 | 731 | Mayer Ave | Mayer Ave | 53 | |
| 028 | 731 | Mayer Ave | Mayer Ave | 160 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|-----------|--------------|--------------------------------|----------------------------|
| 028 | 801 | Mayer Ave | Dexter St | 48 | |
| 028 | 801 | Mayer Ave | Dexter St | 53 | |
| 028 | 801 | Mayer Ave | Mayer Ave | 90 | |
| 028 | 801 | Mayer Ave | Mayer Ave | 107 | |
| 028 | 801 | Mayer Ave | Mayer Ave | 107 | |
| 028 | 801 | Mayer Ave | Mayer Ave | 133 | |
| 028 | 801 | Mayer Ave | Mayer Ave | 160 | |
| 028 | 801 | Mayer Ave | Mayer Ave | 160 | |
| 028 | 801 | Mayer Ave | On Coolidge | 133 | |
| 028 | 805 | Mayer Ave | Mayer Ave | 107 | |
| 028 | 816 | Melvin Ct | Ridgeway Ave | 27 | |
| 028 | 816 | Melvin Ct | Ridgeway Ave | 267 | |
| 028 | 1009 | Melvin Ct | Melvin Ct | 27 | |
| 028 | 1009 | Melvin Ct | Melvin Ct | 80 | |
| 028 | 1010 | Melvin Ct | Melvin Ct | 27 | |
| 028 | 1010 | Melvin Ct | Melvin Ct | 27 | |
| 028 | 1010 | Melvin Ct | Melvin Ct | 53 | |
| 028 | 1010 | Melvin Ct | Melvin Ct | 80 | |
| 028 | 2509 | Moland St | Moland St | 80 | |
| 028 | 2510 | Moland St | Moland St | 53 | |
| 028 | 2518 | Moland St | Moland St | 133 | |
| 028 | 2521 | Moland St | Moland St | 53 | |
| 028 | 2522 | Moland St | Moland St | 4 | |
| 028 | 2522 | Moland St | Moland St | 107 | |
| 028 | 2525 | Moland St | Moland St | 27 | |
| 028 | 2528 | Moland St | Moland St | 187 | |
| 028 | 2530 | Moland St | Moland St | 53 | |
| 028 | 2531 | Moland St | Moland St | 107 | |
| 028 | 2537 | Moland St | Moland St | 160 | |
| 028 | 2541 | Moland St | Moland St | 53 | |
| 028 | 2542 | Moland St | Moland St | 27 | |
| 028 | 2542 | Moland St | Stang St | 27 | |
| 028 | 2542 | Moland St | Stang St | 133 | |
| 028 | 2542 | Moland St | Stang St | 160 | |
| 028 | 2602 | Moland St | Moland St | 53 | |
| 028 | 2602 | Moland St | Stang St | 53 | |
| 028 | 2602 | Moland St | Stang St | 80 | |
| 028 | 2605 | Moland St | Moland St | 53 | |
| 028 | 2610 | Moland St | Moland St | 53 | |
| 028 | 2617 | Moland St | Moland St | 27 | |
| 028 | 2621 | Moland St | Moland St | 160 | |
| 028 | 2630 | Moland St | Kedzie St | 80 | |
| 028 | 2630 | Moland St | Kedzie St | 133 | |
| 028 | 2631 | Moland St | Kedzie St | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|-----------|-----------------|--------------------------------|----------------------------|
| 028 | 2631 | Moland St | Kedzie St | 53 | |
| 028 | 2702 | Moland St | Kedzie St | 80 | |
| 028 | 2702 | Moland St | Moland St | 53 | |
| 028 | 2714 | Moland St | Pawling St | 27 | |
| 028 | 2714 | Moland St | Pawling St | 187 | |
| 028 | 2730 | Moland St | Pawling St | 133 | |
| 028 | 2731 | Moland St | Moland St | 27 | |
| 028 | 2742 | Moland St | Moland St | 27 | |
| 028 | 2746 | Moland St | North Lawn Ave | 53 | |
| 028 | 2810 | Moland St | Moland St | 27 | |
| 028 | 2814 | Moland St | Moland St | 27 | |
| 028 | 2814 | Moland St | Moland St | 37 | |
| 028 | 2819 | Moland St | Moland St | 4 | |
| 028 | 2829 | Moland St | Moland St | 80 | |
| 028 | 2829 | Moland St | Moland St | 27 | |
| 028 | 2838 | Moland St | Moland St | 27 | |
| 028 | 2838 | Moland St | Moland St | 27 | |
| 028 | 2841 | Moland St | Moland St | 27 | |
| 028 | 2841 | Moland St | Moland St | 27 | |
| 028 | 2841 | Moland St | N Oak St | 27 | |
| 028 | 2841 | Moland St | N Oak St | 53 | |
| 028 | 2841 | Moland St | N Oak St | 53 | |
| 028 | 2841 | Moland St | N Oak St | 80 | |
| 028 | 2841 | Moland St | N Oak St | 80 | |
| 028 | 2841 | Moland St | Moland St | 3 | |
| 028 | 2842 | Moland St | Moland St | 9 | |
| 028 | 2842 | Moland St | Moland St | 80 | |
| 028 | 2842 | Moland St | Moland St | 133 | |
| 028 | 2842 | Moland St | Moland St | 53 | |
| 028 | 2846 | Moland St | Moland St | 107 | |
| 028 | 2846 | Moland St | Moland St | 50 | |
| 028 | 2249 | Myrtle St | on packers ave. | 80 | |
| 028 | 2409 | Myrtle St | Myrtle St | 53 | |
| 028 | 2413 | Myrtle St | Myrtle St | 107 | |
| 028 | 2421 | Myrtle St | Myrtle St | 80 | |
| 028 | 2505 | Myrtle St | Myrtle St | 133 | |
| 028 | 2513 | Myrtle St | Myrtle St | 27 | |
| 028 | 2514 | Myrtle St | Myrtle St | 4 | |
| 028 | 2525 | Myrtle St | Myrtle St | 187 | |
| 028 | 2525 | Myrtle St | Myrtle St | 53 | |
| 028 | 2530 | Myrtle St | Myrtle St | 27 | |
| 028 | 2533 | Myrtle St | Myrtle St | 27 | |
| 028 | 2537 | Myrtle St | Myrtle St | 27 | |
| 028 | 2605 | Myrtle St | Myrtle St | 27 | |
| 028 | 2706 | Myrtle St | Myrtle St | 27 | |
| 028 | 2734 | Myrtle St | Myrtle St | 27 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|----------------|----------------|--------------------------------|----------------------------|
| 028 | 2742 | Myrtle St | Myrtle St | 107 | |
| 028 | 2802 | Myrtle St | Myrtle St | 53 | |
| 028 | 2825 | Myrtle St | Myrtle St | 27 | |
| 028 | 2826 | Myrtle St | Myrtle St | 27 | |
| 028 | 2829 | Myrtle St | Myrtle St | 27 | |
| 028 | 2829 | Myrtle St | Myrtle St | 53 | |
| 028 | 2830 | Myrtle St | Myrtle St | 133 | |
| 028 | 717 | North Lawn Ave | Dahle St | 80 | |
| 028 | 801 | North Lawn Ave | North Lawn Ave | 27 | |
| 028 | 610 | North St | Mayer Ave | 53 | |
| 028 | 610 | North St | Mayer Ave | 80 | |
| 028 | 614 | North St | North St | 53 | |
| 028 | 701 | North St | Moland St | 160 | |
| 028 | 701 | North St | North St | 27 | |
| 028 | 701 | North St | North St | 80 | |
| 028 | 702 | North St | North St | 53 | |
| 028 | 709 | North St | North St | 6 | |
| 028 | 709 | North St | North St | 160 | |
| 028 | 710 | North St | North St | 160 | |
| 028 | 713 | North St | North St | 27 | |
| 028 | 717 | North St | Dahle St | 27 | |
| 028 | 720 | North St | North St | 107 | |
| 028 | 722 | North St | North St | 27 | |
| 028 | 722 | North St | North St | 53 | |
| 028 | 811 | North St | North St | 53 | |
| 028 | 811 | North St | North St | 133 | |
| 028 | 811 | North St | North St | 160 | |
| 028 | 913 | North St | North St | 53 | |
| 028 | 1002 | North St | Myrtle St | 53 | |
| 028 | 1002 | North St | North St | 27 | |
| 028 | 1010 | North St | On Roth | 373 | |
| 028 | 617 N | Oak St | N Oak St | 27 | |
| 028 | 617 N | Oak St | N Oak St | 27 | |
| 028 | 711 N | Oak St | N Oak St | 80 | |
| 028 | 711 N | Oak St | N Oak St | 107 | |
| 028 | 714 N | Oak St | Dahle St | 107 | |
| 028 | 1502 | Pankratz St | Pankratz St | 25 | |
| 028 | 1602 | Pankratz St | Pankratz St | 100 | |
| 028 | 1802 | Pankratz St | Pankratz St | 50 | |
| 028 | 1822 | Pankratz St | Packers Ave | 49 | |
| 028 | 1822 | Pankratz St | Packers Ave | 54 | |
| 028 | 1822 | Pankratz St | Packers Ave | 294 | |
| 028 | 2002 | Pankratz St | Pankratz St | 100 | |
| 028 | 2301 | Pankratz St | Anderson St | 90 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) | |
|------|---------|---|----------------|--------------------------------|----------------------------|----|
| 028 | 2301 | | Pankratz St | Anderson St | 780 | |
| 028 | 2302 | | Pankratz St | Anderson St | 27 | |
| 028 | 2302 | | Pankratz St | Anderson St | 27 | |
| 028 | 2302 | | Pankratz St | Anderson St | 30 | |
| 028 | 2302 | | Pankratz St | Anderson St | 60 | |
| 028 | 2302 | | Pankratz St | Anderson St | 60 | |
| 028 | 2302 | | Pankratz St | Anderson St | 80 | |
| 028 | 2302 | | Pankratz St | Anderson St | 90 | |
| 028 | 609 | | Pawling St | Pawling St | 27 | |
| 028 | 713 | | Pawling St | Pawling St | 133 | |
| 028 | 721 | | Pawling St | Dahle St | 27 | |
| 028 | 721 | | Pawling St | Pawling St | 27 | |
| 028 | 3202 | | Quincy Ave | Melvin Ct | 27 | |
| 028 | 3202 | | Quincy Ave | Melvin Ct | 80 | |
| 028 | 3202 | | Quincy Ave | Quincy Ave | 27 | |
| 028 | 3202 | | Quincy Ave | Quincy Ave | 107 | |
| 028 | 3202 | | Quincy Ave | Quincy Ave | 187 | |
| 028 | 3204 | | Quincy Ave | Quincy Ave | 27 | |
| 028 | 3206 | | Quincy Ave | Quincy Ave | 107 | |
| 028 | 3176 | | Ridgeway Ave | Ridgeway Ave | 107 | |
| 028 | 3184 | | Ridgeway Ave | Ridgeway Ave | 27 | |
| 028 | 3201 | | Ridgeway Ave | Melvin Ct | 27 | |
| 028 | 3201 | | Ridgeway Ave | Melvin Ct | 53 | |
| 028 | 3201 | | Ridgeway Ave | Melvin Ct | 53 | |
| 028 | 3201 | | Ridgeway Ave | Melvin Ct | 53 | |
| 028 | 2601 | | Shopko Dr | Shopko Dr | 25 | |
| 028 | 2601 | | Shopko Dr | Shopko Dr | | 21 |
| 028 | 2602 | | Shopko Dr | Shopko Dr | 49 | |
| 028 | 2702 | | Shopko Dr | Shopko Dr | 25 | |
| 028 | 613 | | Stange St | Stang St | 53 | |
| 028 | 613 | | Stange St | Stang St | 133 | |
| 028 | 6133 | | Stange St | Stang St | 107 | |
| 028 | 3100 | E | Washington Ave | E Washington Ave | 27 | |
| 028 | 3100 | E | Washington Ave | E Washington Ave | 27 | |
| 028 | 3100 | E | Washington Ave | E Washington Ave | 49 | |
| 028 | 3100 | E | Washington Ave | E Washington Ave | 53 | |
| 028 | 3100 | E | Washington Ave | E Washington Ave | 53 | |
| 028 | 3100 | E | Washington Ave | E Washington Ave | 346 | |
| 028 | 3100 | E | Washington Ave | E Washington Ave | 107 | |
| 028 | 3206 | E | Washington Ave | E Washington Ave | 160 | |
| 028 | 3206 | E | Washington Ave | E Washington Ave | 267 | |
| 028 | 3206 | E | Washington Ave | E Washington Ave | 53 | |
| 028 | 3208 | E | Washington Ave | E Washington Ave | 53 | |
| 028 | 3208 | E | Washington Ave | E Washington Ave | 107 | |
| 028 | 3208 | E | Washington Ave | E Washington Ave | 27 | |
| 028 | 3210 | E | Washington Ave | E Washington Ave | | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|----------------|------------------|--------------------------------|----------------------------|
| 028 | 3210 | E | Washington Ave | E Washington Ave | 80 | |
| 028 | 3214 | E | Washington Ave | E Washington Ave | 27 | |
| 028 | 3214 | E | Washington Ave | E Washington Ave | 133 | |
| 028 | 3222 | E | Washington Ave | E Washington Ave | 53 | |
| 028 | 3230 | E | Washington Ave | E Washington Ave | 133 | |
| 028 | 3238 | E | Washington Ave | E Washington Ave | 36 | |
| 028 | 3238 | E | Washington Ave | E Washington Ave | 40 | |
| 028 | 3238 | E | Washington Ave | E Washington Ave | 36 | |
| 028 | 3302 | E | Washington Ave | E Washington Ave | 50 | |
| 028 | 3318 | E | Washington Ave | E Washington Ave | 40 | |
| 028 | 3326 | E | Washington Ave | E Washington Ave | 133 | |
| 028 | 3326 | E | Washington Ave | E Washington Ave | 4 | |
| 028 | 3330 | E | Washington Ave | E Washington Ave | 27 | |
| 028 | 3330 | E | Washington Ave | E Washington Ave | 53 | |
| 028 | 3342 | E | Washington Ave | E Washington Ave | 107 | |
| 028 | 3342 | E | Washington Ave | E Washington Ave | 27 | |
| 028 | 3358 | E | Washington Ave | E Washington Ave | 90 | |
| 028 | 3358 | E | Washington Ave | E Washington Ave | 267 | |
| 028 | 3358 | E | Washington Ave | E Washington Ave | 60 | |
| 028 | 3362 | E | Washington Ave | E Washington Ave | 53 | |
| 028 | 3366 | E | Washington Ave | E Washington Ave | 53 | |
| 028 | 3370 | E | Washington Ave | E Washington Ave | 80 | |
| 028 | 3370 | E | Washington Ave | E Washington Ave | 187 | |
| 028 | 3370 | E | Washington Ave | E Washington Ave | 53 | |
| 028 | 3382 | E | Washington Ave | E Washington Ave | 4 | |
| 028 | 3388 | E | Washington Ave | E Washington Ave | 100 | |
| 028 | 1902 | | Wright St | Kinsman Blvd | 100 | |
| 028 | 1902 | | Wright St | Wright St | 100 | |
| 029 | 501 | | Algoma St | Hoard St | 53 | |
| 029 | 502 | | Algoma St | Algoma St | 53 | |
| 029 | 502 | | Algoma St | Hoard St | 27 | |
| 029 | 536 | | Algoma St | Algoma St | 27 | |
| 029 | 542 | | Algoma St | Algoma St | 160 | |
| 029 | 1741 | | Commercial Ave | Commercial Ave | 27 | |
| 029 | 1741 | | Commercial Ave | Commercial Ave | 53 | |
| 029 | 1801 | | Commercial Ave | Commercial Ave | 80 | |
| 029 | 1801 | | Commercial Ave | Commercial Ave | 107 | |
| 029 | 1825 | | Commercial Ave | Commercial Ave | 53 | |
| 029 | 1951 | | Commercial Ave | Commercial Ave | 60 | |
| 029 | 2209 | | Commercial Ave | Commercial Ave | 27 | |
| 029 | 2209 | | Commercial Ave | Commercial Ave | 27 | |
| 029 | 2209 | | Commercial Ave | Commercial Ave | 80 | |
| 029 | 2209 | | Commercial Ave | Commercial Ave | 80 | |
| 029 | 2209 | | Commercial Ave | Commercial Ave | 107 | |
| 029 | 2209 | | Commercial Ave | Commercial Ave | 267 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|----------------|----------------|--------------------------------|----------------------------|
| 029 | 2209 | Commercial Ave | Commercial Ave | 506 | |
| 029 | 2529 | Commercial Ave | Maywood St | 80 | |
| 029 | 2545 | Commercial Ave | stang | 27 | |
| 029 | 2545 | Commercial Ave | Stang | 27 | |
| 029 | 2545 | Commercial Ave | stang | 160 | |
| 029 | 2729 | Commercial Ave | Pawling St | 80 | |
| 029 | 2801 | Commercial Ave | North Lawn Ave | 27 | |
| 029 | 2833 | Commercial Ave | Algoma St | 107 | |
| 029 | 2921 | Commercial Ave | Commercial Ave | 27 | |
| 029 | 1902 | E Dayton St | E Dayton St | 27 | |
| 029 | 1902 | E Dayton St | E Dayton St | 27 | |
| 029 | 1902 | E Dayton St | E Dayton St | 53 | |
| 029 | 1902 | E Dayton St | E Dayton St | 80 | |
| 029 | 1909 | E Dayton St | E Dayton St | 27 | |
| 029 | 1910 | E Dayton St | E Dayton St | 27 | |
| 029 | 1910 | E Dayton St | E Dayton St | 133 | |
| 029 | 1937 | E Dayton St | E Dayton St | 80 | |
| 029 | 1938 | E Dayton St | E Dayton St | 27 | |
| 029 | 1941 | E Dayton St | E Dayton St | 133 | |
| 029 | 1942 | E Dayton St | E Dayton St | 80 | |
| 029 | 1945 | E Dayton St | E Dayton St | 27 | |
| 029 | 1945 | E Dayton St | E Dayton St | 107 | |
| 029 | 2001 | E Dayton St | N Second St | 27 | |
| 029 | 2001 | E Dayton St | N Second St | 27 | |
| 029 | 2001 | E Dayton St | N Second St | 107 | |
| 029 | 2005 | E Dayton St | E Dayton St | 107 | |
| 029 | 2009 | E Dayton St | E Dayton St | 160 | |
| 029 | 2027 | E Dayton St | E Dayton St | 80 | |
| 029 | 2030 | E Dayton St | E Dayton St | 53 | |
| 029 | 2034 | E Dayton St | E Dayton St | 80 | |
| 029 | 2035 | E Dayton St | E Dayton St | 53 | |
| 029 | 2110 | E Dayton St | E Dayton St | 107 | |
| 029 | 2111 | E Dayton St | E Dayton St | 107 | |
| 029 | 2114 | E Dayton St | E Dayton St | 53 | |
| 029 | 2115 | E Dayton St | E Dayton St | 133 | |
| 029 | 2122 | E Dayton St | E Dayton St | 80 | |
| 029 | 2130 | E Dayton St | E Dayton St | 27 | |
| 029 | 2132 | E Dayton St | E Dayton St | 27 | |
| 029 | 2307 | E Dayton St | E Dayton St | 80 | |
| 029 | 2321 | E Dayton St | E Dayton St | 27 | |
| 029 | 2325 | E Dayton St | E Dayton St | 107 | |
| 029 | 2338 | E Dayton St | E Dayton St | 27 | |
| 029 | 2410 | E Dayton St | E Dayton St | 27 | |
| 029 | 2421 | E Dayton St | E Dayton St | 107 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|--------------|--------------|--------------------------------|----------------------------|
| 029 | 2502 | E | Dayton St | E Dayton St | 27 | |
| 029 | 2502 | E | Dayton St | E Dayton St | 53 | |
| 029 | 2506 | E | Dayton St | E Dayton St | 27 | |
| 029 | 2509 | E | Dayton St | E Dayton St | 27 | |
| 029 | 2513 | E | Dayton St | | 27 | |
| 029 | 2514 | E | Dayton St | E Dayton St | 27 | |
| 029 | 2522 | E | Dayton St | E Dayton St | 27 | |
| 029 | 2525 | E | Dayton St | E Dayton St | 27 | |
| 029 | 2529 | E | Dayton St | E Dayton St | 80 | |
| 029 | 2533 | E | Dayton St | E Dayton St | 107 | |
| 029 | 2534 | E | Dayton St | E Dayton St | 27 | |
| 029 | 2535 | E | Dayton St | E Dayton St | 213 | |
| 029 | 2538 | E | Dayton St | E Dayton St | 160 | |
| 029 | 2539 | E | Dayton St | E Dayton St | 80 | |
| 029 | 2542 | E | Dayton St | E Dayton St | 133 | |
| 029 | 2543 | E | Dayton St | E Dayton St | 133 | |
| 029 | 2546 | E | Dayton St | E Dayton St | 27 | |
| 029 | 2558 | E | Dayton St | E Dayton St | 27 | |
| 029 | 2633 | E | Dayton St | E Dayton St | 133 | |
| 029 | 1710 | | Erie Ct | Erie Ct | 53 | |
| 029 | 1710 | | Erie Ct | Erie Ct | 107 | |
| 029 | 1712 | | Erie Ct | Erie Ct | 27 | |
| 029 | 1712 | | Erie Ct | Erie Ct | 27 | |
| 029 | 1712 | | Erie Ct | Erie Ct | 27 | |
| 029 | 1714 | | Erie Ct | Erie Ct | 53 | |
| 029 | 1714 | | Erie Ct | Erie Ct | 160 | |
| 029 | 1714 | | Erie Ct | Superior St | 27 | |
| 029 | 1714 | | Erie Ct | Superior St | 63 | |
| 029 | 1714 | | Erie Ct | Superior St | 187 | |
| 029 | 2529 | | Fairfield Pl | Maywood St | 27 | |
| 029 | 2529 | | Fairfield Pl | Maywood St | 80 | |
| 029 | 2539 | | Fairfield Pl | Fairfield Pl | 4 | |
| 029 | 2539 | | Fairfield Pl | Fairfield Pl | 80 | |
| 029 | 2546 | | Fairfield Pl | Fairfield Pl | 80 | |
| 029 | 2546 | | Fairfield Pl | on stang | 80 | |
| 029 | 2546 | | Fairfield Pl | stang | 27 | |
| 029 | 2546 | | Fairfield Pl | stang | 53 | |
| 029 | 2602 | | Fairfield Pl | Fairfield Pl | 80 | |
| 029 | 2604 | | Fairfield Pl | Fairfield Pl | 27 | |
| 029 | 2613 | | Fairfield Pl | Fairfield Pl | 80 | |
| 029 | 2614 | | Fairfield Pl | Fairfield Pl | 107 | |
| 029 | 2617 | | Fairfield Pl | Fairfield Pl | 27 | |
| 029 | 2617 | | Fairfield Pl | Fairfield Pl | 80 | |
| 029 | 114 | N | Fifth St | N Fifth St | 133 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|------------|-------------------|--------------------------------|----------------------------|
| 029 | 117 | N | Fifth St | N Fifth St | 160 | |
| 029 | 118 | N | Fifth St | N Fifth St | 27 | |
| 029 | 125 | N | Fifth St | N Fifth St | 80 | |
| 029 | 129 | N | Fifth St | N Fifth St | 107 | |
| 029 | 201 | N | Fifth St | N Fifth St | 53 | |
| 029 | 214 | N | Fifth St | N Fifth St | 53 | |
| 029 | 214 | N | Fifth St | N Fifth St | 53 | |
| 029 | 223 | N | Fifth St | E Johnson St | 27 | |
| 029 | 223 | N | Fifth St | E Johnson St | 80 | |
| 029 | 315 | N | Fifth St | N Fifth St | 80 | |
| 029 | 315 | N | Fifth St | Upham St | 27 | |
| 029 | 29 | N | First St | E Mifflin St | 27 | |
| 029 | 105 | N | First St | N First St | 27 | |
| 029 | 113 | N | First St | N First St | 27 | |
| 029 | 117 | N | First St | N First St | 27 | |
| 029 | 120 | N | First St | Railroad Frontage | 68 | |
| 029 | 121 | N | First St | N First St | 27 | |
| 029 | 125 | N | First St | N First St | 27 | |
| 029 | 125 | N | First St | N First St | 27 | |
| 029 | 217 | N | First St | E.Johnson St. | 107 | |
| 029 | 217 | N | First St | N First St | 27 | |
| 029 | 2120 | | Fordem Ave | Fordem Ave | 4 | |
| 029 | 2120 | | Fordem Ave | Fordem Ave | 53 | |
| 029 | 2120 | | Fordem Ave | Fordem Ave | 53 | |
| 029 | 2120 | | Fordem Ave | Fordem Ave | 53 | |
| 029 | 2120 | | Fordem Ave | Fordem Ave | 53 | |
| 029 | 2120 | | Fordem Ave | Fordem Ave | 53 | |
| 029 | 2211 | | Fordem Ave | Fordem Ave | 53 | |
| 029 | 2211 | | Fordem Ave | Northfield Pl | 27 | |
| 029 | 2211 | | Fordem Ave | Northfield Pl | 27 | |
| 029 | 10 | N | Fourth St | N Fourth St | 27 | |
| 029 | 18 | N | Fourth St | N Fourth St | 27 | |
| 029 | 18 | N | Fourth St | N Fourth St | 53 | |
| 029 | 24 | N | Fourth St | N Fourth St | 80 | |
| 029 | 114 | N | Fourth St | N Fourth St | 53 | |
| 029 | 116 | N | Fourth St | N Fourth St | 53 | |
| 029 | 124 | N | Fourth St | E Dayton St | 53 | |
| 029 | 124 | N | Fourth St | N Fourth St | 27 | |
| 029 | 202 | N | Fourth St | E Dayton St | 107 | |
| 029 | 202 | N | Fourth St | E Dayton St | 133 | |
| 029 | 216 | N | Fourth St | N Fourth St | 27 | |
| 029 | 216 | N | Fourth St | N Fourth St | 80 | |
| 029 | 2333 | | Hoard St | Hoard St | 53 | |
| 029 | 2342 | | Hoard St | Hoard St | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|--------------|---------------|--------------------------------|----------------------------|
| 029 | 2342 | Hoard St | N Sixth St | 27 | |
| 029 | 2401 | Hoard St | Hoard St | 27 | |
| 029 | 2401 | Hoard St | N Sixth St | 53 | |
| 029 | 2402 | Hoard St | Hoard St | 53 | |
| 029 | 2402 | Hoard St | N Sixth St | 107 | |
| 029 | 2407 | Hoard St | Hoard St | 27 | |
| 029 | 2411 | Hoard St | Hoard St | 27 | |
| 029 | 2417 | Hoard St | Hoard St | 27 | |
| 029 | 2570 | Hoard St | N Eighth St | 80 | |
| 029 | 2570 | Hoard St | N Eighth St | 107 | |
| 029 | 2570 | Hoard St | N Eighth St | 187 | |
| 029 | 2614 | Hoard St | Hoard St | 53 | |
| 029 | 2617 | Hoard St | Hoard St | 80 | |
| 029 | 2621 | Hoard St | Maywood St | 27 | |
| 029 | 2630 | Hoard St | Hoard St | 53 | |
| 029 | 2634 | Hoard St | Hoard St | 27 | |
| 029 | 2654 | Hoard St | Hoard St | 53 | |
| 029 | 2657 | Hoard St | Hoard St | 160 | |
| 029 | 2658 | Hoard St | Hoard St | 27 | |
| 029 | 2665 | Hoard St | Hoard St | 80 | |
| 029 | 2673 | Hoard St | Hoard St | 107 | |
| 029 | 2678 | Hoard St | Hoard St | 53 | |
| 029 | 2678 | Hoard St | Hoard St | 53 | |
| 029 | 2678 | Hoard St | Kedzie St | 133 | |
| 029 | 2702 | Hoard St | Kedzie St | 53 | |
| 029 | 2702 | Hoard St | Kedzie St | 80 | |
| 029 | 2725 | Hoard St | Hoard St | 53 | |
| 029 | 2725 | Hoard St | Hoard St | 53 | |
| 029 | 2725 | Hoard St | Hoard St | 240 | |
| 029 | 2814 | Hoard St | Hoard St | 53 | |
| 029 | 2821 | Hoard St | Hoard St | 53 | |
| 029 | 2821 | Hoard St | Hoard St | 53 | |
| 029 | 2826 | Hoard St | Hoard St | 107 | |
| 029 | 2835 | Hoard St | Hoard St | 53 | |
| 029 | 2838 | Hoard St | Hoard St | 80 | |
| 029 | 2910 | Hoard St | Hoard St | 175 | |
| 029 | 1701 | E Johnson St | E Johnson St | 27 | |
| 029 | 1701 | E Johnson St | E Johnson St | 53 | |
| 029 | 1701 | E Johnson St | E Johnson St | 107 | |
| 029 | 1701 | E Johnson St | E Johnson St | 107 | |
| 029 | 1701 | E Johnson St | E Johnson St | 213 | |
| 029 | 1701 | E Johnson St | E Johnson St | | 10 |
| 029 | 1811 | E Johnson St | E Johnson St | 72 | |
| 029 | 1890 | E Johnson St | on commercial | 60 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|------------|--------------|--------------------------------|----------------------------|
| 029 | 1902 | E | Johnson St | E Johnson St | 27 | |
| 029 | 1915 | E | Johnson St | E Johnson St | 133 | |
| 029 | 1915 | E | Johnson St | E Johnson St | 160 | |
| 029 | 1915 | E | Johnson St | E Johnson St | 586 | |
| 029 | 2021 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2039 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2039 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2046 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2046 | E | Johnson St | N Third St | 27 | |
| 029 | 2105 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2110 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2111 | E | Johnson St | E Johnson St | 80 | |
| 029 | 2113 | E | Johnson St | E Johnson St | 133 | |
| 029 | 2117 | E | Johnson St | E Johnson St | 187 | |
| 029 | 2118 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2122 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2125 | E | Johnson St | E Johnson St | 187 | |
| 029 | 2129 | E | Johnson St | E Johnson St | 187 | |
| 029 | 2130 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2130 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2133 | E | Johnson St | E Johnson St | 160 | |
| 029 | 2134 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2137 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2138 | E | Johnson St | E Johnson St | 160 | |
| 029 | 2142 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2142 | E | Johnson St | E Johnson St | 160 | |
| 029 | 2202 | E | Johnson St | E Johnson St | 75 | |
| 029 | 2206 | E | Johnson St | | 133 | |
| 029 | 2210 | E | Johnson St | E Johnson St | 160 | |
| 029 | 2230 | E | Johnson St | E Johnson St | 133 | |
| 029 | 2246 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2310 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2315 | E | Johnson St | E Johnson St | 80 | |
| 029 | 2322 | E | Johnson St | E Johnson St | 160 | |
| 029 | 2330 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2330 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2337 | E | Johnson St | E Johnson St | 80 | |
| 029 | 2338 | E | Johnson St | E Johnson St | 80 | |
| 029 | 2402 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2402 | E | Johnson St | E Johnson St | 133 | |
| 029 | 2406 | E | Johnson St | E Johnson St | 133 | |
| 029 | 2409 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2416 | E | Johnson St | E Johnson St | 187 | |
| 029 | 2421 | E | Johnson St | E Dayton St | 53 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|------------|--------------|--------------------------------|----------------------------|
| 029 | 2421 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2421 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2421 | E | Johnson St | E Johnson St | 80 | |
| 029 | 2421 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2421 | E | Johnson St | E Johnson St | 187 | |
| 029 | 2426 | E | Johnson St | E Johnson St | 213 | |
| 029 | 2430 | E | Johnson St | E Johnson St | 213 | |
| 029 | 2434 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2438 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2444 | E | Johnson St | E Johnson St | 80 | |
| 029 | 2446 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2450 | E | Johnson St | E Johnson St | 187 | |
| 029 | 2456 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2458 | E | Johnson St | N Seventh St | 53 | |
| 029 | 2501 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2501 | E | Johnson St | E Johnson St | 80 | |
| 029 | 2501 | E | Johnson St | N Seventh St | 53 | |
| 029 | 2501 | E | Johnson St | N Seventh St | 107 | |
| 029 | 2505 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2505 | E | Johnson St | E Johnson St | 133 | |
| 029 | 2506 | E | Johnson St | E Johnson St | 133 | |
| 029 | 2507 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2510 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2513 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2514 | E | Johnson St | E Johnson St | 160 | |
| 029 | 2517 | E | Johnson St | E Johnson St | 187 | |
| 029 | 2518 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2518 | E | Johnson St | E Johnson St | 80 | |
| 029 | 2522 | E | Johnson St | E Johnson St | 213 | |
| 029 | 2526 | E | Johnson St | E Johnson St | 160 | |
| 029 | 2529 | E | Johnson St | E Johnson St | 133 | |
| 029 | 2530 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2533 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2534 | E | Johnson St | E Johnson St | 80 | |
| 029 | 2542 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2545 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2546 | E | Johnson St | E Johnson St | 160 | |
| 029 | 2549 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2551 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2558 | E | Johnson St | E Johnson St | 107 | |
| 029 | 2565 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2611 | E | Johnson St | E Johnson St | 27 | |
| 029 | 2611 | E | Johnson St | E Johnson St | 53 | |
| 029 | 2611 | E | Johnson St | E Johnson St | 80 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|--------------|----------------|--------------------------------|----------------------------|
| 029 | 2618 | E Johnson St | E Johnson St | 53 | |
| 029 | 2622 | E Johnson St | E Johnson St | 27 | |
| 029 | 2622 | E Johnson St | E Johnson St | 53 | |
| 029 | 2630 | E Johnson St | E Johnson St | 53 | |
| 029 | 2638 | E Johnson St | E Johnson St | 10 | |
| 029 | 2638 | E Johnson St | E Johnson St | 160 | |
| 029 | 2640 | E Johnson St | E Johnson St | 53 | |
| 029 | 2641 | E Johnson St | E Johnson St | 133 | |
| 029 | 2646 | E Johnson St | E Johnson St | 107 | |
| 029 | 2650 | E Johnson St | E Johnson St | 133 | |
| 029 | 2653 | E Johnson St | E Johnson St | 80 | |
| 029 | 2663 | E Johnson St | E Johnson St | 80 | |
| 029 | 2663 | E Johnson St | E Johnson St | 133 | |
| 029 | 2663 | E Johnson St | Kedzie St | 80 | |
| 029 | 2663 | E Johnson St | Kedzie St | 133 | |
| 029 | 2664 | E Johnson St | E Johnson St | 53 | |
| 029 | 2666 | E Johnson St | Kedzie St | 133 | |
| 029 | 2702 | E Johnson St | Kedzie St | 53 | |
| 029 | 2702 | E Johnson St | Kedzie St | 53 | |
| 029 | 2702 | E Johnson St | Kedzie St | 133 | |
| 029 | 2713 | E Johnson St | E Johnson St | 160 | |
| 029 | 2725 | E Johnson St | E Johnson St | 27 | |
| 029 | 2730 | E Johnson St | E Johnson St | 107 | |
| 029 | 2742 | E Johnson St | E Johnson St | 80 | |
| 029 | 2742 | E Johnson St | North Lawn Ave | 53 | |
| 029 | 2802 | E Johnson St | E Johnson St | 27 | |
| 029 | 2802 | E Johnson St | E Johnson St | 80 | |
| 029 | 2802 | E Johnson St | | 53 | |
| 029 | 2802 | E Johnson St | | 53 | |
| 029 | 2802 | E Johnson St | | 53 | |
| 029 | 209 | Kedzie St | Kedzie St | 27 | |
| 029 | 215 | Kedzie St | Kedzie St | 373 | |
| 029 | 215 | Kedzie St | Pawling St | 27 | |
| 029 | 215 | Kedzie St | Pawling St | 53 | |
| 029 | 222 | Kedzie St | Kedzie St | 27 | |
| 029 | 222 | Kedzie St | Kedzie St | 80 | |
| 029 | 328 | Kedzie St | Kedzie St | 27 | |
| 029 | 402 | Kedzie St | Kedzie St | 80 | |
| 029 | 402 | Kedzie St | Kedzie St | 107 | |
| 029 | 409 | Kedzie St | Kedzie St | 3 | |
| 029 | 409 | Kedzie St | Kedzie St | 187 | |
| 029 | 400 | Maywood St | Maywood St | 27 | |
| 029 | 404 | Maywood St | Maywood St | 27 | |
| 029 | 404 | Maywood St | Maywood St | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|----------------|----------------|--------------------------------|----------------------------|
| 029 | 405 | Maywood St | Maywood St | 27 | |
| 029 | 408 | Maywood St | Maywood St | 80 | |
| 029 | 409 | Maywood St | Maywood St | 107 | |
| 029 | 501 | Maywood St | Hoard St | 27 | |
| 029 | 501 | Maywood St | Maywood St | 107 | |
| 029 | 510 | Maywood St | Maywood St | 80 | |
| 029 | 538 | Maywood St | Maywood St | 107 | |
| 029 | 540 | Maywood St | Maywood St | 187 | |
| 029 | 554 | Maywood St | Maywood St | 53 | |
| 029 | 1910 | E Mifflin St | E Mifflin St | 107 | |
| 029 | 1948 | E Mifflin St | E Mifflin St | 4 | |
| 029 | 1948 | E Mifflin St | E Mifflin St | 160 | |
| 029 | 2112 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 2134 | E Mifflin St | E Mifflin St | 5 | |
| 029 | 2134 | E Mifflin St | E Mifflin St | 133 | |
| 029 | 2138 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 2138 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 2142 | E Mifflin St | E Mifflin St | 80 | |
| 029 | 2310 | E Mifflin St | E Mifflin St | 80 | |
| 029 | 2313 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 2322 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 2326 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 2333 | E Mifflin St | E Mifflin St | 107 | |
| 029 | 2346 | E Mifflin St | N Sixth St | 53 | |
| 029 | 2402 | E Mifflin St | N Sixth St | 27 | |
| 029 | 2409 | E Mifflin St | E Mifflin St | 53 | |
| 029 | 2417 | E Mifflin St | E Mifflin St | 53 | |
| 029 | 2421 | E Mifflin St | E Mifflin St | 80 | |
| 029 | 2429 | E Mifflin St | E Mifflin St | 53 | |
| 029 | 2437 | E Mifflin St | E Mifflin St | 7 | |
| 029 | 2437 | E Mifflin St | E Mifflin St | 133 | |
| 029 | 2442 | E Mifflin St | E Mifflin St | 80 | |
| 029 | 2450 | E Mifflin St | E Mifflin St | 53 | |
| 029 | 2513 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 2513 | E Mifflin St | E Mifflin St | 53 | |
| 029 | 2517 | E Mifflin St | E Mifflin St | 80 | |
| 029 | 2521 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 2530 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 2540 | E Mifflin St | E Mifflin St | 27 | |
| 029 | 318 | North Lawn Ave | North Lawn Ave | 80 | |
| 029 | 322 | North Lawn Ave | North Lawn Ave | 160 | |
| 029 | 326 | North Lawn Ave | North Lawn Ave | 133 | |
| 029 | 336 | North Lawn Ave | North Lawn Ave | 53 | |
| 029 | 401 | North Lawn Ave | North Lawn Ave | 53 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|----------------|----------------|--------------------------------|----------------------------|
| 029 | 401 | North Lawn Ave | North Lawn Ave | 53 | |
| 029 | 402 | North Lawn Ave | North Lawn Ave | 160 | |
| 029 | 414 | North Lawn Ave | North Lawn Ave | 53 | |
| 029 | 418 | North Lawn Ave | North Lawn Ave | 53 | |
| 029 | 422 | North Lawn Ave | North Lawn Ave | 107 | |
| 029 | 426 | North Lawn Ave | Hoard St | 53 | |
| 029 | 501 | North Lawn Ave | North Lawn Ave | 24 | |
| 029 | 502 | North Lawn Ave | North Lawn Ave | 27 | |
| 029 | 509 | North Lawn Ave | North Lawn Ave | 133 | |
| 029 | 514 | North Lawn Ave | North Lawn Ave | 27 | |
| 029 | 545 | North Lawn Ave | North Lawn Ave | 27 | |
| 029 | 115 | North St | E Dayton St | 53 | |
| 029 | 115 | North St | E Dayton St | 53 | |
| 029 | 201 | North St | E Dayton St | 27 | |
| 029 | 326 | North St | Upham St | 80 | |
| 029 | 423 | North St | Hoard St | 53 | |
| 029 | 423 | North St | Hoard St | 107 | |
| 029 | 557 | North St | Commercial Ave | 27 | |
| 029 | 1700 | Northfield Pl | Northfield Pl | 20 | |
| 029 | 1700 | Northfield Pl | Northfield Pl | 21 | |
| 029 | 1700 | Northfield Pl | Northfield Pl | 80 | |
| 029 | 1700 | Northfield Pl | Northfield Pl | 133 | |
| 029 | 1700 | Northfield Pl | Northfield Pl | 160 | |
| 029 | 1705 | Northfield Pl | Northfield Pl | 18 | |
| 029 | 1705 | Northfield Pl | Northfield Pl | 160 | |
| 029 | 1708 | Northfield Pl | Northfield Pl | 4 | |
| 029 | 1708 | Northfield Pl | Northfield Pl | 53 | |
| 029 | 1713 | Northfield Pl | Northfield Pl | 5 | |
| 029 | 1713 | Northfield Pl | Northfield Pl | 27 | |
| 029 | 1713 | Northfield Pl | Northfield Pl | 64 | |
| 029 | 1713 | Northfield Pl | Northfield Pl | 80 | |
| 029 | 1713 | Northfield Pl | Northfield Pl | 80 | |
| 029 | 1713 | Northfield Pl | Northfield Pl | 107 | |
| 029 | 1714 | Northfield Pl | Northfield Pl | 27 | |
| 029 | 418 | Oak St | Oak St | 4 | |
| 029 | 418 | Oak St | Oak St | 27 | |
| 029 | 418 | Oak St | Oak St | 27 | |
| 029 | 418 | Oak St | Oak St | 133 | |
| 029 | 501 | Oak St | Oak St | 53 | |
| 029 | 501 | Oak St | Oak St | 53 | |
| 029 | 525 | Oak St | Oak St | 80 | |
| 029 | 534 | Oak St | Oak St | 53 | |
| 029 | 541 | Oak St | Oak St | 133 | |
| 029 | 317 | Pawling St | Pawling St | 80 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|------------------|------------------|--------------------------------|----------------------------|
| 029 | 321 | Pawling St | Pawling St | 107 | |
| 029 | 322 | Pawling St | Pawling St | 53 | |
| 029 | 401 | Pawling St | Pawling St | 133 | |
| 029 | 405 | Pawling St | Pawling St | 27 | |
| 029 | 405 | Pawling St | Pawling St | 80 | |
| 029 | 405 | Pawling St | Pawling St | 80 | |
| 029 | 409 | Pawling St | Pawling St | 107 | |
| 029 | 410 | Pawling St | Pawling St | 187 | |
| 029 | 413 | Pawling St | Pawling St | 4 | |
| 029 | 413 | Pawling St | Pawling St | 240 | |
| 029 | 501 | Pawling St | Pawling St | 27 | |
| 029 | 501 | Pawling St | Pawling St | 107 | |
| 029 | 501 | Pawling St | Pawling St | 27 | |
| 029 | 536 | Pawling St | Pawling St | 80 | |
| 029 | 540 | Pawling St | Pawling St | 80 | |
| 029 | 544 | Pawling St | Pawling St | 53 | |
| 029 | 545 | Pawling St | Pawling St | 27 | |
| 029 | 2030 | Pennsylvania Ave | Pennsylvania Ave | 27 | |
| 029 | 2030 | Pennsylvania Ave | Pennsylvania Ave | 50 | |
| 029 | 2030 | Pennsylvania Ave | Pennsylvania Ave | 53 | |
| 029 | 2030 | Pennsylvania Ave | Pennsylvania Ave | 53 | |
| 029 | 2030 | Pennsylvania Ave | Pennsylvania Ave | 53 | |
| 029 | 2030 | Pennsylvania Ave | Pennsylvania Ave | 53 | |
| 029 | 2030 | Pennsylvania Ave | Pennsylvania Ave | 80 | |
| 029 | 2030 | Pennsylvania Ave | Pennsylvania Ave | 27 | |
| 029 | 2334 | Pennsylvania Ave | Pennsylvania Ave | 27 | |
| 029 | 2334 | Pennsylvania Ave | Pennsylvania Ave | 27 | |
| 029 | 2348 | Pennsylvania Ave | Pennsylvania Ave | 53 | |
| 029 | 2406 | Pennsylvania Ave | Pennsylvania Ave | 53 | |
| 029 | 2406 | Pennsylvania Ave | Pennsylvania Ave | 27 | |
| 029 | 2422 | Pennsylvania Ave | Pennsylvania Ave | 80 | |
| 029 | 2422 | Pennsylvania Ave | Pennsylvania Ave | 107 | |
| 029 | 2422 | Pennsylvania Ave | Pennsylvania Ave | 107 | |
| 029 | 2430 | Pennsylvania Ave | Pennsylvania Ave | 53 | |
| 029 | 2510 | Pennsylvania Ave | Pennsylvania Ave | 160 | |
| 029 | 2622 | Scofield St | | | |
| 029 | 21 | N Second St | N Second St | 27 | |
| 029 | 102 | N Second St | N Second St | 133 | |
| 029 | 103 | N Second St | N Second St | 27 | |
| 029 | 103 | N Second St | N Second St | 160 | |
| 029 | 105 | N Second St | N Second St | 133 | |
| 029 | 107 | N Second St | N Second St | 107 | |
| 029 | 109 | N Second St | N Second St | 27 | |
| 029 | 109 | N Second St | N Second St | 107 | |
| 029 | 110 | N Second St | N Second St | 107 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|-------------|---------------|--------------------------------|----------------------------|
| 029 | 118 | N | Second St | N Second St | 53 | |
| 029 | 118 | N | Second St | N Second St | 80 | |
| 029 | 118 | N | Second St | N Second St | 80 | |
| 029 | 205 | N | Second St | N Second St | 4 | |
| 029 | 205 | N | Second St | N Second St | 160 | |
| 029 | 207 | N | Second St | N Second St | 27 | |
| 029 | 207 | N | Second St | N Second St | 133 | |
| 029 | 209 | N | Second St | N Second St | 4 | |
| 029 | 209 | N | Second St | N Second St | 80 | |
| 029 | 211 | N | Second St | N Second St | 107 | |
| 029 | 211 | N | Second St | N Second St | 107 | |
| 029 | 10 | N | Seventh St | N Seventh St | 27 | |
| 029 | 22 | N | Seventh St | N Seventh St | 53 | |
| 029 | 26 | | Seventh St | N Seventh St | 53 | |
| 029 | 113 | N | Seventh St | N Seventh St | 53 | |
| 029 | 117 | N | Seventh St | N Seventh St | 27 | |
| 029 | 123 | N | Seventh St | E Dayton St | 27 | |
| 029 | 123 | N | Seventh St | E Dayton St | 27 | |
| 029 | 123 | N | Seventh St | E Dayton St | 53 | |
| 029 | 123 | N | Seventh St | E Dayton St | 80 | |
| 029 | 221 | N | Seventh St | N Seventh St | 27 | |
| 029 | 409 | N | Seventh St | N Seventh St | 133 | |
| 029 | 413 | N | Seventh St | N Seventh St | 27 | |
| 029 | 417 | N | Seventh St | N Seventh St | 27 | |
| 029 | 255 | N | Sherman Ave | Erie Ct | 27 | |
| 029 | 255 | N | Sherman Ave | N Sherman Ave | 27 | |
| 029 | 255 | N | Sherman Ave | N Sherman Ave | 27 | |
| 029 | 255 | N | Sherman Ave | N Sherman Ave | 35 | |
| 029 | 255 | N | Sherman Ave | N Sherman Ave | 80 | |
| 029 | 255 | N | Sherman Ave | N Sherman Ave | 107 | |
| 029 | 301 | N | Sherman Ave | Erie Ct | 53 | |
| 029 | 301 | N | Sherman Ave | N Sherman Ave | 133 | |
| 029 | 321 | N | Sherman Ave | N Sherman Ave | 133 | |
| 029 | 325 | N | Sherman Ave | N Sherman Ave | 187 | |
| 029 | 329 | N | Sherman Ave | N Sherman Ave | 27 | |
| 029 | 329 | N | Sherman Ave | N Sherman Ave | 27 | |
| 029 | 329 | N | Sherman Ave | N Sherman Ave | 53 | |
| 029 | 333 | N | Sherman Ave | N Sherman Ave | 133 | |
| 029 | 337 | N | Sherman Ave | N Sherman Ave | 107 | |
| 029 | 341 | N | Sherman Ave | N Sherman Ave | 80 | |
| 029 | 345 | N | Sherman Ave | N Sherman Ave | 27 | |
| 029 | 345 | N | Sherman Ave | N Sherman Ave | 80 | |
| 029 | 353 | N | Sherman Ave | N Sherman Ave | 80 | |
| 029 | 357 | N | Sherman Ave | N Sherman Ave | 80 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---------------|----------------|--------------------------------|----------------------------|
| 029 | 401 | N Sherman Ave | N Sherman Ave | 53 | |
| 029 | 405 | N Sherman Ave | N Sherman Ave | 160 | |
| 029 | 413 | N Sherman Ave | N Sherman Ave | 53 | |
| 029 | 501 | N Sherman Ave | N Sherman Ave | 27 | |
| 029 | 509 | N Sherman Ave | N Sherman Ave | 53 | |
| 029 | 509 | N Sherman Ave | N Sherman Ave | 53 | |
| 029 | 509 | N Sherman Ave | N Sherman Ave | 107 | |
| 029 | 513 | N Sherman Ave | N Sherman Ave | 80 | |
| 029 | 517 | N Sherman Ave | N Sherman Ave | 160 | |
| 029 | 521 | N Sherman Ave | N Sherman Ave | 133 | |
| 029 | 525 | N Sherman Ave | Commercial Ave | 27 | |
| 029 | 525 | N Sherman Ave | Commercial Ave | 53 | |
| 029 | 525 | N Sherman Ave | Commercial Ave | 160 | |
| 029 | 525 | N Sherman Ave | N Sherman Ave | 27 | |
| 029 | 25 | N Sixth St | N Sixth St | 53 | |
| 029 | 29 | N Sixth St | N Sixth St | 27 | |
| 029 | 30 | Sixth St | E Mifflin St | 27 | |
| 029 | 107 | N Sixth St | N Sixth St | 27 | |
| 029 | 109 | N Sixth St | N Sixth St | 53 | |
| 029 | 117 | N Sixth St | N Sixth St | 53 | |
| 029 | 121 | N Sixth St | E Dayton St | 133 | |
| 029 | 205 | N Sixth St | N Sixth St | 53 | |
| 029 | 209 | N Sixth St | N Sixth St | 27 | |
| 029 | 213 | N Sixth St | N Sixth St | 27 | |
| 029 | 217 | N Sixth St | N Sixth St | 27 | |
| 029 | 217 | N Sixth St | N Sixth St | 53 | |
| 029 | 221 | N Sixth St | E Johnson St | 27 | |
| 029 | 221 | N Sixth St | E Johnson St | 80 | |
| 029 | 306 | N Sixth St | E. Johnson St. | 53 | |
| 029 | 306 | N Sixth St | E. Johnson St. | 53 | |
| 029 | 601 | N Sixth St | N Sixth St | 27 | |
| 029 | 601 | N Sixth St | N Sixth St | 107 | |
| 029 | 601 | N Sixth St | N Sixth St | 107 | |
| 029 | 422 | Stang St | Hoard St | 53 | |
| 029 | 422 | Stang St | Hoard St | 53 | |
| 029 | 422 | Stang St | Hoard St | 80 | |
| 029 | 422 | Stang St | Stang St | 133 | |
| 029 | 501 | Stange St | Stang St | 133 | |
| 029 | 2215 | Superior St | Superior St | 53 | |
| 029 | 2217 | Superior St | Superior St | 187 | |
| 029 | 2221 | Superior St | Superior St | 53 | |
| 029 | 2225 | Superior St | Superior St | 27 | |
| 029 | 2229 | Superior St | Superior St | 53 | |
| 029 | 2303 | Superior St | Superior St | 53 | |
| 029 | 2307 | Superior St | Superior St | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|-------------|-------------|--------------------------------|----------------------------|
| 029 | 2307 | Superior St | Superior St | 53 | |
| 029 | 2309 | Superior St | Superior St | 53 | |
| 029 | 2311 | Superior St | Superior St | 27 | |
| 029 | 2311 | Superior St | Superior St | 107 | |
| 029 | 2313 | Superior St | Superior St | 160 | |
| 029 | 2314 | Superior St | Superior St | 160 | |
| 029 | 2315 | Superior St | Superior St | 213 | |
| 029 | 2318 | Superior St | Superior St | 133 | |
| 029 | 2322 | Superior St | Superior St | 107 | |
| 029 | 2325 | Superior St | Superior St | 160 | |
| 029 | 2328 | Superior St | Superior St | 80 | |
| 029 | 2329 | Superior St | Superior St | 80 | |
| 029 | 2333 | Superior St | Superior St | 80 | |
| 029 | 2336 | Superior St | Superior St | 107 | |
| 029 | 2337 | Superior St | Superior St | 27 | |
| 029 | 2337 | Superior St | Superior St | 53 | |
| 029 | 2345 | Superior St | Superior St | 133 | |
| 029 | 2348 | Superior St | Superior St | 133 | |
| 029 | 2349 | Superior St | Superior St | 53 | |
| 029 | 2349 | Superior St | Superior St | 107 | |
| 029 | 2353 | Superior St | Superior St | 53 | |
| 029 | 2356 | Superior St | Superior St | 35 | |
| 029 | 2356 | Superior St | Superior St | 107 | |
| 029 | 2357 | Superior St | Superior St | 53 | |
| 029 | 2401 | Superior St | Superior St | 80 | |
| 029 | 2403 | Superior St | Superior St | 80 | |
| 029 | 2407 | Superior St | Superior St | 27 | |
| 029 | 2407 | Superior St | Superior St | 133 | |
| 029 | 2410 | Superior St | Superior St | 27 | |
| 029 | 2411 | Superior St | Superior St | 187 | |
| 029 | 2415 | Superior St | Superior St | 3 | |
| 029 | 2415 | Superior St | Superior St | 133 | |
| 029 | 2416 | Superior St | Superior St | 27 | |
| 029 | 2416 | Superior St | Superior St | 187 | |
| 029 | 2417 | Superior St | Superior St | 27 | |
| 029 | 2417 | Superior St | Superior St | 53 | |
| 029 | 2422 | Superior St | Superior St | 27 | |
| 029 | 2422 | Superior St | Superior St | 80 | |
| 029 | 2422 | Superior St | Superior St | 107 | |
| 029 | 2426 | Superior St | Superior St | | 10 |
| 029 | 2430 | Superior St | Superior St | 53 | |
| 029 | 2430 | Superior St | Superior St | 80 | |
| 029 | 2433 | Superior St | Superior St | 133 | |
| 029 | 2434 | Superior St | Superior St | 133 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|----------------|--------------------------------|----------------------------|
| 029 | 2446 | | Superior St | 80 | |
| 029 | 2447 | | Superior St | 6 | |
| 029 | 2447 | | Superior St | 53 | |
| 029 | 2447 | | Superior St | 133 | |
| 029 | 2450 | | Superior St | 107 | |
| 029 | 2453 | | Commercial Ave | 27 | |
| 029 | 2453 | | Commercial Ave | 160 | |
| 029 | 2453 | | Superior St | 21 | |
| 029 | 2453 | | Superior St | 21 | |
| 029 | 2453 | | Superior St | 27 | |
| 029 | 2453 | | Superior St | 80 | |
| 029 | 2453 | | Superior St | 107 | |
| 029 | 2453 | | Superior St | 27 | |
| 029 | 117 | N | Third St | 53 | |
| 029 | 123 | N | Third St | 27 | |
| 029 | 123 | N | Third St | 80 | |
| 029 | 123 | N | Third St | 53 | |
| 029 | 201 | N | Third St | 27 | |
| 029 | 201 | N | Third St | 27 | |
| 029 | 201 | N | Third St | 80 | |
| 029 | 201 | N | Third St | 27 | |
| 029 | 202 | N | Third St | 80 | |
| 029 | 202 | N | Third St | 80 | |
| 029 | 202 | N | Third St | 107 | |
| 029 | 204 | N | Third St | 133 | |
| 029 | 205 | N | Third St | 107 | |
| 029 | 218 | N | Third St | 53 | |
| 029 | 222 | N | Third St | 27 | |
| 029 | 301 | N | Third St | 53 | |
| 029 | 301 | N | Third St | 107 | |
| 029 | 301 | N | Third St | 27 | |
| 029 | 312 | N | Third St | 27 | |
| 029 | 401 | N | Third St | 27 | |
| 029 | 2302 | | Upham St | 133 | |
| 029 | 2302 | | Upham St | 53 | |
| 029 | 2321 | | Upham St | 27 | |
| 029 | 2322 | | Upham St | 53 | |
| 029 | 2323 | | Upham St | 53 | |
| 029 | 2401 | | Upham St | 53 | |
| 029 | 2402 | | Upham St | 80 | |
| 029 | 2407 | | Upham St | 27 | |
| 029 | 2413 | | Upham St | 27 | |
| 029 | 2422 | | Upham St | 27 | |
| 029 | 2442 | | Upham St | 80 | |
| 029 | 2454 | | Upham St | | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|------------------|-------------------|--------------------------------|----------------------------|
| 029 | 2456 | Upham St | on 7th | 27 | |
| 029 | 2456 | Upham St | on 7th st. | 27 | |
| 029 | 2456 | Upham St | Upham St | 27 | |
| 029 | 2457 | Upham St | N Seventh St | 27 | |
| 029 | 2457 | Upham St | N Seventh St | 27 | |
| 029 | 2527 | Upham St | Upham St | 27 | |
| 029 | 2529 | Upham St | Upham St | 27 | |
| 029 | 2541 | Upham St | Upham St | 27 | |
| 029 | 2554 | Upham St | Upham St | 27 | |
| 029 | 2738 | Upham St | Upham St | 80 | |
| 029 | 1818 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 1818 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 1858 | E Washington Ave | N First St | 40 | |
| 029 | 1890 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 1940 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 1944 | E Washington Ave | E Washington Ave | 160 | |
| 029 | 1954 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 1954 | E Washington Ave | E Washington Ave | 37 | |
| 029 | 1954 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 1954 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 1954 | E Washington Ave | on Second St Side | 80 | |
| 029 | 1954 | E Washington Ave | On Second St. | 27 | |
| 029 | 2014 | E Washington Ave | E Washington Ave | 96 | |
| 029 | 2030 | E Washington Ave | E Washington Ave | 107 | |
| 029 | 2102 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 2102 | E Washington Ave | N Third St | 80 | |
| 029 | 2106 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 2106 | E Washington Ave | E Washington Ave | 133 | |
| 029 | 2110 | E Washington Ave | E Washington Ave | 80 | |
| 029 | 2138 | E Washington Ave | E Washington Ave | 80 | |
| 029 | 2150 | E Washington Ave | N Fourth St | 107 | |
| 029 | 2222 | E Washington Ave | E Johnson St | 80 | |
| 029 | 2222 | E Washington Ave | E Johnson St | 133 | |
| 029 | 2222 | E Washington Ave | on 4th st. | 27 | |
| 029 | 2222 | E Washington Ave | On 4th St. | 27 | |
| 029 | 2222 | E Washington Ave | On 4th St. | 35 | |
| 029 | 2222 | E Washington Ave | on 5th St. | 27 | |
| 029 | 2306 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2350 | E Washington Ave | N Sixth St | 29 | |
| 029 | 2350 | E Washington Ave | N Sixth St | 63 | |
| 029 | 2416 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2416 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2420 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2420 | E Washington Ave | E Washington Ave | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|------------------|------------------|--------------------------------|----------------------------|
| 029 | 2420 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2430 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 2450 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 2602 | E Washington Ave | E Washington Ave | 213 | |
| 029 | 2620 | E Washington Ave | E Washington Ave | 107 | |
| 029 | 2652 | E Washington Ave | E Dayton St | 53 | |
| 029 | 2702 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 2722 | E Washington Ave | Pawling St | 53 | |
| 029 | 2810 | E Washington Ave | E Washington Ave | 187 | |
| 029 | 2902 | E Washington Ave | E Johnson St. | 107 | |
| 029 | 2902 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2902 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2902 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 2902 | E Washington Ave | E Washington Ave | 107 | |
| 029 | 2902 | E Washington Ave | North Lawn Ave | 27 | |
| 029 | 2910 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2910 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2910 | E Washington Ave | E Washington Ave | 80 | |
| 029 | 2910 | E Washington Ave | E Washington Ave | 107 | |
| 029 | 2910 | E Washington Ave | E Washington Ave | 160 | |
| 029 | 2958 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 2958 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 2958 | E Washington Ave | E Washington Ave | 53 | |
| 029 | 2958 | E Washington Ave | N Oak St | 80 | |
| 029 | 3002 | E Washington Ave | E Washington Ave | 40 | |
| 029 | 3002 | E Washington Ave | E Washington Ave | 150 | |
| 029 | 3002 | E Washington Ave | E Washington Ave | 426 | |
| 029 | 3066 | E Washington Ave | E Washington Ave | 80 | |
| 029 | 3388 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 24712 | E Washington Ave | E Washington Ave | 27 | |
| 029 | 1402 | Wright St | Wright St | 240 | |
| 030 | 1801 | Aberg Ave | Aberg Ave | 42 | |
| 030 | 1801 | Aberg Ave | Aberg Ave | 80 | |
| 030 | 1801 | Aberg Ave | Aberg Ave | 107 | |
| 030 | 1801 | Aberg Ave | Aberg Ave | 107 | |
| 030 | 1818 | Aberg Ave | Aberg Ave | 27 | |
| 030 | 1837 | Aberg Ave | Aberg Ave | 42 | |
| 030 | 1901 | Aberg Ave | Aberg Ave | 53 | |
| 030 | 1902 | Aberg Ave | Aberg Ave | 107 | |
| 030 | 1902 | Aberg Ave | Huxley St | 53 | |
| 030 | 1902 | Aberg Ave | Huxley St | 80 | |
| 030 | 1909 | Aberg Ave | Aberg Ave | 53 | |
| 030 | 1909 | Aberg Ave | Aberg Ave | 80 | |
| 030 | 1914 | Aberg Ave | Aberg Ave | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|----------------|-----------------------|--------------------------------|----------------------------|
| 030 | 1914 | Aberg Ave | Aberg Ave | 27 | |
| 030 | 1914 | Aberg Ave | Aberg Ave | 53 | |
| 030 | 2020 | Aberg Ave | Aberg Ave | 27 | |
| 030 | 2020 | Aberg Ave | Aberg Ave | 48 | |
| 030 | 2020 | Aberg Ave | Aberg Ave | 267 | |
| 030 | 2106 | Aberg Ave | Aberg Ave | 53 | |
| 030 | 1701 | Boyd Ave | Boyd Ave | 80 | |
| 030 | 1750 | Boyd Ave | Boyd Ave | 160 | |
| 030 | 1830 | Boyd Ave | Boyd Ave | 27 | |
| 030 | 1850 | Boyd Ave | Huxley St | 53 | |
| 030 | 1901 | Boyd Ave | Boyd Ave | 27 | |
| 030 | 1810 | Commercial Ave | Commercial Ave | 27 | |
| 030 | 1810 | Commercial Ave | Commercial Ave | 27 | |
| 030 | 1810 | Commercial Ave | Commercial Ave | 53 | |
| 030 | 1810 | Commercial Ave | Commercial Ave | 187 | |
| 030 | 1810 | Commercial Ave | Ruskin St | 107 | |
| 030 | 1834 | Commercial Ave | Commercial Ave | 53 | |
| 030 | 1834 | Commercial Ave | Ruskin St | 53 | |
| 030 | 1834 | Commercial Ave | Ruskin St | 107 | |
| 030 | 1834 | Commercial Ave | Ruskin St | 133 | |
| 030 | 1834 | Commercial Ave | Ruskin St | 187 | |
| 030 | 1900 | Commercial Ave | Railroad Frontage | 53 | |
| 030 | 2150 | Commercial Ave | Packers Av Service Rd | 27 | |
| 030 | 2150 | Commercial Ave | Packers Av Service Rd | 27 | |
| 030 | 2150 | Commercial Ave | Packers Av Service Rd | 53 | |
| 030 | 2150 | Commercial Ave | Packers Av Service Rd | 53 | |
| 030 | 1313 | Crowley Ave | Crowley Ave | 133 | |
| 030 | 1701 | Heath Ave | Heath Ave | 53 | |
| 030 | 1701 | Heath Ave | Heath Ave | 107 | |
| 030 | 1701 | Heath Ave | Heath Ave | 187 | |
| 030 | 1714 | Heath Ave | Heath Ave | 107 | |
| 030 | 1717 | Heath Ave | Heath Ave | 107 | |
| 030 | 1813 | Heath Ave | Heath Ave | 80 | |
| 030 | 1826 | Heath Ave | Heath Ave | 53 | |
| 030 | 1830 | Heath Ave | Heath Ave | 27 | |
| 030 | 1834 | Heath Ave | Heath Ave | 27 | |
| 030 | 1838 | Heath Ave | Heath Ave | 27 | |
| 030 | 1841 | Heath Ave | Heath Ave | 27 | |
| 030 | 1842 | Heath Ave | Huxley St | 27 | |
| 030 | 1842 | Heath Ave | Huxley St | 27 | |
| 030 | 1905 | Heath Ave | Heath Ave | 107 | |
| 030 | 1909 | Heath Ave | Heath Ave | 27 | |
| 030 | 1914 | Heath Ave | Heath Ave | 53 | |
| 030 | 1920 | Heath Ave | Heath Ave | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|-----------|-------------|--------------------------------|----------------------------|
| 030 | 1920 | Heath Ave | Heath Ave | 53 | |
| 030 | 1921 | Heath Ave | Heath Ave | 80 | |
| 030 | 1929 | Heath Ave | Heath Ave | 27 | |
| 030 | 1933 | Heath Ave | Heath Ave | 27 | |
| 030 | 1934 | Heath Ave | Heath Ave | 27 | |
| 030 | 1944 | Heath Ave | Heath Ave | 12 | |
| 030 | 1944 | Heath Ave | Heath Ave | 133 | |
| 030 | 1945 | Heath Ave | Heath Ave | 53 | |
| 030 | 1949 | Heath Ave | Heath Ave | 107 | |
| 030 | 1953 | Heath Ave | Heath Ave | 80 | |
| 030 | 1966 | Heath Ave | Heath Ave | 27 | |
| 030 | 1966 | Heath Ave | Heath Ave | 53 | |
| 030 | 1126 | Huxley St | Huxley St | 53 | |
| 030 | 1126 | Huxley St | Huxley St | 80 | |
| 030 | 1126 | Huxley St | Huxley St | 133 | |
| 030 | 1126 | Huxley St | Huxley St | 160 | |
| 030 | 1126 | Huxley St | Huxley St | | 27 |
| 030 | 1126 | Huxley St | Huxley St | | 27 |
| 030 | 1212 | Huxley St | Huxley St | 27 | |
| 030 | 1302 | Huxley St | Aberg Ave | 27 | |
| 030 | 1302 | Huxley St | Aberg Ave | 27 | |
| 030 | 1302 | Huxley St | Aberg Ave | 27 | |
| 030 | 1302 | Huxley St | Huxley St | 27 | |
| 030 | 1302 | Huxley St | Huxley St | 80 | |
| 030 | 1305 | Huxley St | Huxley St | 53 | |
| 030 | 1309 | Huxley St | Huxley St | 27 | |
| 030 | 1315 | Huxley St | Huxley St | 27 | |
| 030 | 1334 | Huxley St | Huxley St | 53 | |
| 030 | 1802 | Huxley St | Huxley St | 50 | |
| 030 | 1818 | Huxley St | Huxley St | 27 | |
| 030 | 1818 | Huxley St | Huxley St | 80 | |
| 030 | 2001 | Huxley St | Huxley St | 27 | |
| 030 | 2001 | Huxley St | Sheridan St | 27 | |
| 030 | 2001 | Huxley St | Sheridan St | 53 | |
| 030 | 2101 | Huxley St | Huxley St | 53 | |
| 030 | 2105 | Huxley St | Huxley St | 133 | |
| 030 | 1801 | Kropf Ave | Ruskin St | 53 | |
| 030 | 1802 | Kropf Ave | Ruskin St | 27 | |
| 030 | 1802 | Kropf Ave | Ruskin St | 80 | |
| 030 | 1802 | Kropf Ave | Ruskin St | 107 | |
| 030 | 1834 | Kropf Ave | Kropf Ave | 27 | |
| 030 | 1838 | Kropf Ave | Kropf Ave | 53 | |
| 030 | 1846 | Kropf Ave | Kropf Ave | 60 | |
| 030 | 1902 | Kropf Ave | Huxley St | 43 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|-----------------|--------------------|--------------------------------|----------------------------|
| 030 | 1902 | Kropf Ave | Kropf Ave | 80 | |
| 030 | 1905 | Kropf Ave | Kropf Ave | 27 | |
| 030 | 1909 | Kropf Ave | Kropf Ave | 53 | |
| 030 | 1914 | Kropf Ave | Kropf Ave | 80 | |
| 030 | 1321 | Loftsgordon Ave | Loftsgordon Ave | 27 | |
| 030 | 1329 | Loftsgordon Ave | Loftsgordon Ave | 53 | |
| 030 | 1402 | Loftsgordon Ave | Loftsgordon Ave | 80 | |
| 030 | 1402 | Loftsgordon Ave | Loftsgordon Ave | 80 | |
| 030 | 1403 | Loftsgordon Ave | Loftsgordon Ave | 27 | |
| 030 | 1405 | Loftsgordon Ave | Loftsgordon Ave | 27 | |
| 030 | 1418 | Loftsgordon Ave | Loftsgordon Ave | 53 | |
| 030 | 1418 | Loftsgordon Ave | Loftsgordon Ave | 107 | |
| 030 | 1425 | Loftsgordon Ave | Loftsgordon Ave | 12 | |
| 030 | 1425 | Loftsgordon Ave | Loftsgordon Ave | 80 | |
| 030 | 1425 | Loftsgordon Ave | Loftsgordon Ave | 80 | |
| 030 | 1509 | Loftsgordon Ave | Loftsgordon Ave | 27 | |
| 030 | 1521 | Loftsgordon Ave | Loftsgordon Ave | 27 | |
| 030 | 1521 | Loftsgordon Ave | Loftsgordon Ave | 53 | |
| 030 | 1721 | Loftsgordon Ave | Schlimgen Ave | 53 | |
| 030 | 1801 | Loftsgordon Ave | Schlimgen Ave | 80 | |
| 030 | 1905 | Loftsgordon Ave | Loftsgordon Ave | 27 | |
| 030 | 1905 | Loftsgordon Ave | Loftsgordon Ave | 27 | |
| 030 | 1921 | Loftsgordon Ave | Loftsgordon Ave | 80 | |
| 030 | 1921 | Loftsgordon Ave | Loftsgordon Ave | 80 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 27 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 27 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 27 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 27 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 68 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 80 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 80 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 100 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 160 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 198 | |
| 030 | 910 | Mayer Ave | Aberg Ave | 240 | |
| 030 | 910 | Mayer Ave | commercial ave. | | 10 |
| 030 | 910 | Mayer Ave | commercial ave. | 187 | |
| 030 | 910 | Mayer Ave | On commercial ave. | 133 | |
| 030 | 910 | Mayer Ave | on commercial ave. | 346 | |
| 030 | 910 | Mayer Ave | Packers Ave. | 53 | |
| 030 | 910 | Mayer Ave | Packers Ave. | 80 | |
| 030 | 910 | Mayer Ave | Packers Ave. | 80 | |
| 030 | 910 | Mayer Ave | Packers ave. | 133 | |
| 030 | 910 | Mayer Ave | Packers Ave. | 160 | |
| 030 | 910 | Mayer Ave | Packers Ave. | 187 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|------------------|----------------------|--------------------------------|----------------------------|
| 030 | 910 | Mayer Ave | Packers Ave. | 187 | |
| 030 | 910 | Mayer Ave | Packers Ave. | 213 | |
| 030 | 910 | Mayer Ave | Packers ave. | 293 | |
| 030 | 910 | Mayer Ave | Packers seervice rd. | 133 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 27 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 53 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 53 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 53 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 133 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 133 | |
| 030 | 910 | Mayer Ave | Packers service rd. | 187 | |
| 030 | 910 | Mayer Ave | Myrtle St | 53 | |
| 030 | 2231 | Myrtle St | Myrtle St | 53 | |
| 030 | 2231 | Myrtle St | Myrtle St | 53 | |
| 030 | 2231 | Myrtle St | Myrtle St | 53 | |
| 030 | 2231 | Myrtle St | Myrtle St | 53 | |
| 030 | 2231 | Myrtle St | Myrtle St | 133 | |
| 030 | 2231 | Myrtle St | Myrtle St | 133 | |
| 030 | 1901 | Northwestern Ave | Northwestern Ave | 27 | |
| 030 | 1934 | Northwestern Ave | Northwestern Ave | 53 | |
| 030 | 1938 | Northwestern Ave | Northwestern Ave | 27 | |
| 030 | 1942 | Northwestern Ave | Northwestern Ave | 53 | |
| 030 | 1950 | Northwestern Ave | Northwestern Ave | 27 | |
| 030 | 1954 | Northwestern Ave | Northwestern Ave | 27 | |
| 030 | 1954 | Northwestern Ave | Northwestern Ave | 27 | |
| 030 | 1115 | O'Neill Ave | O'Neill Ave | 30 | |
| 030 | 1115 | O'Neill Ave | O'Neill Ave | 213 | |
| 030 | 1118 | O'Neill Ave | O'Neill Ave | | 21 |
| 030 | 1126 | O'Neill Ave | O'Neill Ave | 53 | |
| 030 | 1130 | O'Neill Ave | O'Neill Ave | 53 | |
| 030 | 1134 | O'Neill Ave | O'Neill Ave | 80 | |
| 030 | 1138 | O'Neill Ave | O'Neill Ave | | 30 |
| 030 | 1138 | O'Neill Ave | O'Neill Ave | 48 | |
| 030 | 1301 | O'Neill Ave | Aberg Ave | 53 | |
| 030 | 1306 | Packers Ave | Aberg Ave | 80 | |
| 030 | 1306 | Packers Ave | Aberg Ave | 80 | |
| 030 | 1322 | Packers Ave | Packers Ave | 27 | |
| 030 | 1322 | Packers Ave | Packers Ave | 53 | |
| 030 | 1322 | Packers Ave | Packers Ave | 53 | |
| 030 | 1326 | Packers Ave | Packers Ave | 53 | |
| 030 | 1326 | Packers Ave | Packers Ave | 80 | |
| 030 | 1326 | Packers Ave | Packers Ave | 80 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---------------|------------------|--------------------------------|----------------------------|
| 030 | 1402 | Packers Ave | Packers Ave | 53 | |
| 030 | 1402 | Packers Ave | Packers Ave | | 9 |
| 030 | 1414 | Packers Ave | Packers Ave | 27 | |
| 030 | 1418 | Packers Ave | Packers Ave | 27 | |
| 030 | 1422 | Packers Ave | Packers Ave | 27 | |
| 030 | 1522 | Packers Ave | Packers Ave | 27 | |
| 030 | 1706 | Packers Ave | Packers Ave | 267 | |
| 030 | 1710 | Packers Ave | Packers Ave | 80 | |
| 030 | 1710 | Packers Ave | Packers Ave | 133 | |
| 030 | 1802 | Packers Ave | Packers Ave | 80 | |
| 030 | 1802 | Packers Ave | Schlimgen Ave | 27 | |
| 030 | 1802 | Packers Ave | Schlimgen Ave | 107 | |
| 030 | 1814 | Packers Ave | Packers Ave | 3 | |
| 030 | 1814 | Packers Ave | Packers Ave | 27 | |
| 030 | 1814 | Packers Ave | Packers Ave | 53 | |
| 030 | 1814 | Packers Ave | Packers Ave | 80 | |
| 030 | 1814 | Packers Ave | Packers Ave | 107 | |
| 030 | 1814 | Packers Ave | Packers Ave | 107 | |
| 030 | 1814 | Packers Ave | Packers Ave | | 27 |
| 030 | 1814 | Packers Ave | Packers Ave | | 15 |
| 030 | 1906 | Packers Ave | Packers Ave | 107 | |
| 030 | 1922 | Packers Ave | Packers Ave | 27 | |
| 030 | 2010 | Packers Ave | Packers Ave | 53 | |
| 030 | 2104 | Packers Ave | Packers Ave | 80 | |
| 030 | 1810 | Roth St | Roth St | 53 | |
| 030 | 1910 | Roth St | Huxley St | 48 | |
| 030 | 2007 | Roth St | Roth St | 27 | |
| 030 | 2007 | Roth St | Roth St | 133 | |
| 030 | 2007 | Roth St | Roth St | 373 | |
| 030 | 2007 | Roth St | Sherman Ave. | 107 | |
| 030 | 2007 | Roth St | Soo Line RR | 133 | |
| 030 | 2007 | Roth St | Soo Line RR | | 10 |
| 030 | 1301 | Ruskin St | Aberg Ave | 27 | |
| 030 | 1301 | Ruskin St | Aberg Ave | 107 | |
| 030 | 1617 | Ruskin St | Northwestern Ave | 53 | |
| 030 | 1617 | Ruskin St | Northwestern Ave | 80 | |
| 030 | 1701 | Ruskin St | Northwestern Ave | 53 | |
| 030 | 1717 | Ruskin St | Ruskin St | 80 | |
| 030 | 2102 | Ruskin St | Winchester St | 27 | |
| 030 | 1717 | Schlimgen Ave | Schlimgen Ave | 160 | |
| 030 | 1721 | Schlimgen Ave | Schlimgen Ave | 27 | |
| 030 | 1729 | Schlimgen Ave | Schlimgen Ave | 27 | |
| 030 | 1733 | Schlimgen Ave | Schlimgen Ave | 53 | |
| 030 | 1737 | Schlimgen Ave | Schlimgen Ave | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---------------|---------------|--------------------------------|----------------------------|
| 030 | 1740 | Schlimgen Ave | Schlimgen Ave | 27 | |
| 030 | 1740 | Schlimgen Ave | Schlimgen Ave | 48 | |
| 030 | 1740 | Schlimgen Ave | Schlimgen Ave | 53 | |
| 030 | 1741 | Schlimgen Ave | Schlimgen Ave | 4 | |
| 030 | 1741 | Schlimgen Ave | Schlimgen Ave | 27 | |
| 030 | 1817 | Schlimgen Ave | Schlimgen Ave | 27 | |
| 030 | 1822 | Schlimgen Ave | Schlimgen Ave | 53 | |
| 030 | 1902 | Schlimgen Ave | Schlimgen Ave | 53 | |
| 030 | 1902 | Schlimgen Ave | Schlimgen Ave | 53 | |
| 030 | 1905 | Schlimgen Ave | Schlimgen Ave | 107 | |
| 030 | 1906 | Schlimgen Ave | Schlimgen Ave | 27 | |
| 030 | 1910 | Schlimgen Ave | Schlimgen Ave | 80 | |
| 030 | 1911 | Schlimgen Ave | Schlimgen Ave | 53 | |
| 030 | 1918 | Schlimgen Ave | Schlimgen Ave | 53 | |
| 030 | 1937 | Schlimgen Ave | Schlimgen Ave | 27 | |
| 030 | 2105 | Schlimgen Ave | Schlimgen Ave | 27 | |
| 030 | 2107 | Schlimgen Ave | Schlimgen Ave | 53 | |
| 030 | 2109 | Schlimgen Ave | Schlimgen Ave | 27 | |
| 030 | 2109 | Schlimgen Ave | Schlimgen Ave | 53 | |
| 030 | 2119 | Schlimgen Ave | Schlimgen Ave | 107 | |
| 030 | 1830 | Sheridan Dr | Sheridan St | 80 | |
| 030 | 1834 | Sheridan Dr | Sheridan St | 27 | |
| 030 | 1834 | Sheridan Dr | Sheridan St | 53 | |
| 030 | 1842 | Sheridan Dr | Sheridan St | 107 | |
| 030 | 1918 | Sheridan Dr | Sheridan St | 53 | |
| 030 | 1918 | Sheridan Dr | Sheridan St | 80 | |
| 030 | 1933 | Sheridan Dr | Sheridan St | 107 | |
| 030 | 1938 | Sheridan Dr | Sheridan St | 107 | |
| 030 | 1946 | Sheridan Dr | Sheridan St | 27 | |
| 030 | 1737 | Sheridan St | Sheridan St | 80 | |
| 030 | 1738 | Sheridan St | Sheridan St | 107 | |
| 030 | 1745 | Sheridan St | Ruskin St | 27 | |
| 030 | 1745 | Sheridan St | Sheridan St | 27 | |
| 030 | 1745 | Sheridan St | Sheridan St | 80 | |
| 030 | 1001 | N Sherman Ave | N Sherman Ave | 27 | |
| 030 | 1001 | N Sherman Ave | N Sherman Ave | 27 | |
| 030 | 1001 | N Sherman Ave | N Sherman Ave | 80 | |
| 030 | 1001 | N Sherman Ave | N Sherman Ave | 107 | |
| 030 | 1101 | N Sherman Ave | N Sherman Ave | 27 | |
| 030 | 1127 | N Sherman Ave | Aberg Ave. | 27 | |
| 030 | 1127 | N Sherman Ave | N Sherman Ave | 27 | |
| 030 | 1127 | N Sherman Ave | N Sherman Ave | 80 | |
| 030 | 1127 | N Sherman Ave | N Sherman Ave | 160 | |
| 030 | 1127 | N Sherman Ave | Roth St | 27 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|-------------|---------------|--------------------------------|----------------------------|
| 030 | 1291 | N | Sherman Ave | Aberg Ave | 27 | |
| 030 | 1291 | N | Sherman Ave | Aberg Ave | 27 | |
| 030 | 1291 | N | Sherman Ave | N Sherman Ave | 107 | |
| 030 | 1295 | N | Sherman Ave | N Sherman Ave | 80 | |
| 030 | 1305 | N | Sherman Ave | N Sherman Ave | 27 | |
| 030 | 1601 | N | Sherman Ave | N Sherman Ave | 27 | |
| 030 | 1601 | N | Sherman Ave | N Sherman Ave | 27 | |
| 030 | 1601 | N | Sherman Ave | N Sherman Ave | 35 | |
| 030 | 1601 | N | Sherman Ave | N Sherman Ave | 42 | |
| 030 | 1601 | N | Sherman Ave | N Sherman Ave | 53 | |
| 030 | 1601 | N | Sherman Ave | N Sherman Ave | 160 | |
| 030 | 1601 | N | Sherman Ave | N Sherman Ave | 160 | |
| 030 | 1601 | N | Sherman Ave | N Sherman Ave | 24 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 27 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 27 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 27 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 30 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 32 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 53 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 53 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 80 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 133 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 133 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 213 | |
| 030 | 1601 | N | Sherman Ave | Ruskin St | 70 | |
| 030 | 1613 | N | Sherman Ave | N Sherman Ave | 70 | |
| 030 | 1721 | N | Sherman Ave | Schlingen Ave | 27 | |
| 030 | 1901 | N | Sherman Ave | Heath Ave | 80 | |
| 030 | 1901 | N | Sherman Ave | Heath Ave | 80 | |
| 030 | 1913 | N | Sherman Ave | Sheridan St | 27 | |
| 030 | 1913 | N | Sherman Ave | Sheridan St | 53 | |
| 030 | 1913 | N | Sherman Ave | Sheridan St | 53 | |
| 030 | 1913 | N | Sherman Ave | Sheridan St | 53 | |
| 030 | 2101 | N | Sherman Ave | N Sherman Ave | 187 | |
| 030 | 2101 | N | Sherman Ave | Winchester St | 27 | |
| 030 | 2101 | N | Sherman Ave | Winchester St | 27 | |
| 030 | 2113 | N | Sherman Ave | N Sherman Ave | 27 | |
| 030 | 2117 | N | Sherman Ave | N Sherman Ave | 53 | |
| 030 | 2121 | N | Sherman Ave | N Sherman Ave | 133 | |
| 030 | 2121 | N | Sherman Ave | N Sherman Ave | 133 | |
| 030 | 2121 | N | Sherman Ave | Vahlen St | 160 | |
| 030 | 1801 | | Spohn Ave | Ruskin St | 27 | |
| 030 | 1814 | | Spohn Ave | Spohn Ave | 27 | |
| 030 | 1818 | | Spohn Ave | Spohn Ave | 27 | |
| 030 | 1847 | | Spohn Ave | Spohn Ave | 53 | |
| 030 | 1921 | | Spohn Ave | Spohn Ave | 27 | |
| 030 | 1937 | | Spohn Ave | Spohn Ave | 27 | |
| 030 | 1937 | | Spohn Ave | Spohn Ave | 107 | |
| 030 | 1937 | | Spohn Ave | Spohn Ave | 107 | |
| 030 | 1721 | | Vahlen St | Vahlen St | 20 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|------------------|--------------------|--------------------------------|----------------------------|
| 030 | 1833 | Vahlen St | Huxley St | 28 | |
| 030 | 1921 | Vahlen St | Vahlen St | 53 | |
| 030 | 1925 | Vahlen St | Vahlen St | 27 | |
| 030 | 1949 | Vahlen St | Vahlen St | 53 | |
| 030 | 3066 | E Washington Ave | Starkweather Creek | 48 | |
| 030 | 3076 | E Washington Ave | McCormick Ave | 60 | |
| 030 | 1710 | Winchester St | Winchester St | 133 | |
| 030 | 1713 | Winchester St | Winchester St | 27 | |
| 030 | 1714 | Winchester St | Winchester St | 160 | |
| 030 | 1717 | Winchester St | Winchester St | 53 | |
| 030 | 1721 | Winchester St | Winchester St | 53 | |
| 030 | 1722 | Winchester St | Winchester St | 53 | |
| 030 | 1722 | Winchester St | Winchester St | 80 | |
| 030 | 1725 | Winchester St | Winchester St | 27 | |
| 030 | 1731 | Winchester St | Winchester St | 27 | |
| 030 | 1731 | Winchester St | Winchester St | 107 | |
| 030 | 1733 | Winchester St | Winchester St | 27 | |
| 030 | 1733 | Winchester St | Winchester St | 133 | |
| 030 | 1737 | Winchester St | Winchester St | 80 | |
| 030 | 1738 | Winchester St | Winchester St | 80 | |
| 030 | 1809 | Winchester St | Winchester St | 107 | |
| 030 | 1817 | Winchester St | Winchester St | 80 | |
| 030 | 1817 | Winchester St | Winchester St | 133 | |
| 030 | 1818 | Winchester St | Winchester St | 240 | |
| 030 | 1826 | Winchester St | Winchester St | 107 | |
| 030 | 1829 | Winchester St | Winchester St | 80 | |
| 030 | 1833 | Winchester St | Winchester St | 27 | |
| 030 | 1833 | Winchester St | Winchester St | 80 | |
| 030 | 1837 | Winchester St | Winchester St | 107 | |
| 030 | 1850 | Winchester St | Winchester St | 27 | |
| 030 | 1850 | Winchester St | Winchester St | 53 | |
| 031 | 1404 | Arrowood Dr | Arrowood Dr | 133 | |
| 031 | 1406 | Arrowood Dr | Arrowood Dr | 107 | |
| 031 | 1417 | Arrowood Dr | Arrowood Dr | 80 | |
| 031 | 1418 | Arrowood Dr | Arrowood Dr | 27 | |
| 031 | 2206 | Calypso Rd | Calypso Rd | 133 | |
| 031 | 2209 | Calypso Rd | Calypso Rd | 80 | |
| 031 | 2210 | Calypso Rd | Calypso Rd | 27 | |
| 031 | 2210 | Calypso Rd | Calypso Rd | 53 | |
| 031 | 2210 | Calypso Rd | Calypso Rd | 80 | |
| 031 | 2210 | Calypso Rd | Calypso Rd | 160 | |
| 031 | 2213 | Calypso Rd | Calypso Rd | 27 | |
| 031 | 2214 | Calypso Rd | Calypso Rd | 27 | |
| 031 | 2301 | Calypso Rd | Calypso Rd | 133 | |
| 031 | 2302 | Calypso Rd | Calypso Rd | 53 | |
| 031 | 2305 | Calypso Rd | Calypso Rd | 27 | |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|-------------|---------------|--------------------------------|----------------------------|
| 031 | 2305 | Calypso Rd | Calypso Rd | 107 | |
| 031 | 2305 | Calypso Rd | Calypso Rd | 187 | |
| 031 | 2309 | Calypso Rd | Calypso Rd | 53 | |
| 031 | 2313 | Calypso Rd | Calypso Rd | 27 | |
| 031 | 2313 | Calypso Rd | Calypso Rd | 107 | |
| 031 | 2314 | Calypso Rd | Calypso Rd | 107 | |
| 031 | 2401 | Calypso Rd | Calypso Rd | 6 | |
| 031 | 2401 | Calypso Rd | Calypso Rd | 27 | |
| 031 | 2401 | Calypso Rd | Calypso Rd | 400 | |
| 031 | 2402 | Calypso Rd | Calypso Rd | 27 | |
| 031 | 2402 | Calypso Rd | Calypso Rd | 27 | |
| 031 | 2402 | Calypso Rd | Calypso Rd | 346 | |
| 031 | 2405 | Calypso Rd | Calypso Rd | 27 | |
| 031 | 2406 | Calypso Rd | Calypso Rd | 27 | |
| 031 | 2406 | Calypso Rd | Calypso Rd | 400 | |
| 031 | 2501 | Calypso Rd | Calypso Rd | 6 | |
| 031 | 2501 | Calypso Rd | Calypso Rd | 133 | |
| 031 | 2502 | Calypso Rd | Calypso Rd | 53 | |
| 031 | 2502 | Calypso Rd | Calypso Rd | 160 | |
| 031 | 2502 | Calypso Rd | Calypso Rd | 187 | |
| 031 | 2505 | Calypso Rd | Calypso Rd | 53 | |
| 031 | 2505 | Calypso Rd | Calypso Rd | 133 | |
| 031 | 1514 | Carioca Ln | Carioca Ln | 53 | |
| 031 | 1514 | Carioca Ln | Carioca Ln | 160 | |
| 031 | 1522 | Carioca Ln | Carioca Ln | 27 | |
| 031 | 1606 | Farragut St | N Sherman Ave | 27 | |
| 031 | 1606 | Farragut St | N Sherman Ave | 28 | |
| 031 | 2209 | Fremont Ave | Fremont Ave | 107 | |
| 031 | 2210 | Fremont Ave | Fremont Ave | 27 | |
| 031 | 2301 | Fremont Ave | Fremont Ave | 27 | |
| 031 | 2302 | Fremont Ave | Fremont Ave | 53 | |
| 031 | 2302 | Fremont Ave | Fremont Ave | 133 | |
| 031 | 2306 | Fremont Ave | Fremont Ave | 80 | |
| 031 | 2306 | Fremont Ave | Fremont Ave | 107 | |
| 031 | 2309 | Fremont Ave | Fremont Ave | 240 | |
| 031 | 2310 | Fremont Ave | Fremont Ave | 27 | |
| 031 | 2310 | Fremont Ave | Fremont Ave | 53 | |
| 031 | 2310 | Fremont Ave | Fremont Ave | 160 | |
| 031 | 2313 | Fremont Ave | Fremont Ave | 80 | |
| 031 | 2314 | Fremont Ave | Fremont Ave | 53 | |
| 031 | 2402 | Fremont Ave | Fremont Ave | 80 | |
| 031 | 2405 | Fremont Ave | Fremont Ave | 27 | |
| 031 | 2405 | Fremont Ave | Fremont Ave | 53 | |
| 031 | 2405 | Fremont Ave | Fremont Ave | 160 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|-------------|--------------------------------|----------------------------|
| 031 | 2409 | | Fremont Ave | Fremont Ave | 27 |
| 031 | 2502 | | Fremont Ave | Fremont Ave | 27 |
| 031 | 2502 | | Fremont Ave | Fremont Ave | 160 |
| 031 | 2505 | | Fremont Ave | Fremont Ave | 107 |
| 031 | 2506 | | Fremont Ave | Fremont Ave | 53 |
| 031 | 2506 | | Fremont Ave | Fremont Ave | 107 |
| 031 | 1401 | | Pleasure Dr | Pleasure Dr | 53 |
| 031 | 1401 | | Pleasure Dr | Sheridan Dr | 107 |
| 031 | 1730 | | Sheridan Dr | Sheridan Dr | 133 |
| 031 | 1734 | | Sheridan Dr | Sheridan Dr | 53 |
| 031 | 1734 | | Sheridan Dr | Sheridan Dr | 80 |
| 031 | 1806 | | Sheridan Dr | Sheridan Dr | 80 |
| 031 | 1822 | | Sheridan Dr | Sheridan Dr | 53 |
| 031 | 1902 | | Sheridan Dr | Sheridan Dr | 133 |
| 031 | 1906 | | Sheridan Dr | Sheridan Dr | 80 |
| 031 | 1910 | | Sheridan Dr | Sheridan Dr | 27 |
| 031 | 2014 | | Sheridan Dr | Sheridan Dr | 133 |
| 031 | 2106 | | Sheridan Dr | Sheridan Dr | 107 |
| 031 | 2110 | | Sheridan Dr | Sheridan Dr | 27 |
| 031 | 2110 | | Sheridan Dr | Sheridan Dr | 27 |
| 031 | 2114 | | Sheridan Dr | Sheridan Dr | 53 |
| 031 | 2114 | | Sheridan Dr | Sheridan Dr | 53 |
| 031 | 2114 | | Sheridan Dr | Sheridan Dr | 107 |
| 031 | 2117 | | Sheridan Dr | Sheridan Dr | 27 |
| 031 | 2118 | | Sheridan Dr | Sheridan Dr | 80 |
| 031 | 2121 | | Sheridan Dr | Sheridan Dr | 27 |
| 031 | 2121 | | Sheridan Dr | Sheridan Dr | 80 |
| 031 | 2122 | | Sheridan Dr | Sheridan Dr | 80 |
| 031 | 2126 | | Sheridan Dr | Sheridan Dr | 80 |
| 031 | 2202 | | Sheridan Dr | Sheridan Dr | 27 |
| 031 | 1010 | N | Sherman Ave | N Sherman Ave | 27 |
| 031 | 1010 | N | Sherman Ave | N Sherman Ave | 27 |
| 031 | 1010 | N | Sherman Ave | N Sherman Ave | 27 |
| 031 | 1010 | N | Sherman Ave | N Sherman Ave | 80 |
| 031 | 1010 | N | Sherman Ave | N Sherman Ave | 107 |
| 031 | 1022 | N | Sherman Ave | N Sherman Ave | 27 |
| 031 | 1022 | N | Sherman Ave | N Sherman Ave | 53 |
| 031 | 1022 | N | Sherman Ave | N Sherman Ave | 80 |
| 031 | 1026 | N | Sherman Ave | N Sherman Ave | 53 |
| 031 | 1102 | N | Sherman Ave | N Sherman Ave | 27 |
| 031 | 1110 | N | Sherman Ave | N Sherman Ave | 27 |
| 031 | 1110 | N | Sherman Ave | N Sherman Ave | 53 |
| 031 | 1202 | N | Sherman Ave | N Sherman Ave | 85 |
| 031 | 1438 | N | Sherman Ave | N Sherman Ave | 36 |

**District 12 Sidewalk Repairs
Contract #6978**

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|---------------|---------------|--------------------------------|----------------------------|
| 031 | 1506 | N | Sherman Ave | N Sherman Ave | 160 | |
| 031 | 1510 | N | Sherman Ave | N Sherman Ave | 80 | |
| 031 | 1514 | N | Sherman Ave | N Sherman Ave | 80 | |
| 031 | 1518 | N | Sherman Ave | N Sherman Ave | 53 | |
| 031 | 1602 | N | Sherman Ave | N Sherman Ave | 27 | |
| 031 | 1602 | N | Sherman Ave | N Sherman Ave | 133 | |
| 031 | 1706 | N | Sherman Ave | N Sherman Ave | 27 | |
| 031 | 1730 | N | Sherman Ave | N Sherman Ave | 27 | |
| 031 | 1810 | N | Sherman Ave | N Sherman Ave | 53 | |
| 031 | 1810 | N | Sherman Ave | N Sherman Ave | 80 | |
| 031 | 1814 | N | Sherman Ave | N Sherman Ave | 80 | |
| 031 | 1910 | N | Sherman Ave | N Sherman Ave | 107 | |
| 031 | 2002 | N | Sherman Ave | N Sherman Ave | 27 | |
| 031 | 2018 | N | Sherman Ave | N Sherman Ave | 27 | |
| 031 | 2018 | N | Sherman Ave | N Sherman Ave | 80 | |
| 031 | 2018 | N | Sherman Ave | N Sherman Ave | 107 | |
| 031 | 2110 | N | Sherman Ave | N Sherman Ave | 80 | |
| 031 | 2114 | N | Sherman Ave | N Sherman Ave | 27 | |
| 031 | 2114 | N | Sherman Ave | N Sherman Ave | 80 | |
| 031 | 2126 | N | Sherman Ave | Fremont Ave | 133 | |
| 031 | 2126 | N | Sherman Ave | N Sherman Ave | 27 | |
| 031 | 2126 | N | Sherman Ave | N Sherman Ave | 53 | |
| 031 | 2126 | N | Sherman Ave | N Sherman Ave | 80 | |
| 031 | 2302 | N | Sherman Ave | N Sherman Ave | 27 | |
| 031 | 2418 | N | Sherman Ave | N Sherman Ave | 53 | |
| 031 | 2418 | N | Sherman Ave | N Sherman Ave | 53 | |
| 031 | 2418 | N | Sherman Ave | N Sherman Ave | 53 | |
| 031 | 2418 | N | Sherman Ave | N Sherman Ave | 160 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 27 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 27 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 53 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 53 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 53 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 107 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 107 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 107 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 107 | |
| 031 | 1601 | | Steensland Dr | N Sherman Ave | 133 | |
| 031 | 1601 | | Steensland Dr | Steensland Dr | 4 | |
| 031 | 1601 | | Steensland Dr | Steensland Dr | 4 | |
| 031 | 1601 | | Steensland Dr | Steensland Dr | 53 | |
| 031 | 1601 | | Steensland Dr | Steensland Dr | 107 | |
| 031 | 1606 | | Steensland Dr | Steensland Dr | 53 | |
| 031 | 1401 | | Trailsway | Trailsway | 107 | |
| 031 | 1405 | | Trailsway | Trailsway | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---------------|----------------|--------------------------------|----------------------------|
| 031 | 1405 | Trailsway | Trailsway | 27 | |
| 031 | 1405 | Trailsway | Trailsway | 373 | |
| 031 | 1409 | Trailsway | Trailsway | 187 | |
| 031 | 1509 | Trailsway | Calypso Rd | 187 | |
| 031 | 1517 | Trailsway | Calypso Rd | 53 | |
| 031 | 1517 | Trailsway | Calypso Rd | 160 | |
| 031 | 1525 | Trailsway | Fremont Ave | 27 | |
| 031 | 1601 | Trailsway | Fremont Ave | 133 | |
| 031 | 1425 | Troy Dr | N Sherman Ave. | 80 | |
| 031 | 1425 | Troy Dr | Northport Dr | 27 | |
| 031 | 1425 | Troy Dr | Northport Dr | 27 | |
| 031 | 1425 | Troy Dr | Northport Dr | 27 | |
| 031 | 1425 | Troy Dr | Northport Dr | 27 | |
| 031 | 1425 | Troy Dr | Northport Dr | 27 | |
| 031 | 1425 | Troy Dr | Northport Dr | 53 | |
| 031 | 1425 | Troy Dr | Northport Dr | 107 | |
| 031 | 1425 | Troy Dr | Northport Dr | 240 | |
| 031 | 1425 | Troy Dr | Troy Dr | 27 | |
| 031 | 1425 | Troy Dr | Troy Dr | 107 | |
| 031 | 1401 | Wyldeewood Dr | Wyldeewood Dr | 80 | |
| 031 | 1401 | Wyldeewood Dr | Wyldeewood Dr | 107 | |
| 031 | 1506 | Wyldeewood Dr | Calypso Rd | 53 | |
| 031 | 1506 | Wyldeewood Dr | Calypso Rd | 56 | |
| 031 | 1506 | Wyldeewood Dr | Calypso Rd | 80 | |
| 032 | 2701 | Dryden Dr | Dryden Dr | 107 | |
| 032 | 2701 | Dryden Dr | Dryden Dr | 133 | |
| 032 | 2701 | Dryden Dr | Windom Way | 107 | |
| 032 | 2718 | Dryden Dr | Dryden Dr | 53 | |
| 032 | 2801 | Dryden Dr | Dryden Dr | 27 | |
| 032 | 2801 | Dryden Dr | Dryden Dr | 53 | |
| 032 | 2801 | Dryden Dr | Dryden Dr | 53 | |
| 032 | 2830 | Dryden Dr | Dryden Dr | 80 | |
| 032 | 2901 | Dryden Dr | Dryden Dr | 27 | |
| 032 | 2901 | Dryden Dr | Dryden Dr | 27 | |
| 032 | 1702 | Elka Ln | Elka Ln | 54 | |
| 032 | 1702 | Elka Ln | Windom Way | 27 | |
| 032 | 1702 | Elka Ln | Windom Way | 53 | |
| 032 | 1726 | Elka Ln | Elka Ln | 27 | |
| 032 | 1726 | Elka Ln | Elka Ln | 53 | |
| 032 | 1801 | Elka Ln | Elka Ln | 133 | |
| 032 | 1901 | Elka Ln | Huxley St | 53 | |
| 032 | 1914 | Elka Ln | Windom Way | 80 | |
| 032 | 1922 | Elka Ln | Elka Ln | 49 | |
| 032 | 1922 | Elka Ln | Elka Ln | 53 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|------------|---------------|--------------------------------|----------------------------|
| 032 | 1922 | Elka Ln | Elka Ln | 53 | |
| 032 | 1922 | Elka Ln | Elka Ln | 80 | |
| 032 | 1925 | Elka Ln | Elka Ln | 107 | |
| 032 | 1929 | Elka Ln | Elka Ln | 80 | |
| 032 | 1933 | Elka Ln | Elka Ln | 80 | |
| 032 | 1933 | Elka Ln | Talisman Ln | 80 | |
| 032 | 2001 | Elka Ln | Elka Ln | 53 | |
| 032 | 2001 | Elka Ln | Talisman Ln | 80 | |
| 032 | 2002 | Elka Ln | Elka Ln | 27 | |
| 032 | 2002 | Elka Ln | Elka Ln | 27 | |
| 032 | 2002 | Elka Ln | Elka Ln | 80 | |
| 032 | 2002 | Elka Ln | Packers Ave | 27 | |
| 032 | 2002 | Elka Ln | Packers Ave | 53 | |
| 032 | 2002 | Elka Ln | Packers Ave | 133 | |
| 032 | 2002 | Elka Ln | Packers Ave | | 12 |
| 032 | 2310 | Huxley St | Huxley St | 160 | |
| 032 | 2413 | Huxley St | Huxley St | 53 | |
| 032 | 2414 | Huxley St | Huxley St | 107 | |
| 032 | 1702 | Manley St | Manley St | 53 | |
| 032 | 1805 | Manley St | Manley St | 53 | |
| 032 | 1817 | Manley St | Manley St | 80 | |
| 032 | 1818 | Manley St | Manley St | 27 | |
| 032 | 1826 | Manley St | Manley St | 160 | |
| 032 | 1901 | Manley St | Manley St | 80 | |
| 032 | 1909 | Manley St | Manley St | 107 | |
| 032 | 1918 | Manley St | Manley St | 187 | |
| 032 | 1921 | Manley St | Manley St | 107 | |
| 032 | 1922 | Manley St | Manley St | 107 | |
| 032 | 1941 | Manley St | Manley St | 53 | |
| 032 | 1945 | Manley St | Manley St | 133 | |
| 032 | 1946 | Manley St | Manley St | 53 | |
| 032 | 1950 | Manley St | Manley St | 107 | |
| 032 | 2005 | Manley St | Manley St | 133 | |
| 032 | 1701 | Melrose St | Melrose St | 48 | |
| 032 | 1701 | Melrose St | N Sherman Ave | 27 | |
| 032 | 1705 | Melrose St | Melrose St | 107 | |
| 032 | 1714 | Melrose St | Melrose St | 27 | |
| 032 | 1718 | Melrose St | Melrose St | 133 | |
| 032 | 1726 | Melrose St | Melrose St | 107 | |
| 032 | 1734 | Melrose St | Melrose St | 27 | |
| 032 | 1734 | Melrose St | Ruskin St | 80 | |
| 032 | 1801 | Melrose St | Ruskin St | 27 | |
| 032 | 1802 | Melrose St | Melrose St | 53 | |
| 032 | 1802 | Melrose St | Ruskin St | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) | |
|------|---------|---|--------------|--------------------------------|----------------------------|--|
| 032 | 1802 | | Melrose St | Ruskin St | 107 | |
| 032 | 1809 | | Melrose St | Melrose St | 80 | |
| 032 | 1901 | | Melrose St | Huxley St | 80 | |
| 032 | 1913 | | Melrose St | Melrose St | 80 | |
| 032 | 1918 | | Melrose St | Melrose St | 133 | |
| 032 | 1922 | | Melrose St | Melrose St | 187 | |
| 032 | 1930 | | Melrose St | Melrose St | 107 | |
| 032 | 1938 | | Melrose St | Melrose St | 27 | |
| 032 | 1942 | | Melrose St | Melrose St | 27 | |
| 032 | 1942 | | Melrose St | Melrose St | 27 | |
| 032 | 1945 | | Melrose St | Melrose St | 3 | |
| 032 | 1945 | | Melrose St | Melrose St | 107 | |
| 032 | 1946 | | Melrose St | Melrose St | 213 | |
| 032 | 2001 | | Melrose St | Melrose St | 107 | |
| 032 | 2005 | | Melrose St | Melrose St | 27 | |
| 032 | 1841 | | Northport Dr | N Sherman Ave | 27 | |
| 032 | 1841 | | Northport Dr | N Sherman Ave | 53 | |
| 032 | 2009 | | Northport Dr | Northport Dr | 27 | |
| 032 | 2009 | | Northport Dr | Northport Dr | 27 | |
| 032 | 2009 | | Northport Dr | Northport Dr | 80 | |
| 032 | 2009 | | Northport Dr | Northport Dr | 107 | |
| 032 | 2009 | | Northport Dr | Northport Dr | 133 | |
| 032 | 2009 | | Northport Dr | Northport Dr | 213 | |
| 032 | 2009 | | Northport Dr | Northport Dr | 240 | |
| 032 | 2222 | | Packers Ave | Melrose St | 107 | |
| 032 | 2302 | | Packers Ave | Packers Ave | 80 | |
| 032 | 2310 | | Packers Ave | Manley St | 267 | |
| 032 | 2402 | | Packers Ave | Manley St | 80 | |
| 032 | 2402 | | Packers Ave | Packers Ave | 53 | |
| 032 | 2410 | | Packers Ave | Packers Ave | 80 | |
| 032 | 2410 | | Packers Ave | Packers Ave | 107 | |
| 032 | 2518 | | Packers Ave | Packers Ave | 107 | |
| 032 | 1802 | | Sachtjen St | Ruskin St | 160 | |
| 032 | 1810 | | Sachtjen St | Sachtjen St | 107 | |
| 032 | 1902 | | Sachtjen St | Sachtjen St | 80 | |
| 032 | 1910 | | Sachtjen St | Sachtjen St | 27 | |
| 032 | 1913 | | Sachtjen St | Sachtjen St | 53 | |
| 032 | 1914 | | Sachtjen St | Sachtjen St | 53 | |
| 032 | 1918 | | Sachtjen St | Sachtjen St | 107 | |
| 032 | 1925 | | Sachtjen St | Sachtjen St | 107 | |
| 032 | 1929 | | Sachtjen St | Sachtjen St | 27 | |
| 032 | 1937 | | Sachtjen St | Sachtjen St | 107 | |
| 032 | 2205 | N | Sherman Ave | Vahlen St | 53 | |
| 032 | 2205 | N | Sherman Ave | Vahlen St | 133 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|-------------|---------------|--------------------------------|----------------------------|
| 032 | 2215 | N | Sherman Ave | N Sherman Ave | 27 | |
| 032 | 2309 | N | Sherman Ave | N Sherman Ave | 53 | |
| 032 | 2801 | N | Sherman Ave | N Sherman Ave | 53 | |
| 032 | 2801 | N | Sherman Ave | N Sherman Ave | 53 | |
| 032 | 2801 | N | Sherman Ave | N Sherman Ave | 53 | |
| 032 | 2801 | N | Sherman Ave | N Sherman Ave | 160 | |
| 032 | 2801 | N | Sherman Ave | N Sherman Ave | 53 | |
| 032 | 2929 | N | Sherman Ave | N Sherman Ave | 160 | |
| 032 | 2929 | N | Sherman Ave | N Sherman Ave | 27 | |
| 032 | 3101 | N | Sherman Ave | N Sherman Ave | 27 | |
| 032 | 3101 | N | Sherman Ave | N Sherman Ave | 53 | |
| 032 | 3101 | N | Sherman Ave | N Sherman Ave | 53 | |
| 032 | 3101 | N | Sherman Ave | N Sherman Ave | 53 | |
| 032 | 3101 | N | Sherman Ave | Northport Dr | | 12 |
| 032 | 2505 | | Talisman Ln | Talisman Ln | 53 | |
| 032 | 2509 | | Talisman Ln | Talisman Ln | 27 | |
| 032 | 2513 | | Talisman Ln | Talisman Ln | 25 | |
| 032 | 2513 | | Talisman Ln | Talisman Ln | 80 | |
| 032 | 2514 | | Talisman Ln | Talisman Ln | 80 | |
| 032 | 1734 | | Vahlen St | Ruskin St | 53 | |
| 032 | 1734 | | Vahlen St | Vahlen St | 20 | |
| 032 | 1802 | | Vahlen St | Ruskin St | 107 | |
| 032 | 1802 | | Vahlen St | Vahlen St | 48 | |
| 032 | 1814 | | Vahlen St | Vahlen St | 72 | |
| 032 | 1830 | | Vahlen St | Vahlen St | 28 | |
| 032 | 1830 | | Vahlen St | Vahlen St | 48 | |
| 032 | 1834 | | Vahlen St | Huxley St | 68 | |
| 032 | 1834 | | Vahlen St | Huxley St | 80 | |
| 032 | 1902 | | Vahlen St | Huxley St | 160 | |
| 032 | 1918 | | Vahlen St | Vahlen St | 27 | |
| 032 | 1922 | | Vahlen St | Vahlen St | 53 | |
| 032 | 1926 | | Vahlen St | Vahlen St | 107 | |
| 032 | 1930 | | Vahlen St | Vahlen St | 107 | |
| 032 | 1701 | | Windom Way | Windom Way | 53 | |
| 032 | 1701 | | Windom Way | Windom Way | 80 | |
| 032 | 1806 | | Windom Way | Windom Way | 133 | |
| 032 | 1809 | | Windom Way | Windom Way | 187 | |
| 032 | 1817 | | Windom Way | Windom Way | 53 | |
| 032 | 1821 | | Windom Way | Windom Way | 27 | |
| 032 | 1821 | | Windom Way | Windom Way | 53 | |
| 032 | 1821 | | Windom Way | Windom Way | 53 | |
| 032 | 1825 | | Windom Way | Windom Way | 80 | |
| 032 | 1825 | | Windom Way | Windom Way | 133 | |
| 032 | 1825 | | Windom Way | Windom Way | 27 | |
| 032 | 1910 | | Windom Way | Windom Way | 27 | |
| 032 | 1914 | | Windom Way | Windom Way | 27 | |

District 12 Sidewalk Repairs
Contract #6978


| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|--|----------------|--------------------------------|----------------------------|
| 032 | 1917 | | Windom Way | 80 | |
| 032 | 1921 | | Windom Way | 27 | |
| 032 | 1922 | | Windom Way | 80 | |
| 033 | 1706 | | Browning Rd | 53 | |
| 033 | 1710 | | Browning Rd | 213 | |
| 033 | 1721 | | Browning Rd | 53 | |
| 033 | 1729 | | Browning Rd | 53 | |
| 033 | 1729 | | Browning Rd | 133 | |
| 033 | 1730 | | Browning Rd | 187 | |
| 033 | 1733 | | Browning Rd | 80 | |
| 033 | 1805 | | Browning Rd | 27 | |
| 033 | 1809 | | Browning Rd | 160 | |
| 033 | 1813 | | Browning Rd | 53 | |
| 033 | 1813 | | Browning Rd | 80 | |
| 033 | 1901 | | Browning Rd | 107 | |
| 033 | 1913 | | Browning Rd | 53 | |
| 033 | 1922 | | Browning Rd | 107 | |
| 033 | 1925 | | Browning Rd | 27 | |
| 033 | 1926 | | Browning Rd | 213 | |
| 033 | 1933 | | Browning Rd | 107 | |
| 033 | 1937 | | Browning Rd | 27 | |
| 033 | 1941 | | Browning Rd | 27 | |
| 033 | 2223 | | Darwin Rd | 80 | |
| 033 | 3209 | | Dryden Dr | 27 | |
| 033 | 3209 | | Dryden Dr | 107 | |
| 033 | 3209 | | Dryden Dr | 27 | |
| 033 | 3209 | | On Londonderry | 27 | |
| 033 | 3209 | | On Londonderry | 60 | |
| 033 | 3402 | | Dryden Dr | 27 | |
| 033 | 3414 | | Dryden Dr | 27 | |
| 033 | 3414 | | Dryden Dr | 42 | |
| 033 | 3414 | | Dryden Dr | 80 | |
| 033 | 3606 | | Eliot Ln | 107 | |
| 033 | 3705 | | Eliot Ln | 27 | |
| 033 | 3709 | | Eliot Ln | 53 | |
| 033 | 3710 | | Eliot Ln | 27 | |
| 033 | 3717 | | Eliot Ln | 53 | |
| 033 | 3505 | | Kipling Dr | 4 | |
| 033 | 3505 | | Kipling Dr | 53 | |
| 033 | 3609 | | Kipling Dr | 107 | |
| 033 | 3609 | | Kipling Dr | 213 | |
| 033 | 3613 | | Kipling Dr | 27 | |
| 033 | 3613 | | Kipling Dr | 27 | |
| 033 | 3705 | | Kipling Dr | 80 | |
| 033 | 3709 | | Kipling Dr | 107 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|----------------|----------------|--------------------------------|----------------------------|
| 033 | 3709 | Kipling Dr | Kipling Dr | 160 | |
| 033 | 1902 | Londonderry Dr | Londonderry Dr | 27 | |
| 033 | 1902 | Londonderry Dr | Londonderry Dr | 53 | |
| 033 | 2001 | Londonderry Dr | Londonderry Dr | 53 | |
| 033 | 2034 | Londonderry Dr | Londonderry Dr | 27 | |
| 033 | 2034 | Londonderry Dr | Londonderry Dr | 133 | |
| 033 | 2034 | Londonderry Dr | Londonderry Dr | 133 | |
| 033 | 1706 | Northport Dr | Northport Dr | 27 | |
| 033 | 1706 | Northport Dr | Northport Dr | 27 | |
| 033 | 1706 | Northport Dr | Northport Dr | 133 | |
| 033 | 1706 | Northport Dr | Northport Dr | 187 | |
| 033 | 1706 | Northport Dr | Northport Dr | 213 | |
| 033 | 1706 | Northport Dr | Northport Dr | 213 | |
| 033 | 1706 | Northport Dr | Northport Dr | 346 | |
| 033 | 1706 | Northport Dr | Northport Dr | 346 | |
| 033 | 1706 | Northport Dr | Northport Dr | 506 | |
| 033 | 1706 | Northport Dr | Northport Dr | | 10 |
| 033 | 1902 | Northport Dr | Northport Dr | 53 | |
| 033 | 3302 | Packers Ave | On Londonderry | | 10 |
| 033 | 3302 | Packers Ave | londonberry | 133 | |
| 033 | 3302 | Packers Ave | O Londonderry | 187 | |
| 033 | 3302 | Packers Ave | On Londonderry | 107 | |
| 033 | 3402 | Packers Ave | Packers Ave | 107 | |
| 033 | 3402 | Packers Ave | Packers Ave | 107 | |
| 033 | 3402 | Packers Ave | Packers Ave | 160 | |
| 033 | 3502 | Packers Ave | Packers Ave | 27 | |
| 033 | 3502 | Packers Ave | Packers Ave | 80 | |
| 033 | 3502 | Packers Ave | Packers Ave | 160 | |
| 033 | 3702 | Packers Ave | Packers Ave | 27 | |
| 033 | 3702 | Packers Ave | Packers Ave | 27 | |
| 033 | 3702 | Packers Ave | Packers Ave | 150 | |
| 033 | 3702 | Packers Ave | Packers Ave | 267 | |
| 033 | 3702 | Packers Ave | Scott Ln | 27 | |
| 033 | 3710 | Packers Ave | Packers Ave | 70 | |
| 033 | 3710 | Packers Ave | Tennyson Ln | 27 | |
| 033 | 3710 | Packers Ave | Tennyson Ln | 107 | |
| 033 | 3802 | Packers Ave | Tennyson Ln | 27 | |
| 033 | 3802 | Packers Ave | Tennyson Ln | 80 | |
| 033 | 2001 | Scott Ln | Kipling Dr | 27 | |
| 033 | 2001 | Scott Ln | Kipling Dr | 133 | |
| 033 | 2001 | Scott Ln | Scott Ln | 4 | |
| 033 | 3405 | N Sherman Ave | N Sherman Ave | 53 | |
| 033 | 3517 | N Sherman Ave | thackray | 80 | |
| 033 | 3615 | N Sherman Ave | N Sherman Ave | 27 | |

District 12 Sidewalk Repairs
Contract #6978

| Ward | Address | | | Frontage | Remove & Replace Sidewalk (SF) | New Concrete Sidewalk (SF) |
|------|---------|---|--------------|---------------|--------------------------------|----------------------------|
| 033 | 3709 | N | Sherman Ave | N Sherman Ave | 60 | |
| 033 | 3709 | N | Sherman Ave | N Sherman Ave | 91 | |
| 033 | 3709 | N | Sherman Ave | N Sherman Ave | 107 | |
| 033 | 3510 | | Spenser Ln | Spenser Ln | 53 | |
| 033 | 3701 | | Spenser Ln | Spenser Ln | 107 | |
| 033 | 3702 | | Spenser Ln | Spenser Ln | 133 | |
| 033 | 3706 | | Spenser Ln | Spenser Ln | 80 | |
| 033 | 3717 | | Spenser Ln | Tennyson Ln | 35 | |
| 033 | 3717 | | Spenser Ln | Tennyson Ln | 80 | |
| 033 | 3718 | | Spenser Ln | Tennyson Ln | 107 | |
| 033 | 1802 | | Tennyson Ln | N Sherman Ave | 27 | |
| 033 | 1802 | | Tennyson Ln | Tennyson Ln | 107 | |
| 033 | 1902 | | Tennyson Ln | Tennyson Ln | 27 | |
| 033 | 1902 | | Tennyson Ln | Tennyson Ln | 133 | |
| 033 | 1925 | | Tennyson Ln | Tennyson Ln | 27 | |
| 033 | 2001 | | Tennyson Ln | Kipling Dr | 9 | |
| 033 | 2001 | | Tennyson Ln | Kipling Dr | 53 | |
| 033 | 2001 | | Tennyson Ln | Kipling Dr | 53 | |
| 033 | 2001 | | Tennyson Ln | Kipling Dr | 107 | |
| 033 | 1701 | | Thackeray Rd | Thackeray Rd | 30 | |
| 033 | 1714 | | Thackeray Rd | Spenser Ln | 53 | |
| 033 | 1714 | | Thackeray Rd | Spenser Ln | 107 | |
| 033 | 1810 | | Thackeray Rd | Thackeray Rd | 80 | |
| 033 | 1810 | | Thackeray Rd | Thackeray Rd | 80 | |
| 033 | 1938 | | Thackeray Rd | Kipling Dr | 80 | |



SECTION E: PROPOSAL

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL CONTRACT NO. 6978

Bidder must state a Unit Price and Total Bid for each item. The Total Bid for each item must be the product of quantity, by Unit Price. The Grand Total must be the sum of the Total Bids for the various items. In case of multiplication errors or addition errors, the Grand Total with corrected multiplication and/or addition shall determine the Grand Total bid for each contract. The Unit Price and Total Bid must be entered numerically in the spaces provided. All words and numbers shall be written in ink.

- 1. The undersigned having familiarized himself/herself with the Contract documents, including Advertisement for Bids, Instructions to Bidders, Form of Proposal, City of Madison Standard Specifications for Public Works Construction - 2013 Edition thereto, Form of Agreement, Form of Bond, and Addenda issued and attached to the plans and specifications on file in the office of the City Engineer, hereby proposes to provide and furnish all the labor, materials, tools, and expendable equipment necessary to perform and complete in a workmanlike manner the specified construction on this project for the City of Madison; all in accordance with the plans and specifications as prepared by the City Engineer, including Addenda to the Contract Nos. through issued thereto, at the prices for said work as contained in this proposal.
2. If awarded the Contract, we will initiate action within seven (7) days after notification or in accordance with the date specified in the contract to begin work and will proceed with diligence to bring the project to full completion within the number of work days allowed in the Contract or by the calendar date stated in the Contract.

3. The undersigned Bidder or Contractor certifies that he/she is not a party to any contract, combination in form of trust or otherwise, or conspiracy in restraint of trade or commerce or any other violation of the anti-trust laws of the State of Wisconsin or of the United States, with respect to this bid or contract or otherwise.

4. Accompanying this Proposal is [X] Bid Bond or [] Certified Check in the amount of Dollars (\$) or [] a Certificate of Biennial Bid Bond as required by the Advertisement for Bids.

(IF BID BOND IS USED, IT SHALL BE SUBMITTED ON THE FORMS PROVIDED BY THE CITY. FAILURE TO DO SO MAY RESULT IN REJECTION OF THE BID)

5. I hereby certify that all statements herein are made on behalf of Standard Sidewalk, Inc. a corporation organized and existing under the laws of the State of Minnesota a partnership consisting of; an individual trading as; of the City of Blaine; State of MN; that I have examined and carefully prepared this Proposal, from the plans and specifications and have checked the same in detail before submitting this Proposal; that I have fully authority to make such statements and submit this Proposal in (its, their) behalf; and that the said statements are true and correct.

SIGNATURE: [Signature]
TITLE, IF ANY

Sworn and subscribed to before me this 4th day of April, 2013.
[Signature]
(Notary Public or other officer authorized to administer oaths)
My Commission Expires 12/31/14
Bidders shall not add any conditions or qualifying statements to this Proposal.



PROPOSAL

Standard Sidewalk Inc

NAME OF BIDDER

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL

Contract No. 6978

| ITEM | TYPE OF WORK | ESTIMATED QUANTITIES | | UNIT PRICE BID | TOTAL BID |
|--|--|----------------------|----------|----------------|--------------|
| ACCOUNT NO. CS53-54473-810376-00-53W1495 | | | | | |
| ACCOUNT NO. CS53-58280-810376-00-53W1495 | | | | | |
| ACCOUNT NO. CS53-58270-810376-00-53W1495 | | | | | |
| 10790 | RAILROAD INSURANCE | 2 | LUMP SUM | 1000 \$- | 2000. \$- |
| 10802 | ROOT CUTTING - SIDEWALK | 500 | L.F. | 1. \$- | 500. \$- |
| 20101 | EXCAVATION CUT | 40 | C.Y. | 10 \$- | 400. \$- |
| 20218 | CRUSHED STONE | 80 | TON | 10 \$- | 800. \$- |
| 20221 | TOPSOIL | 40 | S.Y. | 3 \$- | 120 \$- |
| 20302 | SAWCUT CONCRETE FULL DEPTH | 1500 | L.F. | 1 \$- | 1500. \$- |
| 20303 | SAWCUT BITUMINOUS PAVEMENT | 100 | L.F. | 1 \$- | 100. \$- |
| 20323 | REMOVE CONCRETE SIDEWALK & DRIVE | 100 | S.F. | 1.50 \$- | 150 \$- |
| 20401 | CLEARING | 10 | I.D. | 5 \$- | 50 \$- |
| 20403 | GRUBBING | 10 | I.D. | 5 \$- | 50 \$- |
| 20501 | ADJUST SEWER ACCESS STRUCTURE | 6 | EACH | 150 \$- | 900 \$- |
| 20502 | ADJUST CATCH BASIN | 2 | EACH | 150 \$- | 300 \$- |
| 20701 | TERRACE SEEDING | 40 | S.Y. | 2. \$- | 80 \$- |
| 30101 | #4 EPOXY COATED PAVEMENT TIE | 10 | EACH | 12. \$- | 120. \$- |
| 30301 | 5 INCH CONCRETE SIDEWALK | 375 | S.F. | 6. \$- | 2,250. \$- |
| 30302 | 7 INCH CONCRETE SIDEWALK & DRIVE | 100 | S.F. | 7. \$- | 700. \$- |
| 30330 | PROFILE SAWCUT | 20 | L.F. | 15. \$- | 300. \$- |
| 30340 | CURB RAMP DETECTABLE WARNING FIELDS | 376 | S.F. | 6. \$- | 2,256. \$- |
| 30501 | REMOVE AND REPLACE 5 INCH CONCRETE SIDEWALK - SIDEWALK REPLACEMENT PROGRAM | 132000 | S.F. | 6.40 \$- | 844,800. \$- |

PROPOSAL

Standard Sidewalk Inc.


NAME OF BIDDER

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL

Contract No. 6978

| ITEM | TYPE OF WORK | ESTIMATED QUANTITIES | | UNIT PRICE BID | TOTAL BID |
|--------------------|--|----------------------|------|----------------|------------------------|
| | | | | | |
| 30502 | REMOVE AND REPLACE 7 INCH CONCRETE SIDEWALK - SIDEWALK REPLACEMENT PROGRAM | 7500 | S.F. | 6.95 \$- | 52,125. \$- |
| 30503 | REMOVE AND REPLACE CONCRETE STEPS - SIDEWALK REPLACEMENT PROGRAM | 30 | S.F. | 30. \$- | 900. \$- |
| 30504 | REMOVE EXISTING ASPHALT SIDEWALK & DRIVEWAY - SIDEWALK REPLACEMENT PROGRAM | 200 | S.F. | 1 \$- | 200. \$- |
| 30505 | REMOVE AND REPLACE CONCRETE CURB & GUTTER - SIDEWALK REPLACEMENT PROGRAM | 100 | L.F. | 38. \$- | 3,800. \$- |
| 30506 | RESET BRICK PAVERS - SIDEWALK REPLACEMENT PROGRAM | 40 | S.F. | 3. \$- | 120. \$- |
| 40202 | HMA PAVEMENT TYPE E-1 | 80 | SY | 25. \$- | 2,000. \$- |
| 40364 | ADJUST INLET CASTING, TYPE "H" - RESURFACING | 2 | EACH | 200 \$- | 400. \$- |
| 90001 | HES CONCRETE, REMOVE AND REPLACE 7 INCH CONCRETE SIDEWALK - SIDEWALK REPLACEMENT PROGRAM | 100 | S.F. | 6. \$- | 600. \$- |
| GRAND TOTAL | | | | | 917,521. \$0.00 |

✓



**ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK
AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED
(DISTRICT 12) BY THE COMMON COUNCIL
CONTRACT NO. 6978**

Best Value Contracting

1. The Contractor shall indicate the non-apprenticeable trades used on this contract.

Trucking

2. Some Contractors are exempt due to the size of the work force. Apprenticeable trades are those trades considered apprenticeable by the State of Wisconsin.

Check Here if the Contractor has a total skilled work force of four or less individuals in all apprenticeable trades combined. This contractor is exempt from Best Value Contracting.

3. The Contractor shall indicate on page E-4 which apprenticeable trades are to be used on this Contract and shall indicate by checking the appropriate box for the trades used, how the contractor will comply with Madison General Ordinance 33.07(7).

Legend

| | |
|--------------------------------------|---|
| Number of Journeyworkers W-ATT | The Contractor shall indicated for trades to be used on this Contract only, the number of journeyworkers that the Contractor has employed company wide. The Contractor is an active trade trainer in the State of Wisconsin for the trade indicated. |
| <u>US-ATT</u> | The Contractor is an active trade trainer in an apprenticeship program approved by the U.S. Department of Labor or another state apprenticeship agency in the trade indicated. |
| SB-ATT | The Contractor shall become an active trade trainer prior to beginning work on the Contract in the trade indicated. |

The Contractor has reviewed the list on page E-4 and shall not use any apprenticeable trades on this project.

The Contractor has reviewed this list on E-4 and has checked the appropriate box by each apprenticeable trade to be used on the project.


1
2
3
4
5

**ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK
AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED
(DISTRICT 12) BY THE COMMON COUNCIL
CONTRACT NO. 6978**

Apprenticeable Trades

Check the box in the column "Trade Used on This Project" for each apprenticeable trades used on this project. For those trades used on the project indicated the number of journeyworkers that are employed company wide and check a box to the right of the trade as to how the Contractor will comply MGO 33.07(7). Refer to the legend on page E-3 for the meaning associated with each heading. The Contractor must check one of the boxes on the right for each apprenticeable trade used and checked on the left.

| Trade Used on Contract | Apprenticeable Trades | Number of Journeyworkers | W-ATT | US-ATT | SB-ATT |
|-------------------------------------|---|--------------------------|--------------------------|-------------------------------------|--------------------------|
| <input type="checkbox"/> | Bricklayer | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Carpenter | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Cement Mason / Concrete Finisher | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input checked="" type="checkbox"/> | Cement Mason (Heavy Highway) | | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> |
| <input checked="" type="checkbox"/> | Construction Craft Laborer | | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Data Communication Installer | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Electrician | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Environmental Systems Technician / HVAC Service Tech/HVAC Install / Service | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Glazier | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input checked="" type="checkbox"/> | Heavy Equipment Operator / Operating Engineer | | <input type="checkbox"/> | <input checked="" type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Insulation Worker (Heat & Frost) | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Iron Worker | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Iron Worker (Assembler, Metal Bldgs) | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Painter & Decorator | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Plasterer | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Plumber | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Residential Electrician | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Roofer & Waterproofer | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Sheet Metal Worker | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Sprinklerfitter | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Steamfitter | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Steamfitter (Refrigeration) | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Steamfitter (Service) | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Taper & Finisher | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Telecommunications (Voice, Data & Video) Installer-Technician | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
| <input type="checkbox"/> | Tile Setter | | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |



**ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND
INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED
(DISTRICT 12) BY THE COMMON COUNCIL
CONTRACT NO. 6978**

State of Wisconsin
Department of Workforce Development
Equal Rights Division
Labor Standards Bureau

Disclosure of Ownership

Notice required under Section 15.04(1)(m), Wisconsin Statutes. The statutory authority for the use of this form is prescribed in Sections 66.0903(12)(d) and 103.49(7)(d), Wisconsin Statutes. The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section 103.005(12), Wisconsin Statutes. Personal information you provide may be used for secondary purposes.

- (1) On the date a contractor submits a bid to or completes negotiations with a state agency or local governmental unit, on a project subject to Section 66.0903 or 103.49, Wisconsin Statutes, the contractor shall disclose to such state agency or local governmental unit the name of any "other construction business", which the contractor, or a shareholder, officer or partner of the contractor, owns or has owned within the preceding three (3) years.
- (2) The term "other construction business" means any business engaged in the erection, construction, remodeling, repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It also means any business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections 66.0903(3), 103.49(2) and 103.50(2), Wisconsin Statutes.
- (3) This form must **ONLY** be filed, with the state agency or local governmental unit that will be awarding the contract, if **both (A) and (B) are met.**
 - (A) The contractor, or a shareholder, officer or partner of the contractor:
 - (1) Owns at least a 25% interest in the "other construction business", indicated below, on the date the contractor submits a bid or completes negotiations.
 - (2) Or has owned at least a 25% interest in the "other construction business" at any time within the preceding three (3) years.
 - (B) The Wisconsin Department of Workforce Development (DWD) has determined that the "other construction business" has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay, for hours worked in excess of the prevailing hours of labor, to any employee at any time within the preceding three (3) years.

Other Construction Business

Name of Business

Street Address or P O Box

City

State

Zip Code

Name of Business

Street Address or P O Box

City

State

Zip Code

Name of Business

Street Address or P O Box

City

State

Zip Code

I hereby state under penalty of perjury that the information, contained in this document, is true and accurate according to my knowledge and belief.

Print the Name of Authorized Officer

MICHAEL DEMIEUX

Signature of Authorized Officer

Michael Demieux

Date Signed

4/4/13

Name of Corporation, Partnership or Sole Proprietorship

Standard Sidewalk Inc.

Street Address or P O Box

P.O. Box 490504

City

Blaine

State


MN

Zip Code

55449

If you have any questions call (608) 266-0028

ERD-7777-E (R. 09/2003)



SECTION F: BID BOND

KNOW ALL MEN BY THESE PRESENT, THAT Standard Sidewalk, Inc. (a corporation of the State of Minnesota) (individual), (partnership), hereinafter referred to as the "Principal") and Granite Re. Inc., a corporation of the State of Oklahoma (hereinafter referred to as the "Surety") and licensed to do business in the State of Wisconsin, are held and firmly bound unto the City of Madison, (hereinafter referred to as the "Obligee"), in the sum of five per cent (5%) of the amount of the total bid or bids of the Principal herein accepted by the Obligee, for the payment of which the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.


The conditions of this obligation are such that, whereas the Principal has submitted, to the City of Madison a certain bid, including the related alternate, and substitute bids attached hereto and hereby made a part hereof, to enter into a contract in writing for the construction of:

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL CONTRACT NO. 6978

1. If said bid is rejected by the Obligee, then this obligation shall be void.
2. If said bid is accepted by the Obligee and the Principal shall execute and deliver a contract in the form specified by the Obligee (properly completed in accordance with said bid) and shall furnish a bond for his/her faithful performance of said contract, and for the payment of all persons performing labor or furnishing materials in connection therewith, and shall in all other respects perform the agreement created by the acceptance of said bid, then this obligation shall be void.

If said bid is accepted by the Obligee and the Principal shall fail to execute and deliver the contract and the performance and payment bond noted in 2. above executed by this Surety, or other Surety approved by the City of Madison, all within the time specified or any extension thereof, the Principal and Surety agree jointly and severally to forfeit to the Obligee as liquidated damages the sum mentioned above, it being understood that the liability of the Surety for any and all claims hereunder shall in no event exceed the sum of this obligation as stated, and it is further understood that the Principal and Surety reserve the right to recover from the Obligee that portion of the forfeited sum which exceed the actual liquidated damages incurred by the Obligee.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way impaired or affected by an extension of the time within which the Obligee may accept such bid, and said Surety does hereby waive notice of any such extension.



IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, on the day and year set forth below.

Seal Standard Sidewalk, Inc. 4-4-13
Principal Date

By: *Jon Pate*

Granite Re, Inc.
Name of Surety

By: *Jonathan Pate* April 3, 2013
Jonathan Pate, Attorney-in-Fact Date

This certifies that I have been duly licensed as an agent for the above company in Wisconsin under License No. 2356315 for the year 2013, and appointed as attorney in fact with authority to execute this bid bond and the payment and performance bond referred to above, which power of attorney has not been revoked.

April 3, 2013
Date

Jonathan Pate, Pate Bonding, Inc.
Agent

1276 So. Robert St.
Address

West St. Paul, MN 55118
City, State and Zip Code

651-457-6842
Telephone Number

NOTE TO SURETY & PRINCIPAL

The bid submitted which this bond guarantees may be rejected if the following instrument is not attached to this bond:

Power of Attorney showing that the agent of Surety is currently authorized to execute bonds on behalf of the Surety, and in the amounts referenced above.

1

ACKNOWLEDGMENT OF PRINCIPAL (Individual)

State of _____)
County of _____)

On this _____ day of _____, in the year _____, before me personally come(s) _____, to me known and known to me to be the person(s) who (is) (are) described in and executed the foregoing instrument and acknowledge(s) to me that ___ he ___ executed the same.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Partnership)

State of _____)
County of _____)


On this _____ day of _____, in the year _____, before me personally come(s) _____, a member of the co-partnership of _____ to me known and known to me to be the person who is described in and executed the foregoing instrument and acknowledges to me that he executed the same as for the act and deed of the said co-partnership.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Corporation)

State of MN)
County of Anoka)

On this 4th day of April, in the year 13, before me personally come(s) Jon Doerr, to me known, who, being duly sworn, deposes and says that he is the President of the Standard Sidewalk, Inc the corporation described in and which executed the foregoing instrument; that he knows the seal of the said corporation; the seal affixed to the said instrument is such corporate seal; that it was so affixed by the order of the Board of Directors of said corporation and that he signed his name to the same by like order.



Elissa Anne Hegembatt
Notary Public

ACKNOWLEDGMENT OF SURETY

State of Minnesota)
County of Dakota)

On this 3rd day of April, in the year 2013, before me personally come(s) Jonathan Pate, Attorney(s)-in-Fact of Granite Re, Inc. with whom I am personally acquainted, and who, being by me duly sworn, says that he is (are) the Attorney(s)-in-Fact of Granite Re, Inc. company described in and which executed the within instrument; that he know(s) the corporate seal of such company; and that seal affixed to the within instrument is such corporate seal and that it was affixed by order of the Board of Directors of said company, and that he signed said instrument as Attorney(s)-in-Fact of the said company by like order.



Andrea M Connolly Dees
Notary Public

1950
MAY 10 1950
MAY 10 1950
MAY 10 1950

1950
MAY 10 1950
MAY 10 1950
MAY 10 1950

GRANITE RE, INC.
GENERAL POWER OF ATTORNEY

Know all Men by these Presents:

That GRANITE RE, INC., a corporation organized and existing under the laws of the State of OKLAHOMA and having its principal office at the City of OKLAHOMA CITY in the State of OKLAHOMA does hereby constitute and appoint:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES its true and lawful Attorney-in-Fact(s) for the following purposes, to wit:

To sign its name as surety to, and to execute, seal and acknowledge any and all bonds, and to respectively do and perform any and all acts and things set forth in the resolution of the Board of Directors of the said GRANITE RE, INC. a certified copy of which is hereto annexed and made a part of this Power of Attorney; and the said GRANITE RE, INC. through us, its Board of Directors, hereby ratifies and confirms all and whatsoever the said:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES may lawfully do in the premises by virtue of these presents.

In Witness Whereof, the said GRANITE RE, INC. has caused this instrument to be sealed with its corporate seal, duly attested by the signatures of its President and Secretary/Treasurer, this 12th day of April, 2012.




Kenneth D. Whittington, President


Rodman A. Frates, Secretary/Treasurer

STATE OF OKLAHOMA)
) SS:
COUNTY OF OKLAHOMA)

On this 12th day of April, 2012, before me personally came Kenneth D. Whittington, President of the GRANITE RE, INC. Company and Rodman A. Frates, Secretary/Treasurer of said Company, with both of whom I am personally acquainted, who being by me severally duly sworn, said, that they, the said Kenneth D. Whittington and Rodman A. Frates were respectively the President and the Secretary/Treasurer of the GRANITE RE, INC., the corporation described in and which executed the foregoing Power of Attorney; that they each knew the seal of said corporation; that the seal affixed to said Power of Attorney was such corporate seal, that it was so fixed by order of the Board of Directors of said corporation, and that they signed their name thereto by like order as President and Secretary/Treasurer, respectively, of the Company.




Notary Public

My Commission Expires:
August 8, 2013
Commission #: 01013257


GRANITE RE, INC.
Certificate

THE UNDERSIGNED, being the duly elected and acting Secretary/Treasurer of Granite Re, Inc., an Oklahoma Corporation, HEREBY CERTIFIES that the following resolution is a true and correct excerpt from the July 15, 1987, minutes of the meeting of the Board of Directors of Granite Re, Inc. and that said Power of Attorney has not been revoked and is now in full force and effect.

“RESOLVED, that the President, any Vice President, the Secretary, and any Assistant Vice President shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the Company in the course of its business. On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the Company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking.”

IN WITNESS WHEREOF, the undersigned has subscribed this Certificate and affixed the corporate seal of the Corporation this 3rd day of April, 2013.




Rodman A. Frates, Secretary/Treasurer

SECTION G: AGREEMENT

THIS AGREEMENT made this 2nd day of May in the year Two Thousand and Thirteen between STANDARD SIDEWALK, INC. hereinafter called the Contractor, and the City of Madison, Wisconsin, hereinafter called the City.

WHEREAS, the Common Council of the said City of Madison under the provisions of a resolution adopted APRIL 30, 2013, and by virtue of authority vested in the said Council, has awarded to the Contractor the work of performing certain construction.

NOW, THEREFORE, the Contractor and the City, for the consideration hereinafter named, agree as follows:

- 1. **Scope of Work.** The Contractor shall, perform the construction, execution and completion of the following listed complete work or improvement in full compliance with the Plans, Specifications, Standard Specifications, Supplemental Specifications, Special Provisions and contract; perform all items of work covered or stipulated in the proposal; perform all altered or extra work; and shall furnish, unless otherwise provided in the contract, all materials, implements, machinery, equipment, tools, supplies, transportation, and labor necessary to the prosecution and completion of the work or improvements:

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL CONTRACT NO. 6978

- 2. **Completion Date/Contract Time.** Construction work must begin within seven (7) calendar days after the date appearing on mailed written notice to do so shall have been sent to the Contractor and shall be carried on at a rate so as to secure full completion SEE SPECIAL PROVISIONS, the rate of progress and the time of completion being essential conditions of this Agreement.
- 3. **Contract Price.** The City shall pay to the Contractor at the times, in the manner and on the conditions set forth in said specifications, the sum of NINE HUNDRED SEVENTEEN THOUSAND FIVE HUNDRED TWENTY-ONE (\$917,521.00) Dollars being the amount bid by such Contractor and which was awarded to him/her as provided by law.
- 4. **Wage Rates for Employees of Public Works Contractors**

General and Authorization. The Contractor shall compensate its employees at the prevailing wage rate in accordance with section 66.0903, Wis. Stats., DWD 290 of the Wisconsin Administrative Code and as hereinafter provided.

“Public Works” shall include building or work involving the erection, construction, remodeling, repairing or demolition of buildings, parking lots, highways, streets, bridges, sidewalks, street lighting, traffic signals, sanitary sewers, water mains and appurtenances, storm sewers, and the grading and landscaping of public lands.

“Building or work” includes construction activity as distinguished from manufacturing, furnishing of materials, or servicing and maintenance work, except for the delivery of mineral aggregate such as sand, gravel, bituminous asphaltic concrete or stone which is incorporated into the work under contract with the City by depositing the material directly in final place from transporting vehicle.

“Erection, construction, remodeling, repairing” means all types of work done on a particular building or work at the site thereof in the construction or development of the project, including without limitation, erecting, construction, remodeling, repairing, altering, painting, and decorating, the transporting of materials and supplies to or from the building or work done by the employees of the Contractor, Subcontractor, or Agent thereof, and the manufacturing or furnishing of materials, articles, supplies or equipment on the site of the building or work, by persons employed by the Contractor, Subcontractor, or Agent thereof.

“Employees working on the project” means laborers, workers, and mechanics employed directly upon the site of work.

“Laborers, Workers, and Mechanics” include preapprentices, helpers, trainees, learners and properly registered and indentured apprentices but exclude clerical, supervisory, and other personnel not performing manual labor.

Establishment of Wage Rates. The Department of Public Works shall periodically obtain a current schedule of prevailing wage rates from DWD. The schedule shall be used to establish the City of Madison Prevailing Wage Rate Schedule for Public Works Construction (prevailing wage rate). The Department of Public Works may include known increases to the prevailing wage rate which can be documented and are to occur on a future specific date. The prevailing wage rate shall be included in public works contracts subsequently negotiated or solicited by the City. Except for known increases contained within the schedule, the prevailing wage rate shall not change during the contract. The approved wage rate is attached hereto.

Workforce Profile. The Contractor shall, at the time of signature of the contract, notify the City Engineer in writing of the names and classifications of all the employees of the Contractor, Subcontractors, and Agents proposed for the work. In the alternative, the Contractor shall submit in writing the classifications of all the employees of the Contractor, Subcontractors and Agents and the total number of hours estimated in each classification for the work. This workforce profile(s) shall be reviewed by the City Engineer who may, within ten (10) days, object to the workforce profile(s) as not being reflective of that which would be required for the work. The Contractor may request that the workforce profile, or a portion of the workforce profile, be submitted after the signature of the contract but at least ten (10) days prior to the work commencing. Any costs or time loss resulting from modifications to the workforce profile as a result of the City Engineer’s objections shall be the responsibility of the Contractor.

Payrolls and Records. The Contractor shall keep weekly payroll records setting forth the name, address, telephone number, classification, wage rate and fringe benefit package of all the employees who work on the contract, including the employees of the Contractor’s subcontractors and agents. Such weekly payroll records must include the required information for all City contracts and all other contracts on which the employee worked during the week in which the employee worked on the contract. The Contractor shall also keep records of the individual time each employee worked on the project and for each day of the project. Such records shall also set forth the total number of hours of overtime credited to each such employee for each day and week and the amount of overtime pay received in that week. The records shall set forth the full weekly wages earned by each employee and the actual hourly wage paid to the employee.

The Contractor shall submit the weekly payroll records, including the records of the Contractor’s subcontractors and agents, to the City Engineer for every week that work is being done on the contract. The submittal shall be within twenty-one (21) calendar days of the end of the Contractor’s weekly pay period.

Employees shall receive the full amounts accrued at the time of the payment, computed at rates not less than those stated in the prevailing wage rate and each employee's rate shall be determined by the work that is done within the trade or occupation classification which should be properly assigned to the employee.

An employee's classification shall not be changed to a classification of a lesser rate during the contract. If, during the term of the contract, an employee works in a higher pay classification than the one which was previously properly assigned to the employee, then that employee shall be considered to be in the higher pay classification for the balance of the contract, receive the appropriate higher rate of pay, and she/he shall not receive a lesser rate during the balance of the contract. For purposes of clarification, it is noted that there is a distinct difference between working in a different classification with higher pay and doing work within a classification that has varying rates of pay which are determined by the type of work that is done within the classification. For example, the classification "Operating Engineer" provides for different rates of pay for various classes of work and the Employer shall compensate an employee classified as an "Operating Engineer" based on the highest class of work that is done in one day. Therefore, an "Operating Engineer's" rate may vary on a day to day basis depending on the type of work that is done, but it will never be less than the base rate of an "Operating Engineer". Also, as a matter of clarification, it is recognized that an employee may work in a higher paying classification merely by chance and without prior intention, calculation or design. If such is the case and the performance of the work is truly incidental and the occurrence is infrequent, inconsequential and does not serve to undermine the single classification principle herein, then it may not be required that the employee be considered to be in the higher pay classification and receive the higher rate of pay for the duration of the contract. However, the Contractor is not precluded or prevented from paying the higher rate for the limited time that an employee performs work that is outside of the employee's proper classification.

Questions regarding an employee's classification, rate of pay or rate of pay within a classification, shall be resolved by reference to the established practice that predominates in the industry and on which the trade or occupation rate/classification is based. Rate of pay and classification disputes shall be resolved by relying upon practices established by collective bargaining agreements and guidelines used in such determination by appropriate recognized trade unions operating within the City of Madison.

The Contractor, its Subcontractors and Agents shall submit to interrogation regarding compliance with the provisions of this ordinance.

Mulcting of the employees by the Contractor, Subcontractor, and Agents on Public Works contracts, such as by kickbacks or other devices, is prohibited. The normal rate of wage of the employees of the Contractor, Subcontractor, and Agents shall not be reduced or otherwise diminished as a result of payment of the prevailing wage rate on a public works contract.

Hourly contributions. Hourly contributions shall be determined in accordance with the prevailing wage rate and with DWD. 290.01(10), Wis. Admin. Code.

Apprentices and Subjourneypersons. Apprentices and subjourneypersons performing work on the project shall be compensated in accordance with the prevailing wage rate and with DWD 290.02, and 290.025, respectively, Wis. Admin. Code.

Straight Time Wages. The Contractor may pay straight time wages as determined by the prevailing wage rate and DWD 290.04, Wis. Admin. Code.

Overtime Wages. The Contractor shall pay overtime wages as required by the prevailing wage rate and DWD 290.05, Wis. Admin. Code.

Posting of Wage Rates and Hours. A clearly legible copy of the prevailing wage rate, together with the provisions of Sec. 66.0903(10)(a) and (11)(a), Wis. Stats., shall be kept posted in at least one conspicuous and easily accessible place at the project site by the Contractor and such notice shall remain posted during the full time any laborers, workers or mechanics are employed on the contract.

Evidence of Compliance by Contractor. Upon completion of the contract, the Contractor shall file with the Department of Public Works an affidavit stating:

- a. That the Contractor has complied fully with the provisions and requirements of Sec. 66.0903(3), Wis. Stats., and Chapter DWD 290, Wis. Admin. Code; the Contractor has received evidence of compliance from each of the agents and subcontractors; and the names and addresses of all of the subcontractors and agents who worked on the contract.
- b. That full and accurate records have been kept, which clearly indicate the name and trade or occupation of every laborer, worker or mechanic employed by the Contractor in connection with work on the project. The records shall show the number of hours worked by each employee and the actual wages paid therefor; where these records will be kept and the name, address and telephone number of the person who will be responsible for keeping them. The records shall be retained and made available for a period of at least three (3) years following the completion of the project of public works and shall not be removed without prior notification to the municipality.

Evidence of Compliance by Agent and Subcontractor. Each agent and subcontractor shall file with the Contractor, upon completion of their portion of the work on the contract an affidavit stating that all the provisions of Sec. 66.0903(3), Wis. Stats., have been fully complied with and that full and accurate records have been kept, which clearly indicate the name and trade or occupation of every laborer, worker or mechanic employed by the Contractor in connection with work on the project. The records shall show the number of hours worked by each employee and the actual wages paid therefor; where these records shall be kept and the name, address and telephone number of the person who shall be responsible for keeping them. The records shall be retained and made available for a period of at least three (3) years following the completion of the project of public works and shall not be removed without prior notification to the municipality.

Failure to Comply with the Prevailing Wage Rate. If the Contractor fails to comply with the prevailing wage rate, she/he shall be in default on the contract.

5. **Affirmative Action.** In the performance of the services under this Agreement the Contractor agrees not to discriminate against any employee or applicant because of race, religion, marital status, age, color, sex, disability, national origin or ancestry, income level or source of income, arrest record or conviction record, less than honorable discharge, physical appearance, sexual orientation, political beliefs, or student status. The Contractor further agrees not to discriminate against any subcontractor or person who offers to subcontract on this contract because of race, religion, color, age, disability, sex or national origin.

The Contractor agrees that within thirty (30) days after the effective date of this agreement, the Contractor will provide to the City Affirmative Action Division certain workforce utilization statistics, using a form to be furnished by the City.

If the contract is still in effect, or if the City enters into a new agreement with the Contractor, within one year after the date on which the form was required to be provided, the Contractor will provide updated workforce information using a second form, also to be furnished by the City. The second form will be submitted to the City Affirmative Action Division no later than one year after the date on which the first form was required to be provided.

The Contractor further agrees that, for at least twelve (12) months after the effective date of this contract, it will notify the City Affirmative Action Division of each of its job openings at facilities in Dane County for which applicants not already employees of the Contractor are to be considered. The notice will include a job description, classification, qualifications and application procedures and deadlines. The Contractor agrees to interview and consider candidates referred by the Affirmative Action Division if the candidate meets the minimum qualification standards established by the Contractor, and if the referral is timely. A referral is timely if it is received by the Contractor on or before the date started in the notice.

Articles of Agreement Article I

The Contractor shall take affirmative action in accordance with the provisions of this contract to insure that applicants are employed, and that employees are treated during employment without regard to race, religion, color, age, marital status, disability, sex or national origin and that the employer shall provide harassment free work environment for the realization of the potential of each employee. Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other forms of compensation and selection for training including apprenticeship insofar as it is within the control of the Contractor. The Contractor agrees to post in conspicuous places available to employees and applicants notices to be provided by the City setting out the provisions of the nondiscrimination clauses in this contract.

Article II


The Contractor shall in all solicitations or advertisements for employees placed by or on behalf of the Contractors state that all qualified or qualifiable applicants will be employed without regard to race, religion, color, age, marital status, disability, sex or national origin.

Article III

The Contractor shall send to each labor union or representative of workers with which it has a collective bargaining agreement or other contract or understanding a notice to be provided by the City advising the labor union or worker's representative of the Contractor's equal employment opportunity and affirmative action commitments. Such notices shall be posted in conspicuous places available to employees and applicants for employment.

Article V

The Contractor agrees that it will comply with all provisions of the Affirmative Action Ordinance of the City of Madison, including the contract compliance requirements. The Contractor agrees to submit the model affirmative action plan for public works contractors in a form approved by the Director of Affirmative Action.



Article VI

The Contractor will maintain records as required by Section 39.02(9)(f) of the Madison General Ordinances and will provide the City Affirmative Action Division with access to such records and to persons who have relevant and necessary information, as provided in Section 39.02(9)(f). The City agrees to keep all such records confidential, except to the extent that public inspection is required by law.

Article VII

In the event of the Contractor's or subcontractor's failure to comply with the Equal Employment Opportunity and Affirmative Action Provisions of this contract or Section 39.03 and 39.02 of the Madison General Ordinances, it is agreed that the City at its option may do any or all of the following:

1. Cancel, terminate or suspend this Contract in whole or in part.
2. Declare the Contractor ineligible for further City contracts until the Affirmative Action requirements are met.
3. Recover on behalf of the City from the prime Contractor 0.5 percent of the contract award price for each week that such party fails or refuses to comply, in the nature of liquidated damages, but not to exceed a total of five percent (5%) of the contract price, or five thousand dollars (\$5,000), whichever is less. Under public works contracts, if a subcontractor is in noncompliance, the City may recover liquidated damages from the prime Contractor in the manner described above. The preceding sentence shall not be construed to prohibit a prime Contractor from recovering the amount of such damage from the non-complying subcontractor.

Article VIII

The Contractor shall include the above provisions of this contract in every subcontract so that such provisions will be binding upon each subcontractor. The Contractor shall take such action with respect to any subcontractor as necessary to enforce such provisions, including sanctions provided for noncompliance.

Article IX

The Contractor shall allow the maximum feasible opportunity to small business enterprises to compete for any subcontracts entered into pursuant to this contract.

**ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK
AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED
(DISTRICT 12) BY THE COMMON COUNCIL
CONTRACT NO. 6978**

IN WITNESS WHEREOF, the Contractor has hereunto set his/her hand and seal and the City has caused these presents to be sealed with its corporate seal and to be subscribed by its Mayor and City Clerk the day and year first above written.

Countersigned:

[Signature] 5/1/13
Witness Date

[Signature] 5-1-13
Witness Date

STANDARD SIDEWALK, INC.
Company Name

[Signature] 5-01-13
President Date

[Signature] 5/01/13
Secretary Date

CITY OF MADISON, WISCONSIN

Provisions have been made to pay the liability that will accrue under this contract.

Approved as to form:

[Signature]
Finance Director

[Signature]
City Attorney


Signed this 31st day of May, 2013

[Signature]
Witness

[Signature]
Witness

[Signature] 5/31/13
Mayor Date

[Signature] 5-8-13
City Clerk Date



SECTION H: PAYMENT AND PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we STANDARD SIDEWALK, INC., P.O. Box 49504, Blaine, MN 55449 as principal, and Granite Re, Inc., 14001 Quailbrook Drive, Oklahoma City, OK 73134 Company of Oklahoma as surety, are held and firmly bound unto the City of Madison, ^{and 007100} Wisconsin, in the sum of NINE HUNDRED SEVENTEEN THOUSAND FIVE HUNDRED TWENTY-ONE (\$917,521.00) Dollars, lawful money of the United States, for the payment of which sum to the City of Madison, we hereby bind ourselves and our respective executors and administrators firmly by these presents.

*1600 Emil Street, Madison, WI 53713

The condition of this Bond is such that if the above bounden shall on his/her part fully and faithfully perform all of the terms of the Contract entered into between him/herself and the City of Madison for the construction of:

ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK ORDERED (DISTRICT 12) BY THE COMMON COUNCIL CONTRACT NO. 6978

in Madison, Wisconsin, and shall pay all claims for labor performed and material furnished in the prosecution of said work, and save the City harmless from all claims for damages because of negligence in the prosecution of said work, and shall save harmless the said City from all claims for compensation (under Chapter 102, Wisconsin Statutes) of employees and employees of subcontractor, then this Bond is to be void, otherwise of full force, virtue and effect.

Signed and sealed this 2nd day of May, 2013

Countersigned:

[Signature]
Witness
[Signature]
Secretary

STANDARD SIDEWALK, INC.
Company Name (Principal)
[Signature]
President Seal

Approved as to form:

[Signature]
for City Attorney

Granite Re, Inc.
Surety Seal
 Salary Employee Commission
By [Signature]
Attorney-in-Fact Jonathan Pate

This certifies that I have been duly licensed as an agent for the above company in Wisconsin under License No. 2356315 for the year 2013, and appointed as attorney-in-fact with authority to execute this payment and performance bond which power of attorney has not been revoked.

May 2, 2013
Date

[Signature]
Agent Signature



ACKNOWLEDGMENT OF PRINCIPAL (Individual)

State of _____)
County of _____)

On this _____ day of _____, in the year _____, before me personally come(s) _____, to me known and known to me to be the person(s) who (is) (are) described in and executed the foregoing instrument and acknowledge(s) to me that ___ he ___ executed the same.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Partnership)

State of _____)
County of _____)


On this _____ day of _____, in the year _____, before me personally come(s) _____, a member of the co-partnership of _____ to me known and known to me to be the person who is described in and executed the foregoing instrument and acknowledges to me that he executed the same as for the act and deed of the said co-partnership.

Notary Public

ACKNOWLEDGMENT OF PRINCIPAL (Corporation)

State of Minnesota
County of Dakota

On this 31st day of May, in the year 2013 before me personally come(s) Jonathan Deerr, to me known, who, being duly sworn, deposes and says that he is the President of the Standard Siderroll, Inc. the corporation described in and which executed the foregoing instrument; that he knows the seal of the said corporation; the seal affixed to the said instrument is such corporate seal; that it was so affixed by the order of the Board of Directors of said corporation, and that he signed his name thereto by like order.




Notary Public

ACKNOWLEDGMENT OF SURETY

State of Minnesota)
County of Dakota)

On this 2nd day of May, in the year 2013, before me personally come(s) Jonathan Pate, Attorney(s)-in-Fact of Granite Re, Inc. with whom I am personally acquainted, and who, being by me duly sworn, says that he is (are) the Attorney(s)-in-Fact of Granite Re, Inc. company described in and which executed the within instrument; that he know(s) the corporate seal of such company; and that seal affixed to the within instrument is such corporate seal and that it was affixed by order of the Board of Directors of said company, and that he signed said instrument as Attorney(s)-in-Fact of the said company by like order.



Notary Public

NOTARY PUBLIC
STATE OF TEXAS
My Comm. Expires

NOTARY PUBLIC
STATE OF TEXAS
My Comm. Expires

GRANITE RE, INC.
GENERAL POWER OF ATTORNEY

Know all Men by these Presents:

That GRANITE RE, INC., a corporation organized and existing under the laws of the State of OKLAHOMA and having its principal office at the City of OKLAHOMA CITY in the State of OKLAHOMA does hereby constitute and appoint:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES its true and lawful Attorney-in-Fact(s) for the following purposes, to wit:


To sign its name as surety to, and to execute, seal and acknowledge any and all bonds, and to respectively do and perform any and all acts and things set forth in the resolution of the Board of Directors of the said GRANITE RE, INC. a certified copy of which is hereto annexed and made a part of this Power of Attorney; and the said GRANITE RE, INC. through us, its Board of Directors, hereby ratifies and confirms all and whatsoever the said:

JONATHAN PATE; WANDA FRANZ; TOM LAHL; LISA M. FRANCOUR; JENNIFER BOYLES may lawfully do in the premises by virtue of these presents.

In Witness Whereof, the said GRANITE RE, INC. has caused this instrument to be sealed with its corporate seal, duly attested by the signatures of its President and Secretary/Treasurer, this 12th day of April, 2012.

STATE OF OKLAHOMA)
) SS:
COUNTY OF OKLAHOMA)





Kenneth D. Whittington, President



Rodman A. Frates, Secretary/Treasurer

On this 12th day of April, 2012, before me personally came Kenneth D. Whittington, President of the GRANITE RE, INC. Company and Rodman A. Frates, Secretary/Treasurer of said Company, with both of whom I am personally acquainted, who being by me severally duly sworn, said, that they, the said Kenneth D. Whittington and Rodman A. Frates were respectively the President and the Secretary/Treasurer of the GRANITE RE, INC., the corporation described in and which executed the foregoing Power of Attorney; that they each knew the seal of said corporation; that the seal affixed to said Power of Attorney was such corporate seal, that it was so fixed by order of the Board of Directors of said corporation, and that they signed their name thereto by like order as President and Secretary/Treasurer, respectively, of the Company.

My Commission Expires:
August 8, 2013
Commission #: 01013257





Kathleen E. Carlson
Notary Public


GRANITE RE, INC.
Certificate

THE UNDERSIGNED, being the duly elected and acting Secretary/Treasurer of Granite Re, Inc., an Oklahoma Corporation, HEREBY CERTIFIES that the following resolution is a true and correct excerpt from the July 15, 1987, minutes of the meeting of the Board of Directors of Granite Re, Inc. and that said Power of Attorney has not been revoked and is now in full force and effect.


"RESOLVED, that the President, any Vice President, the Secretary, and any Assistant Vice President shall each have authority to appoint individuals as attorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company fidelity and surety bonds and other documents of similar character issued by the Company in the course of its business. On any instrument making or evidencing such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or undertaking of the Company, the seal, or a facsimile thereof, may be impressed or affixed or in any other manner reproduced; provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking."

IN WITNESS WHEREOF, the undersigned has subscribed this Certificate and affixed the corporate seal of the Corporation this 2nd day of May, 2013.





Rodman A. Frates, Secretary/Treasurer



PREVAILING WAGE RATE DETERMINATION

Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.
Issued On: 01/10/2013
Amended On: 02/18/2013

DETERMINATION NUMBER: 201300080

EXPIRATION DATE: Prime Contracts MUST Be Awarded or Negotiated On Or Before 12/31/2013. If NOT, You MUST Reapply.

PROJECT NAME: ALL PUBLIC WORKS PROJECTS UNDER SEC 66.0903, STATS - CITY OF MADISON

PROJECT LOCATION: MADISON CITY, DANE COUNTY, WI

CONTRACTING AGENCY: CITY OF MADISON-ENGINEERING

| | |
|-------------------------|--|
| CLASSIFICATION: | Contractors are responsible for correctly classifying their workers. Either call the Department of Workforce Development (DWD) with trade or classification questions or consult DWD's Dictionary of Occupational Classifications & Work Descriptions on the DWD website at: dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm . |
| OVERTIME: | <p>Time and one-half must be paid for all hours worked:</p> <ul style="list-style-type: none">- over 10 hours per day on prevailing wage projects- over 40 hours per calendar week- Saturday and Sunday- on all of the following holidays: January 1; the last Monday in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25;- The day before if January 1, July 4 or December 25 falls on a Saturday;- The day following if January 1, July 4 or December 25 falls on a Sunday. <p>Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate listed on this project determination or the employee's regular hourly rate of pay. Add any applicable Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.</p> <p>A DOT Premium (discussed below) may supersede this time and one-half requirement.</p> |
| FUTURE INCREASE: | When a specific trade or occupation requires a future increase, you MUST add the full hourly increase to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation. |
| PREMIUM PAY: | If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable. |
| DOT PREMIUM: | This premium only applies to highway and bridge projects owned by the Wisconsin Department of Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO NOT apply the premium calculation under any other project type on this determination. |
| APPRENTICES: | Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly fringe benefit contributions specified in this determination. Obtain the appropriate percentage from each apprentice's contract or indenture. |
| SUBJOURNEY: | Subjourney wage rates may be available for some of the trades or occupations indicated below with the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in using a subjourney classification on this project MUST complete Form ERD-10880 and request the applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney worker on this project. |

This document **MUST BE POSTED** by the **CONTRACTING AGENCY** in at least one conspicuous and easily accessible place **on the site of the project**. A local governmental unit may post this document at the place normally used to post public notices if there is no common site on the project. This document **MUST** remain posted during the entire time any worker is employed on the project and **MUST** be physically incorporated into the specifications and all contracts and subcontracts. If you have any questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call (608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below pursuant to the requirements of s. 66.0903(8), Stats.

s. 66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10 hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following holidays:

1. January 1.
2. The last Monday in May.
3. July 4.
4. The first Monday in September.
5. The 4th Thursday in November.
6. December 25.
7. The day before if January 1, July 4 or December 25 falls on a Saturday.
8. The day following if January 1, July 4 or December 25 falls on a Sunday.

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.

(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.

- (a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is applicable.
2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages within a period specified by the department in the order.
3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of that employee and other employees similarly situated may commence an action to recover that liability in any court of competent jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.

BUILDING OR HEAVY CONSTRUCTION

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery, equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment, both above and below grade level, does not change a project's character as a building. On-site grading, utility work and landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings, parking lots and driveways are NOT included within this definition.

SKILLED TRADES

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 101 | Acoustic Ceiling Tile Installer | 30.16 | 15.31 | 45.47 |
| 102 | Boilermaker | 31.09 | 24.52 | 55.61 |
| 103 | Bricklayer, Blocklayer or Stonemason Future Increase(s): Add \$.80 on 6/1/2013 Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 32.01 | 17.35 | 49.36 |
| 104 | Cabinet Installer | 30.16 | 15.31 | 45.47 |
| 105 | Carpenter | 30.16 | 15.31 | 45.47 |
| 106 | Carpet Layer or Soft Floor Coverer | 30.16 | 15.31 | 45.47 |
| 107 | Cement Finisher | 31.48 | 13.19 | 44.67 |
| 108 | Drywall Taper or Finisher | 25.10 | 14.78 | 39.88 |
| 109 | Electrician Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 32.94 | 18.80 | 51.74 |
| 110 | Elevator Constructor | 44.94 | 23.84 | 68.78 |
| 111 | Fence Erector | 22.50 | 3.98 | 26.48 |
| 112 | Fire Sprinkler Fitter | 36.07 | 18.60 | 54.67 |
| 113 | Glazier | 37.13 | 12.32 | 49.45 |
| 114 | Heat or Frost Insulator | 33.93 | 23.26 | 57.19 |
| 115 | Insulator (Batt or Blown) | 27.47 | 19.16 | 46.63 |
| 116 | Ironworker | 30.90 | 19.11 | 50.01 |
| 117 | Lather | 30.16 | 15.31 | 45.47 |
| 118 | Line Constructor (Electrical) | 37.05 | 16.94 | 53.99 |

Determination No. 201300080

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 119 | Marble Finisher | 20.00 | 0.00 | 20.00 |
| 120 | Marble Mason | 32.01 | 16.85 | 48.86 |
| 121 | Metal Building Erector | 18.05 | 8.08 | 26.13 |
| 122 | Millwright | 31.76 | 15.36 | 47.12 |
| 123 | Overhead Door Installer | 13.50 | 0.00 | 13.50 |
| 124 | Painter | 24.80 | 14.78 | 39.58 |
| 125 | Pavement Marking Operator | 30.00 | 0.00 | 30.00 |
| 126 | Piledriver | 30.66 | 15.31 | 45.97 |
| 127 | Pipeline Fuser or Welder (Gas or Utility) | 30.18 | 19.29 | 49.47 |
| 129 | Plasterer | 30.03 | 16.36 | 46.39 |
| 130 | Plumber | 36.17 | 15.37 | 51.54 |
| 132 | Refrigeration Mechanic | 42.45 | 16.71 | 59.16 |
| 133 | Rofer or Waterproofor | 30.40 | 2.23 | 32.63 |
| 134 | Sheet Metal Worker | 34.23 | 20.19 | 54.42 |
| 135 | Steamfitter | 41.20 | 16.28 | 57.48 |
| 137 | Teledata Technician or Installer Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 21.89 | 11.85 | 33.74 |
| 138 | Temperature Control Installer | 41.20 | 16.21 | 57.41 |
| 139 | Terrazzo Finisher Future Increase(s): Add \$.80 on 6/1/2013 | 26.57 | 16.50 | 43.07 |
| 140 | Terrazzo Mechanic | 29.51 | 17.63 | 47.14 |
| 141 | Tile Finisher Future Increase(s): Add \$.80/hr on 6/1/2013. | 23.77 | 16.50 | 40.27 |
| 142 | Tile Setter Future Increase(s): Add \$.80/hr on 6/1/2013. | 29.71 | 16.50 | 46.21 |
| 143 | Tuckpointer, Caulker or Cleaner Future Increase(s): Add \$.80 on 6/1/2013 Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 32.01 | 17.35 | 49.36 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | \$ | \$ | \$ |
| 144 | Underwater Diver (Except on Great Lakes) | 34.16 | 15.31 | 49.47 |
| 146 | Well Driller or Pump Installer Future Increase(s): Add \$.20/hr on 06/01/2013. | 25.32 | 15.45 | 40.77 |
| 147 | Siding Installer | 37.20 | 17.01 | 54.21 |
| 150 | Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY | 28.24 | 15.10 | 43.34 |
| 151 | Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY | 29.64 | 14.64 | 44.28 |
| 152 | Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY | 25.94 | 13.57 | 39.51 |
| 153 | Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY | 24.08 | 12.96 | 37.04 |
| 154 | Groundman - ELECTRICAL LINE CONSTRUCTION ONLY | 24.00 | 11.57 | 35.57 |

TRUCK DRIVERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | \$ | \$ | \$ |
| 201 | Single Axle or Two Axle | 31.89 | 17.98 | 49.87 |
| 203 | Three or More Axle | 18.00 | 11.45 | 29.45 |
| 204 | Articulated, Euclid, Dumptor, Off Road Material Hauler Future Increase(s): Add \$1/hr on 6/2/2013. | 32.39 | 18.46 | 50.85 |
| 205 | Pavement Marking Vehicle | 20.85 | 11.02 | 31.87 |
| 207 | Truck Mechanic | 18.00 | 11.45 | 29.45 |

LABORERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | \$ | \$ | \$ |
| 301 | General Laborer Future Increase(s): Add \$.75/hr. on 06/03/2013 Premium Increase(s): Add \$1.00/hr for certified welder; Add \$.25/hr for mason tender | 24.19 | 13.90 | 38.09 |
| 302 | Asbestos Abatement Worker | 18.00 | 0.00 | 18.00 |
| 303 | Landscaper | 15.00 | 3.90 | 18.90 |
| 310 | Gas or Utility Pipeline Laborer (Other Than Sewer and Water) | 20.94 | 12.65 | 33.59 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | | | |
|---|---|---------------------------------|-------------------------------|--------------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> | <u>HOURLY FRINGE BENEFITS</u> | <u>TOTAL</u> |
| | | \$ | \$ | \$ |
| 311 | Fiber Optic Laborer (Outside, Other Than Concrete Encased) Premium Increase(s): DOT PREMIUMS: Pay two times the hourly basic rate on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 18.31 | 12.67 | 30.98 |
| 314 | Railroad Track Laborer | 23.41 | 6.91 | 30.32 |
| 315 | Final Construction Clean-Up Worker | 24.69 | 12.90 | 37.59 |

**HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY**

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | | | |
|---|--|---------------------------------|-------------------------------|--------------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> | <u>HOURLY FRINGE BENEFITS</u> | <u>TOTAL</u> |
| | | \$ | \$ | \$ |
| 501 | Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; Asphalt Milling Machine; Boring Machine (Directional, Horizontal or Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells; Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall (Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane (10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher (Wheel Type or Chain Type Having Over 8 Inch Bucket). Future Increase(s): Add \$1/hr on 6/2/2013. | 32.39 | 18.46 | 50.85 |
| 502 | Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig; Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or Chain Type Having 8 Inch Bucket & Under). Future Increase(s): Add \$1/hr on 6/2/2013. | 32.39 | 18.46 | 50.85 |
| 503 | Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over); Greaser; High Pressure Utility Locating Machine (Daylighting Machine); Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without Attachments); Vibratory Hammer or Extractor, Power Pack. Future Increase(s): Add \$1/hr on 6/2/2013. | 30.32 | 18.46 | 48.78 |

Determination No. 201300080

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | | | |
|---|---|---------------------------------------|-------------------------------------|--------------------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> \$ | <u>HOURLY FRINGE BENEFITS</u> \$ | <u>TOTAL</u> \$ |
| 504 | Work Performed on the Great Lakes Including Diver; Wet Tender or Hydraulic Dredge Engineer. | 37.45 | 19.45 | 56.90 |
| 505 | Work Performed on the Great Lakes Including Crane or Backhoe Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug Operator. Future Increase(s): Add \$2.19/hr on 01/01/2013; Add \$2.00/hr on 01/01/2014. Premium Increase(s): Add \$.50/hr for Friction Crane, Lattice Boom or Crane Certification (CCO). | 38.80 | 20.17 | 58.97 |
| 506 | Work Performed on the Great Lakes Including Deck Equipment Operator or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck Machinery. Future Increase(s): Add \$2.08/hr on 01/01/2013; Add \$2.00/hr on 01/01/2014. | 34.50 | 20.04 | 54.54 |
| 507 | Work Performed on the Great Lakes Including Deck Equipment Operator, Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes 50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes ONLY. Future Increase(s): Add \$1.88/hr on 01/01/2013; Add \$2.00/hr on 01/01/2014. | 28.70 | 19.86 | 48.56 |

**HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK**

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | | | |
|---|---|---------------------------------------|-------------------------------------|--------------------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> \$ | <u>HOURLY FRINGE BENEFITS</u> \$ | <u>TOTAL</u> \$ |
| 508 | Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic. Future Increase(s): Add \$1/hr on 6/2/2013. Premium Increase(s): Add \$.50/hr for >200 Ton / Add \$1/hr at 300 Ton / Add \$1.50 at 400 Ton / Add \$2/hr at 500 Ton & Over. | 35.12 | 18.46 | 53.58 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|---|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 509 | Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts, Tri-Lifts & Gantrys (20,000 Lbs. & Over). Future Increase(s): Add \$1/hr on 6/2/2013. Premium Increase(s): Add \$.25/hr for all >45 Ton lifting capacity cranes. | 34.12 | 18.46 | 52.58 |
| 510 | Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader & Distributor; Dredge (NOT Performing Work on the Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling Machine; Skid Rig; Traveling Crane (Bridge Type). | 32.42 | 17.97 | 50.39 |
| 511 | Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.); Grader or Motor Patrol; High Pressure Utility Locating Machine (Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over 8-Inch Bucket). Future Increase(s): Add \$1/hr on 6/2/2013. | 32.39 | 18.46 | 50.85 |
| 512 | Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or Remote); Concrete Conveyor System; Concrete Finishing Machine (Road Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives; Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames. Future Increase(s): Add \$1/hr on 6/2/2013. | 30.32 | 18.46 | 48.78 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|---|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 513 | Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or 150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine (Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump (3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine; Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker; Skid Steer Loader (With or Without Attachments); Vibratory Hammer or Extractor, Power Pack. Future Increase(s): Add \$1/hr on 6/2/2013. | 29.69 | 18.46 | 48.15 |
| 514 | Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment). Future Increase(s): Add \$2/hr on 1/1/2013. | 34.89 | 20.59 | 55.48 |
| 515 | Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment). Future Increase(s): Add \$1.60/hr on 06/01/2013; Add \$1.60/hr on 06/01/2014; Add \$1.65/hr on 06/01/2015. | 31.32 | 17.95 | 49.27 |
| 516 | Fiber Optic Cable Equipment Future Increase(s): Add \$1.75/hr on 02/01/2013; Add \$1.75/hr on 02/01/2014 | 26.69 | 16.65 | 43.34 |

SEWER, WATER OR TUNNEL CONSTRUCTION

Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and related tunnel work (excluding buildings).

SKILLED TRADES

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|---|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 103 | Bricklayer, Blocklayer or Stonemason Future Increase(s): Add \$1.45/hr on 6/01/2013 Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 35.80 | 16.87 | 52.67 |
| 105 | Carpenter Future Increase(s): Add \$.75/hr on 6/3/2013. Add \$1.25/hr on 6/2/2014. Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 32.93 | 19.81 | 52.74 |
| 107 | Cement Finisher Future Increase(s): Add \$1.87 on 6/1/13; Add \$1.87 on 6/1/14; Add \$1.87 on 6/1/15; Add \$1.75 on 6/1/16. Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.40/hr when the Wisconsin Department of Transportation or responsible governing agency requires that work be performed at night under artificial illumination with traffic control and the work is completed after sunset and before sunrise. | 32.09 | 16.13 | 48.22 |
| 109 | Electrician Future Increase(s): Add \$1.60/hr on 6/1/2013. Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 32.20 | 21.71 | 53.91 |
| 111 | Fence Erector | 22.50 | 3.98 | 26.48 |
| 116 | Ironworker | 30.90 | 19.11 | 50.01 |
| 118 | Line Constructor (Electrical) | 37.05 | 16.94 | 53.99 |
| 125 | Pavement Marking Operator | 28.10 | 15.00 | 43.10 |
| 126 | Piledriver | 30.66 | 15.31 | 45.97 |
| 130 | Plumber | 36.97 | 17.66 | 54.63 |

Determination No. 201300080

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | \$ | \$ | \$ |
| 135 | Steamfitter | 41.20 | 16.28 | 57.48 |
| 137 | Teledata Technician or Installer | 21.26 | 11.75 | 33.01 |
| 143 | Tuckpointer, Caulker or Cleaner | 32.01 | 16.85 | 48.86 |
| 144 | Underwater Diver (Except on Great Lakes) | 37.45 | 19.45 | 56.90 |
| 146 | Well Driller or Pump Installer | 21.00 | 2.23 | 23.23 |
| 150 | Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY | 28.24 | 15.10 | 43.34 |
| 151 | Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY | 29.64 | 14.64 | 44.28 |
| 152 | Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY | 25.94 | 13.57 | 39.51 |
| 153 | Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY | 24.08 | 12.96 | 37.04 |
| 154 | Groundman - ELECTRICAL LINE CONSTRUCTION ONLY | 21.75 | 11.90 | 33.65 |

TRUCK DRIVERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | \$ | \$ | \$ |
| 201 | Single Axle or Two Axle | 25.87 | 13.00 | 38.87 |
| 203 | Three or More Axle | 17.54 | 13.85 | 31.39 |
| 204 | Articulated, Euclid, Dumptor, Off Road Material Hauler | 31.89 | 17.98 | 49.87 |
| 205 | Pavement Marking Vehicle | 20.85 | 11.02 | 31.87 |
| 207 | Truck Mechanic | 17.00 | 0.00 | 17.00 |

LABORERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | \$ | \$ | \$ |
| 301 | General Laborer Future Increase(s): Add \$.80/hr. on 06/03/2013 Premium Increase(s): Add \$.20 for blaster, bracer, manhole builder, caulker, bottomman and power tool; Add \$.55 for pipelayer; Add \$1.00 for tunnel work 0-15 lbs. compressed air; Add \$2.00 for over 15-30 lbs. compressed air; Add \$3.00 for over 30 lbs. compressed air. | 25.53 | 13.89 | 39.42 |
| 303 | Landscaper | 26.92 | 12.51 | 39.43 |

Fringe Benefits Must Be Paid On All Hours Worked

| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> \$ | <u>HOURLY FRINGE BENEFITS</u> \$ | <u>TOTAL</u> \$ |
|-------------|--|---------------------------------------|-------------------------------------|--------------------|
| 304 | Flagperson or Traffic Control Person | 17.33 | 15.53 | 32.86 |
| 311 | Fiber Optic Laborer (Outside, Other Than Concrete Encased) | 17.81 | 12.22 | 30.03 |
| 314 | Railroad Track Laborer | 23.41 | 6.91 | 30.32 |

**HEAVY EQUIPMENT OPERATORS
SEWER, WATER OR TUNNEL WORK**

Fringe Benefits Must Be Paid On All Hours Worked

| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> \$ | <u>HOURLY FRINGE BENEFITS</u> \$ | <u>TOTAL</u> \$ |
|-------------|---|---------------------------------------|-------------------------------------|--------------------|
| 521 | Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master Mechanic; Pile Driver. Future Increase(s): Add \$1/hr on 6/2/2013. Premium Increase(s): Add \$.50/hr for >200 Ton / Add \$1/hr at 300 Ton / Add \$1.50 at 400 Ton / Add \$2/hr at 500 Ton & Over. | 35.12 | 18.46 | 53.58 |
| 522 | Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional); Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader & Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under; Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid Rig; Telehandler; Traveling Crane (Bridge Type). Future Increase(s): Add \$1/hr on 6/2/2013. | 32.92 | 18.46 | 51.38 |
| 523 | Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40 hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over 8-Inch Bucket). Future Increase(s): Add \$1/hr on 6/2/2013. | 32.39 | 18.46 | 50.85 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|---|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 524 | Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or Remote); Concrete Conveyor System; Concrete Finishing Machine (Road Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump; Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch or Over) or Well Points; Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames. | 31.89 | 18.11 | 50.00 |
| 525 | Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); Loading Machine (Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without Attachments); Vibratory Hammer or Extractor, Power Pack. Future Increase(s): Add \$1/hr on 6/2/2013. | 29.69 | 18.46 | 48.15 |
| 526 | Boiler (Temporary Heat); Forklift; Greaser; Oiler. | 30.44 | 19.10 | 49.54 |
| 527 | Work Performed on the Great Lakes Including Diver; Wet Tender or Hydraulic Dredge Engineer. | 37.45 | 19.45 | 56.90 |
| 528 | Work Performed on the Great Lakes Including 70 Ton & Over Tug Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or Welder. | 37.45 | 19.45 | 56.90 |
| 529 | Work Performed on the Great Lakes Including Deck Equipment Operator or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck Machinery. | 27.75 | 19.15 | 46.90 |
| 530 | Work Performed on the Great Lakes Including Deck Equipment Operator; Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes 50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes ONLY. | 27.75 | 19.15 | 46.90 |

AIRPORT PAVEMENT OR STATE HIGHWAY CONSTRUCTION

Includes all airport projects (excluding buildings) and all projects awarded by the Wisconsin Department of Transportation (excluding buildings).

SKILLED TRADES

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|---|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 103 | Bricklayer, Blocklayer or Stonemason | 35.58 | 19.20 | 54.78 |
| 105 | Carpenter | 30.16 | 15.31 | 45.47 |
| 107 | Cement Finisher Future Increase(s): Add \$1.87 on 6/1/13; Add \$1.87 on 6/1/14; Add \$1.87 on 6/1/15; Add \$1.75 on 6/1/16. Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.40/hr when the Wisconsin Department of Transportation or responsible governing agency requires that work be performed at night under artificial illumination with traffic control and the work is completed after sunset and before sunrise. | 32.09 | 16.13 | 48.22 |
| 109 | Electrician Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 32.94 | 18.80 | 51.74 |
| 111 | Fence Erector | 28.00 | 4.50 | 32.50 |
| 116 | Ironworker | 30.90 | 19.11 | 50.01 |
| 118 | Line Constructor (Electrical) | 31.29 | 15.34 | 46.63 |
| 124 | Painter | 26.65 | 13.10 | 39.75 |
| 125 | Pavement Marking Operator | 29.22 | 16.71 | 45.93 |
| 126 | Piledriver | 30.66 | 15.31 | 45.97 |
| 133 | Roofer or Waterproofer | 30.40 | 2.23 | 32.63 |
| 137 | Teledata Technician or Installer | 21.26 | 11.75 | 33.01 |
| 143 | Tuckpointer, Caulker or Cleaner | 32.01 | 16.85 | 48.86 |
| 144 | Underwater Diver (Except on Great Lakes) | 37.45 | 19.45 | 56.90 |
| 150 | Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY | 29.64 | 17.00 | 46.64 |
| 151 | Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY | 35.50 | 15.09 | 50.59 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 152 | Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY | 25.94 | 13.57 | 39.51 |
| 153 | Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY | 24.08 | 12.96 | 37.04 |
| 154 | Groundman - ELECTRICAL LINE CONSTRUCTION ONLY | 21.75 | 11.90 | 33.65 |

TRUCK DRIVERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 201 | Single Axle or Two Axle | 33.22 | 18.90 | 52.12 |
| 203 | Three or More Axle Future Increase(s): Add \$1.85/hr on 6/1/2013. Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 23.31 | 17.13 | 40.44 |
| 204 | Articulated, Euclid, Dumptor, Off Road Material Hauler Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14. Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtml . | 27.77 | 19.90 | 47.67 |
| 205 | Pavement Marking Vehicle | 23.84 | 14.94 | 38.78 |
| 206 | Shadow or Pilot Vehicle | 33.22 | 18.90 | 52.12 |
| 207 | Truck Mechanic | 22.50 | 16.19 | 38.69 |

LABORERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 301 | General Laborer Future Increase(s): Add \$1.70/hr on 6/1/2013; Add \$1.60/hr on 6/1/2014. Premium Increase(s): Add \$.10/hr for topman, air tool operator, vibrator or tamper operator (mechanical hand operated), chain saw operator and demolition burning torch laborer; Add \$.15/hr for bituminous worker (raker and luteman), formsetter (curb, sidewalk and pavement) and strike off man; Add \$.20/hr for blaster and powderman; Add \$.25/hr for bottomman; Add \$.35/hr for line and grade specialist; Add \$.45/hr for pipelayer. / DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr for work on projects involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after such time period). | 28.35 | 13.90 | 42.25 |
| 302 | Asbestos Abatement Worker | 18.00 | 0.00 | 18.00 |
| 303 | Landscaper Future Increase(s): Add \$1.70/hr on 6/1/13; Add \$1.60/hr on 6/1/14. Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr for work on projects involving temporary traffic control setup, for lane and shoulder closures, when work under artificial illumination conditions is necessary as required by the project provisions (including prep time prior to and/or cleanup after such time period). | 28.35 | 13.90 | 42.25 |
| 304 | Flagperson or Traffic Control Person Future Increase(s): Add \$1.70/hr on 6/1/2013; Add \$1.60/hr on 6/1/2014. Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr when the Wisconsin Department of Transportation or responsible governing agency requires that work be performed at night under artificial illumination with traffic control and the work is completed after sunset and before sunrise. | 24.70 | 13.90 | 38.60 |
| 311 | Fiber Optic Laborer (Outside, Other Than Concrete Encased) | 17.81 | 12.22 | 30.03 |
| 314 | Railroad Track Laborer | 23.41 | 6.91 | 30.32 |

**HEAVY EQUIPMENT OPERATORS
AIRPORT PAVEMENT OR STATE HIGHWAY CONSTRUCTION**

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|---|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 531 | Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Traveling Crane (Bridge Type). Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14. Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm . | 35.22 | 19.90 | 55.12 |
| 532 | Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., & Under; Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver. Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14. Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm . | 34.72 | 19.90 | 54.62 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 533 | <p>Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT Performing Work on the Great Lakes); Boring Machine (Directional, Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches & A-Frames.</p> <p>Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14.</p> <p>Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm.</p> | 34.22 | 19.90 | 54.12 |
| 534 | <p>Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor (Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint Sawyer (Multiple Blade); Launch (NOT Performing Work on the Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5 Ton or Under); Self Propelled Chip Spreader; Shouldering Machine; Skid Steer Loader (With or Without Attachments); Telehandler; Tining or Curing Machine.</p> <p>Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14.</p> <p>Premium Increase(s):</p> | 33.96 | 19.90 | 53.86 |

Fringe Benefits Must Be Paid On All Hours Worked

| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> \$ | <u>HOURLY FRINGE BENEFITS</u> \$ | <u>TOTAL</u> \$ |
|-------------|---|---|---|--------------------|
| | <p>DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm.</p> | | | |
| 535 | <p>Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack.</p> <p>Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14.</p> <p>Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm.</p> | 33.67 | 19.90 | 53.57 |
| 536 | Fiber Optic Cable Equipment. | 25.74 | 15.85 | 41.59 |
| 537 | Work Performed on the Great Lakes Including Diver; Wet Tender or Hydraulic Dredge Engineer. | 37.45 | 19.45 | 56.90 |
| 538 | Work Performed on the Great Lakes Including 70 Ton & Over Tug Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or Welder. | 37.45 | 19.45 | 56.90 |
| 539 | Work Performed on the Great Lakes Including Deck Equipment Operator or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck Machinery. | 27.75 | 19.15 | 46.90 |
| 540 | Work Performed on the Great Lakes Including Deck Equipment Operator, Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes 50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck Engineer or Assistant Tug Operator; Off Road Trucks-Great Lakes ONLY. | 27.75 | 19.15 | 46.90 |

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of Transportation).

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked

| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> \$ | <u>HOURLY FRINGE BENEFITS</u> \$ | <u>TOTAL</u> \$ |
|-------------|---|---|---|--------------------|
| 103 | Bricklayer, Blocklayer or Stonemason | 33.00 | 15.00 | 48.00 |
| 105 | Carpenter | 30.16 | 15.31 | 45.47 |
| 107 | Cement Finisher | 31.48 | 15.68 | 47.16 |
| 109 | Electrician Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 32.94 | 18.80 | 51.74 |
| 111 | Fence Erector | 22.50 | 3.98 | 26.48 |
| 116 | Ironworker | 30.90 | 19.11 | 50.01 |
| 118 | Line Constructor (Electrical) | 37.05 | 16.94 | 53.99 |
| 124 | Painter | 24.80 | 14.78 | 39.58 |
| 125 | Pavement Marking Operator | 28.10 | 15.00 | 43.10 |
| 126 | Piledriver | 30.66 | 15.31 | 45.97 |
| 133 | Roofer or Waterproofer | 30.40 | 2.23 | 32.63 |
| 137 | Teledata Technician or Installer | 21.26 | 11.75 | 33.01 |
| 143 | Tuckpointer, Caulker or Cleaner | 32.01 | 16.85 | 48.86 |
| 144 | Underwater Diver (Except on Great Lakes) | 37.45 | 19.45 | 56.90 |
| 150 | Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY | 29.64 | 14.55 | 44.19 |
| 151 | Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY Premium Increase(s): DOT PREMIUM: Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. | 30.60 | 14.64 | 45.24 |
| 152 | Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY | 25.94 | 13.57 | 39.51 |
| 153 | Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY | 24.08 | 12.96 | 37.04 |
| 154 | Groundman - ELECTRICAL LINE CONSTRUCTION ONLY | 21.75 | 11.90 | 33.65 |

TRUCK DRIVERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 201 | Single Axle or Two Axle | 25.87 | 13.00 | 38.87 |
| 203 | Three or More Axle | 17.00 | 0.00 | 17.00 |
| 204 | Articulated, Euclid, Dumptor, Off Road Material Hauler Future Increase(s): Add \$1/hr on 6/2/2013. | 32.39 | 18.46 | 50.85 |
| 205 | Pavement Marking Vehicle | 20.85 | 11.02 | 31.87 |
| 206 | Shadow or Pilot Vehicle | 25.87 | 13.00 | 38.87 |
| 207 | Truck Mechanic | 17.00 | 0.00 | 17.00 |

LABORERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 301 | General Laborer | 27.20 | 13.37 | 40.57 |
| 303 | Landscaper | 18.25 | 1.11 | 19.36 |
| 304 | Flagperson or Traffic Control Person | 17.33 | 15.53 | 32.86 |
| 311 | Fiber Optic Laborer (Outside, Other Than Concrete Encased) | 17.81 | 12.22 | 30.03 |
| 314 | Railroad Track Laborer | 23.41 | 6.91 | 30.32 |

**HEAVY EQUIPMENT OPERATORS
CONCRETE PAVEMENT OR BRIDGE WORK**

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|---|--------------------------------|------------------------------|-------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | \$ | \$ | \$ |
| 541 | Crane, Tower Crane, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic. Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14. Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm . | 35.22 | 19.90 | 55.12 |
| 542 | Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver. Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14. Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm . | 34.72 | 19.90 | 54.62 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|--|---|---|---------------------------------------|--------------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 543 | <p>Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional, Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer & Gutter Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches & A-Frames.</p> <p>Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14.</p> <p>Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm.</p> | 34.22 | 19.90 | 54.12 |
| 544 | <p>Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor (Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger; Joint Sawyer (Multiple Blade); Launch (NOT Performing Work on the Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader; Robotic Tool Carrier (With or Without Attachments); Self Propelled Chip Spreader; Shouldering Machine; Skid Steer Loader (With or Without Attachments); Telehandler; Tining or Curing Machine.</p> <p>Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14.</p> <p>Premium Increase(s): DOT PREMIUMS: 1) Pay two times the hourly basic rate on Sunday, New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day & Christmas Day. 2) Add \$1.25/hr night work premium. See DOT's website for details about the applicability of this night work premium at: http://roadwaystandards.dot.wi.gov/hcci/labor-wages-eeo/index.shtm.</p> | 33.96 | 19.90 | 53.86 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 545 | Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher, Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. | 29.82 | 17.98 | 47.80 |
| 546 | Fiber Optic Cable Equipment. | 25.74 | 15.85 | 41.59 |
| 547 | Work Performed on the Great Lakes Including Diver; Wet Tender or Hydraulic Dredge Engineer. | 37.45 | 19.45 | 56.90 |
| 548 | Work Performed on the Great Lakes Including 70 Ton & Over Tug Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or Welder. | 37.45 | 19.45 | 56.90 |
| 549 | Work Performed on the Great Lakes Including Deck Equipment Operator or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000 Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck Machinery. | 27.75 | 19.15 | 46.90 |
| 550 | Work Performed on the Great Lakes Including Deck Equipment Operator; Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes 50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes ONLY. | 27.75 | 19.15 | 46.90 |

**HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK**

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|---|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 551 | Crane, Tower Crane, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic. | 34.62 | 17.98 | 52.60 |
| 552 | Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or Without Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under; Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver. Future Increase(s): Add \$1/hr on 6/2/2013. | 32.92 | 18.46 | 51.38 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | HOURLY BASIC RATE OF PAY | HOURLY FRINGE BENEFITS | TOTAL |
|---|--|--------------------------------|------------------------------|-------|
| CODE | TRADE OR OCCUPATION | \$ | \$ | \$ |
| 553 | Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; Backhoe (Track Type) Having a Mfr.'s Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt) Plant & Paver, Screed; Boring Machine (Directional, Horizontal or Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or Remote); Concrete Conveyor System; Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches & A-Frames. Future Increase(s): Add \$1/hr on 6/2/2013. | 32.39 | 18.46 | 50.85 |
| 554 | Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint Sawyer (Multiple Blade); Launch (NOT Performing Work on the Great Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader; Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5 Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid Steer Loader (With or Without Attachments); Telehandler. Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14. | 33.67 | 19.55 | 53.22 |
| 555 | Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters; Vibratory Hammer or Extractor, Power Pack. Future Increase(s): Add \$2/hr on 6/1/13; Add \$1.75/hr on 6/1/14. | 33.67 | 19.55 | 53.22 |
| 556 | Fiber Optic Cable Equipment. | 25.74 | 15.85 | 41.59 |

RESIDENTIAL OR AGRICULTURAL CONSTRUCTION

Includes single family houses or apartment buildings of no more than four (4) stories in height and all buildings, structures or facilities that are primarily used for agricultural or farming purposes, excluding commercial buildings. For classification purposes, the exterior height of a residential building, in terms of stories, is the primary consideration. All incidental items such as site work, driveways, parking lots, private sidewalks, private septic systems or sewer and water laterals connected to a public system and swimming pools are included within this definition. Residential buildings of five (5) stories and above are NOT included within this definition.

SKILLED TRADES

| CODE | TRADE OR OCCUPATION | Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | |
|------|--------------------------------------|---|------------------------------------|-------------|
| | | HOURLY BASIC RATE OF PAY \$ | HOURLY FRINGE BENEFITS \$ | TOTAL \$ |
| 101 | Acoustic Ceiling Tile Installer | 19.50 | 11.10 | 30.60 |
| 102 | Boilermaker | 31.09 | 24.52 | 55.61 |
| 103 | Bricklayer, Blocklayer or Stonemason | 23.00 | 0.00 | 23.00 |
| 104 | Cabinet Installer | 16.25 | 3.22 | 19.47 |
| 105 | Carpenter | 30.16 | 1.36 | 31.52 |
| 106 | Carpet Layer or Soft Floor Coverer | 23.95 | 6.48 | 30.43 |
| 107 | Cement Finisher | 22.46 | 2.71 | 25.17 |
| 108 | Drywall Taper or Finisher | 15.50 | 0.00 | 15.50 |
| 109 | Electrician | 17.00 | 13.64 | 30.64 |
| 110 | Elevator Constructor | 44.94 | 23.84 | 68.78 |
| 111 | Fence Erector | 18.52 | 5.93 | 24.45 |
| 112 | Fire Sprinkler Fitter | 36.07 | 18.60 | 54.67 |
| 113 | Glazier | 37.13 | 12.32 | 49.45 |
| 114 | Heat or Frost Insulator | 35.00 | 0.00 | 35.00 |
| 115 | Insulator (Batt or Blown) | 18.50 | 13.98 | 32.48 |
| 116 | Ironworker | 30.90 | 19.11 | 50.01 |
| 117 | Lather | 30.16 | 1.36 | 31.52 |
| 119 | Marble Finisher | 16.50 | 2.38 | 18.88 |
| 120 | Marble Mason | 23.00 | 0.00 | 23.00 |
| 121 | Metal Building Erector | 16.52 | 1.82 | 18.34 |
| 123 | Overhead Door Installer | 17.00 | 0.00 | 17.00 |
| 124 | Painter | 23.00 | 11.27 | 34.27 |
| 125 | Pavement Marking Operator | 28.10 | 15.00 | 43.10 |

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | | | |
|---|----------------------------------|---|---------------------------------------|--------------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> | <u>HOURLY FRINGE BENEFITS</u> | <u>TOTAL</u> |
| | | \$ | \$ | \$ |
| 129 | Plasterer | 20.00 | 0.00 | 20.00 |
| 130 | Plumber | 38.90 | 0.00 | 38.90 |
| 132 | Refrigeration Mechanic | 33.00 | 1.79 | 34.79 |
| 133 | Roofer or Waterproofer | 17.50 | 3.73 | 21.23 |
| 134 | Sheet Metal Worker | 21.03 | 3.40 | 24.43 |
| 135 | Steamfitter | 41.20 | 16.28 | 57.48 |
| 137 | Teledata Technician or Installer | 19.23 | 1.46 | 20.69 |
| 138 | Temperature Control Installer | 21.00 | 0.00 | 21.00 |
| 139 | Terrazzo Finisher | 26.57 | 16.00 | 42.57 |
| 140 | Terrazzo Mechanic | 30.01 | 17.13 | 47.14 |
| 141 | Tile Finisher | 20.60 | 4.88 | 25.48 |
| 142 | Tile Setter | 19.00 | 0.00 | 19.00 |
| 143 | Tuckpointer, Caulker or Cleaner | 32.50 | 2.84 | 35.34 |
| 146 | Well Driller or Pump Installer | 19.00 | 7.30 | 26.30 |
| 147 | Siding Installer | 19.07 | 0.00 | 19.07 |

TRUCK DRIVERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | | | |
|---|----------------------------|---|---------------------------------------|--------------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> | <u>HOURLY FRINGE BENEFITS</u> | <u>TOTAL</u> |
| | | \$ | \$ | \$ |
| 201 | Single Axle or Two Axle | 28.05 | 4.18 | 32.23 |
| 203 | Three or More Axle | 20.00 | 4.37 | 24.37 |
| 205 | Pavement Marking Vehicle | 20.85 | 11.02 | 31.87 |
| 207 | Truck Mechanic | 19.00 | 1.85 | 20.85 |

LABORERS

| Fringe Benefits Must Be Paid On <u>All</u> Hours Worked | | | | |
|---|----------------------------|---|---------------------------------------|--------------|
| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> | <u>HOURLY FRINGE BENEFITS</u> | <u>TOTAL</u> |
| | | \$ | \$ | \$ |
| 301 | General Laborer | 19.80 | 7.22 | 27.02 |
| 302 | Asbestos Abatement Worker | 18.00 | 6.24 | 24.24 |
| 303 | Landscaper | 13.15 | 6.51 | 19.66 |

Fringe Benefits Must Be Paid On All Hours Worked

| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> \$ | <u>HOURLY FRINGE BENEFITS</u> \$ | <u>TOTAL</u> \$ |
|-------------|--|---------------------------------------|-------------------------------------|--------------------|
| 311 | Fiber Optic Laborer (Outside, Other Than Concrete Encased) | 17.81 | 12.22 | 30.03 |
| 315 | Final Construction Clean-Up Worker | 15.00 | 0.00 | 15.00 |

**HEAVY EQUIPMENT OPERATORS
RESIDENTIAL OR AGRICULTURAL CONSTRUCTION**

Fringe Benefits Must Be Paid On All Hours Worked

| <u>CODE</u> | <u>TRADE OR OCCUPATION</u> | <u>HOURLY BASIC RATE OF PAY</u> \$ | <u>HOURLY FRINGE BENEFITS</u> \$ | <u>TOTAL</u> \$ |
|-------------|--|---------------------------------------|-------------------------------------|--------------------|
| 557 | Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt Screed; Backhoe (Track Type); Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt) Plant & Paver, Screed; Boring Machine (Directional, Horizontal or Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader & Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under; Crane, Shovel, Dragline, Clamshells; Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Grader or Motor Patrol; Grout Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist; Mechanic or Welder; Milling Machine; Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type); Winches & A-Frames. | 31.89 | 18.20 | 50.09 |

| | | | | |
|-----|--|-------|------|-------|
| 558 | Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking System; Backfiller; Belting, Burlap, Texturing Machine; Boiler (Temporary Heat); Broom or Sweeper; Compactor (Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road Type); Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure Utility Locating Machine (Daylighting Machine); Jeep Digger; Lift Slab Machine; Mulcher; Oiler; Post Hole Digger or Driver; Power Subgrader; Pump (3 Inch or Over) or Well Points; Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker; Roller (Rubber Tire, 5 Tons or Under); Screed (Milling Machine); Self Propelled Chip Spreader; Shouldering Machine; Skid Steer Loader (With or Without Attachments); Stump Chipper; Telehandler; Vibratory Hammer or Extractor, Power Pack. | 28.70 | 4.91 | 33.61 |
|-----|--|-------|------|-------|

ID #: 29789
 RESOLUTION #: 13-00323
 DATE ADOPTED: 5/3/13

Standard Sidewalk Inc
 Annual Construction and
 Reconstruction of Concrete
 Sidewalk.

***** END OF RATES *****