



Department of Public Works  
**City Engineering Division**

Robert F. Phillips, P.E.  
**City Engineer**

City-County Building, Room 115  
210 Martin Luther King, Jr. Boulevard  
Madison, Wisconsin 53703  
FAX 608 264 9275  
www.cityofmadison.com

**608 266 4751**

**Assistant City Engineer**  
Michael R. Dailey, P.E.

**Principal Engineers**  
Christina M. Bachmann, P.E.  
John S. Fahrney, P.E.  
Gregory T. Fries, P.E.  
Christopher J. Petykowski, P.E.

**Facilities & Sustainability**  
Jeanne E. Hoffman, Manager  
James C. Whitney, A.I.A.

**Operations Supervisor**  
Kathleen M. Cryan

**GIS Manager**  
David A. Davis, R.L.S.

**Financial Officer**  
Steven B. Danner-Rivers

**Hydrogeologist**  
Brynn Bemis

**NOTICE OF ADDENDUM**

**ANNUAL CONSTRUCTION AND RECONSTRUCTION OF CONCRETE  
SIDEWALK AND INCIDENTAL CONCRETE CURB AND GUTTER WORK  
ORDERED (DISTRICT 18) BY THE COMMON COUNCIL**

**ADDENDUM NO. 1**

**CONTRACT NO. 7035**

**REMOVE**

City of Madison Aldermanic District 12 and Wards Map page D-10

**INSERT**

Map page D-10 (revised March 13, 2013) (City of Madison Aldermanic District 18 and Wards)

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original document shall remain in effect.

Please acknowledge this addendum on page E1 of the contract documents.

Electronic version of these documents can be found on the City of Madison web site at:

<http://www.cityofmadison.com/business/PW/contracts/openforBid.cfm>

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

Robert F. Phillips, P.E., City Engineer

# City of Madison Aldermanic District 18 and Wards

Effective January 1, 2012

Prepared by City of Madison Planning Division on 11/28/2012

|   |                     |
|---|---------------------|
|  | Aldermanic District |
|  | Ward                |

