

www.madisonwater.org - 119 East Olin Avenue, Madison, WI 53713-1431 - TEL 608.266.4651 - FAX 608.266.4426

February 9, 2017

NOTICE OF ADDENDUM ADDENDUM 1

CONTRACT NO. 7500 PROJECT NO. 10434 UNIT WELL 31 WATER TREATMENT PLANT

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original document shall remain in effect.

CHANGES TO THE SPECIFICATIONS MANUAL:

- 1. Insert the following sections to the specifications manual (see attached):
 - A. SECTION 32 31 13: CHAIN LINK FENCES AND GATES
 - B. SECTION 32 31 33: METAL SECURITY FENCING
 - C. SECTION 32 31 43: AUTOMATIC STEEL GATE
 - D. SECTION 32 91 00: TOPSOIL PLACEMENT
 - E. SECTION 32 92 00: LAWNS AND GRASSES
 - F. SECTION 32 92 12: TURF ESTABLISHMENT
 - G. SECTION 32 93 00: EXTERIOR PLANTS

CHANGES TO THE DRAWINGS:

- 1. Revise the following drawings as identified below:
 - A. DRAWING C1:
 - I. Delete all references to "BASKET-WEAVE WOODEN FENCE" and replace with "METAL SECURITY FENCING"
 - II. Clarification: All fencing shown on sheet C1, with exception of the fence noted as CHAIN LINK FENCE, shall be "METAL SECURITY FENCING" per section 32 31 33
 - III. Chain Link fencing shall be 8'-0" in height
 - B. DRAWING C2:
 - I. Delete all fence references



www.madisonwater.org - 119 East Olin Avenue, Madison, WI 53713-1431 - TEL 608.266.4651 - FAX 608.266.4426

CHANGES TO (BID EXPRESS) SECTION B: PROPOSAL PAGE BID FORM:

- 1. Revise the following Proposal Page bid items:
 - A. ITEM 62: STORAGE YARD FENCING
 - I. Change name to "METAL SECURITY FENCING"
 - II. Change quantity from 225-LF to 265-LF
 - B. ITEM 63: CHAIN LINK FENCE
 - I. Change quantity from 175-LF to 110-LF

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's Acknowledgement on Bid Express.

Electronic version of these documents can be found on the Bid Express web site at:

http://www.bidexpress.com

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

Alan L. Larson, PE, BCEE

Principal Engineer