

**CAPITOL EAST DISTRICT PARKING STRUCTURE**

CONTRACT NO. 7951  
 DATE: 8/11/17

Item	Quantity	Price	Extension	Miron Construction Co., Inc. Price	C.D. Smith Construction, Inc. Price	Stevens Construction Corp. Price	J.H. Findorff & Son, Inc. Price	Tri-North Builders, Inc. Price
<b>Section B: Proposal Page, Base Bid</b>								
90001 - Base Bid: All work require to fully complete the project according to the Project Documents. (Excluding Alternate #1) - Lump Sum	1.00	\$13,991,457.00	\$13,991,457.00	\$15,248,000.00	\$15,480,000.00	\$15,546,000.00	\$17,967,000.00	
<b>Section B: Proposal Page, Alternate No. 1</b>								
90002 - ALTERNATE NO. 1: Add crystalline concrete add mixture to the concrete mix for the balance of the structural decks. NOTE: Crystalline waterproofing concrete add mixture is to be included in Base Bid Item 90001 for the storm water tank. - Lump Sum	1.00	\$275,982.00	\$275,982.00	\$227,000.00	\$225,000.00	\$191,000.00	\$254,000.00	
<b>Section B: Proposal Page, Unit Prices (Unit Prices will be used solely for the purpose of determining the adjustment to the Base Bid for differences between the estimated quantities and the actual quantities)</b>								
90003 - The Base Bid Item 90001 will be adjusted to remove existing underground unforeseen buried concrete slabs and foundations. The estimated quantity is 200 CY. Provide a unit cost for additions/ deductions from all work required under the contract for the actual removed quantity above or below the estimated quantity of 200 CY. - CY	200.00	\$115.00	\$23,000.00	\$110.00	\$104.00	\$104.00	\$109.00	
90004 - The Base Bid Item 90001 will be adjusted to provide engineered fill at locations of unforeseen removed existing underground unforeseen buried concrete slabs and foundations. The estimated quantity is 200 CY. Provide a unit cost for additions/ deductions from all work required under the contract for the actual backfill quantity above or below the estimated quantity of 200 CY. - CY	200.00	\$118.00	\$23,600.00	\$113.00	\$107.00	\$107.00	\$112.00	

**CAPITOL EAST DISTRICT PARKING STRUCTURE**

CONTRACT NO. 7951  
 DATE: 8/11/17

Item	Quantity	Price	Extension	Miron Construction Co., Inc.	C.D. Smith Construction, Inc.	Stevens Construction Corp.	J.H. Findorff & Son, Inc.	Tri-North Builders, Inc.
<b>90005</b> - The Base Bid Item 90001 will be adjusted for the actual length of 90 ton piles installed. The estimated quantity is 10,675 LF. Provide a unit cost for additions/ deductions from all work required under the contract for the actual installed quantity above or below the estimated quantity of 10,675 LF. - LF	10675.00	\$1.10	\$11,742.50		\$1.00	\$26.00	\$1.00	\$26.00
<b>90006</b> - The Base Bid Item 90001 will be adjusted for the actual length of 40 ton piles installed. The estimated quantity is 4,760 LF. Provide a unit cost for additions/ deductions from all work required under the contract for the actual installed quantity above or below the estimated quantity of 4,760 LF. - LF	4760.00	\$1.10	\$5,236.00		\$1.00	\$33.00	\$1.00	\$33.00