
CONTRACT NO.  8500
DATE: 2/20/20

Raymond P. 
Cattell, Inc.

Item Quantity Price Extension Price
Section B:  Proposal Page
10701.0 - TRAFFIC CONTROL - LUMP SUM 1.00 $5,900.00 $5,900.00 $70,000.00
10911.0 - MOBILIZATION - LUMP SUM 1.00 $27,200.00 $27,200.00 $150,000.00
20130.0 - UNDERDRAIN - L.F. 1500.00 $44.75 $67,125.00 $17.50

20322.0 - REMOVE CONCRETE CURB & GUTTER - L.F. 260.00 $7.80 $2,028.00 $15.00
20323.0 - REMOVE CONCRETE SIDEWALK & DRIVE - 
S.F. 42700.00 $2.90 $123,830.00 $4.00
20327.0 - REMOVE TREE GRATE - EACH 83.00 $190.00 $15,770.00 $200.00
20401.0 - CLEARING - I.D. 440.00 $5.30 $2,332.00 $35.00
20402.0 - GRUBBING - I.D. 440.00 $5.30 $2,332.00 $25.00
30131.0 - COLD  WEATHER PROTECTION OF 
CONCRETE SIDEWALK & DRIVE (POLYETHYLENE) 
(UNDISTRIBUTED) - S.F. 2000.00 $0.25 $500.00 $0.01
30208.0 - HAND FORMED CONCRETE CURB & 
GUTTER - L.F. 260.00 $46.25 $12,025.00 $45.00

30302.0 - 7" CONCRETE SIDEWALK AND DRIVE - S.F. 17000.00 $8.40 $142,800.00 $8.70
30340.0 - CURB RAMP DETECTABLE WARNING FIELD 
- S.F. 272.00 $44.50 $12,104.00 $30.00
30342.0 - TREE GRATE 4’ X 8’ (INCLUDING FRAME) - 
EACH 44.00 $3,700.00 $162,800.00 $4,000.00

90001.0 - 7" COLORED CONCRETE SIDEWALK  - S.F. 24000.00 $9.80 $235,200.00 $10.60

90002.0 - 9 INCH COLORED CONCRETE DRIVE - S.F. 750.00 $11.25 $8,437.50 $14.20
90003.0 - 9 INCH CONCRETE DRIVE - S.F. 950.00 $9.00 $8,550.00 $11.90
90004.0 - REMOVE BOLLARD - EACH 20.00 $660.00 $13,200.00 $350.00
90005.0 - REMOVE BIKE RACK - EACH 3.00 $170.00 $510.00 $250.00
90006.0 - TERRACE SUPPORT SYSTEM - C.F. 19800.00 $16.75 $331,650.00 $20.00
90007.0 - PLANTING SOIL  - C.F. 22200.00 $2.00 $44,400.00 $4.00
90008.0 - TEMPORARY SIDEWALK (UNDISTRIBUTED) 
- S.F. 2500.00 $3.50 $8,750.00 $5.00
90009.0 - CONCRETE PAVEMENT REPAIR - S.Y. 230.00 $110.00 $25,300.00 $175.00
90010.0 - SAND BLASTING - LUMP SUM 1.00 $4,000.00 $4,000.00 $20,000.00
90011.0 - FENCE SAFETY - L.F. 2400.00 $5.60 $13,440.00 $8.00
90012.0 - BENCH - EACH 6.00 $1,800.00 $10,800.00 $1,600.00
90013.0 - TRASH RECEPTACLE - EACH 6.00 $1,600.00 $9,600.00 $1,250.00
90014.0 - BIKE RACK, 7-STALL - EACH 4.00 $1,100.00 $4,400.00 $900.00
90015.0 - BIKE RACK, 5-STALL - EACH 1.00 $940.00 $940.00 $750.00
90016.0 - SHEET MEMBRANE WATERPROOFING 
(UNDISTRIBUTED) - S.Y. 25.00 $38.75 $968.75 $300.00
90017.0 - PROVIDE AND PLANT TREE - EACH 44.00 $730.00 $32,120.00 $960.00
90018.0 - INSTALL TREE GUARD - EACH 44.00 $150.00 $6,600.00 $150.00
90019.0 - REMOVE, SALVAGE & REINSTALL 
INFORMATIONAL SIGNAGE - EACH 1.00 $1,400.00 $1,400.00 $5,000.00
90020.0 - ADJUST CLEANOUT - EACH 5.00 $230.00 $1,150.00 $500.00
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20501.0 - ADJUST SEWER ACCESS STRUCTURE - 
EACH 6.00 $420.00 $2,520.00 $650.00
20503.0 - ADJUST INLET   - EACH 3.00 $420.00 $1,260.00 $450.00
20504.0 - ADJUST VALVE CASTING - EACH 9.00 $350.00 $3,150.00 $350.00
21013.0 - STREET SWEEPING - LUMP SUM 1.00 $10,000.00 $10,000.00 $5,000.00
21017.0 - SILT SOCK (8 INCH) - COMPLETE  
(UNDISTRIBUTED) - L.F. 100.00 $4.90 $490.00 $8.00
21049.0 - INLET PROTECTION RIGID FRAME - 
PROVIDE & INSTALL - EACH 14.00 $380.00 $5,320.00 $350.00
21050.0 - INLET PROTECTION RIGID FRAME - 
MAINTAIN - EACH 28.00 $43.25 $1,211.00 $100.00
21051.0 - INLET PROTECTION RIGID FRAME - 
REMOVE - EACH 14.00 $120.00 $1,680.00 $50.00
50361.0 - WASTEWATER CONTROL - LUMP SUM 1.00 $690.00 $690.00 $5,000.00
50801.0 - UTILITY LINE OPENING (ULO) 
(UNDISTRIBUTED) - EACH 2.00 $860.00 $1,720.00 $1,000.00
90070.0 - FURNISH AND INSTALL CIPP TO 
REHABILITATE 8-INCH DIAMETER SANITARY SEWER 
MAINS - L.F. 111.00 $180.00 $19,980.00 $135.00
90071.0 - SEWER LATERAL POINT REPAIR - EACH 2.00 $6,800.00 $13,600.00 $12,500.00
45 Items Totals $1,399,783.25 $1,823,460.00
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