Contract Routing Form KS

ROUTING: R printed on: 06/25/2020
Contract between: Parisi Construction Co. Inc -
and Dept. or Division: Engineering Division

Name/Phone Number:

Project: Julia Street, Julia Circle and Baker Avenue Assessment Distr
ict - 2020

Contract No.: 8514 File No.: 60592

Enactment No.: RES-20-00445 Enactment Date: 06/22/2020

Dollar Amount: 519,117.75

(Please DATE before routing)

Signatures Required Date Received Date Signed

City Clerk S S ) vV TSI 1) 10 =
Director of Civil Rights | lel%&)\\\U | ’71-“9 20O

Risk Manager ___\_Ypporo | 73020 pav
Finance Director | 77/157/&0}0 | 7. /S“D_@

CRtY RO o v pece \dgzirone
M aliadeoee g0z

Please return signed Contracts to the City Clerk's Office
Room 103, City-County Building for filing.

Original + 2 Copies

06/25/2020 13:59:06 enjls - Steve Sonntag 267-1997

s
o

NSRMhK:OKdgé;bmban-Hdd
Prev Wage: AA / No )
Contract Value:

AA Plan:_H{(y(M o
Amendment/Addendum # —

Type: POS LB\p / Sbdv / Gov't /
Grant @ Goal / Loan / Agrmt




City of Madison Miadison, 11 55703

www.cityofmadison.com

Legislation Details (With Text)

File #: 60592 Version: 1 Name: Awarding Public Works Contract No. 8514, Julia
Street, Julia Circle and Baker Avenue Assessment
District - 2020.

Type: Resolution Status: Passed

File created: 5/18/2020 In control: Engineering Division

On agenda: 6/16/2020 Final action: 6/16/2020

Enactment date: 6/22/2020 Enactment#: RES-20-00445

Title: Awarding Public Works Contract No. 8514, Julia Street, Julia Circle and Baker Avenue Assessment
District - 2020. (19th AD)

Sponsors: BOARD OF PUBLIC WORKS

Indexes:

Code sections:

Attachments: 1. 8514.pdf, 2. 8514 Contract .pdf

Date Ver. Action By Action Result

6/16/2020 1 COMMON COUNCIL Adopt Under Suspension of Rules 2.04, Pass
2.05,2.24, and 2.25

6/3/2020 1 BOARD OF PUBLIC WORKS

5/18/2020 1 Engineering Division Refer

The proposed resolution awards the contract for Julia Street, Julia Circle, and Baker Avenue Assessment
District - 2020 at a total cost of $560,660 including contingency. Sufficient budget authority for the proposed
contract is included in the 2020 Adopted Capital Budget for Engineering - Major Streets Pavement
Management (Munis 12717).

Awarding Public Works Contract No. 8514, Julia Street, Julia Circle and Baker Avenue Assessment District -
2020. (19th AD)

BE IT RESOLVED, that the following low bids for miscellaneous improvements be accepted and that the
Mayor and City Clerk be and are hereby authorized and directed to enter into a contract with the low bidder
contained herein, subject to the Contractor's compliance with Section 39.02 of the Madison General
Ordinances concerning compliance with the Affirmative Action provisions and subject to the Contractor's
compliance with Section 33.07 of the Madison General Ordinances regarding Best Value Contracting:

BE IT FURTHER RESOLVED, that the funds be encumbered to cover the cost of the projects contained
herein.

See attached document (Contract No. 8514) for itemization of bids.

Digitally signed by enssd
DN: cn=enssd,

email=sdannerrivers@cityofma
dison.com

Date: 2020.06.25 09:48:55
-05'00"

City of Madison Page 1 of 1 Printed on 6/25/2020

powered by Legistar™



PROJECT CONTRACTOR AMOUNT OF BID

CONTRACT NO. 8514
JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT - 2020

PARISI CONSTRUCTION CO., INC. $519,117.75
Acct. No. 12717-402-170: 54410 (91350) 175,597.25
Contingency 8%+ 14,052.75
Sub-Total $189,650.00
Acct. No. 12717-402-174: 54445 (91345) $66,708.00
Contingency 8%+ 5,341.00
Sub-Total $72,050.00
Acct. No. 12717-84-174: 54445 (91345) $145,486.50
Contingency 8%+ 11.643.50
Sub-Total $157,130.00
Acct. No. 12717-83-173: 54445 (91345) $131,325.00
Contingency 8%+ 10,505.00
Sub-Total $141,830.00

GRAND TOTAL $560,660.00



Company Lookup Summary

Jurisdiction: Wisconsin

Page 1 of 2

Company Merger

https://sbs.naic.org/solar-external-lookup/lookup/company/summary/54218780?jurisdictio...

Demographics
Company Name: Travelers Casualty and Surety Company of America Short Name:
SBS Company Number: 54218780 NAIC CoCode: 31194 FEIN: 06-0907370
Domicile Type: Foreign State of Domicile: Connecticut Country of Domicile: United States
NAIC Group Number: 3548 - Travelers Grp Organization Type: Stock Date of Incorporation: 07/18/1974
Merger Flag: Yes
- Address
Business Address Mailing Address Statutory Home Office Address Main Administrative Office Address
ONE TOWER SQ ONE TOWER SQ ONE TOWER SQ ONE TOWER SQ
HARTFORD, CT 06183 HARTFORD, CT 06183 HARTFORD, CT 06183 HARTFORD, CT 06183
United States United States United States United States
Phone, Email, Website
Phone Email Website
Type T Number No results found. No results found.
Fax Phone (844) 816-9447
rimary Phone (860) 277-0111
Company Type
Company Type: Property and Casualty
Status: Active Status Reason: Status Date: 09/10/1975
Effective Date: 07/01/1997 Legacy State ID: 110846 Expiration Date:
Issue Date: 09/10/1975 Approval Date: File Date:
Articles of Incorporation Received: No Article No: COA Number:
Appointments
Show 5 T Esnss Showing 1 1o 2 of 4606 entries Q  demisb <
;i;itl:éﬁséé N‘a:r;lé o ’vl.icenée Number NPN iLic.ense Typé §Line of Authority Appointmeﬁt Date [Effective Date - E}pirﬁ(ion Date
‘DENNIS BARTON 1283633 283633 ?[nlermediary (Agent) Individual iCasualty 06/15/1993 i01l1512020 03/15/2021
TDENNIS BARTON 1283633 1283633  !Intermediary (Agent) Individual :Property 06/15/1993 101/15/2020 :03/15/2021
First Previous E Next | Last !
Line Of Business
Showing 1 to 10 of 11 entries Q Filter
LineofBusiness Citaton Type A Effective Date
Aircraft Aircraft 09/10/1975
‘Automobile Automobile 09/10/1975
Credit Insurance Credit Insurance 09/10/1975
Disability Insurance Disability Insurance 09/10/1975
Fidelity Insurance Fidelity Insurance 09/10/1975
Fire, Inland Marine and Other Property Insurance Fire, Inland Marine and Other Property Insurance 09/10/1975
Liability and Medical Exp I (other than Liability and Medical (other than 09/10/1975
i Miscellaneous 09/10/1975
Ocean Marine Insurance {Ocean Marine Insurance 09/10/1975
Surety Insurance :Surety Insurance 109/1011975
| First | Previous 2 . Ned @ Last
Contact
‘Contact Typé " 'Preferred Name Name {E-mail {Phone Address
Registered Agent for Service of Process ] i ! i Other
CORPORATION SERVICE COMPANY
8040 EXCELSIOR DR STE 400
i MADISON, W
i United States County
i 53717

© 2020 National Association of Insurance Commissioners. Al rights reserved.

6/11/2020



Company Lookup Summary

;SBS Comp.;myNumber {NAICCoCode .Nonsurvivlnél‘ Vr y

“Non-Surviving Company Type | Terminated App op
; 54221052 ;22535 Seaboard Surety Company Property and Casually N
- Companies Absorbed
Name Change History
! ‘Pravious Name " New Name

}\élﬁa Casualty &Sumky Company ofAmeﬁéa{

{Aetna Casuaty kéurety Cofnpan\}‘of America

iTravelers Casually and Surety Company of America

© 2020 National Associaton of insurance Commissioners. All rights reserved,

‘Merger Date | Comments |
101/02/2009

" | Effective Date

" lomiotte97

Page 2 of 2

109101975

https://sbs.naic.org/solar-external-lookup/lookup/company/summary/54218780%jurisdictio...  6/11/2020



$519,117.75
ORIGINAL

BID OF PARISI CONSTRUCTION CO., INC.

2020

PROPOSAL, CONTRACT, BOND AND SPECIFICATIONS

FOR

JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT-
2020
CONTRACT NO. 8514
PROJECT NO. 12717
MUNIS NO. 12717

IN

MADISON, DANE COUNTY, WISCONSIN

AWARDED BY THE COMMON COUNCIL
MADISON, WISCONSIN ON_JUNE 16, 2020

CITY ENGINEERING DIVISION
1600 EMIL STREET
MADISON, WISCONSIN 53713

hitps://bidexpress.com/login




JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT-
2020
CONTRACT NO. 8514

INDEX
SECTION A: ADVERTISEMENT FOR BIDS AND INSTRUCTIONS TO BIDDERS........c.ccoovnneriiienee A-1
SECTION B: PROPOSAL SECTION ..ottt ittt sebes et enenes B-1
SECTION C: SMALL BUSINESS ENTERPRISE ......c.ccocccoioiiiiriiciicece e C1
SECTION D: SPECIAL PROVISIONS ..ottt ceetet st sbet et en s et esenn s D-1
SECTION E: BIDDER'S ACKNOWLEDGEMENT ..ottt ettt sneses E-1
SECTION F: BEST VALUE CONTRACTING ......ccooiviiiiiiciiicnn e F-1
SECTION G: BID BOND ..ottt et b et n e s G-1
SECTION H: AGREEMENT ..ottt ettt ettt sttt s b et e e ene s H-1
SECTION I: PAYMENT AND PERFORMANCE BOND .......cccoiiiiiiiiiiiiccnicecniieneiecsennseenen -1

This Proposal, and Agreement have
been prepared by:

CITY ENGINEERING DIVISION
CITY OF MADISON
MADISON, DANE COUNTY, WISCONSIN

Robert F. Phillips, P.E., City Engineer

RFP: sms

Rev. 03/30/2020-8514 Contract.doc I



SECTION A: ADVERTISEMENT FOR BIDS AND INSTRUCTIONS TO BIDDERS

REQUEST FOR BID FOR PUBLIC WORKS CONSTRUCTION
CITY OF MADISON, WISCONSIN

A BEST VALUE CONTRACTING MUNICIPALITY

PROJECT NAME: JULIA STREET, JULIA CIRCLE AND BAKER
AVENUE ASSESSMENT DISTRICT-2020

CONTRACT NO.: 8514

SBE GOAL 9%

BID BOND 5%

SBE PRE BID MEETING See Pre Bid Meeting info below

PREQUALIFICATION APPLICATION DUE (2:00 P.M.) [ MAY 14, 2020

BID SUBMISSION (2:00 P.M.) MAY 21. 2020

BID OPEN (2:30 P.M.) MAY 21, 2020

PUBLISHED IN WSJ MAY 7 & MAY 14, 2020

SBE PRE BID MEETING: Small Business Enterprise Pre-Bid Meetings are not being held in person at
this time. Contractors can schedule one-on-one phone calls with Juan Pablo Torres Meza in Affirmative
Action to count towards good faith efforts. Juan Pablo can be reached at 608-261-9162 or by email,
jtorresmeza@cityofmdison.com.

PREQUALIFICATION APPLICATION: Forms are available on our website,
www.cityofmadison.com/business/pw/forms.cfm. If not currently prequalified in the categories listed in
Section A, an amendment to your Prequalification will need to be submitted prior to the same due date.
Postmark is not applicable.

BIDS TO BE SUBMITTED: by hand to 1600 EMIL ST., MADISON, WI 53713 or online at
www.bidexpress.com.

THE BID OPENING is at 1600 EMIL ST., MADISON, WI 63713.

The process for submission of bids has not changed. Bids may be submitted on line through Bid Express
or in person at 1600 Emil St. Please note that the doors at 1600 Emil St. are locked, but there is a sign
with phone numbers on the door. Please call one of the numbers and staff will come to the door to get
your bid. Until further notice, the bid openings will be closed to the public to support the guidance of social
distancing as the City responds to responsively to COVID-19 impacts to services. The bids will be posted
on line after the bid opening. If you have any questions, please call Alane Boutelle at 608-267-1197, or
John Fahrney at 608-266-9091.

STANDARD SPECIFICATIONS

The City of Madison’s Standard Specifications for Public Works Construction - 2020 Edition, as
supplemented and amended from time to time, forms a part of these contract documents as if attached
hereto.

These standard specifications are available on the City of Madison Public Works website,
www.cityofmadison.com/Business/PW/specs.cfm.

The Contractor shall review these Specifications prior to preparation of proposals for the work to be done
under this contract, with specific attention to Article 102, "BIDDING REQUIREMENTS AND
CONDITIONS” and Article 103, “AWARD AND EXECUTION OF THE CONTRACT.” For the convenience
of the bidder, below are highlights of three subsections of the specifications.

Rev. 03/30/2020-8514 Contract.doc A- 1



SECTION 102.1: PRE-QUALIFICATION OF BIDDERS

In accordance with Wisconsin State Statutes 66.0901 (2) and (3), all bidders must submit to the Board of
Public Works proof of responsibility on forms furnished by the City. The City requires that all bidders be
qualified on a biennial basis.

Bidders must present satisfactory evidence that they have been regularly engaged in the type of work
specified herein and they are fully prepared with necessary capital, materials, machinery and supervisory
personnel to conduct the work to be contracted for to the satisfaction of the City. All bidders must be pre-
qualified by the Board of Public Works for the type of construction on which they are bidding prior to the
opening of the bid.

In accordance with Section 39.02(9)(a)l. of the General Ordinances, all bidders shall submit in writing to
the Affirmative Action Division Manager of the City of Madison, a Certificate of Compliance or an
Affirmative Action Plan at the same time or prior to the submission of the proof of responsibility forms.

The bidder shall be disqualified if the bidder fails to or refuses to, prior to opening of the bid, submit a
Certificate of compliance, Affirmative Action Plan or Affirmative Action Data Update, as applicable, as
defined by Section 39.02 of the General Ordinances (entitled Affirmative Action) and as required by
Section 102.11 of the Standard Specifications.

SECTION 102.4 PROPOSAL

No bid will be accepted that does not contain an adequate or reasonable price for each and every item
named in the Schedule of Unit Prices.

A lump sum bid for the work in accordance with the plans and specifications is required. The lump sum
bid must be the same as the total amounts bid for the various items and it shall be inserted in the space
provided.

All papers bound with or attached to the proposal form are considered a part thereof and must not be
detached or altered when the proposal is submitted. The plans, specifications and other documents
designated in the proposal form will be considered a part of the proposal whether attached or not.

A proposal submitted by an individual shall be signed by the bidder or by a duly authorized agent. A
proposal submitted by a partnership shall be signed by a member/partner or by a duly authorized agent
thereof. A proposal submitted by a corporation shall be signed by an authorized officer or duly authorized
registered agent of such corporation, and the proposal shall show the name of the State under the laws of
which such corporation was chartered. The required signatures shall in all cases appear in the space
provided thereof on the proposal.

Each proposal shall be placed, together with the proposal guaranty, in a sealed envelope, so marked as
to indicate name of project, the contract number or option to which it applies, and the name and address
of the Contractor or submitted electronically through Bid Express (www.bidexpress.com). Proposals will
be accepted at the location, the time and the date designated in the advertisement. Proposals received
after the time and date designated will be returned to the bidder unopened.

SECTION 102.5: BID DEPOSIT (PROPOSAL GUARANTY)

All bids, sealed or electronic, must be accompanied with a Bid Bond (City of Madison form) equal to at
least 5% of the bid or a Certificate of Annual/Biennial Bid Bond or certified check, payable to the City
Treasurer. Bid deposit of the successful bidders shall be returned within forty-eight (48) hours following
execution of the contract and bond as required.

MINOR DISCREPENCIES

Bidder is responsible for submitting all forms necessary for the City to determine compliance with State
and City bidding requirements. Nothwithstanding any language to the contrary contained herein, the City

Rev. 03/30/2020-8514 Contract.doc A-2



may exercise its discretion to allow bidders to correct or supplement submissions after bid opening, if the
minor discrepancy, bid irregularity or omission is insignificant and not one related to price, quality,
quantity, time of completion or performance of the contract.

Rev. 03/30/2020-8514 Contract.doc A-3



Bidders for this Contract(s) must be Pre-Qualified for at
least one of the following type(s) of construction denoted by an [X]

Building Demolition

101
120

[l Asbestos Removal 110 [J Building Demolition
[] House Mover

Street, Utility and Site Construction

201
205
210
215
220
221
222
225
230
235
240
241
242
245
246
250
251
252
255
260

262

[ Asphalt Paving 265 [] Retaining Walls, Precast Modular Units

[ Blasting 270 [ Retaining Walls, Reinforced Concrete

[] Boring/Pipe Jacking 275 [ Sanitary, Storm Sewer and Water Main

[ Concrete Paving Construction

[ Con. Sidewalk/Curb & Gutter/Misc. Flat Work 276 [ Sawecutting

[] Concrete Bases and Other Concrete Work 280 [] Sewer Lateral Drain Cleaning/Internal TV Insp.

[] Concrete Removal 285 [] Sewer Lining

[] Dredging 290 [] Sewer Pipe Bursting

[] Fencing 295 [] Soil Borings

[ Fiber Optic Cable/Conduit Installation 300 [J Soil Nailing

[] Grading and Earthwork 305 [] Storm & Sanitary Sewer Laterals & Water Svc.

[] Horizontal Saw Cutting of Sidewalk 310 [X Street Construction

[ infrared Seamless Patching 315 [] Street Lighting

[J Landscaping, Maintenance 318 [J Tennis Court Resurfacing

[] Ecological Restoration 320 [ Traffic Signals

[[] Landscaping, Site and Street 325 [] Traffic Signing & Marking

[J Parking Ramp Maintenance 332 [ Tree pruning/removal

[1 Pavement Marking 333 [ Tree, pesticide treatment of

[[] Pavement Sealcoating and Crack Sealing 335 [ Trucking

[ Petroleum Above/Below Ground Storage 340 [] Utility Transmission Lines including Natural Gas,
Tank Removal/lnstallation Electrical & Communications

[ Playground Installer 399 [ Other

Bridge Construction

501

[] Bridge Construction and/or Repair

Building Construction

401

402
403
404
405
410
412
413
415
420
425
428
429
430
433
435

[] Floor Covering (including carpet, ceramic tile installation, 437 [] Metals
rubber, VCT 440 [J Painting and Wallcovering
[] Building Automation Systems 445 [ Plumbing
[ Concrete 450 [0 Pump Repair
[J Doors and Windows 455 [] Pump Systems
[J Electrical - Power, Lighting & Communications 460 [] Roofing and Moisture Protection
[[J Elevator - Lifts 464 [] Tower Crane Operator
[] Fire Suppression 461 [ Solar Photovoltaic/Hot Water Systems
[ Furnishings - Furniture and Window Treatments 465 [J SoillGroundwater Remediation
[1 General Building Construction, Equal or Less than $250,000 466 [] Warning Sirens
[] General Building Construction, $250,000 to $1,500,000 470 [ Water Supply Elevated Tanks
[J General Building Construction, Over $1,500,000 475 [] Water Supply Wells
[J Glass and/or Glazing 480 [J Wood, Plastics & Composites - Structural &
[ ] Hazardous Material Removal Architectural
[] Heating, Ventilating and Air Conditioning (HVAC) 499 [] Other
[ Insulation - Thermal
[J Masonry/Tuck pointing

State of Wisconsin Certifications

1

2

3

[] Class 5 Blaster - Biasting Operations and Activities 2500 feet and closer to inhabited buildings for quarries, open pits and
road cuts.

[ Class 6 Blaster - Blasting Operations and Activities 2500 feet and closer to inhabited buildings for trenches, site
excavations, basements, underwater demolition, underground excavations, or structures 15 feet or less in height.

[0 Class 7 Blaster - Blasting Operations and Activities for structures greater than 15 ' in height, bridges, towers, and any of
the objects or purposes listed as “Class 5 Blaster or Class 6 Blaster”.

[ Petroleum Above/Below Ground Storage Tank Removal and Installation (Attach copies of State Certifications.)

[ Hazardous Material Removal (Contractor to be certified for asbestos and lead abatement per the Wisconsin Department
of Health Services, Asbestos and Lead Section (A&LS).) See the following link for application:
www.dhs. wisconsin.qoviAsbestos/Cert. State of Wisconsin Performance of Asbestos Abatement Certificate must be
attached.

] Certification number as a Certified Arborist or Certified Tree Worker as administered by the International Society of
Arbariculture

[C] Pesticide application (Certification for Commercial Applicator For Hire with the certification in the category of turf and
landscape (3.0) and possess a current license issued by the DATCP)

[[] State of Wisconsin Master Plumbers License.
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SECTION B: PROPOSAL

Please refer to the
Bid Express Website
at https://bidexpress.com
look up contract number
and go to
Section B: Proposal Page

You can access all City of Madison bid solicitations for FREE at www.bidexpress.com

Click on the "Register for Free” button and follow the instructions to register your company and yourself.
You will be asked for a payment subscription preference, since you may wish to bid online someday.
Simply choose the method to pay on a ‘per bid’ basis. This requires no payment until / unless you actually
bid online. You can also choose the monthly subscription plan at this time. You will, however, be asked to
provide payment information. Remember, you can change your preference at anytime. You will then be
able to complete your free registration and have full access to the site. Your free access does not require
completion of the ‘Digital ID’ process, so you will have instant access for viewing and downloading. To be
prepared in case you ever do wish to bid online, you may wish to establish your digital ID also, since you
cannot bid without a Digital ID.

If you have any problems with the free registration process, you can call the bidexpress
help team, toll free at 1-888-352-2439 (option 1, option1).

Rev. 03/30/2020-8514 Contract.doc B-1



SECTION C: SMALL BUSINESS ENTERPRISE

Instructions to Bidders
City of Madison
SBE Program Information

2 Small Business Enterprise (SBE) Program Information
21 Policy and Goal

The City of Madison reaffirms its policy of nondiscrimination in the conduct of City
business by maintaining a procurement process which remains open to all who have the
potential and ability to sell goods and services to the City. It is the policy of the City of
Madison to allow Small Business Enterprises (SBE) maximum feasible opportunity to
participate in City of Madison contracting. The bidder acknowledges that its bid has been
submitted in accordance with the SBE program and is for the public's protection and
welfare.

Please refer to the “ADVERTISEMENT FOR BIDS" for the goal for the utilization of SBEs
on this project. SBEs may participate as subcontractors, vendors and/or suppliers, which
provide a commercially useful function. The dollar value for SBE suppliers or ‘materials
only’ vendors shall be discounted to 60% for purposes of meeting SBE goals.

A bidder which achieves or exceeds the SBE goal will be in compliance with the SBE
requirements of this project. In the event that the bidder is unable to achieve the SBE
goal, the bidder must demonstrate that a good faith effort to do so was made. Failure to
either achieve the goal or demonstrate a good faith effort to do so will be grounds for the
bidder being deemed a non-responsible contractor ineligible for award of this contract.

A bidder may count towards its attainment of the SBE goal only those expenditures to
SBEs that perform a commercially useful function. For purposes of evaluating a bidder's
responsiveness to the attainment of the SBE goal, the contract participation by an SBE is
based on the percentage of the total base bid proposed by the Contractor. The total base
bid price is inclusive of all addenda.

Work performed by an SBE firm in a particular transaction can be counted toward the
goal only if it involves a commercially useful function. That is, in light of industry practices
and other relevant considerations, does the SBE firm have a necessary and useful role in
the transaction, of a kind for which there is a market outside the context of the SBE
Program, or is the firm's role a superfluous step added in an attempt to obtain credit
towards goals? If, in the judgment of the Affirmative Action Division, the SBE firm will not
perform a commercially useful function in the transaction, no credit towards goals will be
awarded.

The question of whether a firm is performing a commercially useful function is completely
separate from the question of whether the firm is an eligible SBE. A firm is eligible if it
meets the definitional criteria and ownership and control requirements, as set forth in the
City of Madison's SBE Program.

If the City of Madison determines that the SBE firm is performing a commercially useful
function, then the City of Madison must then decide what that function is. If the
commercially useful function is that of an SBE vendor / supplier that regularly transacts
business with the respective product, then the City of Madison will count 60% of the value
of the product supplied toward SBE goals.
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To be counted, the SBE vendor / supplier must be engaged in selling the product in
question to the public. This is important in distinguishing an SBE vendor / supplier, which
has a regular trade with a variety of customers, from a firm which performs supplier-like
functions on an ad hoc basis or for only one or two contractors with whom it has a special
relationship.

A supplier of bulk goods may qualify as an eligible SBE vendor / supplier if it either
maintains an inventory or owns or operates distribution equipment. With respect to the
distribution equipment; e.g., a fleet of trucks, the term "operates" is intended to cover a
situation in which the supplier leases the equipment on a regular basis for its entire
business. It is not intended to cover a situation in which the firm simply provides drivers
for trucks owned or leased by another party; e.g., a prime contractor, or leases such a
party's trucks on an ad hoc basis for a specific job.

If the commercially useful function being performed is not that of a qualified SBE vendor /
supplier, but rather that of delivery of products, obtaining bonding or insurance,
procurement of personnel, acting as a broker or manufacturer's representative in the
procurement of supplies, facilities, or materials, etc., only the fees or commissions will
apply towards the goal.

For example, a business that simply transfers title of a product from manufacturer to
ultimate purchaser; e. g., a sales representative who re-invoices a steel product from the
steel company to the Contractor, or a firm that puts a product into a container for delivery
would not be considered a qualified SBE vendor / supplier. The Contractor would not
receive credit based on a percentage of the cost of the product for working with such
firms.

Concerning the use of services that help the Contractor obtain needed supplies,
personnel, materials or equipment to perform a contract: only the fee received by the
service provider will be counted toward the goal. For example, use of a SBE sales
representative or distributor for a steel company, if performing a commercially useful
function at all, would entitle the Contractor receiving the steel to count only the fee paid to
the representative or distributor toward the goal. This provision would also govern fees
for professional and other services obtained expressly and solely to perform work relating
to a specific contract.

Concerning transportation or delivery services: if an SBE trucking company picks up a
product from a manufacturer or a qualified vendor / supplier and delivers the product to
the Contractor, the commercially useful function it is performing is not that of a supplier,
but simply that of a transporter of goods. Unless the trucking company is itself the
manufacturer or a qualified vendor / supplier in the product, credit cannot be given based
on a percentage of the cost of the product. Rather, credit would be allowed for the cost of
the transportation service.

The City is aware that the rule's language does not explicitly mention every kind of
business that may contribute work on this project. In administering these programs, the
City would, on a case-by-case basis, determine the appropriate counting formula to apply
in a particular situation.

2.2 Contract Compliance
Questions concerning the SBE Program shall be directed to the Contract Compliance

Officer of the City of Madison Department of Civil Rights, Affirmative Action Division, 210
Martin Luther King, Jr. Blvd., Room 523, Madison, Wl 53703, telephone (608) 266-4910.
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2.3 Certification of SBE by City of Madison

The Affirmative Action Division maintains a directory of SBEs which are currently certified
as such by the City of Madison. Contact the Contract Compliance Officer as indicated in
Section 2.2 to receive a copy of the SBE Directory or you may access the SBE Directory
online at www.cityofmadison.com/civil-rights/contract-compliance/targeted-business-

enterprise-programs/targeted-business-enterprise.

All contractors, subcontractors, vendors and suppliers seeking SBE status must complete
and submit the Targeted Business Certification Application to the City of Madison
Affirmative Action Division by the time and date established for receipt of bids. A copy of
the Targeted Business Certification Application is available by contacting the Contract
Compliance Officer at the address and telephone indicated in Section 2.2 or you may
access the  Targeted Business  Certification  Application  online  at
www. cityofmadison.com/civil-rights/contract-compliance/targeted-business-enterprise-

programs/targeted-business-enterprise. Submittal of the Targeted Business Certification
Application by the time specified does not guarantee that the applicant will be certified as
a SBE eligible to be utilized towards meeting the SBE goal for this project.

24 Small Business Enterprise Compliance Report
2.41 Good Faith Efforts

Bidders shall take all necessary affirmative steps to assure that SBEs are utilized
when possible and that the established SBE goal for this project is achieved. A
contractor who self performs a portion of the work, and is pre-qualified to perform
that category of work, may subcontract that portion of the work, but shall not be
required to do so. When a bidder is unable to achieve the established SBE goal,
the bidder must demonstrate that a good faith effort to do so was made. Such a
good faith effort should include the following:

2411 Aftendance at the pre-bid meeting.

2412 Using the City of Madison’s directory of certified SBEs to identify
SBEs from which to solicit bids.

2413 Assuring that SBEs are solicited whenever they are potential
sources.

2414 Referring prospective SBEs to the City of Madison Affirmative Action
Division for certification.

2415 Dividing total project requirements into smaller tasks and/or
quantities, where economically feasible, to permit maximum feasible
SBE participation.

2416 Establishing delivery schedules, where requirements permit, which
will encourage participation by SBEs.

2417 Providing SBEs with specific information regarding the work to be
performed.

2418 Contacting SBEs in advance of the deadline to allow such
businesses sufficient time to prepare a bid.

2419 Utilizing the bid of a qualified and competent SBE when the bid of
such a business is deemed reasonable (i.e. 5% above the lowest
bidder), although not necessarily low.

2.41.10  Contacting SBEs which submit a bid, to inquire about the details of
the bid and confirm that the scope of the work was interpreted as
intended.

24111 Completion of Cover Page (page C-6), Summary Sheet (page C-7)
and SBE Contact Reports (pages C-8 and C9) if applicable.
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2.4.2 Reporting SBE Utilization and Good Faith Efforts

The Small Business Enterprise Compliance Report is to be submitted by the
bidder with the bid: This report is due by the specified bid closing time and date.
Bids submitted without a completed SBE Compliance Report as outlined below
may be deemed non-responsible and the bidder ineligible for award of this
contract. Nothwithstanding any language to the contrary contained herein, the
City may exercise its discretion to allow bidders to correct or supplement
submissions after bid opening, if the minor discrepancy, bid irregularity or
omission is insignificant and not one related to price, quality, quantity, time of
completion, performance of the contract, or percentage of SBE utilization.

2421 If the Bidder meets or exceeds the goal established for SBE
utilization, the Small Business Enterprise Compliance Report shall
consist of the following:

24211 CoverPage, Page C-6; and
24212 Summary Sheet, C-7.

2422 If the bidder does not meet the goal established for SBE utilization,
the Small Business Enterprise Compliance Report shall consist of
the following:

24221 Cover Page, Page C-6;

24222 Summary Sheet, C-7; and

24223 SBE Contact Report, C-8 and C-9. (A separate Contact
Report must be completed for each applicable SBE
which is pot utilized.)

25 Appeal Procedure

A bidder which does not achieve the established goal and is found non-responsible for
failure to demonstrate a good faith effort to achieve such goal and subsequently denied
eligibility for award of contract may appeal that decision to the Small Business
Enterprises Appeals Committee. All appeals shall be made in writing, and shall be
delivered to and received by the City Engineer no later than 4:30 PM on the third
business day following the bidder's receipt of the written notification of ineligibility by the
Affirmative Action Division Manager. Postmark not acceptable. The notice of appeal shall
state the basis for the appeal of the decision of the Affirmative Action Division Manager.
The Appeal shall take place in accordance with Madison General Ordinance 33.54.

26 SBE Requirements After Award of the Contract

The successful bidder shall identify SBE subcontractors, suppliers and vendors on the
subcontractor list in accordance with the specifications. The Contractor shall submit a
detailed explanation of any variances between the listing of SBE subcontractors, vendors
and/or suppliers on the subcontractor list and the Contractor's SBE Compliance Report
for SBE participation.

No change in SBE subcontractors, vendors and/or suppliers from those SBEs indicated
in the SBE Compliance Report will be allowed without prior approval from the Engineer
and the Affirmative Action Division. The contractor shall submit in writing to the City of
Madison Affirmative Action Division a request to change any SBE citing specific reasons
which necessitate such a change. The Affirmative Action Division will use a general test
of reasonableness in approving or rejecting the contractor's request for change. If the
request is approved, the Contractor will make every effort to utilize another SBE if
available.
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The City will monitor the project to ensure that the actual percentage commitment to SBE
firms is carried out.

2.7 SBE Definition and Eligibility Guidelines

A Small Business Enterprise is a business concern awarded certification by the City of
Madison. For the purposes of this program a Small Business Enterprise is defined as:

A

An independent business operated under a single management. The business
may not be a subsidiary of any other business and the stock or ownership may
not be held by any individual or any business operating in the same or a similar
field. In determining whether an entity qualifies as a SBE, the City shall consider
all factors relevant to being an independent business including, but not limited to,
the date the business was established, adequacy of its resources for the work in
which it proposes to involve itself, the degree to which financial, equipment
leasing and other relationships exist with other ineligible firms in the same or
similar lines of work. SBE owner(s) shall enjoy the customary incidents of
ownership and shall share in the risks and profits commensurate with their
enjoyment interests, as demonstrated by an examination of the substance rather
than form or arrangements that may be reflected in its ownership documents.

A business that has averaged no more than $4.0 million in annual gross receipts
over the prior three year period and the principal owner(s) do not have a personal
net worth in excess of $1.32 million.

Firm and/or individuals that submit fraudulent documents/testimony may be barred from
doing business with the City and/or forfeit existing contracts.

SBE certification is valid for one (1) year unless revoked.
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SECTION D: SPECIAL PROVISIONS

JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT-
2020
CONTRACT NO. 8514

It is the intent of these Special Provisions to set forth the final contractual intent as to the matter involved
and shall prevail over the Standard Specifications and plans whenever in conflict therewith. In order that
comparisons between the Special Provisions can be readily made, the numbering system for the Special
Provisions is equivalent to that of the Specifications.

Whenever in these Specifications the term “Standard Specifications” appears, it shall be taken to refer to
the City of Madison Standard Specifications for Public Works Construction and Supplements thereto.

SECTION 102.11: BEST VALUE CONTRACTING

This Contract shall be considered a Best Value Contract if the Contractor’s bid is equal to or greater than
$63,500 for a single trade contract; or equal to or greater than $311,500 for a multi-trade contract
pursuant to MGO 33.07(7).

ARTICLE 104 SCOPE OF WORK

The work under this contract shall include, but is not fimited to, replacing sanitary and storm sewer, ,
removing and replacing concrete curb and gutter, sidewalk and drive aprons, excavation cut, crushed
aggregate base course, and asphalt pavement as noted in the specifications and on the plans.

The Contractor shall view all sites prior to bidding to become familiar with the existing conditions. It
will be the responsibility of the Contractor to work with the utilities located in the right of way to resolve
conflicts during the construction process.

Julia Street and Julia Circle

Work shall include removing and replacing curb & gutter, drive aprons and sidewalks that are
in poor condition, a storm sewer improvements and sanitary replacement on Julia Street. The
street will be paved with 1.75” Bituminous lower layer, 4 LT 58-28S and 1.75" Bituminous
upper layer, 4 LT 58-28S.

Baker Avenue
Baker Avenue shall be reconstructed with full street excavation within the project limits. New
12" crushed aggregate base course and new curb and gutter. Driveways will be repaired as
needed. The street will be paved with 1.75" Bituminous lower layer, 4 LT 58-28S and 1.75"
Bituminous upper layer, 4 LT 58-28S.

SECTION 104.4 INCREASED OR DECREASED QUANTITIES

The Contractor shall note that some bid item quantities may increase or decrease based on what is
encountered in the field. If the actual field conditions vary from the plan quantity, no additional
compensation shall be given for increasing or decreasing quantities. Any overruns shall be paid for under
the appropriate bid item(s) without any penalty or change to the bid price for the associated bid item. The
Contractor shall not be reimbursed for any deletions to the contract. No change to the unit bid price will be
allowed for changes to the quantities.

The Contractor shall note that the bid items for sidewalk removal and replacement may increase or
decrease based on what is encountered in the field. It was anticipated that 106 SF of sidewalk removal
and replacement would be required for each of the sanitary lateral replacement and 53 SF for the private
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storm connection. It is also anticipated that there will be 20’ of curb & gutter replaced for each lateral that
is replaced with this project.

SECTION 104.10 CLEANING UP
Excess concrete from finishing operations and from spillage on adjacent sidewalk and curb & gutter shall
be removed immediately. Excess concrete or mortar from the finishing operation and spillage into SASs

and inlets shall be removed immediately.

SECTION 105.12 COOPERATION BY THE CONTRACTOR

The Contractor shall use care around existing trees, plantings, fences, walls, steps and driveways that
are indicated on the plans to remain. Damage to these items during construction shall be repaired or
replaced at the Contractor’s expense. No trees, other than those shown on the plan to be removed, shall
be cut without the approval of the Engineer and the City Forester; the abutting property owners shall be
notified in accordance with the City’'s Administrative Procedure Memorandum No. 6-2.

The Contractor shall maintain access for property owners, mail delivery and garbage/recycling pickup for
all properties in the project area. All private storm sewer discharges shall be maintained for all properties
in the project area.

Work in this contract may require utility relocations. It will be the responsibility of the Contractor to work
with the utilities located in the right of way to resolve conflicts during the construction process and provide
working area for installation of new facilities.

Madison Gas & Electric (Gas)
John Wichern, P.E.; office (608) 252-1563

SECTION 107.1 PUBLIC CONVENIENCE AND SAFETY

Access to businesses and commercial driveways shall be maintained at all times. The Contractor shall
coordinate with parking lot property owners to maintain access and notify residents of access routes.

The Contractor shall properly barricade and light all work areas. Sidewalk forms, form pins and other
items incidental to the work shall not be left or stored on the sidewalk or in the sidewalk area.

The Contractor shall backfill along both sides of the newly poured sidewalk immediately foilowing removal
of the sidewalk forms.

Engineer shall have the final decision on schedule of all work.

SECTION 107.2 PROTECTION AND RESTORATION OF PROPERTY AND PROPERTY
OWNERS

Care shall be taken not to disturb property irons, sod areas and retaining walls on private property.
Sidewalk forms, form pins and other items incidental to the work shall, at no time, be placed on private
property.

SECTION 107.6 DUST PROOFING

The Contractor shall take all necessary steps to control dust arising from operations connected with this
contract. When ordered by the Engineer, the Contractor shall dust proof the construction area by using
power sweepers and water, Dust proofing shall be incidental with operations connected with this contract.
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SECTION 107.7 MAINTENANCE OF TRAFFIC

All signing and barricading shall conform to Part VI of the Federal Highways Administrations “Manual on
Uniform Traffic Control Devices” (MUTCD), the State of Wisconsin Standard Facilities Development
Manual (including Chapter 16 — Standard Detail Drawings) and the City of Madison Standards for
sidewalk and bikeway closures.

The Contractor shall also submit an acceptable Traffic Control Plan, including all necessary phases, to
Jeremy Nash, jnash@cityofmadison.com, prior to the pre-construction meeting. The Traffic Control Plan
shall address all requirements of this section of the Special Provisions. The successful bidder shall work
with the City Traffic Engineering Division to develop an approved Traffic Control Plan. The Contractor
shall not start work on this project until the Traffic Engineering Division has approved a traffic control plan
and traffic control devices have been installed, in accordance with the approved plan. Failure of the
Contractor to obtain approval of a Traffic Control Plan, as specified above, may prevent the Contractor
from starting work and shall be considered a delay of the project, caused by the Contractor.

Traffic Control shall be measured as a lump sum. Payment for the Traffic Control is full compensation for
constructing, assembling, hauling, erecting, re-erecting, maintaining, restoring, and removing non-
permanent traffic signs, drums, barricades, and similar control devices, including arrow boards, for
providing, placing, and maintaining work zone. Maintaining shall include replacing damaged or stolen
traffic control devices. Temporary pavement markings and electronic message boards shall be paid for as
separate bid items. Traffic control to install temporary or permanent pavement markings shall be included
in the Traffic Control Lump Sum Bid ltem. The Contractor shall refer to Chapter 6 in the MUTCD to
provide adequate signs and taper lengths. The Contractor may use drums as a channelizing device to
separate traffic from work zone. Type A warning lights shall be installed on all barricades used in the
project per State of Wisconsin S.D.D. 156C2-4B. Contractor shall also place Type C warning lights on any
barrels used to taper traffic or lane closures.

The Contractor shall be responsible for installing and maintaining traffic control in accordance with the
approved Traffic Control Plan and as directed by the City Traffic Engineer. The traffic control plan may
need to be altered as conditions change in the field or as unexpected conditions occur. This shall include
relocating existing traffic control or providing additional traffic control. The Contractor shall install and
maintain any necessary modifications or additions to the traffic control, as directed by the City Traffic
Engineer, at no cost to the City.

Baker Avenue, Julia Street and Julia Circle may be closed to through traffic for the duration of
construction.

Maintain local and emergency vehicle access at all times. Notice shall be given to the residents 48 hours
before any work is done that would obstruct their driveways.

Contractor shall notify the City of Madison Police Department, Fire Department, and Traffic Engineering
48 hours in advance of all closures of streets. Notifications must be given by 4:00 P.M. on Thursday for
any such work to be done on the following Monday.

The work areas shall be backfilled, plated, or protected by traffic control devices during non-working
hours. If steel plates are used, the Contractor shall notify the City of Madison Streets Division, 266-4681,
(1) working day prior to placement of the plates.

No construction equipment or materials shall be stored in the roadway or street right-of-way that is open
to traffic during non-working hours. Construction equipment and materials are not to be stored within the
street right-of-way that is outside the project limits as shown on the approved plan.

Contractor is responsible for obtaining and installing temporary no parking signs to facilitate traffic control
plan or as necessary to complete the work within the contract. The Contractor shall contact John Villarreal
with the City of Madison Parking Utility (608-267-8756) at least 3 working days prior to needing the signs.
Contractor shall post signs in accordance with the City of Madison Police Department Guidelines for
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temporary no parking restrictions for construction or special events. The guidelines can be found at the
link listed below. This shall be considered incidental to the traffic control lump sum bid item.
http://www . cityofmadison.com/business/pw/documents/quidelines temporarynoparkingrestrictions.pdf

NOTIFICATION WHEN CLOSING STREET

All Contractors shall give the Traffic Engineer (266-4761) notice of their intent to begin work on any street
at least seventy-two (72) hours in advance. The Contractor shall not remove traffic signs. For removal or
replacement of traffic and parking signs, contact the City of Madison Traffic Engineering Field Operations,
1120 Sayle Street, 266-4767, 8:00 a.m. to 4:00 p.m., a minimum of 2 working days in advance of when
any existing signs need to be removed. This service is provided free of charge. If the Contractor removes
the signs, the Contractor will be billed for the reinstallation of, and any damage to, the signing equipment.

OPENING OF SECTION OF STREET TO TRAFFIC

The Contractor shall notify The City of Madison Traffic Engineering Field Operations, 1120 Sayle Street,
266-4767 upon completion of final landscaping to have permanent signs reinstalled. The contractor shall
expect a minimum of seven working days to have permanent signs reinstalled. The Contractor shall leave
in place all necessary traffic control until given notice by the construction Engineer, that permanent
signing is in place and temporary traffic control may be removed.

Contact Jeremy Nash, Traffic Engineering Division, jnash@cityofmadison.com

SECTION 108.2 PERMITS
A City of Madison Erosion Control permit is required and will be applied for by the City for this project.

Contractor will be responsible for acquiring permits and paying for the permit fees from the Madison
Metropolitan Sewerage District (MMSD) for the tap connection at MMSD MH05-207 at STA 31+05.58 LT-
57.70. The Contractor shall follow all MMSD permit requirements with this proposed work to their
facilities. The contact from MMSD for this connections is Ray Schneider (608)347-3628,
rays@madsewer.org for permitting. Contractor shall contact MMSD five (5) days prior to doing the work.
Contractor is responsible for the permit fee of $1,150.

It shall be the responsibility of the Contractor to obtain the permits listed below, if required, and to pay all
applicable charges and fees associated with these permits.

o Wisconsin DNR Type Il Dewatering

The Contractor shall be responsible for knowing, understanding, and meeting the conditions of all permits
and shall keep a copy of each individual permit on site at all times throughout construction. Any
questions pertaining to permit compiiance shall be immediately brought to the attention of the Project or
Construction Engineer.

The Contractor shall meet the conditions of the permits involving properly installing and maintaining the
erosion control measures shown on the plans, specified in these Special Provisions, as directed by the
Construction Engineer or his designees, or as directed by any official representative of the DNR. This
work will be paid for under the appropriate bid items, or if appropriate items are not included in the
contract, they shall be paid for as Extra Work.

The City's obtaining these permits is not intended to be exhaustive of all permits that may be required to
be obtained by the Contractor for construction of this project. It shall be the responsibility of the
Contractor to identify and obtain any other permits needed for construction.
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SECTION 108.2 PROSECUTION OF THE WORK

The Contractor may begin work on or after JULY 13, 2020. All work shall be completed on or before
OCTOBER 15, 2020.

Work shall begin only after the start work letter is received. If it is desirable to begin work before the
above-mentioned date, the Contractor shall establish a mutually acceptable date with the City Engineer,
and the agreed upon date must be determined prior to the preconstruction meeting.

The Contractor is made aware that the start work date listed above may be delayed, due to concerns and
problems addressing the effects of COVID-19. This change is at the discretion of the Engineer.

SECTION 210.1(d) STREET SWEEPING

When required, either by the erosion control plan or by the Construction Engineer, the Contractor shall
perform mechanical street sweeping on all streets or paved surfaces affected by construction equipment,
hauling or related construction activities that result in mud tracking or siltation. Mechanical street
sweeping shall be completed as directed by the Construction Engineer and shall remove all loose
material to the satisfaction of the Construction Engineer. Depending on site conditions, construction
activities, and hauling methods utilized by the Contractor mechanical street sweeping may be required
multiple times throughout the day with an absolute minimum that all streets are clean at the end of the
workday. Areas not accessible by mechanical street sweepers may require hand scraping with shovels.

ARTICLE 500 SEWER AND SEWER STRUCTURES GENERAL

The sanitary sewer and storm sewer designer for this project is Lucas Wardell and may be contacted at
iwardell@cityofmadison.com or (608) 243-5894.

SANITARY SEWER GENERAL

This project will replace approximately 571 feet of 8" sanitary main and 440 feet of sanitary lateral on Julia
St. Existing sanitary main on Julia Circle will be tied into the new main. Existing sanitary main on Baker
Ave will remain in place and should not be impacted.

ASTM D3034 SDR-35 sewer main and lateral as called for on the plan set shall be payable under
Sanitary Sewer Main (Bid ltem 50301) and Sanitary Lateral (Bid ltem 50353).

All new sanitary sewer access structures shall include Neenah R-1550 castings with the new City of
Madison casting detail (see S.D.D. 5.7.16) of the City of Madison Standard Specifications for Public
Works Construction, 2020 Edition. All new sewer main connections may be factory cored and shall be
included in the structure. All existing main connections shall be field cored to accommodate existing
conditions and shall be compensated under Sanitary Sewer Tap (Bid Item 50791). All sewer main and/or
laterals not slated for replacement that are damaged during the installation of a structure shall be
replaced by the Contractor and shall be considered incidental to the project. All benches and flowlines
shall have a smooth trowel finish.

Contractors shall have a locator device on-site if they intend to start laying lateral pipe at the property line
to minimize the amount of extra sidewalk removal. Each sanitary lateral shall have a maximum of 4
sidewalk squares removed and replaced. No additional compensation shall be awarded beyond this
amount for the replacement of a sewer lateral. If laterals called for reinstatement on the plans are to be
plugged under the direction of the engineer on-site, Contractors are required to use a sonde device to
confirm that the laterals are not active.

All sanitary sewer laterals on this project were located by television inspection of the main and from City
records.

Connection of new pipes to existing structures shall utilize compression couplings where existing PVC
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sanitary main is installed at existing sewer access structures. Where it is not possible to connect with
compression couplings, the connection shall be accommodated with a Sanitary Sewer Tap (Bid ltem
50791) and Reconstruct Bench & Flowline(s) (Bid ltem 50103).

It is advised that the Contractor visit the site prior to bidding to determine the type of trench protection that
will be necessary for the sanitary sewer main installation.

STORM SEWER GENERAL

Storm sewer pipe work shall include removing, salvaging, replacing, newly installing and/or protecting the
existing storm sewer system to install the sanitary sewer.

Reconnection of existing pipes at new or existing structures, or new pipes at new or existing structures,
shall be considered to be part of the work required to construct the new structure or to construct the new
sewer pipe and shall not be rewarded with additional compensation. However, if the structure being
removed is larger than the new structure, thus requiring additional pipe, the new pipe shall be paid under
the appropriate bid item and the connection of the old pipe to the new pipe shall be accomplished with a
concrete collar. All private storm connections to a new structure are incidental to the new structure. If a
private connection is not shown on the plan, additicnal compensation shall be paid for as a private
reconnection unless the structure is field poured.

Where a new structure is to be constructed at an existing pipe, it is expected that the Contractor shall saw
cut the existing pipe in the required location to accommodate the placement of the new structure. If the
Contractor for his or her convenience deems it more suitable to remove the existing pipe to a full joint, the
additional pipe and concrete collar required to reconnect to the new structure stall be the Contractor's
responsibility and shall not be compensated.

Precast structures are only allowed where field poured structures are not specifically called for, and no
precast structures are allowed until ULO's are completed and approval of the design engineer has been
received.

Salvaged castings, grates, apron end, and gates may be reinstalled where feasible at the discretion of the
Engineer and/or Inspector.

BID ITEM 50227 — UTILITY TRENCH PATCH TYPE IV

Utility Trench Patch Type IV is required on Julia Street and Julia Circle and areas that will be pulverized
for work relating to underground utility excavation.

BID ITEM 50353 - SANITARY SEWER LATERAL

Sanitary sewer laterals shown on the construction plans were located by City television inspection and
records only.

Where the existing sanitary sewer laterals are being extended to connect to the new sanitary sewer main
(being installed in a different location as the existing main), pipe plugs shall be required to plug the
existing sanitary sewer main on both sides of the old lateral location. The pipe plugs shall be considered
incidental to the bid price for SANITARY SEWER LATERAL. All work associated with this bid item shall
comply with Article 503 of the Standard Specifications.

Per the City of Madison Standard Specifications for sanitary sewer lateral construction on street
reconstruction projects, Contractors are encouraged to begin installation of sanitary lateral pipe at the
proposed sewer main. If Contractor starts excavation for the lateral at the property line, it shall be at the
Contractor’s risk. No Utility Line Openings (ULOs) will be granted for the inability to locate the sanitary
lateral at the property line. Any extra sidewalk removal will not be compensated to the Contractor looking
for an existing sanitary lateral at the property line. Contractors are encouraged to have a locator device
on-site if they intend to start laying lateral pipe at the property line to minimize the amount of exira
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sidewalk removal.

Proposed sanitary lateral locations near trees are subject to change based upon data obtained in the field
and property owner involvement. Excavation near trees shall comply with Article 107.13 of the Standard
Specifications. If 5 ft of separation from the tree to the excavation cannot be maintained, lateral
replacement shall stop at the curb.

Each sanitary sewer lateral shall have a maximum of 4 sidewalk squares (106 sf) removed and replaced.
No additional compensation shall be awarded beyond this amount for the replacement of a sewer lateral.

BID ITEM 50356 — RECONNECT SANITARY LATERAL

All work under this bid item shall be done in accordance with Article 503 of the City of Madison Standard
Specifications for Publics Works Construction, latest addition. Lateral risers shall be installed in
conformance with the S.D.D. 5.3.1 and made payable as Reconnect (Bid Item 50356) and Sanitary
Sewer Lateral (Bid Item 50353)

The first 5 feet of sewer lateral pipe/ fittings measured from the sewer main shall be considered the
reconnect for all sewer lateral reconnections. Lateral connections to sewer access structures shall be
paid for separately as a sanitary tap. 5' of lateral pipe is not considered incidental to the sanitary tap
connection.

BID ITEM 50390 — SEWER ELECTRONIC MARKERS

With regard to the City of Madison Standard Specifications for Public Works Construction 2020 Edition
Section 503.3(c), each sanitary lateral shall have a minimum of two (2) electronic markers with the City
providing the Contractor with the required number of electronic markers. For sanitary laterals, which only
include the installation of a wye, a marker ball shall be installed directly above the wye connection to the
main.

Per the City of Madison Standard Specifications for Public Works Construction 2020 Edition Section
507.3(c), each private storm sewer lateral shall have an electronic marker ball installed at the capped end
location on the private property line.

BID ITEM 50797 - EXTERNAL SEWER ACCESS STRUCTURE JOINT SEAL

DESCRIPTION

Where called out for on the plan or by the Engineer, barrel joints shall be sealed on sanitary sewer
structures around the outside circumference of the Sewer Access Structure. Manhole joint seal shall be
minimum of nine (9) inches wide. The seal shall consist of flexible rubberize seal conforming to ASTM
C923 held in place with stainless steel compression bands or butyl adhesive tape conforming to ASTM
C877 or heat shrink sleeve over visco-elastic adhesive sealant.

Acceptable products and manufacturers are the following:

1. Mac Wrap, Mar Mac Manufacturing Company, Inc.
2. NPC External Joint Seal, NPC, Inc.

3. EZ-Wrap, Press-Seal Gasket Corporation

4. Riser-Wrap, Pipeline Seal and Insulator

Alternate manufacturers and products not listed above are subject to pre-approval by the Engineer
METHOD OF MEASUREMENT

External Sanitary Sewer Access Structure Joint Seal shall be measured separately as each for
each sewer structure wrapped.
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BASIS OF PAYMENT

External Sanitary Sewer Structure Joint Seal will be paid for at the contract price, and is considered
full compensation for all work as listed above.

BID ITEM 50801 — UTILITY LINE OPENING (ULO)

The work under this item shall be completed in accordance with Article 508 of the Standard Specifications
for Public Works Construction. It is the discretion of the Contractor to locate utilities by either a trench
excavation or by a pothole technique. However, the Contractor shall not be compensated more than
once for multiple utilities located within a maximum distance of five (5) feet apart.

BID ITEM 90030 — REMOVE APRON ENDWALL

DESCRIPTION

Work under this item shall include all work, material and incidentals necessary to remove the 12"
corrugated metal apron endwall as shown in the plans. This item includes but is not limited to all required
cutting of the existing pipe, removal of the structure, stockpiling as needed, and hauling away and
disposal of the apron endwall structure. Contractor shall be responsible for determining a suitable off-site
disposal location and paying all fees associate with disposal.

METHOD OF MEASUREMENT

Remove Apron Endwall shall be paid by the apron endwall structure removed.

BASIS OF PAYMENT

Remove Apron Endwall, measured as described above, will be paid at the contract price and shall be

considered full compensation for all work, materials and incidentals to complete the work as explained in
the description above.

Rev. 03/30/2020-8514 Contract.doc ) D-8



Department of Public Works
Engineering Division
Robert F. Phillips, P.E., City Engineer

City-County Building, Room 115 Deputy City Engineer
210 Martin Luther King, Jr. Boulevard Gregory T. Fries, P.E.
Madison, Wisconsin 53703 Deputy Division Manager
Phone: (608) 266-4751 P Kathleen M. Crgan

Fax: (608) 264-9275 Principal Engineer 2

endgineering@cityofmadison.com Christopher J. Petykowski, P.E
www.cityofmadison.com/engineering John S. Fahmey: PE.

Janet Schmidt, P.E.

Principal Engineer 1
Christina M. Bachmann, P.E.
Mark D. Moder, P.E.

James M. Wolfe, P.E.

Facilities & Sustainability
May 18' 2020 Bryan Cooper, Principal Architect

Mapping Section Manager

NOTICE OF ADDENDUM Eric T. Pederson, P.S.
ADDENDUM NO. 1 Financial Manager
CONTRACT NO. 8514 Steven B. Danner-Rivers

JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT - 2020

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the
original document shall remain in effect.

CONTRACT;
Insert soil boring information after page D-8.
The Bid Submission Deadline (Date and Time) has NOT been modified.

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's
Acknowledgement on Bid Express.

Electronic version of these documents can be found on the Bid Express web site at:
http://www.bidexpress.com

If you are unable to download plan revisions associated with the addendum, please contact the Engineering
office at 608-266-4751 receive the material by another route.

Sincerely,

Robert F. Phillips, P.E., City Engineer

Cc: Greg Fries
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LOG OF TEST BORING ‘ B-1
BoringNo. . B=l
(CGC Inc) Project . ... Julia Street Surface Elevation (f).. 900
, A R 15'NW of Baker, 8'NE of Centerline . JobNo. . .. C20051-7 . ..
Location . .. .. Madison, WI . ... .. Sheet . 1 of .. L.
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-~7887
SAMPLE  VISUAL CLASSIFICATION SOIL PROPERTIES
No. g ReC lMoist | N | Depth - and Remarks (E:) w | w | P | 1
Pliin.) | (£e) (tsf)
L 3 in. Asphalt Pavement/10 in. Base Course
|
1 2| M |9 [ / Brown and Rust-Brown (Mottled) Lean CLAY
%__ ' (CL) (2.25)
i
| 'Stiff, Brown Lean CLAY, Trace to Little Sand (CL) |
2 18| M | 8 L
L (1.25)
-
i TLoose to Medium Dense, Light Brown Finefo |
3 18| M | 8 :_ Medium SAND, Little to Some Silt and Gravel
L (SP-SM/SM)
]
T
i
[
4 18] M | 7 L
L
]
— 10—
-
B
Fo
N
r
L
5 10f M |24 1
—
i
- End Boring at 15 ft
i
| Borehole backfilled with bentonite chips and
[_ asphalt patch
]
I
'——
i
—
'._
"-— 20—
WATER LEVEL OBSERVATIONS GENERAL NOTES
While Drilling - ¥ NW Upon Completion of Drilling NW_ (Start  5/15/20 End  5/15/20
Time After Drilling Driller __BSD _Chief = MC Rig CME-55
Depth to Water Y Logger GB _Editor ESF = . .
Depth to Cave in Drill Method | 2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
soil types and the transition may be gradual, T frrerreeeeesesiinii




LOG OF TEST BORING

BoringNo. ... B2 .
CCGC Inc) Project ..o Julia Street ... Surface Elevation (ft),. 880+ .
A R 350'NW of Baker, 8'NE of Centerline . JobNo. .. C20051-7 . ..
Location ... .. Madison, WL ... ... . Sheet . 1. of ... | S
2921 Perry Street, Madison, WI 53713 (608) 288-4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
No g I.Qec Moist N [ Depth and Remarks (::) w LL PL LI
E|(in.) ! (ft) (taf)
L 3 in. Asphalt Pavement/10 in. Base Course
]
1 18/ M |9 L 71 FILL: Loose Dark Gray Silty Sand
- HH
i
| Stiff, Brown Lean CLAY, Trace to Little Sand (CL) |
2 18| M | 7 ;_
L (1.25)
-
. Oy Gy U
7 PN Loose to Dense, Brown Fine to Medium SAND,
3 18| W [ 7 li 1 Some Silt and Gravel, Scattered Cobbles and
L ::: Boulders (SM)
S
|L— :: : (Rough Drilling Noted 8'-12")
4 18] W [32 Ir— i".:"fi"
L i
} 101l
L T
L i
L T2,
I 11
l [H{s8
L 1T,
! £t
5 0| w8 1]
I (11
|!_ : End Boring at 15 ft
L . , .
I Borehole backfilled with bentonite chips and
{:_ asphalt patch
]
I
'....._
}_
—
},..
}— 20}
WATER LEVEL OBSERVATIONS GENERAL NOTES
While Drilling ¥ 6.0' Upon Completion of Drilling 6.5' Start  5/15/20 End  5/15/20
Time After Drilling 1 Hour Driller _ BSD_ Chief = MC _Rig CME-55
Depth to Water 6.5 Y|Logger GB Editor ESF
Depth to Cave in 10.5' Drill Method  2.25" HSA; Autohammer
The stratification lines represent the approximate boundary between
soil types and the transition may be gradual. [ s e




LOG OF TEST BORING

BoringNo. B-3 .
CCGC Inc) Project ... Julia Strest .. Surface Elevation () 878+
: .........600'NW of Baker, 10'SW of Centerline JobNo. . C20051-7 ...
Location .. .. ... Madison, WL . ... .. Sheet ... 1of ...
2921 Perry Street, Madison, WI 53713 (608) 288~4100, FAX (608) 288-7887
SAMPLE VISUAL CLASSIFICATION SOIL PROPERTIES
vo. 187 fuosae | w 1P and Remarks @ | ow ||| ou
5l{in.) I (£t) (tsf)
L 3 in. Asphalt Pavement/10 in. Base Course
|
1 18] M | 9 ] 10 FILL: Stiff Dark Gray Sandy Clay with Gravel
i1 (15
I 1REN '
e
N ‘Stiff, Dark Gray to Black Lean CLAY, Littleto |
2 12| M| 6! Some Sand (CL - Possible Fill)
'.._
L (1.25)
-
[ 777 NS
! Medium Dense, Brown Sandy SILT (ML)
3 18 (M/W| 20 {_
L
|
d
| ‘Medium Dense, Light Brown Fine to Medium
4 18| W |29 |r__ SAND, Trace to Little Silt (SP-SP/SM)
.
|
— 10—
]._.
L
|
'——
N
r
i
5 10y W [ I8 |
—
i
— End Boring at 15 ft
i
I Borehole backfilled with bentonite chips and
L asphalt patch
|
i
'._
3
—
[
E—— 20—
WATER LEVEL OBSERVATIONS GENERAL NOTES
While Drilling ¥ 8.0’ Upon Completion of Drilling 3 Start  5/15/20 End  5/15/20_
Time After Drilling 2 Hours |Driller =~ BSD _Chief = MC Rig CME-55
Depth to Water 3'  Yilogger . GB _Editor ESF._~
Depth to Cave in 6 Drill Method | 2.25" HSA; Autohammer. |
The stratification lines represent the approximate boundary between
soil types and the transition may be gradual. T e e




Department of Public Works
Engineering Division
Robert F. Phillips, P.E., City Engineer

City-County Building, Room 115 Deputy City Engineer
210 Martin Luther King, Jr. Boulevard Gregory T. Fries, P.E.
Madison, Wisconsin 53703 Deputy Division Manager
Phone: (608) 266-4751 puty Division Ma Coran

Fax: (608) 264-9275 Principal Engineer 2
engineering@cityofmadison.com Christopher J. Petykowski, P.E
www.cityofmadison.com/engineering John S. Fahmey, P.E.

Janet Schmidt, P.E.

Principal Engineer 1
Christina M. Bachmann, P.E.
Mark D. Moder, P.E.

James M. Wolfe, P.E.

Facilities & Sustainabili
May 20: 2020 Bryan Cooper, Principa:Archlit(I:‘t(i
Mapping Section M
NOTICE OF ADDENDUM P ieT Pederson P 8.
ADDENDUM NO. 2 Financial Manager
CONTRACT NO. 8514 Steven B. Danner-Rivers

JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT - 2020

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the
original document shall remain in effect.

PLANS:

A plan revision will be issued later this week to relocate the storm sewer away from the curb and gutter on Julia
Street and to relocate the private storm connections as well as a few sanitary plan revisions.

The Bid Submission Deadline (Date and Time) has been extended one week:
BID SUBMISSION (2:00 P.M.) : MAY 28, 2020
BID OPEN (2:30 P.M.) : MAY 28, 2020

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's
Acknowledgement on Bid Express.

Electronic version of these documents can be found on the Bid Express web site at:
hitp://www.bidexpress.com

If you are unable to download plan revisions associated with the addendum, please contact the Engineering
office at 608-266-4751 receive the material by another route.

Sincerely,

Robert F. Phillips, P.E., City Engineer

Cc: Greg Fries



Department of Public Works
Engineering Division
Robert F. Phillips, P.E., City Engineer

City-County Building, Room 115 Deputy City Engineer
210 Martin Luther King, Jr. Boulevard Gregory T. Fries, P.E.
Madison, Wisconsin 53703

Deputy Division Manager
Phone: (608) 266-4751 puty Kathleen M. Crgan
Fax: (608) 264-9275 Principal Engineer 2
engineering@cityofmadison.com Christopher J. Petykowski, P.E
www.cityofmadison.com/engineering John S. Fahmey' PE.
Janet Schmidt, P.E.

Principal Engineer 1
Christina M. Bachmann, P.E,
Mark D. Moder, P.E.

James M. Wolfe, P.E.

. Facilities & Sustainability
May 22» 2020 Bryan Cooper, Principal Architect

Mapping Section Manager

NOTICE OF ADDENDUM Eric T. Pederson, P.S.
ADDENDUM NO. 3 Financial Manager
CONTRACT NO. 8514 Steven B, Danner-Rivers

JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT - 2020

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the
original document shall remain in effect.

PROPOSAL:
See below for a summary of items that have been removed, added or revised. Refer to the proposal for
updated quantities. See proposal on bidexpress.com.

Action Bid Item | Description

ADD 10801 ROOT CUTTING — CURB & GUTTER(UNDISTRIBUTED)
ADD 10802 ROOT CUTTING — SIDEWALK(UNDISTRIBUTED)

ADD 20406 GRUBBING

ADD 50432 12 INCH TYPE Il PAVEMENT STORM SEWER PIPE
ADD 50433 15 INCH TYPE Il PAVEMENT STORM SEWER PIPE
ADD 50434 18 INCH TYPE Il PAVEMENT STORM SEWER PIPE
ADD 50435 24 INCH TYPE Il PAVEMENT STORM SEWER PIPE

REMOVE | 50401 12 INCH TYPE | RCP STORM SEWER PIPE
REMOVE | 50402 15 INCH TYPE | RCP STORM SEWER PIPE
REMOVE | 50403 18 INCH TYPE | RCP STORM SEWER PIPE
REVISE 20313 REMOVE INLET

REVISE 20314 REMOVE PIPE

REVISE 20335 ABANDON SEWER PIPE WITH SLURRY

REVISE 21049 INLET PROTECTION, RIGID FRAME - PROVIDE AND INSTALL
REVISE 21050 INLET PROTECTION, RIGID FRAME - MAINTAIN
REVISE 21051 INLET PROTECTION, RIGID FRAME - REMOVE

REVISE 40364 ADJUST INLET CASTING, TYPE ‘H’ - RESURFACING
REVISE 50405 24 INCH TYPE | RCP STORM SEWER PIPE

REVISE 50499 CONCRETE COLLAR

REVISE 50723 3'X3' STORM SAS

REVISE 50724 4'X4' STORM SAS

REVISE 50741 TYPE HINLET

REVISE 50791 SANITARY SEWER TAP

REVISE 50795 PRIVATE STORM SEWER LATERAL




PLANS:
DELETE entire plan set and REPLACE with revised plan set issued 5-22-2020.
Summary of revisions listed below.

EC-1 - EC-3: Storm sewer alignment on Julia St adjusted (see U sheets). Inlet protection quantities and locations
changed to accommodate new inlet locations.

U-1: Storm sewer alignment on Julia St adjusted (see sheets U-3 and U-5). On Baker Ave, structure S-9 and
pipe P-9 adjusted and structure S-9A and pipe P-9A added to accommodate new alignment. Additionally, all
structures and pipes on Baker re-numbered. Structure S-8A and pipe P-8A removed from design.

U-2: Storm sewer alignment on Julia St adjusted (see sheets U-3 and U-5).

U-3: Note the following listed changes:

1. Storm sewer alignment on Julia St adjusted (see sheet U-5 for specific changes to individual
pipes/structures). Structures S-3 — S-8 and pipes P-2 — P-8 adjusted. Structures S-4A, S-4B, S-5A and
S-8B added to design. Pipes P-3A, P-4A, P-4B, P-5A, and P-8B added to design.

2. Private storm laterals and public storm inlets removed from 5801 Julia St, 5802 Julia St, and 5810
Julia St. Private storm laterals and public storm inlets moved at 5809 Julia St, 5818 Julia St, 1 Julia Cir
and 25 Julia Cir.

3. Sanitary pipe from MH05-208 to SAS 3045-011, and two storm pipe removals, changed from removal
to abandonment of sewer with slurry.

4. Sanitary laterals leading to 5801 Julia St and 1 Julia Cir have bends to avoid tree impacts.

5. Sizes of sanitary laterals from SAS#2 and SAS#3 changed from 8" to 4".

U-4: Removal of existing sanitary pipe from MH05-208 to SAS 3045-011 changed to abandonment with slurry.

U-5: Note the following listed changes:
1. Several storm structures shifted and/or type changed to account for changed storm alignment on Julia
St. Pipe lengths changed to account for changes in structure locations. Structures S-4A, §-4B, S-5A,
S-8B and S-9A added to design.
Pipes P-3A, P-4A, P-4B, P-5A, P-8B and P-9A added to design.
Structure S-8A and pipe P-8A removed from design.
Structures on Baker Ave re-named/numbered.
Adjustment ADJ-2 added to design.
All pipe types (except for P-1) changed to allow for Type Il storm sewer.
Specific Notes [4] and [5] added to schedule.

Noohs~oN

U-6: Removal of existing storm sewer pipe from ADJ-2 to RS-5, and from RS-5 to ADJ-1, changed to
abandonment with slurry. ULOs 1, 2, 4-7 shifted to account for change in storm sewer main along Julia St.

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's
Acknowledgement on Bid Express.

Electronic version of these documents can be found on the Bid Express web site at:
http://www.bidexpress.com

If you are unable to download plan revisions associated with the addendum, please contact the Engineering
office at 608-266-4751 receive the material by another route.

Sincerely,

Robert F. Phillips, P.E., City Engineer

Cc: Greg Fries

5/22/2020-8514 addendum 3.docx
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o < , JULIA ST/JULIA CIR./BAKER AVE. SHEET NO.
' PROJECT NO. 12717 U4
SA NITA R Y SEWER SCHED ULE L ADDENDUM 3 CHANGES LISTED IN BOLD PRINT W/ ASTERISK SANITARY SEWER SCHEDULE
. _COLUMN VALUES ADJUSTED ARE LISTED IN BOLD PRINT
: - REVIEW ALL SECTIONS FOR AD-3 CHANGES REVISED 5/22/20 LW
. CITY OF MADISON
PROPOSED SANITARY STRUCTURES PROPOSED SANITARY PIPES . ' '
SAS STATION LOCATION  TOPOF ElL DEPTH  NOTES FROM TO DWNSTRM UPSTRM PLAN SLOPE PIPE PVC NOTES
NO. (OFFSET) CASTING ) (DNSTM) (UPSTM) EL El LGTH (FD) (%) SIZE TYPE
STREET NAME
JULIA STREET ‘
SASH 30+99.92 LT-41.11 87793 86584 1199 [ EX. MHO5-207 SAS#1 864.47 865.94 a7 3.12% g SDR-35 [3]
SAS#2 33+19.60 RT-0.34 88036 86960 1076 [1] SAS#1 SAS#2 B66.72 869.60 223 1.29% g" SDR-35 -
SASH3 36+20.97 LT-0.23 B97.47 88750  9.97 . SAS#2 SAS#3 869.70 8B7.50 301 591% 8" SDR-35 -
SANITARY STRUCTURE REMOVALS SANITARY PIPE REMOVALS
SAS STATION LOCATION  TOPOF ElL DEPTH  NOTES FROM TO PLAN PAID PLAN (PAY)  PIPE PIPE NOTES
NO. (OFFSET) CASTING 1) ~ (DNSTM) (UPSTM) LGTH (FT) (Y/N) LGTH (FT) SIZE TYPE
JULIA STREET :
EX SAS 3045-011 30+83.08 LT-20.95 87752 86680 1072 - EX. MHO5-208* EX SAS 3045-011 63 Y 83 8" vep ABANDON W/ SLURRY
EX SAS 3146-005 33+19.53 RT-0.17 88035 87066  9.70 . EX SAS 3045-011 EX SAS 3146-005 242 N 0 8" vCP -
EX SAS 3146-004 34+69.51 LT-0.42 887.92 88251 541 . EX SAS 3146-005 EX SAS 3146-004 180 N ) 8" VCP -
NOTES:
[1) INSTALL INTERNAL CHIMNEY SEAL IN ACCORDANCE WITH 8.D.D. 5.7.17
[2] INSTALL EXTERNAL SEWER ACCESS STRUCTURE JOINT SEAL IN ACCORDANCE WITH $.D.D. 5.7.2
[3) CONTRACTOR SHALL NOTIFY RAY SCHNEIDER (608) 347-3628 OR RAYS@MADSEWER ORG FIVE DAYS PRIOR TO MAKING THE CONNECTION.TO EX. MMSD MHO05-207 TO ARRANGE FOR INSPECTION AND PERMITTING. CONTRACTOR SHALL BE RESPONSIBLE FOR THE PERMIT APPLICATION FEE ($1,150)

71NCAD! jtary Schedule AD-3.ds]San Schedufe DATE: 05/22/2020

\xxxxxxxxxxxxx,\xxxxxxxxxxxxxxxxxx,\,\x,\x,\xxxxxxxxxxxxxxxx,\,\xx)\)\)\,\)\)\,\)\A)\)\)\)\,\)\)\)\)\)\,\x,\)\



STORM SEWER SCHEDULE

PROPOSED STORM STRUCTURES

LOCATION TYPE
(OFFSET)

© . s8B

STRUC. STATION
NO.
STREET NAME
JULIA STREET
S-1 30+47.55
$-2 30+63.17
S-3* 31+36.81
S4* 32+25.48
S4A* 32429,50
S-4B* 32+34,46
S-5* 32+98,64
S-5A* 33+06.51
S6* 33+69,32
S-6A* 33+69,34
S 34+13.62
S-TA* 34+38.44
S.7B* 34+14,06
. 88 34+89,52
34+97.78
JULIA CIRCLE
. §-5A 22+23.23
BAKER AVE
S-9A* 1242471
S-9* 36+39,21
$-10 11+80.50
s11 10+79.09
§-12 10+37.72
$-13 10+15.00

LT-51.84 24" APRON END
LT-27.52 4x4 SAS
LT7-9.59 4x4 SAS
LT-6.45 4x4 SAS
RT-15.78 HINLET
LT-15.87 HINLET
LT-5.53 4x4 SAS
LT-15.94 HINLET
LT-6.77 3x3 SAS
RT-15.78 HINLET
LT-7.27 4x4 SAS
RT-16.20 HINLET
LT-16.93 HINLET
LT-7.44 3x3 SAS
LT-16.45 HINLET
LT-15.83 HINLET
RT-14.02 HINLET
LT-6.59 3x3 SAS
LT-6.72 3x3 SAS
LT-5.60 3x3 SAS
RT-16.97 HINLET
RT-46.69 3x3 SAS

'STORM STRUCTURE ADJUSTMENTS

STRUC. STATION
NO.

JULIA STREET

ADJ-1 31+61.06
ADJ-2* 30+84.44
SPECIFIC NOTES:

LOCATION  TYPE
(OFFSET)

RT-15.15 INLET
LT-33.57 INLET

TOP OF
CASTING

874,38
877.34
878.08
879.00
879,31
878,84
879.90
880.83
881.41
882,35
883.01
884.64
883.34
887.07
888.69

880.11

900.62
898.53
§02.78
908.19
909.89
910,62

TOC

878.64
874,91

[1} EXTEND PRIVATE STORM SEWER LATERAL FROM STRUCTURE TO PROPERTY LINE

[2] EXISTING STORM STRUCTURE TO BE CONNECTED TO NEW PIPE

[3] PAID AS BID ITEM NUMBER 50498 (CONCRETE COLLAR)
[4] 24" AE GRATE CONSTRUCTED & INSTALLED IN ACCORDANCE WITH S8.D.D. 5.6.1

[5] PROTECT EX. PIPE & STRUCTURE, RECONNECT TO NEW STRUCTURE 8-2

STANDARD NOTES:

ElL

872.24
873.16
874,07
875.31
874.84
875.06
876.00
877.05
878.50
878,25
879.92
878,50
883.16
884.85

876.00

896.00
893.13
897.14
903.25
905.50
906.50

PROP
TOC

878.64
874.91

DEPTH

5.10
4,92
4.93
4.00
4,00
4.84
4,83
4,36
3.85
4.76
4.72
4.84
3.91
3.84

411

4.62
5.40
5.64
4.94
4,39
412

DIF.

0.00
0.00

NOTES

-ADDENDUM 3 CHANGES UISTED IN BOLD PRINT W/ ASTERISK
-COLUMN VALUES ADJUSTED ARE LISTED IN BOLD PRINT

REVIEW ALL SECTIONS FOR AD-3 CHANGES

w/ GATE [4]

w/ R-3067-700VB (LP) [1] FP
w/R-1550-0054 FP
wiR-1550-0054

w/ R-3067-7004v [1]
w/ R-3067-7004v [1}
w/R-1550-0054

w/ R-3067-7004v
w/R-1550-0054

w/ R-3067-7004v [1]
wiR-1550-0054

wi R-3067-7004v [1]
wil R-3067-7004v [1]
wiR-1550-0054

w/ R-3067-7004v [1]

w/ R-3067-7004v

wl R-3067-7004v [1]
w/R-1550-0054
W/R-1550-0054
WIR-1550-0054

wl R-3067-7004v [1]
wl R-3067-7004v

NOTES

12131
[31is]

PROPOSED STORM PIPES
PIPE FROM TO
NO. (DNSTM) (UPSTM)
P-1 S1 5-2
pP-2* S-2 S-3
pP-3* S$3 S4
P-3A* $3 ADJ-1
P4* S-4 S5
P-4A* sS4 S-4A
pP4B* sS4 S-4B
P-&5* S5 S-6
P6* S6 S7
P-6A* S6 S-6A
P-T* 4 S-8
P-7TA* .87 S-7A
P-8* S-8 S0
P-8B* S8 sS-8B
S-5A
P-5A* X ]
P-9A* S-9 S-9A
P9~ 59 5-10
P-10*. $-10 S-11
P-11* S-11 $-12
P-12* S-12 $12

DISCH. -

El

871.96
872.34
873.26
873.26
874.17
874.27
874.27
875.16
877.15
877.15
878.35
878.35
883.26
883.50

875.16

893.63
893.63
897.24
903.35
905.60

INLET
ElL

872.24
873.16
874.07
873.64
875.06
875.31
874.84
877.05
878.25
878.50
883.16
879,92
893.13
883.85

876.00

896.00
897.14
803.25
905.50
906.50

PLAN (PAY)
LGTH {FT)

29
81
90
35
73
23
13
7

23
76
34
150
12

45

45
55
103
47
37

JULIA ST/JULIA CIR/BAKER AVE.

SHEET NO.

PROJECT NO. 12717 u-5
STORM SEWER SCHEDULE
REVISED 5/22/20 LW
CITY OF MADISON
PIPE. SLOPE  PIPE TYPE NOTES
LGTH (FT) SIZE
27 1.02% 24" RCP
76 1.08% 24". TYPE Il STM
85 0.95% 18" TYPE Il STM
32 1.20% 12" TYPE Il ST [2]
69 1.29% 18" TYPEIISTM
19 5.48% 12" TYPEII STM
9 6.38% 12" TYPE I STM
67 2.82% 18" TYPEN STM
40 2.74% 18" TYPEISTM -
19 7.01% 12" TYPEI STM
72 6.71% 15" TYPE I STM
31 5.12% 12" TYPEIISTM
146 6.76% 15" TYPE Il STM
8 4.43% 12" TYPE Il STM
44 1.92% 12" TYPEISTM
41 5.72% 12" TYPEII STM
52 6.70% 15" TYPE Il STM
100 6.03% 15" TYPEII STM
44 4.93% 15" “TYPE 1l STM
34 2.62% 15" TYPE I STM

-PLAN LENGTH (PAY LENGTH) IS FROM CENTER OF STRUCTURE TO CENTER OF STRUCTURE. PIPE LENGTH IS ACTUAL LENGTH OF PIPE
FROM STRUCTURE WALL TO STRUCTURE WALL. SLOPE CALCULATED USING PIPE LENGTH.

-ALL REBAR FOR FIELD POURED STRUCTURES SHALL BE EPOXY COATED. ANY EXPOSED STEEL SHALL BE TOUCHED UP OR RECOATED

PRIOR TO USE.

-ALL FIELD POURED (FP) SAS STORM STRUCTURES SHALL BE CONSTRUCTED IN ACCORDANCE WITH STANDARD DETAIL DRAWING 5.7.3. ALL
PRECAST SAS STORM STRUCTURES SHALL BE CONSTRUCTED IN ACCORDANCE WITH STANDARD DETAIL DRAWING 5.7.5.

- APPROXIMATE DISCHARGE E.I. GIVEN, ADJUST E.I. AND PIPE SLOPE IN THE FIELD.
- TOP OF CASTING GRADE GIVEN IS THE TOP OF CURB FOR INLET STRUCTURES AND THE FLOWLINE OF THE CLOSED CASTING FOR SAS's.
- ALL REINFORCED CONCRETE PIPES TO BE CLASS Ill UNLESS OTHERWISE NOTED.
- SURVEYOR TO CONFIRM THAT ALL INLET STATION / OFFSETS LINE UP WITH PROPOSED CURB AND GUTTER.
- ALL STRUCTURES CALLED OUT AS FIELD POURED SHALL BE FIELD POURED. ALL OTHER STRUCTURES (NOT INDICATED AS FIELD POURED)




' STORM SEWER SCHEDULE

STORM STRUCTURE REMOVALS

STRUC. STATION LOCATION  TOPOF
IDNO. (OFFSET) CASTING
JULIA STREET

RS-8 30+43,06 LT-47.13 873.91
RS-6 30+62.52 LT-25.45 877.37
RS-7 30+63.17 LT-27.52 877.41
RS-5 31+59,31 LT-15.41 877.93
BAKER AVE

RS-1 10+14.54 RT-46.57 911.20
RS-2 10+21.51 RT-5168 . 911.10
RS-3 11+05.11 RT-22.31 906.77
RS 11+84.86 RT-17.29 902.68

UTILITY LINE UPENINGS

ULO. STATION LOCATION TYPE
NO. (OFFSET)

'JULIA STREET

ULo 1* 36+48.68 RT-4.22 WATER
ULO 2* 35+11,03 LT-0.71 WATER
uos 34+82.81 RT-8.66 WATER
ULO 4* 34+30.52 RT-8.91 WATER
uLo s* 33+00.17 RT-10.22 WATER
uLo 6* 31+52,98 RT-8.60 WATER
uLo 7 30+91.10 LT-6.64 WATER
uLosg* 31+09.90 LT12.16 WATER
ULO 9 30+61.01 LT-29.02 GAS

*5 ADDITIONAL UNDISTRIBUTED ULOs INCLUDED IN CONTRACT

SPECIFIC NOTES:

[1] EXTEND PRIVATE STORM SEWER LATERAL FROM STRUCTURE TO PROPERTY LINE

[2] EXISTING STORM STRUCTURE TO BE CONNECTED TO NEW PIPE
STANDARD NOTES:

El

873.91
874.32
874.32
875.87

908.52
806.30
803.92
901.91

TOP
ELEV.

DEPTH

0.00
3.05
3.09
2.06

2,68
4,80
2.85
0.77

NOTES

NOTES

-ADDENDUM 3 CHANGES LISTED IN BOLD PRINT W/ ASTERISK
-COLUMN VALUES ADJUSTED ARE LISTED IN BOLD PRINT
- REVIEW ALL SECTIONS FOR AD-3 CHANGES

STORM PIPE REMOVALS/ABANDONMENTS

FROM TO LENGTH PAID
(DNSTM) (UPSTM) 1)) (YIN)
RS-9 RS-7 29Y
RS-7 RS-6 22N
ADJ-2* RS-5 B7 Y
RS-5* ADJ-1 29 N
RS-2 RS-1 1Y
RS-3 RS-2 64Y
RS-4 RS-3 78Y

PLAN (PAY) SIZE
LGTH(FT) DIA(IN)

29.18"

012"
87 12"
29 12"

11 147%x23"
64 12"
78 15"

JULIA ST/JULIA CIR./BAKER AVE.

SHEET NO.

PROJECT NO. 12717 u-8
STORM SEWER SCHEDULE
REVISED 5/22/20 LW
CITY OF MADISON

PIPE NOTES
TYPE
RCP REMOVE STM PIPE
RCP REMOVE STM PIPE
RCP ABAN W/ SLURRY
RCP ABAN W/ SLURRY

HERCP REMOVE STM PIPE

CMP
RCP

ABAN W/ SLURRY
ABAN W/ SLURRY

-PLAN LENGTH (PAY LENGTH) IS FROM CENTER OF STRUCTURE TO CENTER OF STRUCTURE. PIPE LENGTH IS ACTUAL LENGTH OF PIPE

FROM STRUCTURE WALL TO STRUCTURE WALL. SLOPE CALCULATED USING PIPE LENGTH,

-ALL REBAR FOR FIELD POURED STRUCTURES SHALL BE EPOXY COATED. ANY EXPOSED STEEL SHALL BE TOUCHED UP OR RECOATED

PRIOR TO USE.

-ALL FIELD POURED SAS STORM STRUCTURES SHALL BE CONSTRUCTED IN ACCORDANCE WITH STANDARD DETAIL DRAWING 5.7.3. ALL
PRECAST SAS STORM STRUCTURES SHALL BE CONSTRUCTED IN ACCORDANCE WITH STANDARD DETAIL DRAWING 5.7.5.

- ABBREVIATIONS: AE = APRON ENDWALL; RCP = REINFORCED CONCRETE PIPE; HERCP = HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE; DNA =
DOES NOT APPLY; SAS = SEWER ACCESS STRUCTURE; LP = LOW POINT INLET STRUCTURE; FP = FIELD POURED STRUCTURE; TR = TOP OF CONCRETE ROOF;

NCM = NO CROWN MATCH FOR PIPES; UD = UNDERDRAIN

- APPROXIMATE DISCHARGE E.I. GIVEN, ADJUST E.I. AND PIPE SLOPE IN THE FIELD,

- TOP OF CASTING GRADE GIVEN IS THE TOP OF CURB FOR INLET STRUCTURES AND THE FLOWLINE OF THE CLOSED CASTING FOR SAS's.

- ALL REINFORCED CONCRETE PIPES TO BE CLASS Ill UNLESS OTHERWISE NOTED.
- SURVEYOR TO CONFIRM THAT ALL INLET STATION / OFFSETS LINE UP WITH PROPOSED CURB AND GUTTER.
- ALL STRUCTURES CALLED OUT AS FIELD POURED SHALL BE FIELD POURED. ALL OTHER STRUCTURES (NOT INDICATED AS FIELD POURED) SHALL BE

e L e T U P S




SILT FENCE
INLET PROTECTION TYPE D’

CLEAR STONE BERM
(VELOCITY CHECK)

CLEAR STONE
TRACKING PAD

&

m

“.“'2- -8
eur IRIE, KEEvin 5s
1617 Baker Ave

LAWY
8Y

DATE

REVISION

e T ey

EROSION CONTROL NOTES:

EROSION CONTROL MEASURES SHALL BE IN PLACE PRIOR TO ANY OTHER CONSTRUCTION
ACTIVITY.

THE CONTRACTOR IS RESPONSIBLE FOR THE CONSTRUCTION AND MAINTENANGE OF ALL EROSION
CONTROL MEASURES UNTIL FINAL ACCEPTANCE BY THE CITY OF MADISON,

THE CONTRACTOR SHALL INSTALL AND MAINTAIN EROSION CONTROL MEASURES IN ACCORDANCE
WITH THE WDNRSOC STANDARDS AND CITY OF MADISON STANDARD SPECIFICATIONS.

THE CONTRACTOR SHALL PROVIDE STREET CLEANING AS NEEDED ON A DAILY BASIS TO KEEP
DUST AND TRACKING TO A MINIMUM.

INLET PROTECTION SHALL BE INSTALLED WITHIN THE CONSTRUCTION LIMITS. ADDITIONAL INLET
PROTECTION SHALL BE INSTALLED AS DIRECTED.
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GENERAL NOTES:
L)

*» NEWSTORM LATERALS

CONTRACTOR SHALL REM. & REP, SIDEWALK & CURB AS NEEDED FOR
LATERALS (MAX OF 4 SQUARES SW & 20 FT CURB & GUTTER PER LAT.)
e PROTECT ALL TREES DURING CONSTRUCTION
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. i ¥ o
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SANITARY SEWER SCHEDULE

JULIA ST/JULIA CIR/BAKER AVE.

PROJECT NO. 12717

SHEET NO.
U4

SANITARY SEWER SCHEDULE
CITY OF MADISON
PROPOSED SANITARY STRUCTURES PROPOSED SANITARY PIPES
SAS STATION LOCATION ~ TOPOF El DEPTH  NOTES FROM TO DWNSTRM UPSTRM PLAN SLOPE PIPE PVC NOTES
NO. (OFFSET) CASTING (FT) (DNSTM) (UPSTM) E.l. E.l. LGTH (FT) (%) SizE TYPE
STREET NAME
JULIA STREET
SASH#1 30+99.92 LT-11.11 877.93 86594  11.99  [1][2] EX. MH05-207 SASH#1 864.47 865.94 a7 3.12% 8" SDR-35 [3]
SAS#2 33+19.60 RT-0.34 880.36  869.60 1076  [1] SAS#1 SAS#2 866.72 869.60 223 1.29% 8" SDR-35 -
SAS#3 36+20.97 LT-0.23 897.47  887.50  9.97 - SAS#2 SASH#3 869.70 887.50 301 591% 8" SDR-35 -
SANITARY STRUCTURE REMOVALS SANITARY PIPE REMOVALS
SAS STATION LOCATION ~ TOPOF EL DEPTH  NOTES FROM TO PLAN PAID PLAN (PAY)  PIPE PIPE NOTES
NO. (OFFSET) CASTING (FT) (DNSTM) (UPSTM) LGTH (FT) (YIN) LGTH (FT) SIZE TYPE
JULIA STREET
EX SAS 3045-011 30+83.08 LT-20.95 877.52  866.80 1072 - EX. MH05-208 EX SAS 3045-011 63 Y 63 8" VCP 4]
EX SAS 3146-005 33+19.53 RT-0.17 880.36 87066  9.70 - EX SAS 3045-011 EX SAS 3146-005 242 N 0 8" VCP -
EX SAS 3146-004 34+99.51 LT-0.42 887.92 88251  5.41 - EX SAS 3146-005 EX SAS 3146-004 180 N 0 8" VCP -

NOTES:

OrR1G It

[1] INSTALL INTERNAL CHIMNEY SEAL IN ACCORDANCE WITH S.D.D. 5.7.17
[2] INSTALL EXTERNAL SEWER ACCESS STRUCTURE JOINT SEAL IN ACCORDANCE WITH 8.D.D, 5.7.2

)

[3] CONTRACTOR SHALL NOTIFY RAY SCHNEIDER (608) 347-3628 OR RAYS@MADSEWER.ORG FIVE DAYS PRIOR TO MAKING THE CONNECTION TO EX. MMSD MH05-207 TO ARRANGE FOR INSPECTION AND PERMITTING. CONTRACTOR SHALL BE RESPONSIBLE FOR THE PERMIT APPLICATION FEE ($1,150)
[4] CONTRACTOR SHALL PRESERVE EXISTING MMSD MH05-208 AND PROVIDE WATERTIGHT CONCRETE PLUG.




STORM SEWER SCHEDULE

STORM STRUCTURE REMOVALS

STRUC. STATION LOCATION  TOP OF
ID NO. (OFFSET) CASTING
JULIA STREET

RS-9 30+43.06 LT-47.13 873.91
RS-7 30+62.52 LT-25.45 877.37
RS-8 30+63.17 LT-27.52 877.41
RS-6 30+84.44 LT-33.57 877.09
RS-5 31459.31 LT-15.41 877.93
BAKER AVE

RS-1 10+14.54 RT-46.57 911.20
RS-2 10+21.51 RT-51.68 911.10
RS-3 11+05.11 RT-22.31 906.77
RS-4 11+84.86 RT-17.29 902.68
UTILITY LINE OPENINGS

uLO STATION LOCATION  TYPE
NO. (OFFSET)

JULIA STREET

ULO 1 36+40.50 RT-7.38 WATER
ULO 2 35+11.95 RT-7.03 WATER
ULO 3 34+82.81 RT-8.66 WATER
ULO 4 34+20.73 RT-9.53 WATER
ULO 5 33+04.90 RT-10.13 WATER
ULO 6 31+55.73 RT-8.41 WATER
uLo7 30+91.10 LT-6.64 WATER
uLoO 8 31+11.11 LT-17.43 WATER
ULO 9 30+61.01 LT-29.02 GAS

*5 ADDITIONAL UNDISTRIBUTED ULOs INCLUDED IN CONTRACT

SPECIFIC NOTES:

[1] EXTEND PRIVATE STORM SEWER LATERAL FROM STRUCTURE TO PROPERTY LINE

[2] EXISTING STORM STRUCTURE TO BE CONNECTED TO NEW PIPE
STANDARD NOTES:

E.L

873.91
874.32
874,32
874.91
875.87

908,52
906.30
903.92
901.91

TOP
ELEV.

898.88
888.72
886.69
883.41
880.07
878.67
878.04
877.73
877.41

DEPTH

0.00
3.05
3.09
2.18
2.06

2.68
4.80
2.85
0.77

NOTES

NOTES

JULIA ST/JULIA CIR./BAKER AVE. SHEET NO.
PROJECT NO. 12717 U-6

STORM SEWER SCHEDULE

CITY OF MADISON

STORM PIPE REMOVALS/ABANDONMENTS

FROM TO LENGTH PAID PLAN (PAY) SIZE PIPE NOTES

(DNSTM) (UPSTM) (FT) (YIN) LGTH (FT) DIA(IN) TYPE

RS-9 RS-7 29Y 29 18" RCP REMOVE STM PIPE
RS-7 RS-6 22 N 012" RCP REMOVE STM PIPE
RS-6 RS-5 87Y 54 12" RCP REMOVE STM PIPE
RS-5 EX IN3145-059 29 N 012" RCP REMOVE STM PIPE
RS-2 RS-1 1Y 11 14"x23" HERCP REMOVE STM PIPE
RS-3 RS-2 64 Y 64 12" CmP ABAN W/ SLURRY
RS4 RS-3 78 Y 78 15" RCP ABAN W/ SLURRY

-PLAN LENGTH (PAY LENGTH) IS FROM CENTER OF STRUCTURE TO CENTER OF STRUCTURE. PIPE LENGTH IS ACTUAL LENGTH OF PIPE

FROM STRUCTURE WALL TO STRUCTURE WALL. SLOPE CALCULATED USING PIPE LENGTH.

-KOR N SEAL BOOTS OR EQUIVALENT SHALL BE USED FOR ALL PIPE CONNECTIONS TO PRECAST INLETS. IN ADDITION, KOR N SEAL BOOTS
SHALL BE REQUIRED FOR ANY TYPE Il PIPE CONNECTIONS TO SAS STORM STRUCTURES. CONCRETE COLLARS OR KOR N SEAL MAY BE

USED FOR ANY RCP OR HERCP CONNECTIONS TO SAS STORM STRUCTURES.

-ALL REBAR FOR FIELD POURED STRUCTURES SHALL BE EPOXY COATED. ANY EXPOSED STEEL SHALL BE TOUCHED UP OR RECOATED

PRIOR TO USE.

-ALL FIELD POURED SAS STORM STRUCTURES SHALL BE CONSTRUCTED IN ACCORDANCE WITH STANDARD DETAIL DRAWING 5.7.3. ALL
PRECAST SAS STORM STRUCTURES SHALL BE CONSTRUCTED IN ACCORDANCE WITH STANDARD DETAIL DRAWING 6.7.5.

- ABBREVIATIONS: AE = APRON ENDWALL; RCP = REINFORCED CONCRETE PIPE; HERCP = HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE; DNA =
DOES NOT APPLY; SAS = SEWER ACCESS STRUCTURE; LP = LOW POINT INLET STRUCTURE; FP = FIELD POURED STRUCTURE; TR = TOP OF CONCRETE ROOF;
NCM = NO CROWN MATCH FOR PIPES; UD = UNDERDRAIN

- APPROXIMATE DISCHARGE E.I. GIVEN, ADJUST E.I. AND PIPE SLOPE IN THE FIELD.
- TOP OF CASTING GRADE GIVEN IS THE TOP OF CURB FOR INLET STRUCTURES AND THE FLOWLINE OF THE CLOSED CASTING FOR SAS's.

- ALL REINFORCED CONCRETE PIPES TO BE CLASS lil UNLESS OTHERWISE NOTED.
- SURVEYOR TO CONFIRM THAT ALL INLET STATION / OFFSETS LINE UP WITH PROPOSED CURB AND GUTTER.

- ALL STRUCTURES CALLED OUT AS FIELD POURED SHALL BE FIELD POURED. ALL OTHER STRUCTURES (NOT INDICATED AS FIELD POURED) SHALL BE
SUBMITTED TO CITY ENGINEERING FOR APPROVAL IF PRECAST STRUCTURES ARE PREFERRED. CONTACT XXXXXXXX OF CITY ENGINEERING AT (608)
XXXXXX FOR PRECAST APPROVALS, FAX SHOP DRAWINGS TO (608)264-9275, OR EMAIL SHOP DRAWINGS TO XXXXX@CITYOFMADISON.COM.

Orets vt



SECTION E: BIDDERS ACKNOWLEDGEMENT

JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT-
2020
CONTRACT NO. 8514

Bidder must state a Unit Price and Total Bid for each item. The Total Bid for each item must be the
product of quantity, by Unit Price. The Grand Total must be the sum of the Total Bids for the various
items. In case of multiplication errors or addition errors, the Grand Total with corrected multiplication
and/or addition shall determine the Grand Total bid for each contract. The Unit Price and Total Bid must
be entered numerically in the spaces provided. All words and numbers shall be written in ink.

1. The undersigned having familiarized himselffherself with the Contract documents, including
Advertisement for Bids, Instructions to Bidders, Form of Proposal, City of Madison Standard
Specifications for Public Works Construction - 2020 Edition thereto, Form of Agreement, Form of
Bond, and Addenda issued and attached to the plans and specifications on file in the office of the
City Engineer, hereby proposes to provide and furnish all the labor, materials, tools, and
expendable equipment necessary to perform and complete in a workmanlike manner the
specified construction on this project for the City of Madison; all in accordance with the plans and
specifications as prepared by the GCity Engineer, including Addenda Nos. through

to the Contract, at the prices for said work as contained in this proposal. (Electronic bids
submittals shall acknowledge addendum under Section E and shall not acknowledge here)

2, If awarded the Contract, we will initiate action within seven (7) days after notification or in
accordance with the date specified in the contract to begin work and will proceed with diligence to
bring the project to full completion within the number of work days allowed in the Contract or by
the calendar date stated in the Contract.

3. The undersigned Bidder or Contractor certifies that he/she is not a party to any contract,
combination in form of trust or otherwise, or conspiracy in restraint of trade or commerce or any
other violation of the anti-trust laws of the State of Wisconsin or of the United States, with respect
to this bid or contract or otherwise.

4. | hereby certify thaf| havg met the Bid Bond Requirements as specified in Section 102.5.

(IF BID BOND ISJUSED, IT SHALL BE SUBMITTED ON THE FORMS PROVIDED BY THE

RESULT IN REJECTION OF THE BID).

5. atements  herein  are ade on behalf of
. me of corporation, partnershiplrar parso .sﬁ)mitting bid)
corporation orggnized and existing under the laws of the State of _I S&‘}i’lg;
a partnership consisting of " an individual trading as
; of the City of State
of ; that | have examined and carefully prepared this Proposal,

from the plans and specifications and have checked the same in detail before submitting this
Proposal; that | have fully authority to make such statements and submit this Proposal in (its,
P ’o) If; and that the said statements are true and correct.

\\\\\\\l;—llﬂlll/,//
\\\ ///
SlEﬂATUREH \\\\:\\\&_,5..,...__4/ ”/,,/
N "." “
ﬂ YZS’ KV‘ 3 '\?\?\Y "

NG
TlrLE, IFANY — " 77 S&
ERY

Swdrh a ubsc 0 bpfo this P\)% GJ 8\\
ay of] , 20 Z{E’f/; N NS
AL e O
S a " uw
(Notary Public or other offiegr guthorized to administer oaths) fri
My Commission Expires
Bidders shall not add any conditidns or qualifying statements to this Proposal.
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Contract 8514 — Parisi Construction Co., Inc.

Section E: Bidder's Acknowledgement

This section is a required document for the bid to be considered complete. There are two
methods for completing the Bidder Acknowledgement Report. Method one: The report can be
downloaded, completed, and uploaded to this site to be included with your electronic bid.
Method two: The report can be downloaded from the site and submitted by hand to the City of
Madison. Either method of submission requires that the Bidder Acknowledgement Report be
received by the bid due date.

Please select the method of submission below. The form is in the section below to downioad
and upload to the site or download and submit by hand.

Please check the box in the Upload section if submitting the report by hand.

Method of Submittal for Bidder Acknowledgement (click in box below to choose) *

| will download Bidder Acknowledgement Downloadable Document, complete, and upload
online.

The bidder acknowledges receipt of the following addenda to the contract for the above
designated project. Please check the appropriate box for each addendum reviewed. If no

addenda have been issued, then no boxes are required to be checked.

Any addenda issues after 12:00 P.M. on the Tuesday proceeding the bid due date shall include
a provision extending the bid due date.

Addendum Acknowledgement

Acknowledge each Addenda reviewed by checking the appropriate checkboxes below.
Addendum 1 *

Addendum 2 *

Addendum 3 *

Addendum 4

r Addendum 5



Section F: Best Value Contracting (BVC)

This section is a required document for the bid to be considered complete. There are two
methods for completing the Best Value Contracting (BVC) form. Method one: The form can be
filled out online and submitted to this site to be included with your electronic bid. Method two:
The form can be downloaded from the site and submitted by hand to the City of Madison.

Method of Submittal for BVC (click in box below to choose) *

1 will submit Bid Express fillable online form (BVC).

Best Value Contracting
1. The Contractor shall indicate the non-apprenticeable trades used on this contract.

2. Madison General Ordinance (M.G.0.), 33.07(7), does provide for some exemptions from the
active apprentice requirement. Apprenticeable trades are those trades considered
apprenticeable by the State of Wisconsin. Please check applicable box if you are seeking an
exemption.

= Contractor has a total skilled workforce of four or less individuals in all apprenticeable
trades combined.

r No available trade training program; The Contractor has been rejected by the only available
trade training program, or there is no trade training program within 90 miles.

Contractor is not using an apprentice due to having a journey worker on layoff status,
provided the journey worker was employed by the contractor in the past six months.

= First time contractor on City of Madison Public Works contract requests a onetime
exemption but intends to comply on all future contracts and is taking steps typical of a "good
faith" effort.

~ Contractor has been in business less than one year.

r Contractor doesn't have enough journeyman trade workers to qualify for a trade training
program in that respective trade.

= An exemption is granted in accordance with a time period of a "Documented Depression" as
defined by the State of Wisconsin.

3. The Contractor shall indicate on the following section which apprenticeable trades are to be
used on this contract. Compliance with active apprenticeship, to the extent required by M.G.O.
33.07(7), shall be satisfied by documentation from an applicable trade training body; an
apprenticeship contract with the Wisconsin Department of Workforce Development or a similar
agency in another state; or the U.S Department of Labor. This documentation is required prior to
the Contractor beginning work on the project site.



-

The Contractor has reviewed the list and shall not use any apprenticeable trades on this

project.
LIST APPRENTICABLE TRADES (check all that apply to your work to be performed on this
contract)

-
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BRICKLAYER

CARPENTER

CEMENT MASON / CONCRETE FINISHER

CEMENT MASON (HEAVY HIGHWAY)

CONSTRUCTION CRAFT LABORER

DATA COMMUNICATION INSTALLER

ELECTRICIAN

ENVIRONMENTAL SYSTEMS TECHNICIAN / HVAC SERVICE TECH/HVAC INSTALL /

ERVICE

GLAZIER

HEAVY EQUIPMENT OPERATOR / OPERATING ENGINEER
INSULATION WORKER (HEAT and FROST)

IRON WORKER

IRON WORKER (ASSEMBLER, METAL BLDGS)

PAINTER and DECORATOR

PLASTERER

PLUMBER

RESIDENTIAL ELECTRICIAN

ROOFER and WATER PROOFER

SHEET METAL WORKER

SPRINKLER FITTER

STEAMFITTER

STEAMFITTER (REFRIGERATION)

STEAMFITTER (SERVICE)

TAPER and FINISHER

TELECOMMUNICATIONS (VOICE, DATA and VIDEO) INSTALLER-TECHNICIAN
TILE SETTER



JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT-
2020
CONTRACT NO. 8514

Small Business Enterprise Compliance Report

This information may be submitted electronically through
Bid Express or submitted with bid in sealed envelope.

Cover Sheet

Prime Bidder Informatlon
Company: (/mcﬂ CO”SAM&40M p }/M

Address: FUCZ S l W@ WVI V /18 é’ﬂ ! 5«52&5
Telephone Numben@o X 84{"5 74/ 0 g ?41? LWZZ‘

Edes, pesi i

%/ ' ﬂ%O{CVNL | of

pﬁﬂﬁ! CBV]JVKADVI G/ Tm;rtifythat the information

I Company

A

Contact Person/Title: J

PrimeyBidder Certification

containedin this BE Co/m%ce Report is true and correct to th /ﬁxow]edge and belief,

Witness' SE}\a re Ddﬁers Sidpature

200

Date
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JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT-
2020
CONTRACT NO. 8514

Small Business Enterprise Compliance Report
Summary Sheet

SBE Subcontractors Who Are NOT Suppliers

Name(s) of SBEs Utilized Type of Work % of Total Bid Amount
?u e TT \ow e\ C:.\ X B A DG, = %
Lot b aoecsn PES (AT DSeaPE G \ %

%

%

%

%

%

%

%

%

%

%

%

Subtotal SBE who are NOT suppliers: %

+0

SBE Subcontractors Who Are Suppliers

Name(s) of SBES Utilized Type of Work % of Total Bid Amount
%
%
%
%
%
%

Subtotal Contractors who are suppliers: % x0.6 = % (discounted to 60%)

Total Percentage of SBE Utilization: OI %.

7
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JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT - 2020

CONTRACT NO. 8514
DATE: 5/28/2020

Parisi Construction Co.,

Inc.

10701.0 - TRAFFIC CONTROL - LUMP SUM

10801.0 - ROOT CUTTING ~ CURB & GUTTER (UNDISTRIBUTED) -
L.F.

10802.0 - ROOT CUTTING — SIDEWALK (UNDISTRIBUTED) - L.F.
10911.0 - MOBILIZATION - LUMP SUM

20101.0 - EXCAVATION CUT - C.Y.

20217.0 - CLEAR STONE - TON

20219.0 - BREAKER RUN - TON

20221.0 - TOPSOIL - S.Y.

20322.0 - REMOVE CONCRETE CURB & GUTTER - L.F.

20323.0 - REMOVE CONCRETE SIDEWALK & DRIVE - S.F.
20406.0 - GRUBBING -1.D.

20701.0 - TERRACE SEEDING - S.Y.

21061.0 - EROSION MATTING, CLASS I, URBAN TYPE A-S.Y.
30201.0 - TYPE "A" CONCRETE CURB & GUTTER - L.F.

L.F.

30209.0 - SPECIAL WATERWAY - SF.

30301.0 - 5 INCH CONCRETE SIDEWALK - S.F.

30302.0 - 7 INCH CONCRETE SIDEWALK & DRIVE - S.F.

TON

OR3 -TON

40202.0 - HMA PAVEMENT 4 LT 58-28S - TON

40211.0 - TACK COAT - GAL

40311.0 - PULVERIZE AND SHAPE - 8Y

20217.0 - CLEAR STONE - TON

SUM

21002.0 - EROSION CONTROL INSPECTION - EACH

21011.0 - CONSTRUCTION ENTRANCE - EACH

21014.0 - CLEAR STONE BERM (DITCH CHECK) - EACH

21021.0 - SILT FENCE - COMPLETE - L.F.

21013.0 - STREET SWEEPING - LUMP SUM

INSTALL - EACH

21050.0 - INLET PROTECTION, RIGID FRAME - MAINTAIN - EACH
21051.0 - INLET PROTECTION, RIGID FRAME - REMOVE - EACH
40364.0 - ADJUST INLET CASTING, TYPE 'H' - RESURFACING - EACH
50432.0 - 12 INCH TYPE Il PAVEMENT STORM SEWER PIPE - L.F.
50741.0 - TYPE H INLET - EACH

20234.0 - HEAVY RIPRAP-LIMESTONE - TONS

20241.0 - RIPRAP FILTER FABRIC, TYPE HR - S.Y.

20311.0 - REMOVE SEWER ACCESS STRUCTURE - EACH
20313.0 - REMOVE INLET - EACH

20314.0 - REMOVE PIPE - L.F.

20335.0 - ABANDON SEWER PIPE WITH SLURRY - C.Y.,

50202.0 - TYPE Il DEWATERING - L.S.

50211.0 - SELECT BACKFILL FOR STORM SEWER - T.F.

50405.0 - 24 INCH TYPE | RCP STORM SEWER PIPE - L.F.
50433.0 - 15 INCH TYPE Il PAVEMENT STORM SEWER PIPE - L.F.
50434.0 - 18 INCH TYPE Il PAVEMENT STORM SEWER PIPE - L.F.
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1.00

40.00
40.00
1.00
630.00
310.00
380.00
300.00
375.00
2025.00
38.00
300.00
300.00
315.00
375.00
600.00
1705.00
475.00
310.00
375.00
850.00
385.00
2985.00
200.00
1.00
5.00
1.00
15.00
250.00
1.00
15.00
15.00
15.00
2.00
231.00
11.00
16.00
5.00
1.00
2.00
240.00
10.00
1.00
1086.00
29.00
467.00
278.00

$2,300.00

$10.50
$10.50
$20,000.00
$19.25
$14.75
$14.00
$14.25
$4.80
$1.80
$41.25
$5.20
$6.70
$31.25
$31.25
$12.25
$6.20
$8.60
$14.75
$15.75
$72.00
$2.10
$3.80
$14.25
$1,500.00
$520.00
$140.00
$140.00
$4.10
$2,900.00
$260.00
$52.00
$100.00
$310.00
$74.00
$2,700.00
$53.00
$2.90
$490.00
$490.00
$32.50
$240.00
$1,400.00
$1.00
$100.00
$59.00
$68.00

$2,300.00

$420.00
$420.00
$20,000.00
$12,127.50
$4,572.50
$5,320.00
$4,275.00
$1,800.00
$3,645.00
$1,567.50
$1,560.00
$2,010.00
$9,843.75
$11,718.75
$7,350.00
$10,571.00
$4,085.00
$4,572.50
$5,906.25
$61,200.00
$808.50
$11,343.00
$2,850.00
$1,500.00
$2,600.00
$140.00
$2,100.00
$1,025.00
$2,900.00
$3,900.00
$780.00
$1,500.00
$620.00
$17,094.00
$29,700.00
$795.00
$14.50
$490.00
$980.00
$7,800.00
$2,400.00
$1,400.00
$1,086.00
$2,900.00
$27,553.00
$18,904.00



JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT - 2020

CONTRACT NO. 8514
DATE: 5/28/2020

Parisi Construction Co.,

Inc.

50435.0 - 24 INCH TYPE Il PAVEMENT STORM SEWER
50465.0 - 24 INCH RCP AE - EACH

50499.0 - CONCRETE COLLAR - EACH

50605.0 - 24 INCH RCP AE GATE - EACH

50723.0 - 3'X3' STORM SAS - EACH

50724.0 - 4X4' STORM SAS - EACH

50795.0 - PRIVATE STORM SEWER LATERAL - EACH
50801.0 - UTILITY LINE OPENING - EACH

90030.0 - REMOVE APRON ENDWALL - EACH

PIPE - L.F.

20311.0 - REMOVE SEWER ACCESS STRUCTURE - EACH

20314.0 - REMOVE PIPE - L.F.

50103.0 - RECONSTRUCT BENCH & FLOWLINE - EACH
50212.0 - SELECT BACKEFILL SANITARY SEWER - T.F.
50227.0 - UTILITY TRENCH PATCHTYPE IV-T.F.
50301.0 - 8" PVC SEWER PIPE (SDR 35, SDR 26) - L.F.

50353.0 - SANITARY SEWER LATERAL (SDR 35, SDR 26) - L.F.

50356.0 - RECONNECT - EACH

50361.0 - WASTEWATER CONTROL - EACH
50390.0 - SEWER ELECTRONIC MARKERS - EACH
50701.0 - 4' DIA SAS - EACH

50771.0 - INTERNAL CHIMNEY SEAL - EACH
50797.0 - EXTERNAL SAS JOINT SEAL - V.F.
50791.0 - SANITARY SEWER TAP - EACH

81.00
1.00
2.00
1.00
6.00
4.00
9.00

14.00
1.00
3.00

15.00
1.00

1011.00
650.00
571.00
440.00
9.00
1.00

31.00
3.00
1.00
2.00
4.00

$80.00
$1,600.00
$470.00
$600.00
$3,700.00
$4,600.00
$1,500.00
$730.00
$980.00
$490.00
$34.50
$1,100.00
$1.00
$9.00
$100.00
$22.50
$2,300.00
$250.00
$46.50
$4,500.00
$410.00
$250.00
$3,000.00

$6,480.00
$1,600.00
$940.00
$600.00
$22,200.00
$18,400.00
$13,500.00
$10,220.00
$980.00
$1,470.00
$517.50
$1,100.00
$1.011.00
$5,850.00
$57,100.00
$9,900.00
$20,700.00
$250.00
$1,441.50
$13,500.00
$410.00
$500.00
$12,000.00
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Department of Public Works
Engineering Division
Robert F. Phillips, P.E., City Engineer

City-County Building, Room 115 Deputy City Engineer
210 Martin Luther King, Jr. Boulevard Gregory T. Fries, P.E.
Madison, Wisconsin 53703 Deputy Division M
Phone: (608) 266-4751 Py athleen M. oran
Fax: (608) 264-9275 !

AN ) . Princlpal Engineer 2
engineerina@cityofmadison.com Christopher J. Petykowski, P.E.
www.cityofmadison.com/engineering John S. Fahrney, P.E.

Principal Engineer 1
Christina M. Bachmann, P.E.
Mark D. Moder, P.E.

Janet Schmidt, P.E

James M. Wolfe, P.E,
BIENNIAL BID BOND Facilitles & Sustainability
Bryan Cooper, Principal Architect

Mapping Section Manager
Eric T. Pederson, P.S.

Financial Manager
Steven B, Danner-Rivers

Parisi Construction Co., Inc.

(a corporation of the State of Wisconsin

(individual), (partnership), (hereinafter referred to as the "Principal”) and
Travelers Casualty and Surely Company of America

a corporation of the State of Cennecticut (hereinafter referred to as the "Surety") and licensed to
do business in the State of Wisconsin, are held and firmly bound unto the City of Madison, Wisconsin
(hereinafter referred to as the "City"), in the sum equal to the individual proposal guaranty amounts of
the total bid or bids of the Principal herein accepted by the City, for the payment of which the Principal
and the Surety hereby jointly and severally bind ourselves, our heirs, executors, administrators,

successors and assigns.

p—

The condition of this obligation is that the Principal has submitted to the City certain bids for prO_]CCtS
from the time period of February 1, 2020 through January 31, 2022

If the Principal is awarded the contract(s) by the City and, within the time and manner required by law
after the prescribed forms are presented for its signature, the Principal enters into (a) written contract(s) in
accordance with the bid(s), and files with the City its bond(s) guaranteeing faithful performance and
payment for all labor and materials, as required by law, or if the City rejects all bids for the work
described, then this obligation shall be null and void; otherwise , it shall remain in full force and effect.

In the event the Principal shall fail to execute and deliver the contract(s) or the performance and payment
bond(s), all within the time specified or any extension thereof, the Principal and Surety agree jointly and
severally to pay to the City within ten (10) calendar days of written demand a total equal to the sum of
the individual proposal guaranty amounts of the total bid(s) as liquidated damages.

The Surety, for value received, hereby agrees that the obligations of it and its bond shall be in no way
impaired or affected by any extension of time within which the City may accept a bid, and the Surety
does hereby waive notice of any such extension.

This bond may be terminated by the Surety upon giving thirty (30) days written notice to the City of its
intent to terminate this bond and to be released and discharged therefrom, but such termination shall not
operate to relieve or discharge the Surety from any liability already accrued or which shall accrue before
tlle expiration of such thirty (30) day period.

10/25/2019-Biennial BidBond2019.doc



IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and
such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to
be signed by theit proper officers, on the day and year set forth below.

PRINCIPAL

Parisi Construction Co., / "'b /@ ZO

AFFIX SEAL DATE '

&Ms W N

SIGNATURE AND TITLE

SURETY
Travelers-Gasfialty and Surety Company of {{\ gnca January 2, 2020

N N - s
COMPANY NAME  AFFIX SEAL \\\\\ ég‘r?“ oy,
\\ e\ ‘*34«);;' DAY
e
Y ey

SIGNA‘I'URE' AND TITLE
Dennis M. Barton, Attorney-in-Fa

This certifies that [ have been duly licensed” /S "1\\\t1§\\8utety in Wisconsin under National
Provider No._283633 f017/ ei/ ‘ga\ bUQ “and appointed as attorney in fact with

authority to execute this bid bond, which power ofa ot 'H%‘s} }

January 2, 2020 _ I
DATE AGENT SIBNATURE

20975 Swenson Drive - Suite 175
ADDRESS

Waukesha, Wisconsin 53186

CITY, STATE AND ZiP CODE

262-317-8044
TELEPHONE NUMBER

Note to Surety and Principal: Any bid submitted which this bond guarantees may be rejected if the Power of
Attorney form showing that the Agent of Surety is currently authorized to execute bonds on behalf of
Surety is not attached to this bond.

10/25/2019-Biennial BidBond2019.doc



Travelers Casualty and Surety Company of America
A Travelers Casualty and Surety Company
TRAVELERS J St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St.
Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the
"Companies"), and that the Companies do hereby make, constitute and appoint DENNIS M BARTON of MILWAUKEE ,
Wisconsin , their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances,
conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies In their business of guaranteeing the
fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any

actions or proceedings allowed by law.,
IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 3rd day of February,

2017.

State of Connecticut ” ,/sz}r_;?/
By: Y it il

City of Hartford ss. Robert L. Raney, Seffor Vice President

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of
Travelers Casualty and Surety Company of America, Travelers Casuaity and Surety Company, and St. Paul Fire and Marine Insurance Company, and
that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations

by himself as a duly authorized officer.

In Witness Whereof, | hereunto set my hand and official seal.

mMove ¢ ddanst

Mari& C. Tetreault, Notary Public

My Commission expires the 30th day of June, 2021

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and
Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in

full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and
Agents to act for and on behaif of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with
the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a
bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke

the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation
is in writing and a copy thereof is filed in the office of the Secretary; and itis

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior
Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant
Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by
one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by cne or more
Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power
of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretarles or Attorneys-in-Fact for purposes only
of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casually and Surety Company of America, Travelers Casualty and Surety
Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of
Attorney executed by said Companies, which remains in full force and effect.

Dated this 2nd day of January , 2020

W o & oo

¢ Kevin E, Hughes, Assitant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached,



SECTION H: AGREEMENT

THIS AGREEMENT made this _/ 7/6( day of J Adal in the year Two Thousand and Twenty
between PARISI CONSTRUCTION CO., INC. hereinafter called the Contractor, and the City of Madison,
Wisconsin, hereinafter called the City.

WHEREAS, the Common Council of the said City of Madison under the provisions of a resolution adopted
JUNE 16, 2020, and by virtue of authority vested in the said Council, has awarded to the Contractor the
work of performing certain construction.

NOW, THEREFORE, the Contractor and the City, for the consideration hereinafter named, agree as

follows:

1.

Scope of Work. The Contractor shall, perform the construction, execution and completion of the
following listed complete work or improvement in full compliance with the Plans, Specifications,
Standard Specifications, Supplemental Specifications, Special Provisions and contract; perform
all items of work covered or stipulated in the proposal; perform all altered or extra work; and shall
furnish, unless otherwise provided in the contract, all materials, implements, machinery,
equipment, tools, supplies, transpartation, and labor necessary to the prosecution and completion
of the work or improvements:

JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT-

2020
CONTRACT NO. 8514

Completion Date/Contract Time. Construction work must begin within seven (7) calendar days
after the date appearing on mailed written notice to do so shall have been sent to the Contractor
and shall be carried on at a rate so as to secure full completion SEE SPECIAL. PROVISIONS, the
rate of progress and the time of completion being essential conditions of this Agreement.

Contract Price. The City shall pay to the Contractor at the times, in the manner and on the
conditions set forth in said specifications, the sum of FIVE HUNDRED NINETEEN THOUSAND
ONE HUNDRED SEVENTEEN AND 75/100 ($519,117.75) Dollars being the amount bid by such
Contractor and which was awarded to him/her as provided by law.

Affirmative Action. In the performance of the services under this Agreement the Contractor
agrees not to discriminate against any employee or applicant because of race, religion, marital
status, age, color, sex, disability, national origin or ancestry, income:-level or source of income,
arrest record or conviction record, less than honorable discharge, physical appearance, sexual
orientation, gender identity, political beliefs, or student status. The Contractor further agrees not
to discriminate against any subcontractor or person who offers to subcontract on this contract
because of race, religion, color, age, disability, sex, sexual orientation, gender identity or national
origin.

The Contractor agrees that within thirty (30) days after the effective date of this agreement, the
Contractor will provide to the City Affirmative Action Division certain workforce utilization
statistics, using a form to be furnished by the City.

If the contract is still in effect, or if the City enters into a new agreement with the Contractor, within
one year after the date on which the form was required to be provided, the Contractor will provide
updated workfarce information using a second form, alsa to be furnished by the City. The second
form will be submitted to the City Affirmative Action Division no later than one year after the date
on which the first form was required to be provided.

The Contractor further agrees that, for at least twelve (12) months after the effective date of this
contract, it will notify the City Affirmative Action Division of each of its job openings at facilities in
Dane County for which applicants not already employees of the Contractor are to be considered. .
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The notice will include a job description, classification, qualifications and application procedures
and deadlines. The Contractor agrees to interview and consider candidates referred by the
Affirmative Action Division if the candidate meets the minimum qualification standards established
by the Contractor, and if the referral is timely. A referral is timely if it is received by the Contractor
on or before the date started in the notice.

Articles of Agreement
Article |

The Contractor shall take affirmative action in accordance with the provisions of this contract to
insure that applicants are employed, and that employees are treated during employment without
regard to race, religion, color, age, marital status, disability, sex, sexual orientation, gender
identity or national original and that the employer shall provide harassment free work environment
for the realization of the potential of each employee. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion or transfer, recruitment or recruitment
advertising, layoff or termination, rates of pay or other forms of compensation and selection for
training including apprenticeship insofar as it is within the control of the Contractor. The
Contractor agrees to post in conspicuous places available to employees and applicants notices to
be provided by the City setting out the provisions of the nondiscrimination clauses in this contract.

Article Il

The Contractor shall in all solicitations or advertisements for employees placed by or on behalf of
the Contractors state that all qualified or qualifiable applicants will be employed without regard to
race, religion, color, age, marital status, disability, sex, sexual orientation, gender identity or
national origin.

Article H

The Contractor shall send to each labor union or representative of workers with which it has a
collective bargaining agreement or other contract or understanding a notice to be provided by the
City advising the labor union or worker's representative of the Contractor’'s equal employment
opportunity and affirmative action commitments. Such notices shall be posted in conspicuous
places available to employees and applicants for employment.

Article V

The Contractor agrees that it will comply with all provisions of the Affirmative Action Ordinance of
the City of Madison, including the contract compliance requirements. The Contractor agrees to
submit the model affirmative action plan for public works contractors in a form approved by the
Affirmative Action Division Manager.

Article VI

The Contractor will maintain records as required by Section 39.02(9)(f) of the Madison General
Ordinances and will provide the City Affirmative Action Division with access to such records and
to persons who have relevant and necessary information, as provided in Section 39.02(9)(f). The
City agrees to keep all such records confidential, except to the extent that public inspection is
required by law.

Article V1|

In the event of the Contractor's or subcontractor's failure to comply with the Equal Employment
Opportunity and Affirmative Action Provisions of this contract or Section 39.03 and 39.02 of the
Madison General Ordinances, it is agreed that the City at its option may do any or all of the
following:
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1. Cancel, terminate or suspend this Contract in whole or in part.

2. Declare the Contractor ineligible for further City contracts until the Affirmative Action
requirements are met.

3. Recover on behalf of the City from the prime Contractor 0.5 percent of the contract award
price for each week that such party fails or refuses to comply, in the nature of liquidated
damages, but not to exceed a total of five percent (5%) of the contract price, or ten
thousand dollars ($10,000), whichever is less. Under public works contracts, if a
subcontractor is in noncompliance, the City may recover liquidated damages from the
prime Contractor in the manner described above. The preceding sentence shall not be
construed to prohibit a prime Contractor from recovering the amount of such damage
from the non-complying subcontractor.

Article VI

The Contractor shall include the above provisions of this contract in every subcontract so that
such provisions will be binding upon each subcontractor. The Contractor shall take such action
with respect to any subcontractor as necessary to enforce such provisions, including sanctions
provided for noncompliance.

Article IX

The Contractor shall allow the maximum feasible opportunity to small business enterprises to
compete for any subcontracts entered into pursuant to this contract. (In federally funded contracts
the terms “DBE, MBE and WBE" shall be substituted for the term “small business” in this Article.)

5. Substance Abuse Prevention Program Required. Prior to commencing work on the Contract, the
Contractor, and any Subcontractor, shall have in place a written program for the prevention of
substance abuse among its employees as required under Wis. Stat. Sec. 103.503.

6. Contractor Hiring Practices.
Ban the Box - Arrest and Criminal Background Checks. (Sec. 39.08, MGO)

This provision applies to all prime contractors on contracts entered into on or after January 1,
2016, and all subcontractors who are required to meet prequalification requirements under MGO
33.07(7)(1), MGO as of the first time they seek or renew pre-qualification status on or after
January 1, 2016. The City will monitor compliance of subcontractors through the pre-qualification
process.

a. Definitions. For purposes of this section, “Arrest and Conviction Record” includes, but is
not limited to, information indicating that a person has been questioned, apprehended,
taken into custody or detention, held for investigation, arrested, charged with, indicted or
tried for any felony, misdemeanor or other offense pursuant to any law enforcement or
military authority.

“Conviction record” includes, but is not limited to, information indicating that a person has
been convicted of a felony, misdemeanor or other offense, placed on probation, fined,
imprisoned or paroled pursuant to any law enforcement or military authority.

“Background Check” means the process of checking an applicant’s arrest and conviction
record, through any means.

b. Requirements. For the duration of this Contract, the Contractor shall:
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5.

Remove from all job application forms any questions, check boxes, or other
inquiries regarding an applicant’s arrest and conviction record, as defined herein.

Refrain from asking an applicant in any manner about their arrest or conviction
record until after conditional offer of employment is made to the applicant in
question.

Refrain from conducting a formal or informal background check or making any
other inquiry using any privately or publicly available means of obtaining the
arrest or conviction record of an applicant until after a conditional offer of
employment is made to the applicant in question.

Make information about this ordinance available to applicants and existing
employees, and post notices in prominent locations at the workplace with
information about the ordinance and complaint procedure using language
provided by the City.

Comply with all other provisions of Sec. 39.08, MGO.

c. Exemptions: This section shall not apply when:

1.

Hiring for a position where certain convictions or violations are a bar to
employment in that position under applicable law, or

Hiring a position for which information about criminal or arrest record, or a
background check is required by law to be performed at a time or in a manner
that would otherwise be prohibited by this ordinance, including a licensed trade
or profession where the licensing authority explicitly authorizes or requires the
inquiry in question.

To be exempt, Contractor has the burden of demonstrating that there is an applicable law
or regulation that requires the hiring practice in question, if so, the contractor is exempt
from all of the requirements of this ordinance for the position(s) in question.
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JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT-
2020
CONTRACT NO. 8514

IN WITNESS WHEREOF, the Contractor has hereunto set his/her hand and seal and the City has caused
this contract to be sealed with its corporate seal and to be executed by its Mayor and City Clerk on the
dates written below.

Countersigned: PARISI CONSTRUCTION CO., INC.

/t Vit (U — /Y 2020 ﬂﬁ -~ bl52020
'”% M W ¢\ 52020

Witness Dat Secretary Date

CITY OF MADISON, WISCONSIN

Provisions have been made to pay the liability Approved as to form:
that will/accrue under this contract.

ol 7//@/ o VUl n/ A/ Vi2/o0
Fmance Director Date v Aﬁ‘or y ate

Soen! sz @/%/9@ i, ’ i (hehe

Witness Date
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Bond No. 107252397
Executed in 3 Copies

SECTION I: PAYMENT AND PERFORMANCE BOND

LET ALL KNOW BY THESE DOCUMENTS PRESENTED, that we PARISI CONSTRUCTION CO., INC.
as principal, and _Travelers Casualty and Surety Company of America

Company of __Hartford, Connecticut as surety, are held and firmly bound unto the City of
Madison, Wisconsin, in the sum of FIVE HUNDRED NINETEEN THOUSAND ONE HUNDRED
SEVENTEEN AND 75/100 ($519,117.75) Dollars, lawful money of the United States, for the payment of
which sum to the City of Madison, we hereby bind ourselves and our respective executors and
administrators firmly by these presents.

The condition of this Bond is such that if the above bounden shall on his/her part fully and faithfully
perform all of the terms of the Contract entered into between him/herself and the City of Madison for the

construction of:

JULIA STREET, JULIA CIRCLE AND BAKER AVENUE ASSESSMENT DISTRICT-
2020
CONTRACT NO. 8514

in Madison, Wisconsin, and shall pay all claims for labor performed and material furnished in the
prosecution of said work, and save the City harmless from all claims for damages because of negligence
in the prosecution of said work, and shall save harmless the said City from all claims for compensation
(under Chapter 102, Wisconsin Statutes) of employees and employees of subcontractor, then this Bond is
to be void, otherwise of full force, virtue and effect.

Signed and sealed this 17th day of June, 2020.
Co tersigned' PARISI CONSTRUCTION CO., INC.
Witness [Président’™~ Seal
J/y—\—/ “““"H"""’
SEcreta?' é‘\\ ?“?---?f’*""
Approv/d as to form: Travelers Casualty and Surety C.i)@{pany of Am &
Surety , £ 2 /SRRTFORD, Ei
// /M [] Salary Emplo Commissigify & CONN, ,;' §=§
Yy , ‘ X
City Attorney Attorney-in- Fact Dennis M. Ba 0’7",,, fa .\fg\w\
st
This certifies that | have been duly licensed as an agent for the above company in Wisconsin under
National Producer Number 283633 for the year 2020 'and appointed as attorney-in-fact
with authority to execute this payment and performance bond whlch power of attorney has not been
revoked. (W
June 17, 2020
Date Agent Signature Dennls M. Barton
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Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company

- N
TRAVE LE RS J St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St.
Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the
"Companies"), and that the Companies do hereby make, constitute and appoint DENNIS M BARTON of MILWAUKEE ,
Wisconsin , their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances,
conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the
fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any
actions or proceedings allowed by law.
IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 3rd day of February,
2017.

State of Connecticut L - i
By: ) /,/ e ,,‘”7_ g ﬁ,x"”
City of Hartford ss. Rabert L. Raney, Sefifor Vice President

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of
Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and
that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations
by himself as a duly authorized officer.

In Witness Whereof, | hereunto set my hand and official seal.
Mone ¢ ddaawsk

My Commission expires the 30th day of June, 2021
Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and
Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in
full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with
the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a
bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke
the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation
is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior
Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant
Secretary and duly attested and sealed with the Company’s seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by
one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more
Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power
of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only
of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety
Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of
Attorney executed by said Companies, which remains in full force and effect.

Dated this  17th day of June , 2020

l o & (it

¢ Kevin E. Hughes, AssiStant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached.





