



Department of Public Works
Engineering Division
James M. Wolfe, P.E., City Engineer

City-County Building, Room 115
210 Martin Luther King, Jr. Boulevard
Madison, Wisconsin 53703
Phone: (608) 266-4751
Fax: (608) 264-9275
engineering@cityofmadison.com
www.cityofmadison.com/engineering

Assistant City Engineer
Bryan Cooper, AIA
Gregory T. Fries, P.E.
Chris Petykowski, P.E.

Deputy Division Manager
Kathleen M. Cryan

Principal Engineer 2
John S. Fahrney, P.E.
Janet Schmidt, P.E.

Principal Engineer 1
Mark D. Moder, P.E.
Andrew J. Zwieg, P.E.

Financial Manager
Steven B. Danner-Rivers

September 28, 2023

**NOTICE OF ADDENDUM
ADDENDUM NO. 1**

**CONTRACT NO. 9086
Metro Transit Hanson Rd Bus Facility Remodel**

This addendum is issued to modify, explain or correct the original Drawings, Specifications, or Contract Documents marked as ***Metro Transit Hanson Rd Bus Facility Remodel, City of Madison Project 10950, Contract No. 9086, as issued on September 19, 2023 and Addendum #1 as issued on September 28, 2023.*** This addendum is hereby made a part of the contract documents, represents clarifications of the previously released documents, consists of one (1) pages, and the referenced exhibits.

This addendum does not include a change to the bid due date.

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's Acknowledgement on Bid Express.


An electronic version of these documents can be found on the Bid Express website at
<https://www.infotechinc.com/bidexpress/>

If you are unable to download the plan revisions associated with the addendum please contact the Engineering office at 608-266-4751 to receive the material by another route.

For questions regarding this bid, contact:

Jim Whitney
City of Madison Engineering
Phone: 608-266-4563
Email: jwhitney@cityofmadison.com

Sincerely,


James M. Wolfe, P.E., City Engineer

Cc: Greg Fries
Bryan Cooper

1. GENERAL CONTRACT CONDITIONS

A. Attached a copy of the sign-in sheet from the pre-bid meeting and site tour on 9/26/23.

2. GENERAL QUESTIONS/AMSWERS AND CLARIFICATIONS

A. Make a correction to the Bid Talk (Virtual) Registration link on the Bid Express webpage.

3. ACCEPTABLE EQUIVALENTS

A. No change.

4. SPECIFICATIONS

A. No change

5. DRAWINGS

A. Attach a copy of the existing drawing sets of plans for building 3829 and building 3901 to the Bid Express webpage under "Specifications and Plan Sets".

- 3829 Final Erection FedEx Madison.pdf
- 3829 FX Home Delivery Madison-Record Dwg Set 2015-02-20.pdf
- 3901 FX Ground Madison As-builts 2003-2004.pdf
- 3901 Hanson Road_Building Expansion Drawings-Set 1.pdf
- 3901 Hanson Road_Building Expansion Drawings-Set 2.pdf
- 3901 Hanson Road_Building Expansion Drawings-Set 3.pdf
- 3901 Hanson Road_Building Plans Con-Steel as-builts.pdf

6. PROPOSAL

A. No change.

End of Contract 9086 Addendum No. 1

9/26/23
PRE-BID TOUR
METRO HANSEN RD.

JIM WHITNEY	CITY OF MADISON	JWHITNEY@CITYOFMADISON.COM
JERRY ROACH	TEL-WORTH	JROACH@TEL-WORTH.COM
VINNY IACOBUCCI	RILEY CONST.	VINCENTI@RILEYCON.COM
LIM BROWN	ENGBERG & ANDERSON	JIMB@ENGBERG&ANDERSON.COM
David Joseph	NS CORP	DAVID@NSWASH.COM
JAKE CATES	DANIELS	JAKE.CATES@DANIELSCO.COM
MARK BRUSBERG	DANIELS	MARK.BRUSBERG@DANIELSCO.COM
Matt Anchor	Petroleum Equipment Inc	Manchor@petroleumequipmentinc.com
Justin Kurth	PEI	jkurth@petroleumequipmentinc.com
JOSH MARTY	METRO TRANSIT	JMARTY@CITYOFMADISON.COM
JIM FINK	METRO TRANSIT	JFINK@CITYOFMADISON.COM
TYSON ROESSLER	METRO TRANSIT	TROESSLER@CITYOFMADISON.COM