

REF DOC 1: LANDS FOR WORK

GENERAL EXTENTS OF
CONSTRUCTION FENCING

TEMPORARY BASIN AND PERMANENT
STORMWATER MANAGEMENT AREA

GEOTHERMAL FIELD (REFER TO
MEP FOR FINAL LAYOUT)

CONSTRUCTION STAGING AREA
(COORDINATE LOCATION WITH MECHANICAL)

CONSTRUCTION
ENTRANCE

CONSTRUCTION ENTRANCE
CONTRACTOR TO COORDINATE
LOCATION WITH MECHANICAL

ACCESS DRIVE

EXISTING
BUILDING

PROPOSED
BUILDING ADDITION

MAIN ENTRANCE TO
REMAIN OPEN AND
ACCESSIBLE DURING
CONSTRUCTION

PARKING LOT AND DROP
OFF DRIVE TO REMAIN
OPEN AND ACCESSIBLE
DURING CONSTRUCTION

SIDEWALK TO REMAIN
OPEN AND ACCESSIBLE
DURING CONSTRUCTION

PARKING FOR CONSTRUCTION
PERSONNEL VEHICLES IN LOT
SOUTH OF RAIN GARDEN

RAIN GARDEN

PROPERTY LINE

