

Robert F. Phillips, P.E. City Engineer

City-County Building, Room 115
210 Martin Luther King, Jr. Boulevard
Madison, Wisconsin 53703
FAX 608 264 9275
Textnet 866 704 2315
www.cityofmadison.com

July 17, 2012

NOTICE OF ADDENDUM

CONTRACT 6829

Assistant City Engineer Michael R. Dalley, P.E.

Principal Engineers

Christina M. Bachmann, P.E. John S. Fahrney, P.E. Gregory T. Fries, P.E. Christopher J. Petykowski, P.E.

Facilities & Sustainability Jeanne E. Hoffman, Manager

James C. Whitney, A.I.A.

Operations Supervisor Kathleen M. Cryan

GIS Manager David A. Davis, R.L.S.

Financial Officer Steven B. Danner-Rivers

Hydrogeologist Brynn Bemls

FOREST HILL CEMETERY RECEIVING VAULT- PRESERVATION OF THE NORTH WALL

ADDENDUM NO. 1

Changes to Vault Elevation Plan Set A4:

Change:

BELOW GRADE FOUNDATION
REHABILITATION AT WIDTH OF NORTH
FACADE: EXACT SCOPE OF WORK WILL BE
DETERMINED AFTER EXCAVATION AND
INSPECTION BY ARCHITECT IS COMPLETE.
FOR BASE BID ASSUME 100% REMOVAL AND
RE-INSTALLATION OF STONE FOUNDATION.

To:

BELOW GRADE FOUNDATION
REHABILITATION AT WIDTH OF NORTH
FACADE: EXACT SCOPE OF WORK WILL BE
DETERMINED AFTER EXCAVATION AND
INSPECTION BY ARCHITECT IS COMPLETE.
FOR BASE BID ASSUME COMPLETE REMOVAL
OF OUTER WYTHE OF THE FOUNDATION WALL.
ASSUME FOUNDATION STONES ARE ROUGHLY
THE SAME SIZE AND SHAPE AS THE STONES
ABOVE GRADE.

Robert F Phillips, City Engineer