

**WOLFE ADDITION TO HAWK'S CREEK****CONTRACT NO. 7053****BID OPENING: JUNE 21, 2013**

		R.G. Huston Company, Inc.		Parisi Construction Co., Inc.	Speedway Sand & Gravel Inc.	S & L Underground and Trucking	Capitol Underground, Inc.	H & K Contracting, Inc.
Item	Quantity	Price	Extension	Price	Price	Price	Price	Price
=====								
10701.0 - TRAFFIC CONTROL - LUMP SUM	1.00	\$1,910.00	\$1,910.00	\$2,000.00	\$1,200.00	\$2,500.00	\$1,910.00	\$2,000.00
10911.0 - MOBILIZATION - LUMP SUM	1.00	\$11,800.00	\$11,800.00	\$46,000.00	\$30,000.00	\$35,000.00	\$58,700.00	\$14,500.00
20101.0 - EXCAVATION CUT - C.Y.	25,981.00	\$3.70	\$96,129.70	\$1.40	\$3.44	\$4.00	\$6.05	\$8.00
20102.0 - ROCK EXCAVATION (UNDISTRIBUTED - STREET GRADING) - C.Y.	200.00	\$8.10	\$1,620.00	\$15.50	\$0.10	\$20.00	\$60.00	\$38.40
20130.0 - UNDERDRAIN - L.F.	300.00	\$14.50	\$4,350.00	\$12.50	\$11.50	\$10.00	\$12.00	\$16.80
20140.0 - GEOTEXTILE FABRIC TYPE SAS (NON-WOVEN) (UNDISTRIBUTED) - S.Y.	1,000.00	\$2.83	\$2,830.00	\$1.20	\$2.40	\$2.00	\$1.60	\$2.60
20204.0 - SELECT FILL - TON	1,360.00	\$5.00	\$6,800.00	\$4.00	\$0.10	\$10.00	\$4.75	\$9.40
20219.0 - BREAKER RUN (UNDISTRIBUTED) - TON	1,300.00	\$5.00	\$6,500.00	\$8.20	\$9.25	\$9.50	\$9.16	\$10.00
20221.0 - TOPSOIL - S.Y.	1,845.00	\$2.60	\$4,797.00	\$2.40	\$4.00	\$3.00	\$3.60	\$3.65
20303.0 - SAWCUT BITUMINOUS PAVEMENT, FULL DEPTH - L.F.	95.00	\$1.55	\$147.25	\$5.40	\$1.50	\$3.00	\$1.55	\$1.65
20322.0 - REMOVE CONCRETE CURB & GUTTER - L.F.	36.00	\$7.30	\$262.80	\$6.20	\$5.00	\$5.00	\$4.00	\$2.47
20325.0 - REMOVE GUARD RAIL - L.F.	325.00	\$2.00	\$650.00	\$3.10	\$2.00	\$2.00	\$3.00	\$2.55
20401.0 - CLEARING (UNDISTRIBUTED) - I.D.	100.00	\$10.00	\$1,000.00	\$8.90	\$8.00	\$9.00	\$8.59	\$24.00
20403.0 - GRUBBING (UNDISTRIBUTED) - I.D.	100.00	\$8.00	\$800.00	\$8.90	\$10.00	\$9.00	\$8.59	\$25.50
20701.0 - TERRACE SEEDING - S.Y.	24,050.00	\$0.31	\$7,455.50	\$0.55	\$0.31	\$0.35	\$0.89	\$0.55
21061.0 - EROSION MATTING, CLASS I, URBAN TYPE A (ORGANIC) - S.Y.	24,050.00	\$1.41	\$33,910.50	\$1.30	\$1.41	\$1.45	\$1.25	\$1.30

**WOLFE ADDITION TO HAWK'S CREEK****CONTRACT NO. 7053****BID OPENING: JUNE 21, 2013**

R.G. Huston Company, Inc.				Parisi Construction Co., Inc.	Speedway Sand & Gravel Inc.	S & L Underground and Trucking	Capitol Underground, Inc.	H & K Contracting, Inc.
Item	Quantity	Price	Extension	Price	Price	Price	Price	Price
=====								
30131.0 - COLD WEATHER PROTECTION OF CONCRETE SIDEWALK & DRIVE (POLYETHYLENE) - L.F.	1,480.00	\$0.85	\$1,258.00	\$0.35	\$0.15	\$0.75	\$0.85	\$0.85
30132.0 - COLD WEATHER PROTECTION OF CONCRETE CURB & GUTTER (POLYETHYLENE) - L.F.	1,310.00	\$0.85	\$1,113.50	\$0.35	\$0.10	\$0.75	\$0.85	\$0.85
30201.0 - TYPE 'A' CONCRETE CURB & GUTTER - L.F.	1,310.00	\$11.50	\$15,065.00	\$11.75	\$11.00	\$13.50	\$12.00	\$12.00
30301.0 - 5 INCH CONCRETE SIDEWALK - S.F.	7,260.00	\$3.35	\$24,321.00	\$2.90	\$3.75	\$3.40	\$3.60	\$3.50
30302.0 - 7 INCH CONCRETE SIDEWALK - S.F.	65.00	\$4.50	\$292.50	\$4.40	\$5.00	\$4.90	\$4.75	\$4.70
30340.0 - CURB RAMP DETECTABLE WARNING FIELD - S.F.	8.00	\$25.00	\$200.00	\$31.75	\$40.00	\$25.00	\$25.00	\$26.00
40101.0 - CRUSHED AGGREGATE BASE COURSE GRADATION NO. 1 - TON	565.00	\$11.00	\$6,215.00	\$10.50	\$10.25	\$10.25	\$11.15	\$10.75
40102.0 - CRUSHED AGGREGATE BASE COURSE GRADATION NO. 2 - TON	960.00	\$10.80	\$10,368.00	\$10.50	\$10.25	\$10.25	\$11.23	\$10.75
40201.0 - HMA PAVEMENT TYPE E-0.3 - TON	225.00	\$68.50	\$15,412.50	\$71.00	\$65.65	\$68.50	\$68.50	\$72.00
90001.0 - CLEARING & GRUBBING WOODED AREA - LUMP SUM	1.00	\$18,990.00	\$18,990.00	\$41,200.00	\$25,000.00	\$40,000.00	\$39,960.00	\$33,950.00
90002.0 - TREE PROTECTION - EACH	8.00	\$120.00	\$960.00	\$82.00	\$120.00	\$250.00	\$80.00	\$84.00
90003.0 - REMOVE TYPE III BARRICADE - EACH	1.00	\$130.00	\$130.00	\$210.00	\$300.00	\$250.00	\$180.00	\$105.00
20217.0 - CLEAR STONE - TONS	550.00	\$8.50	\$4,675.00	\$15.25	\$9.00	\$18.00	\$13.94	\$9.15

**WOLFE ADDITION TO HAWK'S CREEK****CONTRACT NO. 7053****BID OPENING: JUNE 21, 2013**

R.G. Huston Company, Inc.				Parisi Construction Co., Inc.	Speedway Sand & Gravel Inc.	S & L Underground and Trucking	Capitol Underground, Inc.	H & K Contracting, Inc.
Item	Quantity	Price	Extension	Price	Price	Price	Price	Price
=====								
21001.0 - EROSION CONTROL PLAN & IMPLEMENTATION - LUMP SUM	1.00	\$650.00	\$650.00	\$1,000.00	\$700.00	\$1,500.00	\$1,344.00	\$1,350.00
21002.0 - EROSION CONTROL INSPECTION - EACH	10.00	\$300.00	\$3,000.00	\$360.00	\$300.00	\$350.00	\$300.00	\$350.00
21011.0 - CONSTRUCTION ENTRANCE - EACH	1.00	\$280.00	\$280.00	\$100.00	\$150.00	\$450.00	\$225.00	\$300.00
21014.0 - CLEAR STONE BERM (DITCH CHECK) - EACH	3.00	\$470.00	\$1,410.00	\$100.00	\$300.00	\$250.00	\$205.00	\$275.00
21022.0 - SILT FENCE - PROVIDE, INSTALL & MAINTAIN - L.F.	150.00	\$2.20	\$330.00	\$2.60	\$2.20	\$2.25	\$2.50	\$2.65
21023.0 - SILT FENCE - REMOVE & RESTORE - L.F.	150.00	\$0.50	\$75.00	\$1.60	\$0.50	\$0.50	\$1.50	\$1.60
21052.0 - POLYMER STABILIZATION - S.Y.	2,500.00	\$0.21	\$525.00	\$0.50	\$0.21	\$0.25	\$0.50	\$0.55
21055.0 - INLET PROTECTION, TYPE D HYBRID - COMPLETE - EACH	7.00	\$90.00	\$630.00	\$260.00	\$90.00	\$115.00	\$250.00	\$250.00
50411.0 - 12 INCH RCP STORM SEWER PIPE - L.F.	27.00	\$37.80	\$1,020.60	\$40.75	\$45.00	\$40.00	\$31.00	\$42.35
50741.0 - H INLET - EACH	1.00	\$2,100.00	\$2,100.00	\$1,900.00	\$1,600.00	\$1,500.00	\$1,393.00	\$1,535.00
90030.0 - TEMPORARY EARTH BERMS - L.F.	470.00	\$2.40	\$1,128.00	\$2.80	\$3.00	\$3.00	\$3.00	\$9.50
90031.0 - PERMANENT EARTH BERMS - L.F.	600.00	\$4.10	\$2,460.00	\$3.00	\$3.00	\$3.00	\$3.00	\$6.25
90032.0 - STONE WEEPER - EACH	5.00	\$760.00	\$3,800.00	\$100.00	\$250.00	\$250.00	\$216.00	\$275.00
10912.0 - MOBILIZATION FOR STORM SEWER INSTALLATION - LUMP SUM	1.00	\$830.00	\$830.00	\$1,500.00	\$1,000.00	\$1,500.00	\$1,870.00	\$3,275.00
20233.0 - RIP RAP FILTER FABRIC, TYPE HR - S.Y.	120.00	\$2.90	\$348.00	\$2.10	\$5.00	\$2.00	\$2.80	\$4.00

**WOLFE ADDITION TO HAWK'S CREEK****CONTRACT NO. 7053****BID OPENING: JUNE 21, 2013**

		R.G. Huston Company, Inc.		Parisi Construction Co., Inc.	Speedway Sand & Gravel Inc.	S & L Underground and Trucking	Capitol Underground, Inc.	H & K Contracting, Inc.
Item	Quantity	Price	Extension	Price	Price	Price	Price	Price
=====								
50211.0 - SELECT BACKFILL FOR STORM SEWER - T.F.	375.00	\$0.01	\$3.75	\$1.00	\$0.10	\$0.50	\$0.10	\$0.01
50414.0 - 21 INCH RCP STORM SEWER PIPE - L.F.	51.00	\$45.60	\$2,325.60	\$48.75	\$43.00	\$60.00	\$40.00	\$50.00
50415.0 - 24 INCH RCP STORM SEWER PIPE - L.F.	324.00	\$54.70	\$17,722.80	\$49.50	\$44.00	\$65.00	\$46.75	\$45.00
50465.0 - 24 INCH RCP AE - EACH	1.00	\$1,050.00	\$1,050.00	\$1,100.00	\$840.00	\$1,000.00	\$726.00	\$770.00
50605.0 - 24 INCH RCP AE GATE - EACH	1.00	\$460.00	\$460.00	\$720.00	\$750.00	\$1,500.00	\$712.00	\$625.00
50724.0 - 4X4 STORM SAS - EACH	4.00	\$3,970.00	\$15,880.00	\$2,700.00	\$2,400.00	\$3,000.00	\$3,755.00	\$2,115.00
50763.0 - TERRACE INLET TYPE II - EACH	2.00	\$3,390.00	\$6,780.00	\$4,600.00	\$3,800.00	\$3,500.00	\$3,836.00	\$1,950.00
10914.0 - MOBILIZATION FOR SANITARY SEWER INSTALLATION - LUMP SUM	1.00	\$830.00	\$830.00	\$5,000.00	\$1,000.00	\$1,500.00	\$9,400.00	\$8,950.00
50201.0 - ROCK EXCAVATION(UNDISTRIBUTED) (SANITARY) - C.Y.	60.00	\$30.00	\$1,800.00	\$52.00	\$20.00	\$75.00	\$98.00	\$115.00
50212.0 - SELECT BACKFILL FOR SANTARY SEWER - T.F.	1,443.00	\$0.01	\$14.43	\$0.50	\$1.00	\$0.50	\$0.10	\$0.01
50301.0 - 8 INCH PVC SANITARY SEWER PIPE SDR-26 - L.F.	743.00	\$50.40	\$37,447.20	\$37.50	\$48.00	\$85.00	\$33.20	\$33.00
50353.0 - SANITARY SEWER LATERAL SDR-26 - L.F.	700.00	\$29.00	\$20,300.00	\$34.00	\$41.00	\$60.00	\$23.76	\$32.00
50390.0 - SEWER ELECTRONIC MARKERS - EACH	31.00	\$42.70	\$1,323.70	\$30.75	\$25.00	\$35.00	\$18.00	\$30.00
50701.0 - 4' DIAMETER SAS - EACH	4.00	\$2,190.00	\$8,760.00	\$3,500.00	\$4,750.00	\$3,000.00	\$2,918.00	\$2,425.00
50771.0 - INTERNAL CHIMNEY SEAL - EACH	2.00	\$320.00	\$640.00	\$430.00	\$500.00	\$450.00	\$429.00	\$650.00

**WOLFE ADDITION TO HAWK'S CREEK****CONTRACT NO. 7053****BID OPENING: JUNE 21, 2013**

R.G. Huston Company, Inc.				Parisi Construction Co., Inc.	Speedway Sand & Gravel Inc.	S & L Underground and Trucking	Capitol Underground, Inc.	H & K Contracting, Inc.
Item	Quantity	Price	Extension	Price	Price	Price	Price	Price
=====								
10913.0 - MOBILIZATION FOR WATER MAIN INSTALLATION - LUMP SUM	1.00	\$830.00	\$830.00	\$8,800.00	\$1,000.00	\$1,500.00	\$4,800.00	\$9,700.00
70002.0 - FURNISH AND INSTALL 6 INCH PIPE & FITTINGS - L.F.	30.00	\$53.80	\$1,614.00	\$73.00	\$80.00	\$65.00	\$43.00	\$53.55
70003.0 - FURNISH AND INSTALL 8 INCH PIPE & FITTINGS - L.F.	780.00	\$56.30	\$43,914.00	\$43.75	\$64.00	\$60.00	\$47.00	\$55.00
70009.0 - FURNISH AND INSTALL 1 INCH SERVICE LATERALS - L.F.	635.00	\$35.70	\$22,669.50	\$35.75	\$48.00	\$40.00	\$32.00	\$29.50
70404.0 - REMOVAL OF EXCESS AMOUNTS OF BOULDERS - C.Y.	50.00	\$36.20	\$1,810.00	\$15.50	\$10.00	\$75.00	\$15.00	\$13.00
70408.0 - SELECT FILL - SAND FOR WATER - L.F.	900.00	\$0.01	\$9.00	\$0.50	\$0.50	\$0.50	\$0.10	\$0.01
70413.0 - FURNISH AND INSTALL STYROFOAM - L.F.	16.00	\$11.90	\$190.40	\$17.50	\$16.00	\$10.00	\$11.00	\$8.00
70418.0 - ADJUST WATER VALVE BOX - EACH	2.00	\$125.00	\$250.00	\$210.00	\$175.00	\$150.00	\$119.00	\$50.00
70419.0 - RELOCATE HYDRANT - EACH	2.00	\$875.00	\$1,750.00	\$700.00	\$1,250.00	\$750.00	\$1,170.00	\$1,200.00
70428.0 - FURNISH AND INSTALL 6 INCH VALVE - EACH	2.00	\$1,150.00	\$2,300.00	\$1,800.00	\$1,540.00	\$1,200.00	\$1,400.00	\$1,285.00
70429.0 - FURNISH AND INSTALL 8 INCH VALVE - EACH	1.00	\$1,540.00	\$1,540.00	\$2,100.00	\$2,070.00	\$1,750.00	\$1,700.00	\$1,700.00
=====								
CONTRACT TOTALS			\$490,764.23	\$492,317.60	\$526,619.14	\$630,739.25	\$639,973.00	\$650,930.55