

**STATE STREET RECONSTRUCTION ASSESSMENT DISTRICT - 2014**

CONTRACT NO. 7206

BID OPENING DATE: MARCH 26, 2014

Item	Quantity	Speedway Sand & Gravel Inc.		Joe Daniels Construction	Parisi Construction Co., Inc.
		Price	Extension	Price	Price
10701.0 - Traffic Control - LS	1.00	\$3,700.00	\$3,700.00	\$12,500.00	\$5,200.00
10711.0 - Type III Barricade - DAYS	1800.00	\$1.00	\$1,800.00	\$7.00	\$1.00
10721.0 - Traffic Control Sign - Portable Changeable Message - DAYS	20.00	\$120.00	\$2,400.00	\$130.00	\$120.00
10802.0 - Root Cutting - Sidewalk - LF	255.00	\$5.00	\$1,275.00	\$10.00	\$13.75
10901.0 - Field Office - LS	1.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00
10911.0 - Mobilization - LS	1.00	\$303,200.00	\$303,200.00	\$335,000.00	\$700,000.00
20101.0 - Excavation Cut - CY	4200.00	\$20.00	\$84,000.00	\$19.80	\$20.50
20109.0 - Finish Grading - LS	1.00	\$5,000.00	\$5,000.00	\$6,500.00	\$4,400.00
20205.0 - Select Fill - CY	125.00	\$25.00	\$3,125.00	\$26.50	\$36.75
20217.0 - Clear Stone - TON	335.00	\$15.00	\$5,025.00	\$16.50	\$18.25
20221.0 - Topsoil - SY	2105.00	\$7.60	\$15,998.00	\$8.00	\$7.80
20301.0 - Sawcut Concrete Pavement - LF	100.00	\$6.00	\$600.00	\$3.00	\$1.80
20302.0 - Sawcut Concrete Pavement Full Depth - LF	198.00	\$7.50	\$1,485.00	\$3.00	\$1.80
20303.0 - Sawcut Bituminous Pavement - LF	68.00	\$2.50	\$170.00	\$2.00	\$1.00
20322.0 - Remove Concrete Curb and Gutter - LF	180.00	\$5.00	\$900.00	\$5.00	\$11.25
20323.0 - Remove Concrete Sidewalk & Drive - SF	62530.00	\$2.00	\$125,060.00	\$1.70	\$2.80
20324.0 - Remove Concrete Steps - SF	400.00	\$15.00	\$6,000.00	\$5.00	\$5.00
20327.0 - Remove Tree Grate - EACH	2.00	\$150.00	\$300.00	\$75.00	\$280.00
20401.0 - Clearing - ID	355.00	\$26.00	\$9,230.00	\$30.00	\$33.00
20403.0 - Grubbing - ID	365.00	\$35.00	\$12,775.00	\$30.00	\$33.00
20801.0 - Sodding - SY	2350.00	\$5.50	\$12,925.00	\$6.00	\$5.70
21001.0 - Erosion Control Plan and Implementation - LS	1.00	\$500.00	\$500.00	\$1,000.00	\$1,100.00
21002.0 - Erosion Control Inspection - EACH	30.00	\$300.00	\$9,000.00	\$200.00	\$410.00
21011.0 - Construction Entrance - EACH	6.00	\$150.00	\$900.00	\$500.00	\$140.00
21013.0 - Street Sweeping - LS	1.00	\$10,000.00	\$10,000.00	\$3,000.00	\$19,400.00
21017.0 - Silt Sock (8-Inch) - Complete - LF	325.00	\$6.00	\$1,950.00	\$8.00	\$8.00
21021.0 - Silt Fence - Complete - LF	525.00	\$3.00	\$1,575.00	\$4.00	\$4.10
21031.0 - Inlet Protection Type C - Complete - EACH	6.00	\$50.00	\$300.00	\$60.00	\$100.00
21055.0 - Inlet Protection Type D Hybrid - Complete - EACH	68.00	\$140.00	\$9,520.00	\$150.00	\$190.00
30201.0 - Type 'A' Concrete Curb & Gutter - LF	155.00	\$22.00	\$3,410.00	\$27.15	\$17.25
30302.0 - 7 Inch Concrete Sidewalk & Drive - SF	16160.00	\$5.00	\$80,800.00	\$6.10	\$5.80
30340.0 - Curb Ramp Detectable Warning Field - SF	64.00	\$45.00	\$2,880.00	\$32.50	\$46.25
40101.0 - Crushed Aggregate Base Course, Gradation No. 1 - TON	1475.00	\$15.00	\$22,125.00	\$18.00	\$14.25
40102.0 - Crushed Aggregate Base Course, Gradation No. 2 or No. 3 - TON	2175.00	\$15.00	\$32,625.00	\$18.00	\$12.25

**STATE STREET RECONSTRUCTION ASSESSMENT DISTRICT - 2014**

CONTRACT NO. 7206

BID OPENING DATE: MARCH 26, 2014

Item	Quantity	Speedway Sand & Gravel Inc.		Joe Daniels Construction	Parisi Construction Co., Inc.
		Price	Extension	Price	Price
40203.0 - HMA Pavement Type E-3 - TON	145.00	\$91.45	\$13,260.25	\$100.00	\$94.00
40211.0 - Tack Coat - GAL	12.00	\$3.00	\$36.00	\$4.00	\$37.00
40401.0 - 8 Inch Concrete Pavement - SY	190.00	\$65.00	\$12,350.00	\$97.50	\$60.00
60800.0 - Pavement Marking Epoxy, Line, 4-Inch - LF	265.00	\$2.25	\$596.25	\$2.50	\$9.40
60801.0 - Pavement Marking Epoxy, Double Line, 4-Inch - LF	155.00	\$5.50	\$852.50	\$6.00	\$9.40
60804.0 - Pavement Marking Epoxy, Line, 12-Inch - LF	30.00	\$15.00	\$450.00	\$16.50	\$24.25
70041.0 - Relocate Hydrant - EACH	1.00	\$2,500.00	\$2,500.00	\$1,750.00	\$2,000.00
70050.0 - Furnish And Install 1-Inch Service Laterals - LF	2.00	\$400.00	\$800.00	\$520.00	\$260.00
70051.0 - Furnish And Install 1 1/2-Inch Service Laterals - LF	4.00	\$450.00	\$1,800.00	\$835.00	\$270.00
90001.0 - Crack and Damage Survey - LS	1.00	\$10,000.00	\$10,000.00	\$18,000.00	\$10,300.00
90002.0 - Test Steam Tunnel/Pipe and Steam Vault Appurtenances for Asbestos - EACH	5.00	\$300.00	\$1,500.00	\$325.00	\$1,300.00
90003.0 - Fence Safety - LF	6900.00	\$4.50	\$31,050.00	\$5.00	\$3.00
90004.0 - Remove Concrete Curb - LF	350.00	\$15.00	\$5,250.00	\$5.40	\$5.70
90005.0 - Remove Concrete Gravity Retaining Walls - LF	195.00	\$22.00	\$4,290.00	\$110.00	\$27.75
90006.0 - Remove Combination Retaining Wall - Curb and Gutter - LF	240.00	\$42.25	\$10,140.00	\$112.00	\$25.00
90007.0 - Remove Steel Chain Fence - LF	150.00	\$2.00	\$300.00	\$8.00	\$10.00
90008.0 - Remove Wall Mounted Bench - LF	80.00	\$10.00	\$800.00	\$10.00	\$6.50
90009.0 - Remove Railing - LF	105.00	\$6.00	\$630.00	\$5.00	\$5.10
90010.0 - Remove Concrete Gutter - LF	130.00	\$10.00	\$1,300.00	\$5.00	\$7.70
90011.0 - Remove Drinking Fountain - EACH	1.00	\$800.00	\$800.00	\$650.00	\$280.00
90012.0 - Remove Benches - EACH	14.00	\$150.00	\$2,100.00	\$350.00	\$210.00
90013.0 - Salvage and Haul Concrete Planter Tubs - EACH	2.00	\$900.00	\$1,800.00	\$450.00	\$1,000.00
90014.0 - Remove Wall Mounted Trash Can - EACH	2.00	\$350.00	\$700.00	\$110.00	\$140.00
90015.0 - Remove Four Pole Kiosk With Lights - EACH	3.00	\$1,500.00	\$4,500.00	\$1,500.00	\$3,800.00
90016.0 - Remove Octagonal Kiosk With Lights - EACH	1.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,900.00
90017.0 - Remove Electrical Pedestal - EACH	11.00	\$500.00	\$5,500.00	\$485.00	\$630.00
90018.0 - Remove Kiosk Base - EACH	5.00	\$100.00	\$500.00	\$3,000.00	\$580.00
90019.0 - Remove Map Kiosk - EACH	2.00	\$250.00	\$500.00	\$150.00	\$520.00
90020.0 - Remove Bike Rack - LS	1.00	\$800.00	\$800.00	\$700.00	\$140.00

**STATE STREET RECONSTRUCTION ASSESSMENT DISTRICT - 2014**

CONTRACT NO. 7206

BID OPENING DATE: MARCH 26, 2014

Item	Quantity	Speedway Sand & Gravel Inc.		Joe Daniels Construction	Parisi Construction Co., Inc.
		Price	Extension	Price	Price
90021.0 - Remove Concrete Planter Walls - LS	1.00	\$7,800.00	\$7,800.00	\$11,500.00	\$4,900.00
90022.0 - Remove Concrete Fountain - LS	1.00	\$8,000.00	\$8,000.00	\$12,000.00	\$5,000.00
90023.0 - Remove Concrete Pulpit - LS	1.00	\$2,500.00	\$2,500.00	\$11,900.00	\$2,700.00
90024.0 - Remove Concrete Planter with Tree Grove - LS	1.00	\$9,900.00	\$9,900.00	\$16,100.00	\$8,000.00
90025.0 - Remove Terraced Stage and Seating - LS	1.00	\$11,800.00	\$11,800.00	\$16,100.00	\$7,900.00
90026.0 - Remove, Salvage, and Deliver Clock Tower and Granite Slabs - LS	1.00	\$9,300.00	\$9,300.00	\$15,200.00	\$9,600.00
90027.0 - Remove Clock Tower Foundation - LS	1.00	\$4,000.00	\$4,000.00	\$3,000.00	\$2,600.00
90028.0 - Disconnect Pulpit Electrical Service Cabinet - LS	1.00	\$500.00	\$500.00	\$550.00	\$510.00
90029.0 - Remove and Reset Pavers - SF	270.00	\$22.50	\$6,075.00	\$24.50	\$23.25
90100.0 - Pavement Marking Grooved Wet Reflective Tape 6-Inch - LF	70.00	\$24.00	\$1,680.00	\$27.50	\$24.75
90161.0 - Air Supply Connection - EACH	3.00	\$1,275.00	\$3,825.00	\$350.00	\$520.00
90162.0 - Curb Stop 1-Inch - EACH	12.00	\$460.00	\$5,520.00	\$325.00	\$910.00
90163.0 - Curb Box 1-Inch - EACH	12.00	\$510.00	\$6,120.00	\$165.00	\$290.00
90164.0 - Wall Hydrant Mounted in Concrete - EACH	12.00	\$500.00	\$6,000.00	\$575.00	\$830.00
90165.0 - Wall Hydrant Mounted in Cabinet - EACH	1.00	\$450.00	\$450.00	\$675.00	\$830.00
90166.0 - Water Pipe Copper 1-Inch - LF	265.00	\$83.31	\$22,077.15	\$63.00	\$72.00
90167.0 - Water Pipe Copper 1 1/2-Inch - LF	780.00	\$52.32	\$40,809.60	\$53.00	\$21.00
90168.0 - Drinking Fountain - EACH	1.00	\$8,422.00	\$8,422.00	\$9,400.00	\$7,400.00
90200.0 - 6 Inch Concrete Sidewalk - SF	6000.00	\$7.00	\$42,000.00	\$5.25	\$6.00
90201.0 - C1 Concrete Sidewalk 7-inch - SF	17750.00	\$15.00	\$266,250.00	\$16.50	\$16.25
90202.0 - Colored Concrete Sidewalk 7-Inch - SF	1880.00	\$10.00	\$18,800.00	\$13.40	\$10.50
90203.0 - Concrete Sidewalk 7-Inch Reinforced - SF	2590.00	\$12.00	\$31,080.00	\$12.50	\$6.50
90204.0 - Concrete Structural Slab 8-Inch - SF	1140.00	\$10.00	\$11,400.00	\$24.50	\$7.70
90205.0 - Colored Concrete Structural Slab 8-Inch - SF	9890.00	\$13.50	\$133,515.00	\$21.15	\$9.50
90206.0 - Cardboard Void Forms - SF	11030.00	\$2.50	\$27,575.00	\$2.25	\$1.80
90207.0 - Reinforced Concrete Sidewalk Band - SF	3100.00	\$23.00	\$71,300.00	\$18.75	\$12.00
90208.0 - Concrete Sidewalk Band - SF	1790.00	\$18.00	\$32,220.00	\$12.15	\$10.50
90209.0 - Granite Pavers - SF	4025.00	\$74.80	\$301,070.00	\$83.00	\$77.00
90210.0 - Concrete Masonry Footing - CY	265.00	\$513.21	\$136,000.65	\$576.00	\$630.00
90211.0 - Concrete Masonry Walls - CY	280.00	\$491.07	\$137,499.60	\$716.00	\$510.00

**STATE STREET RECONSTRUCTION ASSESSMENT DISTRICT - 2014**

CONTRACT NO. 7206

BID OPENING DATE: MARCH 26, 2014

Item	Quantity	Speedway Sand & Gravel Inc.		Joe Daniels Construction	Parisi Construction Co., Inc.
		Price	Extension	Price	Price
90212.0 - Concrete Masonry Walls Colored - CY	65.00	\$1,384.62	\$90,000.30	\$975.00	\$1,400.00
90213.0 - Concrete Masonry Sidewalk Reinforced - SF	1450.00	\$15.00	\$21,750.00	\$24.00	\$11.75
90214.0 - Concrete Gutter 24-Inch - LF	390.00	\$24.00	\$9,360.00	\$27.70	\$18.25
90215.0 - Concrete Curb 12-Inch - LF	38.00	\$40.00	\$1,520.00	\$46.95	\$46.25
90216.0 - Concrete Mow Edge Reinforced - LF	180.00	\$20.00	\$3,600.00	\$13.00	\$39.50
90217.0 - Limestone Paver Mow Edge - LF	50.00	\$218.00	\$10,900.00	\$16.25	\$390.00
90218.0 - Paved Surface Temporary - SF	5000.00	\$3.00	\$15,000.00	\$4.75	\$4.50
90219.0 - Concrete Steps - SF	416.00	\$69.72	\$29,003.52	\$70.00	\$72.00
90220.0 - Limestone Veneer - SF	115.00	\$382.61	\$44,000.15	\$180.00	\$390.00
90221.0 - Precast Concrete Cap For Seat Wall - LF	675.00	\$143.71	\$97,004.25	\$159.50	\$150.00
90222.0 - Precast Concrete Cap For Single Terrace Seating - LF	50.00	\$238.00	\$11,900.00	\$159.50	\$240.00
90223.0 - Precast Concrete Cap For Double Terrace Seating - LF	225.00	\$160.00	\$36,000.00	\$318.00	\$160.00
90224.0 - Wood Surface For Seat Wall - LF	75.00	\$466.67	\$35,000.25	\$581.50	\$480.00
90225.0 - Wood Decking at Leaf Base - SF	90.00	\$156.68	\$14,101.20	\$100.00	\$160.00
90226.0 - Cantilever Wood Seat - LF	130.00	\$1,057.70	\$137,501.00	\$591.50	\$1,100.00
90227.0 - Precast Concrete Cap For Veneer Wall - LF	50.00	\$320.00	\$16,000.00	\$159.50	\$330.00
90228.0 - Exterior Handrails - LF	48.00	\$325.00	\$15,600.00	\$300.00	\$270.00
90229.0 - Cut Limestone Block Wall - LF	155.00	\$267.00	\$41,385.00	\$603.00	\$720.00
90230.0 - Tree Grate - EACH	33.00	\$1,900.00	\$62,700.00	\$2,000.00	\$1,500.00
90231.0 - Sienna' Freeman Maple 3 1/2" B&B - EACH	1.00	\$1,010.00	\$1,010.00	\$1,095.00	\$1,000.00
90232.0 - Autumn Gold' Ginko 3 1/2" B&B - EACH	1.00	\$1,090.00	\$1,090.00	\$1,183.00	\$1,100.00
90233.0 - Skyline' Honeylocust 3 1/2" B&B - EACH	12.00	\$980.00	\$11,760.00	\$1,063.00	\$1,000.00
90234.0 - Espresso' Kentucky Coffee Tree 3 1/2" B&B - EACH	9.00	\$1,080.00	\$9,720.00	\$1,172.00	\$1,100.00
90235.0 - Exclamation London Planetree 3 1/2" B&B - EACH	4.00	\$1,450.00	\$5,800.00	\$1,573.00	\$1,500.00
90236.0 - New Horizon' Elm 3 1/2" B&B - EACH	7.00	\$910.00	\$6,370.00	\$990.00	\$940.00
90237.0 - Autumn Billiance' Serviceberry 3" B&B - EACH	2.00	\$760.00	\$1,520.00	\$825.00	\$780.00
90238.0 - Adams" Crabapple 3" B&B - EACH	6.00	\$745.00	\$4,470.00	\$810.00	\$770.00
90239.0 - Accolade' Flowering Cherry 3" B&B - EACH	5.00	\$785.00	\$3,925.00	\$850.00	\$810.00
90240.0 - Cleveland Select' Callery Pear 3" B&B - EACH	1.00	\$815.00	\$815.00	\$885.00	\$840.00
90241.0 - Peking Lilac 3" B&B - EACH	7.00	\$845.00	\$5,915.00	\$916.00	\$870.00

**STATE STREET RECONSTRUCTION ASSESSMENT DISTRICT - 2014**

CONTRACT NO. 7206

BID OPENING DATE: MARCH 26, 2014

Speedway Sand & Gravel Inc.				Joe Daniels Construction	Parisi Construction Co., Inc.
Item	Quantity	Price	Extension	Price	Price
90242.0 - Perennials & Grasses - EACH	1079.00	\$20.00	\$21,580.00	\$21.50	\$20.50
90243.0 - Shrubs - EACH	112.00	\$55.00	\$6,160.00	\$59.70	\$57.00
90244.0 - Groundcovers - EACH	372.00	\$20.00	\$7,440.00	\$21.70	\$20.50
90245.0 - Bulbs - EACH	504.00	\$6.00	\$3,024.00	\$6.50	\$6.20
90246.0 - Planting Soil Mixture - CY	800.00	\$65.00	\$52,000.00	\$60.00	\$67.00
90247.0 - Bench, 6-Foot - EACH	11.00	\$1,300.00	\$14,300.00	\$1,400.00	\$1,400.00
90248.0 - Bike Rack, 4 Stall - Single Sided - EACH	2.00	\$560.00	\$1,120.00	\$625.00	\$800.00
90249.0 - Bike Rack, 5 Stall - Single Sided - EACH	4.00	\$640.00	\$2,560.00	\$660.00	\$850.00
90250.0 - Bike Rack, 6 Stall - Single Sided - EACH	6.00	\$750.00	\$4,500.00	\$735.00	\$920.00
90251.0 - Trash Receptacles - EACH	14.00	\$991.00	\$13,874.00	\$1,190.00	\$1,200.00
90252.0 - Recycling Receptacles - EACH	13.00	\$1,104.00	\$14,352.00	\$1,350.00	\$1,300.00
90253.0 - Solar Trash Compactor - EACH	6.00	\$3,595.00	\$21,570.00	\$4,250.00	\$4,200.00
90254.0 - 33" Height Table - EACH	2.00	\$2,500.00	\$5,000.00	\$5,500.00	\$5,300.00
90255.0 - 42" Height Table - EACH	4.00	\$3,800.00	\$15,200.00	\$5,750.00	\$5,500.00
90256.0 - Moveable Table - EACH	10.00	\$733.00	\$7,330.00	\$750.00	\$740.00
90257.0 - Moveable Chair - EACH	30.00	\$330.00	\$9,900.00	\$375.00	\$360.00
90258.0 - Dual Base Binoculars - EACH	1.00	\$7,200.00	\$7,200.00	\$7,350.00	\$7,100.00
90259.0 - Electrical Kiosk - EACH	2.00	\$28,100.00	\$56,200.00	\$23,870.00	\$9,800.00
90260.0 - Posting Kiosk - EACH	2.00	\$6,750.00	\$13,500.00	\$8,650.00	\$560.00
90261.0 - Granite Streetforms Type G - EACH	1.00	\$6,400.00	\$6,400.00	\$5,790.00	\$5,600.00
90262.0 - Granite Streetforms Type J - EACH	1.00	\$8,000.00	\$8,000.00	\$5,860.00	\$7,200.00
90263.0 - Granite Streetforms Type G Etched - EACH	3.00	\$6,000.00	\$18,000.00	\$5,860.00	\$5,300.00
90264.0 - Granite Streetforms Type J Etched - EACH	3.00	\$8,000.00	\$24,000.00	\$7,400.00	\$7,200.00
90269.0 - Irrigation System And Appurtenances - LS	1.00	\$30,000.00	\$30,000.00	\$30,000.00	\$31,200.00
90270.0 - Reduced Pressure Regulator - EACH	1.00	\$4,000.00	\$4,000.00	\$3,500.00	\$2,000.00
90271.0 - Reduced Pressure Regulator Cabinet - EACH	1.00	\$9,000.00	\$9,000.00	\$7,800.00	\$14,800.00
90272.0 - Water Meter Pit Access Relocation - LS	1.00	\$3,500.00	\$3,500.00	\$9,580.00	\$10,000.00
90273.0 - Shredded Bark Mulch - SY	712.00	\$6.75	\$4,806.00	\$7.50	\$7.00
90274.0 - Underdrain 6-Inch - LF	2100.00	\$16.00	\$33,600.00	\$12.00	\$12.75
90275.0 - Geotextile Fabric Type DF - SY	1650.00	\$3.50	\$5,775.00	\$2.40	\$2.30
90265.0 - LEAF - Foundation - CY	10.00	\$550.00	\$5,500.00	\$750.00	\$500.00
20312.0 - Remove Catchbasin - EACH	19.00	\$700.00	\$13,300.00	\$700.00	\$1,100.00
20313.0 - Remove Inlet - EACH	7.00	\$500.00	\$3,500.00	\$300.00	\$1,100.00
20333.0 - Abandon Inlet - EACH	1.00	\$350.00	\$350.00	\$225.00	\$1,100.00
20335.0 - Abandon Sewer Pipe With Slurry - CY	3.00	\$350.00	\$1,050.00	\$275.00	\$310.00

**STATE STREET RECONSTRUCTION ASSESSMENT DISTRICT - 2014**

CONTRACT NO. 7206

BID OPENING DATE: MARCH 26, 2014

Item	Quantity	Speedway Sand & Gravel Inc.		Joe Daniels Construction	Parisi Construction Co., Inc.
		Price	Extension	Price	Price
20506.0 - Adjust Sewer Access Casting - EACH	1.00	\$500.00	\$500.00	\$350.00	\$340.00
50211.0 - Select Backfill for Storm Sewer - TF	1896.00	\$0.50	\$948.00	\$1.00	\$1.00
50411.0 - 12-Inch RCP Storm Sewer Pipe - LF	674.00	\$81.73	\$55,086.02	\$74.00	\$87.00
50412.0 - 15-Inch RCP Storm Sewer Pipe - LF	144.00	\$73.55	\$10,591.20	\$76.00	\$98.00
50413.0 - 18-Inch RCP Storm Sewer Pipe - LF	183.00	\$76.19	\$13,942.77	\$78.00	\$95.00
50415.0 - 24-Inch RCP Storm Sewer Pipe - LF	111.00	\$81.57	\$9,054.27	\$107.00	\$91.00
50417.0 - 30-Inch RCP Storm Sewer Pipe - LF	104.00	\$108.59	\$11,293.36	\$125.00	\$96.00
50418.0 - 36-Inch RCP Storm Sewer Pipe - LF	207.00	\$124.69	\$25,810.83	\$150.00	\$110.00
50434.0 - 29 Inch x 45 Inch HERCP Storm Sewer Pipe - LF	499.00	\$145.18	\$72,444.82	\$176.00	\$130.00
50499.0 - Concrete Collar - EACH	1.00	\$700.00	\$700.00	\$350.00	\$510.00
50723.0 - 3' x 3' Storm SAS - EACH	2.00	\$2,800.00	\$5,600.00	\$2,410.00	\$3,300.00
50724.0 - 4' x 4' Storm SAS - EACH	14.00	\$3,200.00	\$44,800.00	\$2,780.00	\$3,400.00
50741.0 - Type "H" Inlet - EACH	30.00	\$2,100.00	\$63,000.00	\$1,775.00	\$2,300.00
50792.0 - Storm Sewer Tap - EACH	3.00	\$900.00	\$2,700.00	\$700.00	\$1,100.00
50793.0 - Type 1 Private Storm Reconnection - EACH	4.00	\$1,750.00	\$7,000.00	\$976.00	\$1,900.00
50802.0 - Concrete Supports - EACH	1.00	\$1,800.00	\$1,800.00	\$760.00	\$1,100.00
90030.0 - Abandon Steam Vault - EACH	1.00	\$2,000.00	\$2,000.00	\$3,400.00	\$4,300.00
90033.0 - Storm Sewer Tap Box Culvert Special - EACH	1.00	\$2,000.00	\$2,000.00	\$3,650.00	\$2,200.00
90034.0 - 4' DIA Storm Sewer SAS - EACH	3.00	\$1,975.00	\$5,925.00	\$3,580.00	\$1,900.00
90035.0 - PVC Storm Sewer Lateral - LF	135.00	\$64.00	\$8,640.00	\$72.00	\$65.00
90036.0 - Sidewalk Drain - LF	175.00	\$178.00	\$31,150.00	\$225.00	\$230.00
90037.0 - Adjust UW Casting - EACH	1.00	\$600.00	\$600.00	\$650.00	\$340.00
90038.0 - Adjust UW Structure - EACH	3.00	\$1,800.00	\$5,400.00	\$1,450.00	\$620.00
10914.0 - Mobilization for Sanitary Sewer Construction - LS	1.00	\$2,000.00	\$2,000.00	\$5,000.00	\$25,000.00
20331.0 - Abandon Sewer Access Structure - EACH	1.00	\$1,400.00	\$1,400.00	\$860.00	\$1,000.00
20336.0 - Pipe Plugs - EACH	2.00	\$500.00	\$1,000.00	\$325.00	\$140.00
20501.0 - Adjust Sewer Access Structure - EACH	3.00	\$450.00	\$1,350.00	\$350.00	\$340.00
50212.0 - Select Fill For Sanitary Sewer Main - TF	207.00	\$1.00	\$207.00	\$1.00	\$1.00
50301.0 - 8" PVC Sanitary Sewer Pipe SDR-35 - LF	13.00	\$141.84	\$1,843.92	\$225.00	\$180.00
50303.0 - 12" PVC Sanitary Sewer Pipe SDR-35 - LF	10.00	\$683.82	\$6,838.20	\$450.00	\$230.00
50321.0 - 8" PVC Pressure Sanitary Sewer Pipe - LF	131.00	\$175.43	\$22,981.33	\$125.00	\$150.00

**STATE STREET RECONSTRUCTION ASSESSMENT DISTRICT - 2014**

CONTRACT NO. 7206

BID OPENING DATE: MARCH 26, 2014

Item	Quantity	Speedway Sand & Gravel Inc.		Joe Daniels Construction	Parisi Construction Co., Inc.
		Price	Extension	Price	Price
50323.0 - 12" PVC Pressure Sanitary Sewer Pipe - LF	40.00	\$351.56	\$14,062.40	\$350.00	\$240.00
50352.0 - 6-Inch Sanitary Sewer Lateral - LF	13.00	\$138.88	\$1,805.44	\$115.00	\$130.00
50357.0 - Compression Coupling - EACH	4.00	\$500.00	\$2,000.00	\$250.00	\$460.00
50361.0 - Wastewater Control - LS	1.00	\$5,000.00	\$5,000.00	\$3,000.00	\$500.00
50701.0 - Four Foot Diameter SAS - EACH	3.00	\$4,000.00	\$12,000.00	\$6,310.00	\$4,700.00
50791.0 - Sanitary Sewer Tap - EACH	7.00	\$1,500.00	\$10,500.00	\$1,085.00	\$1,900.00
90070.0 - Adjust SAS Special - EACH	1.00	\$2,000.00	\$2,000.00	\$1,250.00	\$410.00
90071.0 - Install Casing Pipe - LF	40.00	\$220.00	\$8,800.00	\$395.00	\$170.00
90072.0 - 3' Diameter Sewer Access Structure - EACH	2.00	\$3,900.00	\$7,800.00	\$2,400.00	\$3,000.00
10703.0 - Traffic Control For Watermain Installation - LS	1.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,500.00
10913.0 - Mobilization for Watermain Installation - LS	1.00	\$5,000.00	\$5,000.00	\$2,000.00	\$500,000.00
70001.0 - Furnish and Install 4-Inch Pipe & Fittings - LF	20.00	\$173.05	\$3,461.00	\$125.00	\$140.00
70005.0 - Furnish and Install 12-Inch Pipe & Fittings - LF	160.00	\$216.68	\$34,668.80	\$195.00	\$160.00
70030.0 - Furnish and Install 4-Inch Water Valve - EACH	1.00	\$1,492.00	\$1,492.00	\$1,015.00	\$1,900.00
70040.0 - Furnish and Install Hydrant - EACH	1.00	\$4,387.00	\$4,387.00	\$4,110.00	\$3,700.00
70082.0 - Cut off Existing Water Main - EACH	3.00	\$3,000.00	\$9,000.00	\$1,685.00	\$1,900.00
70090.0 - Abandon Water Valve Box - EACH	12.00	\$300.00	\$3,600.00	\$100.00	\$280.00
70091.0 - Abandon Hydrant - EACH	1.00	\$750.00	\$750.00	\$450.00	\$280.00
70092.0 - Abandon Water Valve Access Structure - EACH	2.00	\$500.00	\$1,000.00	\$650.00	\$540.00
70104.0 - Adjust Water Valve Box - EACH	4.00	\$250.00	\$1,000.00	\$150.00	\$280.00
70105.0 - Pipe Plug for Watermain Installation - EACH	4.00	\$750.00	\$3,000.00	\$450.00	\$280.00
70107.0 - Removal of Excess Amounts of Boulders - CY	25.00	\$10.00	\$250.00	\$50.00	\$43.25
90160.0 - Watermain Bypass - LS	1.00	\$7,985.00	\$7,985.00	\$7,500.00	\$2,000.00
60221.0 - Furnish & Install 3-Inch PVC (Schedule 80) Conduit by "Open-Trench"Method - LF	575.00	\$9.60	\$5,520.00	\$10.40	\$9.90
60229.0 - Furnish & Install 2-Inch PVC (Schedule 80) Conduit by "Open-Trench"Method - LF	1625.00	\$8.53	\$13,861.25	\$9.25	\$8.80
60421.0 - Remove Street Light Base - EACH	37.00	\$400.00	\$14,800.00	\$250.00	\$280.00
60422.0 - Remove Street Light Pole - EACH	37.00	\$265.00	\$9,805.00	\$285.00	\$270.00

**STATE STREET RECONSTRUCTION ASSESSMENT DISTRICT - 2014**

CONTRACT NO. 7206

BID OPENING DATE: MARCH 26, 2014

Item	Quantity	Speedway Sand & Gravel Inc.		Joe Daniels Construction	Parisi Construction Co., Inc.
		Price	Extension	Price	Price
60504.0 - Install City-Furnished Pedestrian Street Light Unit - EACH	19.00	\$650.00	\$12,350.00	\$705.00	\$670.00
60602.0 - Install Metered Electrical Service - EACH	2.00	\$1,200.00	\$2,400.00	\$1,302.00	\$1,200.00
60704.0 - Construct Electrical Handole Type 3 - EACH	5.00	\$350.00	\$1,750.00	\$380.00	\$360.00
90120.0 - Concrete Bases LB-3 Modified - EACH	19.00	\$780.00	\$14,820.00	\$846.00	\$800.00
90121.0 - Concrete Bases LB-8 Raised - EACH	10.00	\$800.00	\$8,000.00	\$868.00	\$820.00
90122.0 - Concrete Bases LB-SP - EACH	5.00	\$1,450.00	\$7,250.00	\$1,575.00	\$1,500.00
90123.0 - Steel Transformer Bases Black Finish - EACH	10.00	\$55.00	\$550.00	\$60.00	\$57.00
90124.0 - Installation of Steel Pole 30-Foot 11 Gauge Black Finish - EACH	10.00	\$560.00	\$5,600.00	\$607.00	\$580.00
90125.0 - Installation of Pedstrian Light Banner and Bracket, Black Finish - EACH	17.00	\$200.00	\$3,400.00	\$217.00	\$210.00
90126.0 - Installation of Area Light Banner and Bracket, Black Finish - EACH	4.00	\$320.00	\$1,280.00	\$347.00	\$330.00
90127.0 - Installation of Temporary Street Light Fixtures & Brackets - EACH	8.00	\$160.00	\$1,280.00	\$174.00	\$160.00
90128.0 - Installation Temporary Wood Poles - EACH	8.00	\$1,400.00	\$11,200.00	\$1,520.00	\$1,400.00
90129.0 - Electrical Wire Lighting 12 AWG - LF	6534.00	\$0.63	\$4,116.42	\$0.70	\$0.65
90130.0 - Electrical Wire Lighting 10 AWG - LF	4793.00	\$0.80	\$3,834.40	\$0.90	\$0.80
90131.0 - Electrical Wire Lighting 8 AWG - LF	18290.00	\$0.90	\$16,461.00	\$1.00	\$0.95
90132.0 - Electrical Wire Lighting 6 AWG - LF	3904.00	\$1.20	\$4,684.80	\$1.30	\$1.20
90133.0 - Double Duplex Receptacle In Flush Box - EACH	4.00	\$295.00	\$1,180.00	\$320.00	\$300.00
90134.0 - 208 Volt Receptacle In Flush Box - EACH	2.00	\$285.00	\$570.00	\$309.00	\$290.00
90135.0 - Electrical For Kiosk - EACH	2.00	\$13,850.00	\$27,700.00	\$15,000.00	\$14,300.00
90136.0 - LED Power Supply & Vault - EACH	20.00	\$2,158.00	\$43,160.00	\$2,350.00	\$2,200.00
90137.0 - LED Under Bench Lighting - LF	1410.00	\$71.00	\$100,110.00	\$75.00	\$73.00
90138.0 - Furnish and Install Bascom Hill Pedestrian Pole Lighting - EACH	5.00	\$5,109.00	\$25,545.00	\$5,550.00	\$5,300.00
90139.0 - Furnish and Install 3/4-Inch PVC (Schedule 40) Conduit by "Open Trench" Method - LF	418.00	\$7.00	\$2,926.00	\$7.60	\$7.20



**STATE STREET RECONSTRUCTION ASSESSMENT DISTRICT - 2014**

CONTRACT NO. 7206

BID OPENING DATE: MARCH 26, 2014

Item	Quantity	Speedway Sand & Gravel Inc.		Joe Daniels Construction	Parisi Construction Co., Inc.
		Price	Extension	Price	Price
60223.0 - Furnish & Install 3-Inch PVC (Schedule 40) Conduit by "Open-Trench" Method - LF	1890.00	\$9.00	\$17,010.00	\$9.80	\$9.30
20311.0 - Remove Sewer Access Structure - EACH	15.00	\$700.00	\$10,500.00	\$1,410.00	\$1,000.00
50390.0 - Sewer Electronic Markers - EACH	5.00	\$100.00	\$500.00	\$25.00	\$46.50
20314.0 - Remove Pipe (Water) - LF	4086.00	\$1.00	\$4,086.00	\$10.85	\$5.00
50801.0 - Utility Line Opening (ULO) - EACH	35.00	\$500.00	\$17,500.00	\$500.00	\$690.00
60702.0 - Construct Electrical Handole Type 1 - EACH	21.00	\$700.00	\$14,700.00	\$760.00	\$720.00
60706.0 - Construct Electrical Handole Type 5 - EACH	13.00	\$1,170.00	\$15,210.00	\$1,270.00	\$1,200.00
70002.0 - Furnish and Install 6-Inch Pipe & Fittings - LF	90.00	\$146.61	\$13,194.90	\$138.00	\$140.00
70003.0 - Furnish and Install 8-Inch Pipe & Fittings - LF	1400.00	\$135.20	\$189,280.00	\$128.00	\$110.00
70031.0 - Furnish and Install 6-Inch Water Valve - EACH	4.00	\$1,976.00	\$7,904.00	\$1,200.00	\$2,100.00
70032.0 - Furnish and Install 8-Inch Water Valve - EACH	12.00	\$2,538.00	\$30,456.00	\$1,700.00	\$2,500.00
70070.0 - Select Fill - Sand for Water - LF	1670.00	\$0.10	\$167.00	\$1.00	\$1.00
70080.0 - Cut-In or Connect to Existing Water System - EACH	13.00	\$2,500.00	\$32,500.00	\$2,695.00	\$2,900.00
70101.0 - Furnish and Install Styrofoam - LF	160.00	\$15.00	\$2,400.00	\$10.00	\$21.75
90031.0 - Remove and Dispose Steam Tunnel/Pipe and Steam Vault Appurtenances - LF	180.00	\$70.00	\$12,600.00	\$45.00	\$12.25
90032.0 - Remove and Dispose Regulated Asbestos Containing Material Steam Tunnel/Pipe and Steam Vault Appurtenances - LF	180.00	\$40.00	\$7,200.00	\$185.00	\$63.00
<b>CONTRACT TOTALS</b>	<b>Totals</b>		\$ 4,733,488.80	\$ 5,159,579.00	\$ 5,691,460.10