BOWMAN LIGHTING SYSTEM - PHASE TWO CONTRACT NO. 7350

DATE: AUGUST 8, 2014

Joe Daniels Construction

Item	Quantity	Price	Extension	
Section B: Proposal Page				
1 - Base Bid Lump Sum - L.S.	1.00	\$460,949.00	\$460,949.00	
Totals			\$460,949.00	