

MADISON MUNICIPAL BUILDING RENOVATION

CONTRACT NO. 7939

DATE: 4/26/17

J. P. Cullen & Sons, Inc. **Miron
Construction
Co., Inc.**

Item	Quantity	Price	Extension	Price
Section B: Proposal Page				
90000 - MADISON MUNICIPAL BUILDING - RENOVATION (EXCLUDING ALTERNATES 1 AND 2) - Lump Sum	1.00	\$18,203,174.00	\$18,203,174.00	\$20,250,131.00
Section B: Alternate 1				
90001 - ALTERNATE NO. 1: PROVIDE ALL WORK TO INSTALL WINDOW TYPES W1, W5, W5a, W6, W7 AS INDICATED ON SHEETS A201, A202, A620, A622, A653; AND AS SPECIFIED IN EXHIBIT "N" SPECIFICATION SECTION 085113 ALUMINUM WINDOWS. - Lump Sum	1.00	\$376,172.00	\$376,172.00	\$358,782.00
Section B: Alternate 2				
90002 - ALTERNATE NO. 2: PROVIDE ALL WORK TO INSTALL AN EXTENSIVE VEGETATED ROOF MODULE (TRAY) TO ROOF AREAS AS INDICATED ON SHEET C110 AND RELATED DETAILS; AND AS SPECIFIED IN EXHIBIT "N" SPECIFICATION SECTIONS 075213 APP MODIFIED ASPHALT BITUMINOUS ROOFING OR 075216 SBS MODIFIED ASHPALT BITUMINOUS ROOFING. - Lump Sum	1.00	\$125,968.00	\$125,968.00	\$163,182.00
3 Items	Totals		\$18,705,314.00	\$20,772,095.00