

Department of Public Works

## **Engineering Division**

Robert F. Phillips, P.E., City Engineer

City-County Building, Room 115
210 Martin Luther King, Jr. Boulevard
Madison, Wisconsin 53703
Phone: (608) 266-4751
Fax: (608) 264-9275
engineering@cityofmadison.com

www.cityofmadison.com/engineering

**Assistant City Engineer** 

Gregory T. Fries, P.E. Kathleen M. Cryan

**Principal Engineer 2** 

Christopher J. Petykowski, P.E. John S. Fahrney, P.E.

**Principal Engineer 1** 

Christina M. Bachmann, P.E. Mark D. Moder, P.E. Janet Schmidt, P.E.

Facilities & Sustainability

Jeanne E. Hoffman, Manager Bryan Cooper, Principal Architect

**Mapping Section Manager** 

Eric T. Pederson, P.S.

Financial Manager Steven B. Danner-Rivers

#### NOTICE OF ADDENDUM ADDENDUM NO. 2

# CONTRACT NO. 8116 PROJECT NO. 11180 GILSON ST RECONST ASSM'T DIST-2018 & PROJECT NO. 10901 PINE ST RECONST ASSM'T DIST-2018

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original document shall remain in effect.

#### **Proposal:**

April 10, 2018

#### **Delete**

Bid Item 40201 HMA Pavement 3 LT 58-28 S

Add

Bid Item 20312 Remove Catchbasin

Bid Item 40202 HMA Pavement 4 LT 58-28 S Bid Item 70081 Furnish Excavation for Live Tap

#### **Quantity Revisions**

Bid Item 20314 Remove Pipe

Bid Item 50212 Select Backfill for Sanitary Sewer

Bid Item 50353 Sanitary Sewer Lateral

Bid item 50356 Reconnect Sanitary Sewer Lateral

Bid Item 50741 Type H Inlet

#### Plan:

#### Delete:

Sheet P-3

Sheet U-3

Sheet U-SAN P

Sheet W-1-W-4

#### **Insert:**

Sheet P-3

Sheet U-3

Sheet U-SAN P

Sheet W-1- W-4

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder's Acknowledgement on Bid Express.

April 10, 2018 Page 2

Electronic version of these documents can be found on the Bid Express web site at:

### http://www.bidexpress.com

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

Sincerely,

Robert F. Phillips, P.E., City Engineer

Cc: Greg Fries