PAGE 7

2018 STATE STREET CAMPUS - FRANCES PARKING GARAGE ELECTRICAL MODIFICATIONS AND UPGRADES

CONTRACT NO. 8156

DATE: 4/5/18

PREQUALIFICATION: 405

PREQUALIFICATION

CONTRACTORS	TOTAL BID	STATUS
Forward Electric, Inc.	\$648,973.00	OK
Morse Electric, Inc.	\$734,125.00	ОК
Engineering Estimate	\$782,188.00	
		l l