2024 Oct - Dec

Open
Date

11/21/24
11/21/24
11/14/24
11/14/24

11/7/24
10/17/24

Date to
Common
Council

1/14/25
1/14/25
11/26/24
12/10/24

12/10/24
10/29/24

Title of Project

CIPP UV Lining Rehabilitation of
Sewers Phase 2 - 2024

Starker Avenue Resurfacing
Assessment District - 2024

Prairie Hills Detention Basin
Improvements

Pheasant Branch Greenway
Enhancement

N Lake Street Boat Ramp
LED Street Lights

Apparent Low Bidder

Visu-Sewer, LLC

S&L Underground,
Inc.

Speedway Sand &
Gravel, Inc.

R. G. Huston Co., Inc.

Greener Valley
Landscaping, Inc.

Pro Electric, Inc.


https://www.cityofmadison.com/business/pw/contracts/docAndSpecs.cfm?ContractNumber=9535
https://www.cityofmadison.com/business/pw/contracts/docAndSpecs.cfm?ContractNumber=8759
https://www.cityofmadison.com/business/pw/contracts/docAndSpecs.cfm?ContractNumber=9605
https://www.cityofmadison.com/business/pw/contracts/docAndSpecs.cfm?ContractNumber=9517
https://www.cityofmadison.com/business/pw/contracts/docAndSpecs.cfm?ContractNumber=9572
https://www.cityofmadison.com/business/pw/contracts/docAndSpecs.cfm?ContractNumber=9582

