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ARTICLE 101 - DEFINITION AND TERMS 

When the contract documents include an abbreviation from the following list, it shall mean: 
 
AAN ............................ American Association of Nurserymen 
AAR ............................ Association of American Railroads 
AASHTO .................... American Association of State Highway and Transportation Officials 
AISI ............................. American Iron and Steel Institute 
AREA .......................... American Railway Engineering Association 
USASI ......................... United States of America Standards Institute 
ASTM ......................... American Society for Testing and Materials 
AWS ............................ American Welding Society 
AWWA ....................... American Waterworks Association 
ASA............................. American Standards Association 
ANSI ........................... American National Standards Institute 
ASME ......................... American Society of Mechanical Engineers 
FHWA ......................... Federal Highway Administration 
SAE ............................. Society of Automotive Engineers 
 
Addendum to the Contract. An amendment to the contract documents modifying the obligations of 

the parties thereunder, including, but not limited to, the performance of the work, the 
furnishing of labor and materials, and the basis of payment. 

 
Addendum to the Standard Specifications. Specifications adopted subsequent to the publication of 

these Specifications, which modify, supplement or otherwise depart from these 
Specifications. 

 
Advertisement for Bids. The advertisement for proposals for all work or materials on which bids are 

required. Such advertisement will indicate with reasonable accuracy the quantity and location 
of the work to be done, or the character and quantity of the material to be furnished, and the 
time and place of submitting the proposals. 

 
Agreement. The written agreement between the City and the Contractor setting forth the obligation 

of the parties thereunder, including, but not limited to; the performance of the work, the 
furnishing of labor and materials, the basis of payment, and contract time. Other contract 
documents are incorporated into the agreement. 

 
Award. The acceptance of a bid by the formal approval of the Common Council. 
 
Bid Deposit. The security furnished with a bid to guarantee that the bidder will enter into the 

contract if its bid is accepted. 
 
Bidder. Any individual, partnership, limited liability company or corporation submitting a proposal 

for the work contemplated, acting directly or through a duly authorized representative. 
 
Board of Public Works. The Board of Public Works of the City. 
 
Calendar Day. Every day shown on the calendar, Sundays and holidays included. 
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Certificate of Compliance. A certification, provided by a manufacturer, producer, or supplier of a 
product, that the product as furnished to the Contractor complies with the pertinent 
Specifications or contract requirements. 

 
Certified Report of Test or Analysis. A test report, provided by a laboratory, or by a product 

manufacturer, producer or supplier, indicating actual results of tests or analyses, covering 
elements of the specification requirements and validated by certification. 

 
City. The City of Madison, Wisconsin. 
 
Contract Documents. The contract documents include the proposal, bid deposit, agreement, 

payment and performance bond, Specifications, Supplemental Specifications, special 
provisions, general and detailed plans specifically identified in the agreement, notice to 
proceed, contract change orders and agreements that are required to complete the 
construction of the work in an acceptable manner, including authorized extensions thereof. 

 
Contract Change Order. A written order, authorization or agreement executed by the Contractor 

and the City covering work not otherwise provided for, revisions in or amendments to the 
contract, or conditions specifically prescribed in the Specifications as requiring contract 
change orders. Such document becomes a part of the contract when executed by the 
contracting parties. 

 
Contract Time. The number of days or the date stated in the agreement for the completion of the 

work. 
 
Contractor. The individual, partnership, limited liability company, joint venture, corporation or 

agency undertaking the execution of the work under the terms of the contract and acting 
directly or through a duly authorized representative. 

 
Detour. A road designated as a temporary route to carry vehicular traffic around a section of a street 

or highway which is closed to through traffic. 
 
Drip Line. An imaginary circle that could be drawn on the soil around a tree directly under the tips 

of its outermost branches. 
 
Engineer. The City Engineer of the City of Madison acting personally or through a duly authorized 

representative. 
 
Equipment. All machinery, equipment, tools, and apparatus, together with necessary supplies for 

upkeep, operation and maintenance, necessary for the proper construction and acceptable 
completion of the work. 

 
Highway, Street, or Road. A general term denoting a public way for the purpose of vehicular travel, 

including the entire area within the right-of-way. 
 
Inspector. A representative of the Engineer assigned and authorized to make detailed inspection of 

any or all portions of the work or materials therefor. 
 
Materials. Any substances specified for use in the construction of the project and its appurtenances. 
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Notice of Award. A written notice by the City to the apparent successful bidder stating that upon 
compliance by that bidder with the conditions precedent stated therein, within the time 
specified, the City will sign and deliver the agreement. 

 
Notice to Proceed. A written notice to the Contractor of the time within which the Contractor shall 

begin the prosecution of the work. 
 
NRC. An abbreviation for no root cutting that will be marked on the sidewalk, driveway, or curb that 

is being repaired or removed. No root cutting shall occur until reviewed by City Forester. 
 
Particulate Matter. A material suspended in the air in the form of minute solid particles, not 

including smoke or other combustion bi-products. 
 
Payment and Performance Bond. The approved form of security, executed by the Contractor and 

the Contractor’s surety or sureties, guaranteeing the faithful performance of the contract and 
the payment of claims for work or labor performed and materials furnished for or about the 
work under the contract, pursuant to the requirements of Section 779.14, Wis. Statutes. 

 
Plans. The approved plans, profiles, typical cross sections, and other drawings identified in the 

contract documents, which show the location, character, dimensions, and details of the work 
to be done. 

 
Project. The specific construction to be performed under the contract. 
 
Project Area. The location of the construction to be performed under the contract. 
 
Proposal. The offer of the bidder, submitted on the prescribed proposal form, to perform the work 

including the furnishing of labor and materials at the prices quoted by the bidder. 
 
Proposal Form. The approved form on which the City requires formal bids to be prepared and 

submitted for the work. 
 
Root Flare. A swelling where tree roots join the trunk and are visible at the soil surface. 
 
Shop Drawings. All drawings, diagrams, and illustrations, such as stress sheets, erection plans, 

falsework plans, framework plans, cofferdam plans, bending diagrams for reinforcing steel, 
or similar data prepared by the Contractor, or by a subcontractor, manufacturer, fabricator, or 
supplier, which the Contractor is required to submit to the Engineer for approval. 

 
Sidewalk. The portion of the street primarily constructed for the use of pedestrians. 
 
Special Provisions. Special directions, provisions, or requirements peculiar to the project under 

consideration and not otherwise detailed or set forth in these Specifications. 
 
Specifications. The directions, provisions, and requirements contained herein, together with written 

agreements and documents incorporated in the contract documents, pertaining to the method 
or manner of performing the work, the quantities, and the quality of materials to be furnished 
under the contract. 
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Standard Specifications. The body of directions, provisions, and requirements contained herein, 
together with all supplements and addenda thereto. 

 
Street Tree. A tree located within a terrace (between the curb and sidewalk) or on public right of 

way. 
 
Subcontractor. Any individual, partnership, limited liability company, joint venture, or corporation 

to whom the Contractor sublets any part of the contract. 
 
Supplemental Specifications. Specifications adopted subsequent to the publication of these 

Specifications. 
 
Surety. The corporate body bound with and for the Contractor to ensure performance of the contract 

and payment of all obligations pertaining to the work. 
 
Traffic Engineer. The Traffic Engineer of the City of Madison acting personally or through a duly 

authorized representative. 
 
Tree Protection Zone. A designated area around a tree or trees where maximum protection and 

preservation efforts are implemented to eliminate soil compaction and damage to the tree. 
 
Work. Work shall be understood to mean the furnishing of all labor, materials, equipment, and other 

incidentals necessary or convenient to the successful completion of the project, or a particular 
part of the project, in accordance with the requirements of the contract. 

 
Work Day. A work day shall be any day that a Contractor can work on a project and which would or 

does necessitate an inspector on the project for any part of the day. If inclement weather 
curtails construction, the Engineer shall decide what portion, if any part of a day, shall be 
called a “Work Day.” Work days may be counted to the nearest one-half day. A record of 
work days shall be kept on the job by the inspector. 
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ARTICLE 102 - BIDDING REQUIREMENTS AND CONDITIONS 

102.1 Prequalification of Bidders. 

All bidders shall file with the Engineer, during regular working hours, not less than seven (7) days 
prior to the day set for opening bids, proof of responsibility on forms furnished by the City. 
 
The Engineer shall, determine if the bidder is qualified for the type of work for which the bidder 
requests prequalification. The decision of the Engineer shall be final and conclusive, unless within 
fifteen (15) days after such decision the bidder applies in writing to the City Engineer requesting that 
an appeal be considered by the Board of Public Works. 
 
The Engineer may require a special prequalification for particular projects and/or may require 
additional information regarding a prequalified bidder’s prequalifications to do certain aspects of the 
work. 
 
In accordance with Section 39.02 of the Madison General Ordinances, all bidders shall submit in 
writing to the Affirmative Action Division of the City of Madison, a Certificate of Compliance or an 
Affirmative Action Plan at the same time or prior to the submission of the proof of responsibility 
forms. 
 
102.2 Disqualification of Bidders. 

Notwithstanding a prior finding of responsibility, any one or more of the following causes may be 
considered as sufficient for rejection of the bidder as nonresponsible for a given contract. 
 
1. Developments subsequent to establishment of bidder’s competency and qualifications which, 

in the opinion of the Board of Public Works would reasonably be construed as affecting the 
ability of the bidder to perform the work. 

 
2. Conviction of a violation of a State or Federal law or regulation, or rule or regulation of a 

Federal department, board or bureau, or of a State department, board, or commission, relating 
to or reflecting on the competency of the bidder for performing construction work. 

 
3. More than one proposal for the same work from an individual, partnership, limited liability 

company or corporation under the same or different names. 
 
4. Evidence of collusion among bidders. 
 
5. Lack of responsibility as shown by the quality or timeliness of past work for the City. 
 
6. Noncompliance with terms of previous or existing contracts. 
 
7. Uncompleted work which, in the judgment of the Board of Public Works, might hinder or 

prevent the prompt completion of additional work if awarded. 
 
8. Uncompleted work on which the actual time used has exceeded the contract time set therefor, 

or on which work the performance or progress is not satisfactory in the judgment of the 
Board of Public Works. 
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9. Failure or refusal to submit a Certificate of Compliance or Affirmative Action Plan as 
defined by Section 39.02 of the Madison General Ordinances (entitled Affirmative Action) 
and as required by Section 102.11 of these Specifications. 

 
10. Failure to comply with the Section 33.07 of the Madison General Ordinances (entitled Best 

Value Contracting). 
 
102.3 No Other Interested Parties. 

The bidder declares that the only persons interested in this contract as principals are therein named as 
such; that no official of the City and no person acting for or employed by the City is directly or 
indirectly interested in this bid, or in any contract which may be made under it, or in any expected 
profit to arise therefrom; that this bid and this contract are made in good faith, without fraud, 
collusion or connection with any other persons bidding for the same work. 
 
102.4 Proposals. 

Proposals shall be submitted electronically on line (Bid Express), by hand or mailed. 
 
No bid will be accepted that does not contain an adequate or reasonable price for each and every item 
named in the Schedule of Unit Prices. 
 
A lump sum bid for the work in accordance with the plans and Specifications is required. The lump 
sum bid must be the same as the total amounts bid for the various items and it shall be inserted in the 
space provided. 
 
Unit price figures shall be written numbers in the spaces provided. 
 
In case of conflict between a unit price bid and the corresponding extended amount, or in the absence 
of an extended amount, the unit price bid shall govern. 
 
All numbers, words, and signatures in the proposal shall be written with ink. 
 
All papers bound with or attached to the proposal form are considered a part thereof and must not be 
detached or altered when the proposal is submitted. The plans, Specifications and other documents 
designated in the proposal form will be considered a part of the proposal whether attached or not. 
 
A proposal submitted by an individual shall be signed by the bidder or by a duly authorized agent. A 
proposal submitted by a partnership shall be signed by a partner. A proposal submitted by a limited 
liability company shall be signed by an authorized member. A proposal submitted by a corporation 
shall be signed by an authorized officer or duly authorized agent of such corporation, and the 
proposal shall show the name of the State under the laws of which such corporation was chartered. 
The required signatures shall in all cases appear in the space provided therefor on the proposal. 
 
The bidder shall submit the proposal on the form furnished by the City. 
 
Each proposal shall be placed, together with the Bid Deposit, in a sealed envelope, so marked as to 
indicate name of project, the contract number or option to which it applies, and the name and address 
of the Contractor. Proposals will be received at the place and until the hour and date designated in the 
advertisement. When sent by mail, the sealed proposal marked as indicated above shall be enclosed 
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in an additional envelope. Proposals sent by mail, submitted in person or otherwise delivered must be 
in the hands of the official conducting the letting by the hour and date designated in the 
advertisement. Proposals received after the time designated will be returned to the bidder unopened. 
 
102.5 Bid Deposit. 

No proposal shall be considered unless either (i) it is accompanied by a Bid Deposit of the character 
and amount described in the Advertisement for Bids or (ii) a Biennial bid bond in an amount and 
form acceptable to the City of Madison has been previously submitted. 
 
Bid Deposits shall include a Bid Bond on the City of Madison Bid Bond form unless Biennial bid 
bond is on file with the City of Madison or unless the Bid Deposit is made by certified check. Failure 
to use this form may be considered as sufficient for rejection of the bidder as non-responsive. 
 
Bid Deposits of unsuccessful bidders shall be returned following the award of the contract by the 
Common Council. Bid Deposit of the successful bidder shall be returned within forty-eight (48) 
hours following execution of the contract and bond as required. 
 
102.6 Rejection of Proposals. 

Proposals may be rejected if they show any alterations of form, additions or amendments not called 
for, conditional or alternate bids unless called for, incomplete bids, erasures, or irregularities of any 
kind. Proposals in which the unit prices for some items are out of proportion to the prices for other 
items, or proposals in which unit prices are not submitted for each item of work listed may be 
rejected. 
 
The Board of Public Works reserves the right to reject any and all bids and to reject the bid of any 
person or firm who, in its opinion, has not had sufficient experience in the type of construction on 
which they are bidding, or who is not provided with the necessary capital, materials, machinery and 
supervisory personnel to execute the work to be contracted for to the satisfaction of the said Board. 
 
The City reserves the right to waive minor irregularities, and to proceed to do the work otherwise, if 
in the judgment of the Board of Public Works the best interest of the City will be served thereby. 
 
102.7 Withdrawal of Proposals. 

All proposals filed with the City will be kept secure and unopened and will not be allowed to pass out 
of the custody of a representative of the City, except on written request of the bidder or the bidder’s 
authorized representative made prior to expiration of the time set for receipt of proposals, and if such 
withdrawal is made, such prospective bidder shall not be entitled to bid on the contract at hand unless 
the same is readvertised and proposals are again requested upon such advertisement. 
 
102.8 Examination of Plans, Specifications, Special Provisions and Site of 

Work. 

The bidder is required to examine carefully the work site, the proposal form, plans, Specifications, 
Supplemental Specifications, special provisions and contract forms for the work contemplated. It will 
be assumed that the bidder has investigated and is satisfied as to the conditions to be encountered for 
performing the work as scheduled, and as to the character, quality and quantities of work to be 
performed and materials to be furnished, and as to the requirements of the plans, Specifications, 
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Supplemental Specifications, special provisions and contract. The submission of a proposal shall be 
considered conclusive evidence that the bidder has made such examination and is satisfied as to all 
the conditions and contingencies. 
 
102.9 Bidder’s Understanding. 

It is understood and agreed that the bidder, by careful examination, satisfy himself as to the nature 
and location of the work, the conformation of the ground, the character, quality and quantity of the 
materials to be encountered, the character of equipment and facilities needed preliminary to and 
during prosecution of the work, the general and local conditions, and all other matters which can in 
any way affect the work under this contract. 
 
Bidders must satisfy themselves by such reasonable means as they may prefer as to the accuracy of 
the Engineer’s estimates of quantities, and soil conditions, or otherwise, and shall not at any time 
after submission of a bid dispute such estimate of the Engineer, nor assert that there was any 
misunderstanding in regard to the nature or amount of the work to be done. 
 
The City has endeavored to determine the location of existing utilities in the area of the work and so 
indicate on the appropriate drawings. The City makes no warranty as to the accuracy or completeness 
of such representations. It is understood and agreed that the cost of performing work in the vicinity of 
existing utilities indicated or reasonably inferable is included in the bid price. 
 
No employee, agent or consultant of the City is authorized to make any representations as to the 
materials or workmanship involved, or the conditions to be encountered, and the Contractor agrees 
that no such statement or the evidence of any document or plan, not a part of this contract, shall 
constitute any grounds for claim as to conditions encountered. No verbal agreement or conversation 
with any employee, agent or consultant of the City, either before or after the execution of this 
contract, shall affect or modify any of the terms or obligations herein contained. 
 
Tax Exempt Status. Effective with all contracts executed after January 1, 2016, the sales price from 
the sale, storage, use or other consumption of tangible personal property that is used in conjunction 
with a public works improvement for a tax exempt entity (including the City of Madison), is exempt 
from State sales tax. Said property must become a component of the project owned by the tax exempt 
entity and includes: any building; shelter; parking lot; parking garage; athletic field; storm sewer; 
water supply system; or sewerage and waste water treatment facility, but does not include a highway, 
street or road.  
 
The contractor shall ensure that the exemption for sales and use tax available under Wis. Stat. Sec. 
77.54(9m) applies where available. The contractor shall provide all necessary documentation as 
required by the State of Wisconsin and the City of Madison to comply with this exemption.  
 
102.10 Affirmative Action. 

102.10(a) Affirmative Action Ordinance. 

The Contractor shall comply with the applicable requirements of Section 39.02 of the Madison 
General Ordinances entitled “Affirmative Action Ordinance”. Compliance requires completion and 
execution of the document entitled “The City of Madison Affirmative Action Plan for Public Works 
Contractors”. 
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102.10(b) Record Submittal.  

The Contractor shall make monthly reports to the Department of Civil Rights as specified below. 
During the contract period, the Engineer may withhold payment pending demographic or payment 
reporting information submittal for any contractor working on the project. In the event of a refusal by 
the Contractor to submit records as required by the contract, the City of Madison shall have the 
option to cancel this contract and request the Surety to perform or to re-let the balance of the work 
for bids, and in that event, to charge the Contractor for any loss which the City may incur thereby. 
 
Report 1: Demographic Reporting. The Contractor shall keep demographic records setting forth the 
trade, gender, race, and classification, of each employee who worked on the City project. This 
information shall be submitted in a monthly report of all employee demographics using the Monthly 
Employee Utilization Reports form CC-257 Monthly Employment Utilization Report (MEUR).  
 
Report 2: Payment Reporting. Contractors shall submit payment information on a monthly basis 
using the Committed Cost Status Report (CCSR) listing all payments for Subcontractors including 
SBEs utilized in each contract. 
 
102.11 Best Value Contracting. 

The Contractor and all Subcontractors shall comply with Madison General Ordinance (MGO) section 
33.07(7). The Contractor and all Subcontractors shall participate in a Class A Apprenticeship 
Program for each separate trade or classification in which it employs craft employees and shall 
continue to participate in such program or programs for the duration of the project. The Contractor or 
Subcontractor shall not be required to have an apprentice on this project in order to be in compliance 
with MGO 33.07(7). 
 
The Contractor shall complete the appropriate “Best Value Contracting” forms in the contract 
documents. 
 
This Contract shall be considered a Best Value Contract if the Contractor’s bid is equal to or greater 
than the amount set in the contract specifications for a single trade contract; or equal to or greater 
than the amount set in the contract specifications for a multi-trade contract. 
 
In addition, this contract shall be exempt from Best Value Contracting requirements if the Contractor 
provides information prior to the award of contract sufficient such that the City Engineer makes a 
finding that the contracted work is not considered apprenticeable.  
 
Each Contractor or Subcontractor shall comply individually with MGO 33.07(7).  
 
If the Contractor cannot comply with the requirements of MGO 33.07, the City Engineer shall 
designate the Contractor’s bid non-responsive and this Contract shall not be awarded to the 
Contractor. The contractor shall have four (4) days from the bid opening to provide the City Engineer 
sufficient information to substantiate the Contractor’s compliance with MGO 33.07(7).   
 
If the City Engineer designates the Contractor’s bid unresponsive, the City Engineer shall notify the 
Contractor in writing that the Contractor’s bid has been designated unresponsive. The City 
Engineer’s decision shall be final and conclusive in all matters unless within ten (10) days after such 
decision the Contractor applies in writing to the Board of Public Works for a review of such decision. 
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The Contractor shall insure that each subcontractor used complies with MGO 33.07(7). For each 
Subcontractor used, the Contractor shall provide all the information required of the General 
Contractor as indicated above. This information shall be provided prior to beginning work on the 
Contract. Partial payments shall be withheld if the contractor or subcontractor is working on the 
project and has not satisfied the BVC requirements. The Contractor shall not subcontract any portion 
of this contract to a Subcontractor who cannot comply with the provisions of MGO 33.07(7).  
 
102.12 Ban the Box – Arrest and Criminal Background Checks (Sec. 39.08, 

MGO). 

This provision applies to all prime contractors on contracts entered into on or after January 1, 2016, 
and all subcontractors who are required to meet prequalification requirements under MGO 
33.07(7)(I). The City will monitor compliance of subcontractors through the pre-qualification 
process.  
 
A. Definitions. For purposes of this section, “Arrest and Conviction Record” includes, but is not 

limited to, information indicating that a person has been questioned, apprehended, taken into 
custody or detention, held for investigation, arrested, charged with, indicted or tried for any 
felony, misdemeanor or other offense pursuant to any law enforcement or military authority.  

 
“Conviction record” includes, but is not limited to, information indicating that a person has 
been convicted of a felony, misdemeanor or other offense, placed on probation, fined, 
imprisoned or paroled pursuant to any law enforcement or military authority.  

 
“Background Check” means the process of checking an applicant’s arrest and conviction 
record, through any means. 

 
B. Requirements. For the duration of this Contract, the Contractor shall:  
 

1. Remove from all job application forms any questions, check boxes, or other inquiries 
regarding an applicant’s arrest and conviction record, as defined herein. 

 
2. Refrain from asking an applicant in any manner about their arrest or conviction 

record until after conditional offer of employment is made to the applicant in 
question. 

 
3. Refrain from conducting a formal or informal background check or making any other 

inquiry using any privately or publicly available means of obtaining the arrest or 
conviction record of an applicant until after a conditional offer of employment is 
made to the applicant in question. 

 
4. Make information about this ordinance available to applicants and existing 

employees, and post notices in prominent locations at the workplace with information 
about the ordinance and complaint procedure using language provided by the City. 

 
5. Comply with all other provisions of Sec. 39.08, MGO. 

 
C. Exemptions: This section shall not apply when: 
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1. Hiring for a position where certain convictions or violations are a bar to employment 
in that position under applicable law, or  

 
2. Hiring a position for which information about criminal or arrest record, or a 

background check is required by law to be performed at a time or in a manner that 
would otherwise be prohibited by this ordinance, including a licensed trade or 
profession where the licensing authority explicitly authorizes or requires the inquiry 
in question.  

 
To be exempt, under C.1 or 2. above, Contractor shall have the burden of 
demonstrating that there is a law or regulation that requires the hiring practice in 
question. If so, the contractor is exempt from this section for the position(s) in 
question. 

 
102.13 Federal Prevailing Wage 

102.13(a) Davis-Bacon Compliance. 

The Contractor will be required to conform to the wage requirements prescribed by the federal 
Davis-Bacon and Related Acts which requires that all laborers and mechanics employed by 
contractors and sub-contractors performing on contracts funded in whole or in part with federal funds 
in excess of $2,000 pay their laborers and mechanics not less than the prevailing wage rates and 
fringe benefits, as determined by the Secretary of Labor, for corresponding classes of laborers and 
mechanics employed on similar projects in the area. 
 
See the attached Additional Federal Requirements Attachment and Federal Wage Decision. Note that 
the Wage Decision is subject to change and does not lock in until the bid’s due date. 
 
102.13(b) Postings. 

For the information of the employees, including employees of any subcontractors, working on the 
project, a copy of the wage scale included in the contract documents and Davis-Bacon poster WH-
1321 shall be kept posted by the Contractor and any Sub-Contractors in at least one conspicuous and 
easily accessible place at the site of the project.  
 
102.13(c) Requirements. 

The Contractor shall ensure that employees shall be paid unconditionally and shall receive the full 
amounts accrued at the time of payment, computed at rates not less than those stated in the Prevailing 
Wage Rate Determination and that each employee’s rate shall be determined by the work that is done 
within the trade or occupation classification which should be properly assigned to such employee. 
Questions regarding an employee’s classification or rate of pay within that classification, shall be 
resolved by the practice that predominates in the industry and on which the trade or occupation 
rate/classification is based. Therefore, rate of pay, classification and work jurisdiction disputes shall 
be resolved by relying upon practices established by collective bargaining agreements and guidelines 
used in such determinations by appropriate recognized trade unions operating within the City of 
Madison.  
 
The Contractor shall agree that the normal rate of wage paid to the Contractor’s employees on other 
projects shall not be reduced or otherwise diminished as a result of the requirement to pay no less 

https://www.dol.gov/whd/regs/compliance/posters/fedprojc.pdf
https://www.dol.gov/whd/regs/compliance/posters/fedprojc.pdf
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than the minimum rate of wage scale on a City project. Mulcting of employees on City projects by 
contractors, such as by kickbacks or other such devices, is prohibited.  
 
These contract provisions shall apply to all work performed on the contract by the Contractor with its 
own organization and with assistance of laborers under its immediate superintendency and to all 
work performed by piecework or by subcontract. No laborer, worker, or mechanic shall be employed 
directly upon the site of the work except on a wage basis, but this shall not be construed to prohibit 
the rental of equipment from individuals. 
 
102.13(d) Certified Payrolls. 

On Federally funded projects with prevailing wage, contractors shall submit certified weekly payrolls 
for Davis-Bacon compliance. Contractors are responsible for coordinating the submission of 
subcontractor payroll records. Certified weekly payroll forms shall include the following 
information: 
 

Name of contractor/sub-contractor 
Project location 
Project contract number 
Name of employee 
Employee identification number (such as the last four digits of the Social Security Number) 
Job classification (full/part time) 
Weekly number of hours worked 
Hourly rate of pay 
Deductions made 
Actual wages paid 

 
The Contractor must keep records of the individual time each employee worked on the project and 
for each day of the project. The Contractor shall submit payroll records to the Engineer every week 
for those periods when work is being done on the project. Said submittal shall be within twenty-one 
(21) calendar days of the end of the Contractor’s weekly pay period. These certified payrolls shall be 
submitted along with the form CC-257 Monthly Employment Utilization Report (MEUR). The 
Engineer and Department of Civil of Rights shall specify this requirement during the pre-bid process. 
 
Optional form WH-347 (Appendix G and instructions) may be used to collect and report all of the 
information necessary for payroll reporting. For each payroll submitted to the City, the 
contractor/subcontractor (or payment supervisor) must also submit a signed statement of compliance. 
The certification form on the back side of WH-347 is suggested. 
 
 

http://www.dol.gov/whd/forms/wh347.pdf
http://www.dol.gov/whd/forms/wh347instr.htm
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ARTICLE 103 - AWARD AND EXECUTION OF THE CONTRACT 

103.1 Consideration of Proposals. 

The proposals received will be compared on the basis of the summation of the products of the 
quantities of work listed and the contract unit prices offered. In case of discrepancy between the 
gross sum shown in the proposal and that obtained by adding the products of the quantities of work 
and the unit prices, the unit prices shall govern and any errors found in said products and summation 
shall be corrected. 
 
103.2 Award of Contract. 

All bids shall remain open for forty (40) calendar days after the day of bid opening. Award will be 
made to the lowest responsible bidder submitting a conforming bid, unless all bids are rejected. 
 
103.3 Execution of Contract and Bond. 

The Contractor shall within ten (10) days after the date of the notice of award of the contract, 
properly execute, on the forms provided, the Agreement and the Payment and Performance Bond, 
and submit an approved Affirmative Action Plan or Certificate of Compliance. All contracts shall be 
fully executed in triplicate except that the Engineer may require additional copies when deemed 
necessary. All numbers, words, and signatures in the Agreement and Bond shall be written with ink. 
 
Within fourteen (14) days of receipt of the executed contract, including the approved Affirmative 
Action Plan or Certificate of Compliance, the Mayor of the City of Madison shall execute the 
contract on behalf of the City of Madison. The contract shall not become operative prior to its 
execution by the Mayor. 
 
103.4 Failure to Execute Contract. 

Failure on the part of the successful bidder to execute the contract or an acceptable Payment and 
Performance Bond, within ten (10) days after the date of notice of the award of the contract will, at 
the discretion of the Board of Public Works be just cause for the annulment of the award and the 
forfeiture of the Bid Deposit to the City, not as a penalty but in payment of liquidated damages 
sustained as a result of such failure. 
 
103.5 Payment and Performance Bond. 

The Contractor shall file with the City prior to the time of execution of the contract a Payment and 
Performance Bond on the prescribed form in the full amount of the contract price as security for the 
payment of all persons supplying labor, services, and materials for the execution of the work and the 
faithful performance of the contract. The bond shall remain in effect for a period of one year after the 
date of Certificate of Substantial Completion. The surety furnishing this bond shall have a sound 
financial standing, a record of service satisfactory to the City, and shall be authorized to do business 
in the State of Wisconsin.  
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ARTICLE 104 - SCOPE OF WORK 

104.1 Lands for Work. 

The City shall provide the lands upon which the work under this contract is to be done except that the 
Contractor shall provide land required for the erection of temporary construction facilities and 
storage of his materials, together with right of access to same. 
 
104.2 Intent and Coordination of Contract Documents. 

The intent of the plans and Specifications is to provide for the construction, execution and 
completion of a complete work or improvement which the Contractor undertakes to do in full 
compliance with the plans, Specifications, Supplemental Specifications, special provisions and 
contract. The Contractor shall perform all items of work covered and stipulated in the proposal and 
perform altered and extra work, all in accordance with the lines, grades, typical sections, and 
dimensions given, and shall furnish, unless otherwise provided in the contract, all materials, 
implements, machinery, equipment, tools, supplies, transportation, and labor necessary to the 
prosecution and completion of the work. 
 
The contract documents are complimentary, and what is called for by any one shall be as binding as 
if called for by all. Materials or work described in words which so applied have a well-known 
technical or trade meaning shall be held to refer to such recognized standards. 
 
In the event of a discrepancy between the drawing and the figured dimensions thereon, the figured 
dimensions, unless obviously incorrect, shall govern over scaled dimensions. In the case of a 
discrepancy between the Supplemental Specifications and these Specifications, the Supplemental 
Specifications shall govern; between the plans and these Specifications or the Supplemental 
Specifications, the plans shall govern; and between the special provisions and these Specifications, 
Supplemental Specifications or the plans, the special provisions shall govern. The latest issue of an 
Addendum to the Standard Specifications shall prevail over previously issued Standard 
Specifications whenever in conflict therewith. 
 
The Contractor shall take no advantage of any apparent error or omission in the plans or 
Specifications, and the Engineer shall be permitted to make such corrections and interpretations as 
may be deemed necessary for the fulfillment of the intent of the plans and Specifications. 
 
104.3 Changes in the Work. 

The Engineer shall have the right to make alterations in the line, grade, plan, form or dimensions of 
the work herein contemplated, including the lengthening or shortening of the project, either before or 
after the commencement of the work and without notice to the sureties. Such alterations shall, insofar 
as practical, be ordered in writing before starting work on such alterations. 
 
Except as otherwise provided in Sections 104.4, 104.5, and 104.6 below, whenever the quantity of 
any item of work as given in the proposal shall be increased or decreased as required to satisfactorily 
complete the work, payment for such item of work shall be made on the basis of the actual quantity 
completed at the original contract unit price. 
 
Compensation for alterations in plans or quantities of work requiring contract change orders shall be 
as stipulated in such agreements. 
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104.4 Increased or Decreased Quantities. 

It is agreed and understood that the quantities of any items of work shown on the plans or in the 
proposal are subject to increase or decrease during the progress of the work. The Engineer reserves 
the right to increase or decrease the quantities of any items of work, including increase or decrease of 
quantities by alteration of plans, as may be considered necessary or desirable during the progress of 
the work to satisfactorily complete the construction. Such increases or decreases in quantities shall 
not be considered as a waiver of any conditions of the contract nor invalidate any of the provisions 
thereof. 
 
104.5 Increased Items. 

Any increase of the contract shall be limited to fifteen (15) percent of the original total contract 
amount submitted by the Contractor unless approved by the City Engineer. Any item may be 
increased up to twenty-five (25) percent of the original quantity in the contract, but in no case may 
such an increase exceed in dollar value fifteen (15) percent of the original lump sum contract price 
bid. If it is determined by the Engineer that increases in excess of those mentioned above will prevail, 
then the Engineer along with the Board of Public Works shall: (a) renegotiate the unit price for all 
estimated work over the percentage limit shown above, or (b) advertise for and receive bids for 
estimated excess work. Unforeseen items of extra work not included in the proposal as a bid item 
shall be included when calculating the total amount of increase over the original lump sum contract 
price bid. 
 
104.6 Decreased and Deleted Items. 

Unless otherwise designated in the proposal, the quantity of any item may be decreased, and the 
actual quantity installed and accepted will be paid for at the contract unit price. Such decrease shall 
not constitute the basis for a claim for damages for anticipated profits for the work dispensed with. 
When the reduction in amount is a material part of the work contemplated for the project, the 
Contractor shall be entitled to compensation as determined by the Engineer for overhead and 
equipment charges incurred in expectation of the quantity of work originally estimated, unless 
specifically provided herein. 
 
The right is reserved to delete from the work any item or portion thereof found unnecessary to the 
improvement. Such deletion shall not constitute the basis for a claim for damages for anticipated 
profits for the work dispensed with. The Contractor will be paid for all work done toward the 
completion of the item or portion thereof prior to such deletion a fair and equitable amount covering 
all items of cost incurred prior to the date of deletion of the work by order of the Engineer. 
Acceptable materials ordered by the Contractor, and not canceled prior to the date of deletion of the 
work, and which are delivered on the work, will be paid for at the actual cost to the Contractor, and 
shall become the property of the City. The Contractor shall be reimbursed for any money expended 
in preparation for work on any deleted item or portion thereof when such preparation has no value to 
the remaining items of the contract, or for a proportionate amount based on the total contract price 
over which such preparation would ordinarily be distributed when other items are included in such 
preparation. 
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104.7 Extra Work. 

In connection with the work covered by the contract, the Engineer may, at any time during its 
progress, order other work or materials incidental thereto. All such work and materials that do not 
appear in the proposal or contract as a specific item accompanied by a unit price, and which are not 
included under the price bid for other items in the contract, shall be designated as Extra Work. Extra 
Work may also consist of additions to or changes in design in contract items or portions thereof, 
when such additions are wholly disassociated from or outside the scope of the work as evidenced by 
the plans, special provisions and Specifications, and when the work caused by such additions or 
changes in design must be performed under conditions or in a manner that is materially and 
inherently different from the conditions and manner existent for such contract items as contemplated 
in the original scope of the work. The Contractor hereby agrees to perform Extra Work whenever it is 
deemed necessary or desirable by the Engineer to complete the project as originally contemplated, or 
as subsequently altered, and it shall be done in accordance with the requirements herein set forth. 
 
Extra Work shall be done under the supervision of the Engineer, and the Engineer’s decision shall be 
final and binding. The plan of the work to be followed, the equipment to be used, and the amount and 
character of labor to be employed shall meet with the approval of the Engineer. 
 
The Contractor shall not perform any Extra Work until a contract change order has been authorized. 
Claims for compensation for Extra Work performed which has not been authorized and not covered 
by contract change order may be rejected. 
 
The contract change order for Extra Work may provide for payment in an agreed lump sum for the 
Extra Work performed, on an agreed unit price basis for the units of such Extra Work performed. 
Where agreement cannot be reached to pay for Extra Work on either the lump sum basis or the unit 
price basis, the Engineer may direct that payment for Extra Work be determined on a force account 
basis. 
 
Prices for Extra Work to be completed by subcontractors shall be the subcontractor’s actual prices 
submitted for the work contemplated to which the general contractor may add an amount equal to, 
but not to exceed, five (5) percent thereof. 
 
For Extra Work to be paid for on a force account basis, the actual cost computed in accordance with 
the terms of the contract change order shall include such costs and allowances and subject to such 
limitations as hereinafter provided: 
 
1. For all labor and supervisors in direct charge of the specific work, the Contractor shall 

receive the rate of wage agreed upon in writing before beginning work, for each and every 
hour that said labor and supervisors are actually engaged in such work. 

 
The Contractor shall receive the actual costs paid to, or in behalf of, laborers by reason of 
health and welfare benefits, pension fund benefits or other benefits required to be paid. 
 
An amount equal to thirty-five (35) percent of the above items will be added to the cost of 
such items. 

 
2. For property damage, liability, and worker’s compensation insurance premiums, 

unemployment insurance contributions and social security taxes on the force account work, 
the Contractor shall receive the actual cost, to which cost shall be added an amount equal to 
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fifteen (15) percent of the sum thereof. The Contractor shall furnish satisfactory evidence of 
the rate or rates paid. 

 
3. For materials accepted by the Engineer and used, the Contractor shall receive the actual cost 

of such materials delivered to the work including transportation charges (exclusive of 
machinery rentals as hereinafter set forth), to which cost shall be added an amount equal to 
fifteen (15) percent of the sum thereof. 

 
4. For any machinery or special equipment (other than small tools) including fuel and 

lubricants, the use of which has been authorized by the Engineer, the Contractor shall receive 
the rental rates agreed upon in writing before such work is begun, for the actual time that 
such equipment is in operation on the work, and to which rental sum no percentage shall be 
added. 

 
5. No additional allowance shall be made for general superintendence, the use of small tools, or 

other costs of which no specific allowance is herein provided. 
 
6. For administration cost when work is performed by an approved subcontractor, the 

Contractor shall receive an amount equal to five (5) percent of the total costs of such work 
computed as set forth above. 

 
7. The compensation as set forth above shall be received by the Contractor as payment in full 

for Extra Work done on a force account basis. At the end of each day the Contractor’s 
representative and the inspector shall compare records of the cost of work done as ordered on 
a force account basis. 

 
8. No payment will be made for work performed on a force account basis until the Contractor 

shall furnish to the Engineer duplicate itemized statements of the cost of such force account 
work, detailed as to the following: 

 
a. Name, classification, dates, daily hours, total hours, rate and extension of each 

laborer and supervisor. 
 
b. Designation, dates, daily hours, total hours, rental rate and extension of each truck 

and other unit of machinery and equipment. 
 
c. Quantities of materials, prices and extensions. 
 
d. Transportation on materials. 
 
e. Cost of property damage, liability and worker’s compensation insurance premiums, 

unemployment insurance contributions and social security tax. 
 
f. Such statements shall be accompanied and supported by original receipted invoices 

for all materials used and transportation charges; provided, that if materials used on 
the force account work are not specifically purchased for such work, but are taken 
from the Contractor’s stock, then in lieu of the original invoices, the statements shall 
contain or be accompanied by an affidavit of the Contractor, certifying that such 
materials were taken from stock, that the quantity claimed was actually used, and that 
the price and transportation claimed represents the actual cost to the Contractor. 
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No verbal order or suggestions given by an employee of the City shall be construed as 
authorizing or laying the basis for any claim on the part of the Contractor for extra 
compensation, either for Extra Work or materials, or for damages, because of the 
Contractor’s compliance therewith. Such verbal orders and suggestions as to the performance 
of the work may be freely given, but in case they appear to the Contractor to involve Extra 
Work, for which the Contractor should receive extra compensation, the Contractor shall 
obtain a written order from the Engineer for such Extra Work prior to performing the work. 
In case of a dispute as to what does or does not constitute Extra Work, a decision will be 
made by the Engineer. 

 
104.8 Removals. 

The Contractor shall remove existing structures or parts thereof when specified in the contract and 
such removal shall be incidental to other bid items unless a separate bid is taken for the removal of 
such structures. The removal of such structures or parts thereof, when not specified in the contract 
but subsequently required, shall be paid for as Extra Work. 
 
The Contractor shall dispose of all materials removed at locations specified in the contract. 
 
104.9 Old Material. 

All old material shall be the property of the City. 
 
Should any of the old material be suitable for the new work, the same will be used by the Contractor 
as directed by the Engineer. In case any old material is reused in the work, an amount equal to the 
cost of a like quantity of new material of the same kind will be deducted from the contract price. 
 
104.10 Cleaning Up. 

The Contractor shall, as directed by the Engineer, remove from the City’s property and from all 
public and private property, at the Contractor’s expense, all temporary structures, rubbish, and waste 
materials resulting from the Contractor’s operations. 
 
It shall be the responsibility of the Contractor to keep all streets in the area free from mud, clay, 
gravel, and other materials which vehicles or equipment may track or scatter onto the street or which 
may be deposited by uncontrolled drainage of water directly onto the streets. The Contractor shall not 
allow vehicle tires to track earth, gravel or other materials onto streets. Access to the site may be 
prohibited if and when necessary to accomplish that purpose. It is required that vehicles be loaded in 
such a manner as to avoid any spillage of earth or other materials onto streets while hauling them 
from or to the site. Should the Contractor fail to comply with this requirement after twenty-four (24) 
hours written notice of noncompliance, then the City may have said streets cleaned. The City will 
have this work accomplished by the most expeditious means available at the time it is required and 
not necessarily by the least expensive means when time is of the essence. Cost of said cleaning shall 
be deducted from the payments due the Contractor. 
 
Concrete trucks or any other equipment shall not be flushed out onto public streets, walks, or gutters. 
This does not include streets being worked on within the project, unless they are completed 
pavements. 
 



Part I - General Conditions 

Iss. 01/18/2022-Part1.doc 19 

It shall be the responsibility of the Contractor to inspect all access structures and catchbasins 
periodically during the life of the project for materials which may be deposited in them due to the 
activities of the Contractor and it shall further be the Contractor’s responsibility to remove said 
material immediately at the Contractor’s expense. 
 
104.11 Final Clean Up. 

Upon completion of the work and before acceptance and final payment will be made, the Contractor 
shall remove from the project area all surplus and discarded materials, rubbish and temporary 
structures and leave the project area in a neat and presentable condition. The Contractor shall restore, 
at the cost and expense of the Contractor, all work completed under other contracts which has been 
damaged by the Contractor’s operations, in general conformity with the Specifications for the item or 
items involved. 
 
The City Inspector and a representative of the Contractor shall inspect the interior of all access 
structures and catchbasins within the construction limits for debris, construction materials, dirt and 
stones deposited therein by the activities of the Contractor. 
 
Final clean up shall be considered subsidiary and incidental to the other items of the contract, and no 
separate or additional compensation will be made therefor. 
 
No project shall be accepted until all excess mud, terrace dirt, asphalt material, rocks and crushed 
stone have been removed from the sidewalk, terrace, gutter and pavement. Work days may be 
charged against the Contractor until all clean up is complete and to the satisfaction of the Engineer. 
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ARTICLE 105 - CONTROL OF THE WORK 

105.1 Authority of the Engineer. 

The Engineer shall resolve all questions which arise as to the quality and acceptability of materials 
furnished, work performed, manner of performance, rate of progress of the work, interpretation of the 
plans and Specifications, acceptable fulfillment of the contract, compensation, and disputes and 
mutual rights between Contractors under the Specifications. The Engineer shall determine the 
amount and quantity of work performed and materials furnished. 
 
All decisions of the Engineer shall, when so requested, be rendered in writing. They shall be final 
and conclusive in all matters unless within ten (10) days after such decision the Contractor applies in 
writing to the Board of Public Works for a review of such decision. 
 
Any change proposed by a Contractor in SBE subcontractors, vendors or suppliers from those SBEs 
indicated on the SBE Compliance Report must be approved by the Engineer and the City’s Manager 
of the Affirmative Action Division (hereafter, AAD). When requested, such decision shall be 
rendered in writing. Such decisions shall be final and conclusive in all matters unless within ten (10) 
days after such decision the Contractor or the affected SBE applies in writing to the Board of Public 
Works for a review of such decision.  
 
In the event the Engineer and the AAD disagree over the proper decision to be made regarding an 
SBE, the Mayor shall appoint a third person to resolve the disagreement, within 30 days of 
appointment. The decision thus rendered may be reviewed by the Board of Public Works upon 
request of the Contractor or the affected SBE as set forth in Sections 105.1 and 105.2 of the City’s 
standard specifications. 
 
105.2 Review of Engineer’s Decision. 

When an application for review of the Engineer’s decision is presented, the Board of Public Works 
shall, within ten (10) days thereafter, give opportunity for the Contractor to appear before it and the 
Engineer, and present evidence bearing upon such decision, and any claims for a modification or 
reversal thereof. 
 
Said Board shall render its decisions within ten (10) days after such appearance and its decision shall 
be final unless the Contractor shall, within ten (10) days after receiving the decision, give notice in 
writing of its intention to file suit in court for final determination of the matter. 
 
105.3 Authority and Duties of Inspector. 

Inspectors assigned by the Engineer have authority to inspect all work done and all material 
furnished. Such inspection may extend to all or any part of the work and to the preparation, 
fabrication, or manufacture of the materials to be used. An Inspector is not authorized to revoke, alter 
or waive any requirements of the Specifications. An Inspector is authorized to call the attention of the 
Contractor to any failure of the work or materials to conform to the Specifications and contract. An 
Inspector shall have the authority to reject materials or suspend the work until any questions at issue 
can be referred to and decided by the Engineer. 
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If the Contractor fails to suspend operations when ordered to do so in writing, the work done after 
such order is issued may be rejected without payment therefor, as determined by the Board of Public 
Works. 
 
The Inspector shall in no case act as supervisor or perform other duties for the Contractor, nor 
interfere with the management of the work done by the latter. Any advice which the Inspector may 
give the Contractor shall not be construed as binding the Board of Public Works in any way, or 
releasing the Contractor from fulfilling all of the terms of the contract. 
 
The presence or absence of the Inspector shall not relieve in any degree the responsibility or the 
obligation of the Contractor to perform the work in accordance with the contract documents. 
 
105.4 Participation by Another Governmental Body. 

When another governmental body is to pay all or a portion of the cost of the work covered by the 
contract, the work shall be under the supervision of the City but subject to the inspection and 
approval of the proper official of the other governmental body and in accordance with the applicable 
Statutes, and rules and regulations made pursuant thereto. Such inspection and approval shall in no 
sense make the other governmental body a party to the contract, and will in no way interfere with the 
rights of either party hereunder. 
 
105.5 Inspection of Work. 

The Engineer and all duly authorized representatives shall at all times have access to the work 
wherever it is in preparation or progress and the Contractor shall provide proper facilities for such 
access and for inspection. This shall include providing access to the site for the vehicles of the 
engineer and duly authorized representatives. 
 
The Engineer reserves the right to inspect any and all sewers by the use of closed circuit internal 
televising system, and to use the data and information obtained in the final determination as to the 
acceptability of the sewer. 
 
If the Specifications, the Engineer’s instructions, laws, Ordinances, or any public authority require 
any work to be specially tested or approved, the Contractor shall give the Engineer timely notice of 
its readiness for inspection, and if the inspection is by another authority than the Engineer, of the date 
fixed for such inspection. Inspections by the Engineer shall be promptly made, and where 
practicable, at the source of supply. If any work should be covered up without approval or consent of 
the Engineer, it must, if required by the Engineer, be uncovered for examination at the Contractor’s 
expense. 
 
The Contractor shall promptly remove, rebuild and make good at the Contractor’s cost any work 
which is found to be defectively executed. Any failure to reject work at the time of its construction 
shall not be construed as an acceptance of defective work. If any doubt exists as to the character of 
such work, it must, on order of the Engineer, be taken up. If found to be imperfect, it must be made 
good without additional compensation; if satisfactory the cost of removing and replacing shall be 
paid as Extra Work. 
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105.6 Contractor’s Responsibility for Work. 

Until acceptance of the work by the City in accordance with Section 105.15, the Contractor shall 
have the charge and care thereof and shall take every precaution against injury or damage to any part 
thereof by the action of the elements, or from any other cause, whether arising from the execution or 
nonexecution of the work. The Contractor shall promptly rebuild, repair, restore, and make good all 
injuries or damages to any portion of the work occasioned by any of the above causes before such 
acceptance and shall bear the expense thereof, except damage to the work due to unforeseeable 
causes beyond the control of and without the fault or negligence of the Contractor, including but not 
restricted to acts of God, of the public enemy, or of governmental authorities. 
 
In case of suspension of work from any cause whatever, the Contractor, prior to suspension, shall 
take such precautions as may be necessary to prevent damage to the project, provide for normal 
drainage and shall erect any necessary barricades, signs or other facilities, at the Contractor’s 
expense, as directed by the Engineer. 
 
The Contractor shall give the work the constant attention necessary to facilitate the progress thereof 
and shall cooperate with the Engineer and other Contractors and/or utilities on or near the work in 
every way possible. The Contractor shall have at all times during the progress of construction, 
irrespective of the amount of work sublet, a competent superintendent or designated representative 
capable of reading and thoroughly understanding the plans and Specifications, as the Contractor’s 
agent on the work, who shall receive instructions from the Engineer. The Contractor’s superintendent 
or designated representative shall have full authority to execute the orders or directions of the 
Engineer without delay and to supply promptly such materials, tools, plant, equipment and labor as 
may be required to properly perform the work. 
 
The Contractor shall follow strictly and without delay all instructions and orders given by the 
Engineer. All such drawings and instructions shall be consistent with the contract documents, and 
shall be confirmed in writing upon written request in each case. Any orders given by the Engineer to 
the superintendent or designated representative of the Contractor in the absence of the Contractor 
shall have the same force and effect as if given to the Contractor. 
 
If the Contractor, in the course of the work, finds any discrepancy between the plans and the physical 
conditions of the project area or any errors or omissions in the plans or in the layout as given by 
points and instructions, it shall be the Contractor’s duty to immediately inform the Engineer, in 
writing if required, and the Engineer shall promptly verify the same. Any work done after such 
discovery, until authorized, will be done at the Contractor’s risk. If the Contractor observes that the 
drawings and Specifications are at variance with laws and regulations, the Contractor shall promptly 
notify the Engineer in writing and any necessary changes shall be adjusted as provided in the 
Contract for changes in the work. If the Contractor performs any work knowing it to be contrary to 
such laws, Ordinances, rules or regulations, and without such notice to the Engineer, the Contractor 
shall bear all costs arising therefrom. 
 
Neither party shall employ or hire any employee of the other party without the other party’s consent. 
 
105.7 Contract Documents. 

Unless otherwise provided in the contract documents, the City will make electronic files available to 
the Contractor, free of charge, all copies of drawings and Specifications reasonably necessary for the 
execution of the work. The Contractor shall keep one copy of all drawings and Specifications on the 
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project site, in good order, available to the Engineer. The Engineer shall furnish, with reasonable 
promptness, additional instructions, by means of drawings or otherwise, necessary for the proper 
execution of the work. 
 
105.8 Working Drawings. 

The approved plans will be supplemented by such working drawings as are deemed necessary to 
adequately control the work. It is mutually agreed that all authorized alterations affecting the 
requirements and information given on the approved plans shall be in writing. No changes shall be 
made on any plan or drawings after the same has been approved by the Engineer, except by direction 
of the Engineer. 
 
Working drawings shall consist of such detailed plans as may be required for the prosecution of the 
work and which are not included in the plans furnished by the Engineer. 
 
It is expressly understood that approval by the Engineer of the Contractor’s working drawings does 
not relieve the Contractor of any responsibility for accuracy of dimensions and details, or of mutual 
agreement of dimensions and details. The Contractor shall be responsible for agreement and 
conformity of the working drawings with the approved plans and Specifications. 
 
The contract price shall include the cost of furnishing all working drawings and the Contractor will 
be allowed no extra compensation for such drawings. 
 
105.9 Surveys, Points and Instructions. 

The City shall make all surveys unless otherwise specified in the contract. 
 
Set and maintain construction stakes to within 0.03 feet horizontally and establish elevations to 
within 0.04 feet vertically for curb & gutter, pavements, storm sewer and sanitary sewer layout.  Set 
and maintain construction stakes to within 0.1 feet horizontally and establish elevations to within 0.1 
feet vertically for water main and road subgrade layout. 
 
The Engineer will furnish and set the construction survey stakes or reference points and bench marks 
necessary to establish the location, alignment and elevation for the project and such stakes will bear 
instructive markings or be accompanied by necessary detailed instructions. These stakes and marks 
shall constitute the field control by and in accordance with which the Contractor shall govern and 
execute the work. The Contractor shall furnish, such other facilities and labor as may be required in 
establishing such other points and lines necessary to the prosecution of the work. The Contractor 
shall furnish additional stakes and other material necessary for maintaining the points and lines 
given. The Contractor shall be responsible for the preservation of all stakes and marks, and if any of 
the survey stakes or marks have been carelessly or willfully destroyed or disturbed by the Contractor, 
the cost to the City of replacing them may be charged against the Contractor and be deducted from 
the payment of the work. 
 
The Contractor shall provide reasonable and necessary opportunities and facilities for setting points 
and making measurements. The Contractor shall make timely demands upon the Engineer for such 
points and instructions as may be necessary as the work progresses. The Contractor shall not proceed 
until the Engineer has had the opportunity to furnish such points and instructions. The work shall be 
done in strict conformity with such points and instructions. 
 



Part I - General Conditions 

Iss. 01/18/2022-Part1.doc 24 

105.10 Conformity with Plans and Specifications. 

All work performed and all materials furnished shall be in conformity with the lines, grades, cross 
sections, dimensions and materials requirements shown on the plans or indicated in the 
Specifications. It shall be finished to produce quality work and appearance within limits of precisions 
expected of good construction. 
 
The lines, grades, typical sections, and dimensions shown on the plans are subject to adjustment by 
the Engineer during construction, but any deviation of a character not contemplated or provided for 
in the plans, Specifications or working drawings that may be required to successfully complete the 
project will be determined by the Engineer and authorized in writing. 
 
In the event the Engineer finds the materials or the finished product in which the materials are used 
not within conformity with the plans and Specifications, the Engineer shall then make a 
determination whether or not acceptable work has been produced and can be accepted and remain in 
place. If the Engineer determined that acceptable work has been produced and can be accepted and 
remain in place, the Engineer will document the basis of acceptance by contract modification or as 
provided elsewhere in these Specifications which will provide for an appropriate adjustment in the 
contract price for such work or materials, either as the Engineer deems necessary to conform to his 
determination based on engineering judgment, or as specifically provided for elsewhere in these 
Specifications. 
 
In the event the Engineer finds that the materials or the finished product in which the materials are 
used or the work performed are not in conformity with the plans and Specifications and have resulted 
in an inferior or unsatisfactory product, the work or materials shall be removed and replaced or 
otherwise corrected by and at the expense of the Contractor. This expense includes total and 
complete restoration of any disturbed surface to original or better than original condition which 
existed before the repairs or replacement, regardless of improvements on lands where the repairs or 
replacement is required. 
 
105.11 Removal of Unauthorized and Unacceptable Work. 

Work performed without lines and grades being given, work performed beyond the lines and grades 
shown on the plans, or as given, except as herein provided, or any Extra Work performed without 
authority, will be considered as unauthorized and may not be measured or paid for by the City. Work 
so done may be ordered removed or replaced at the Contractor’s expense. 
 
Work which is not in conformity with the plans and Specifications and which results in an inferior or 
unsatisfactory product will be considered as unacceptable work. 
 
Unacceptable work, whether the result of poor workmanship, use of defective materials, damage 
through carelessness or any other cause, found to exist prior to the final acceptance of the work, shall 
be immediately removed and acceptably replaced or otherwise satisfactorily corrected by and at the 
expense of the Contractor. This expense includes total and complete restoration of any disturbed 
surface to original or better than original condition which existed before the repairs or replacement, 
regardless of improvements on lands where the repairs or replacement is required. 
 
Upon failure on the part of the Contractor to comply forthwith with any written order of the Engineer 
made under the provisions of this Section, the Engineer will have authority to cause unauthorized 
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work to be removed or replaced and unacceptable work to be remedied or removed and replaced and 
to deduct the cost thereof from any monies due or to become due the Contractor. 
 
105.12 Cooperation by Contractor. 

The City reserves the right at any time to contract for and perform other or additional work on or near 
the work covered by any contract. 
 
The Contractor shall arrange and conduct the work so as not to interfere with the operations of other 
contractors engaged upon or near the work and to join the work to that of others in a proper manner, 
and in accordance with the spirit of the plans and Specifications, and to perform the work in the 
proper sequence in relation to that of other work, all as may be directed by the Engineer. 
 
If any part of the Contractor’s work depends for proper execution or results upon the work of any 
other contractor, the Contractor shall inspect and promptly report to the Engineer any defects in such 
work that render it unsuitable for such proper execution and results. The Contractor’s failure to 
inspect and report shall constitute an acceptance of the other contractor’s work as fit and proper for 
the reception of the Contractor’s work, except as to defects which may develop in the other 
contractor’s work after the execution of the Contractor’s work. 
 
The Contractor, in performing work related to the contract, shall be held responsible for any damage 
done to the work performed by another Contractor. Each Contractor shall so conduct operations and 
maintain the work in such condition that adequate drainage shall be in effect at all times. 
 
In case of a dispute arising between two or more Contractors engaged on the same improvement as to 
the respective rights of each under the Specifications, the Engineer shall determine the matters at 
issue and shall define the respective rights of the various interests involved in order to secure the 
completion of all parts of the work in general harmony and with satisfactory results. The Engineer’s 
decision shall be final and binding on all parties concerned and shall not in any way be a cause for 
claims for extra compensation by any of the parties. 
 
The right to construct or reconstruct any utility services in the highway or street, or to grant permits 
for the same, at any time, is hereby expressly reserved by the City, and the Contractor shall not be 
entitled to any damages either for the digging up of the street or for any delay occasioned thereby. 
Upon the presentation of a duly authorized and satisfactory permit which provides that all necessary 
repair work will be paid for by the party to whom such permit is issued, the Engineer may authorize 
the Contractor to allow parties bearing such permits to make openings in the street. The Contractor 
shall, when ordered by the Engineer in writing, make in an acceptable manner all necessary repairs 
due to such openings and such necessary work ordered by the Engineer shall be paid for at contract 
prices or on the basis of Extra Work as provided for in the Specifications and shall be subject to the 
same conditions as original work performed. 
 
When indicated on the plans or Specifications or when directed by the Engineer or Inspector, the 
Contractor shall provide the City adequate opportunity to install all traffic signal loops in the stone 
base course or asphaltic lower layer before paving or final paving. The Contractor shall install the 
necessary loop lead duct conduit and signal pull boxes prior to the City installing the loop detector 
wires and shall coordinate construction operations with the City. The Contractor shall provide a 
minimum twenty-four (24) hours and a maximum forty-eight (48) hours advance notice to the Traffic 
Engineering Electrical Supervisor, Madison Traffic Engineering Shop (608-266-4767), prior to final 
compaction and trimming of the stone base course or asphaltic upper layer paving. The City shall be 
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allowed twenty-four (24) hours to install the loop detector wires after such compaction and trimming 
or asphaltic lower layer paving is completed. Cost to repair damage to traffic signal loops that occur 
after their installation due to Contractor negligence, and the cost for all work to install loop detector 
wires in the asphaltic upper layer due to improper notice to the Traffic Engineering Electrical 
Supervisor will be deducted from the contract. 
 
105.13 Order of Completion. 

The Contractor shall complete any portions of the work in such order of time as has been stated in the 
contract or in such order as the Engineer may declare necessary by reason of an emergency. 
 
105.14 Use of Completed Portions. 

The City shall have the right to take possession of and use any completed or partially completed 
portion of the work, notwithstanding the time of completing the entire work or such portions, may 
not have expired. If such prior use increases the cost of, or delays the work, the Contractor shall be 
entitled to such extra compensation, or extension of time, or both as the Engineer may determine. 
 
105.15 Substantial Completion. 

When the Contractor considers the entire work completed, the Contractor shall notify the Engineer, 
in writing, that the work is complete and request that the Engineer conduct an inspection of the work. 
Within a reasonable time thereafter the Contractor and the Engineer shall make an inspection of the 
work to determine the status or completion. If the Engineer does not consider the work complete, the 
Engineer will notify the Contractor, in writing, of the reasons therefor. At this time any defects or 
imperfections that appear in the whole or any part of the work, which are caused by or due to any 
fault or negligence of the Contractor, the same shall be corrected before the work will be deemed 
substantially complete. Upon completion of the work to repair the defects and imperfections by the 
Contractor, the Contractor shall notify the Engineer, in writing, that the work has been completed. If, 
upon inspection, the work is found to be satisfactory by the Engineer, a certificate of substantial 
completion will be issued. 
 
No project shall be considered complete until all excess mud, terrace dirt, asphalt material, rock and 
crushed stone have been removed from the sidewalk, terrace, gutter and pavement; inlets and storm 
sewers cleaned; and erosion control is in place. Work days may be charged against the contractor 
until all cleanup and repair of defects and imperfections are completed. 
 
105.16 Guarantee. 

Unless otherwise stated in the special provisions, the Contractor shall guarantee the work performed 
under this contract for a period of one year from the date of Certificate of Substantial Completion 
against defects in workmanship or materials, all in accordance with Section 105.15, “Substantial 
Completion.” If any defect should appear during the guarantee period, the Contractor shall make 
required replacement or acceptable repairs of the defective work at the Contractor’s expense. This 
expense includes total and complete restoration of any disturbed surface to original or better than 
original condition which existed before the repairs or replacement, regardless of improvements on 
lands where the repairs or replacement is required. The Payment and Performance Bond shall remain 
in force during this guarantee period. This guarantee is in addition to any other rights and remedies 
the City may have. 
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ARTICLE 106 - CONTROL OF MATERIALS 

106.1 Source of Supply and Quality. 

The Specifications require the use of new, high quality materials throughout the work, except as may 
specifically be provided elsewhere in the Specifications, on the plans, or in the special provisions, 
incorporated in the work in such a manner as to produce completed construction which is 
workmanlike and acceptable in every detail. 
 
Only approved materials shall be incorporated into the work. The permitted use of an untested 
material shall not be construed as implied approval of the material, and such use shall be at the 
Contractor’s risk pending completion of subsequent tests made on representative samples of the 
material. 
 
Fabricated materials obtained by the Contractor from a manufacturer or a supplier shall, at the 
Engineer’s discretion, be subject to approval before delivery of the material to the job site. 
Furthermore, the Contractor may be required to obtain material from another approved source, if it is 
determined that the product of a manufacturer or supplier is not of satisfactory uniformity or 
consistent quality. 
 
In the case of materials obtained or produced from natural deposits, either commercially or by the 
Contractor, the Contractor shall obtain the Engineer’s preliminary approval of the source. 
 
The Contractor shall furnish samples as required, representative of the material proposed for the 
work, in sufficient time to permit testing as necessary to establish a basis for approval. Such samples 
shall be obtained under the observation of, and with methods approved by the Engineer. 
 
Tests will be made on these preliminary samples and reports rendered, but it is to be understood that 
such tests are for information only and that any preliminary approval based thereon shall not be 
construed as a guaranty for acceptance of any material which may be delivered later for incorporation 
into the work. 
 
Only the materials actually delivered for the work will be evaluated, and their acceptance or rejection 
will be based solely on the results of the tests prescribed in the Specifications. 
 
The Contractor shall assume full responsibility for the furnishing of uniform and satisfactory 
materials. When materials are obtained from local deposits, the Contractor shall be responsible for 
any losses or damages resulting from the opening and operation thereof, or from the failure of the 
deposit after development to produce acceptable materials. 
 
106.2 Plant Inspection. 

The Engineer may undertake the inspection of materials at the plant (point of manufacture or source 
of supply), if necessary, or another agency may be designated for the purpose. 
 
In the event plant inspection is undertaken, the following conditions shall be met: 
 
1. The Engineer shall have the cooperation and assistance of the Contractor and producer. 
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2. The Engineer shall have free entry at all times to such parts of the plant as may involve the 
manufacture or production of the materials being furnished. 

 
3. If required by the Engineer, the Contractor shall arrange for acceptable working space in or 

near the plant for use by the Inspector. Such space shall be independent of space used by the 
material producer. 

 
4. The Contractor shall give the Engineer sufficient advance notice of production schedules to 

permit making necessary arrangements. 
 
5. Adequate safety measures shall be provided and maintained. 
 
The right is reserved by the City to retest or reinspect plant inspected materials after delivery to the 
job-site and to reject any which are found not to comply with the contract requirements. 
 
106.3 Samples and Tests. 

To ascertain if materials comply with contract requirements samples shall, at the discretion of the 
Engineer, be taken at the source or at job destination, and as often as the Engineer deems it advisable 
or necessary. The taking of samples shall be in accordance with standard practices, except where 
methods and procedures for sampling a material are otherwise set forth in the Specifications. 
 
The Contractor shall furnish without charge all samples required by the Engineer and shall afford 
such facilities as may be required for collecting and forwarding them. The Contractor may be 
required to furnish, when requested by the Engineer, a written statement giving the origin, 
composition or process of manufacture of a material. 
 
In lieu of making tests, the Engineer may, in the case of commercial products, accept the 
manufacturer’s Certified Report of Test of Analysis or a Certificate of Compliance. The samples for 
the tests or analyses reported on in the Certified Report of Test or Analysis may be those normally 
obtained in a formal product quality control program or obtained to represent the specific lot of 
material furnished when no formal control program is in effect, or those required to be obtained by 
Specifications. 
 
Unless otherwise provided in the contract, it shall be the intent of these Specifications that 
conformity of materials to the specified requirements shall be at the time, or just prior to the time, 
they are incorporated into the work. 
 
All tests shall be made in accordance with the methods described and designated herein or in the 
contract. Reference to ASTM Specifications shall be understood to mean the Standards or Tentative 
Standards of the American Society for Testing and Materials. References to A.R.E.A. Specifications 
shall be understood to mean the American Railway Engineering Association, Construction and 
Maintenance Section, Association of American Railroads, Manual. Reference to the AASHTO 
Specifications shall be understood to mean the Standard or Interim Specifications for Highway 
Materials and Methods of Sampling and Testing of the American Association of State Highway and 
Transportation Officials. Unless otherwise designated, references to various standard specifications 
and test methods shall be understood to mean the specification or test method which is current on the 
date of advertisement for bids. 
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Test results obtained by the City on samples of materials furnished by the Contractor shall be 
available to the Contractor. 
 
106.4 Storage of Materials. 

Materials shall be so stored as to insure the preservation of their quality and suitability for the work. 
Stored materials, even though approved before storage, shall be subject to inspection prior to their 
use in the work and shall meet the requirements of the contract at the time they are used. Stored 
materials shall be located so as to facilitate inspection. With the Engineer’s approval, portions of the 
right-of-way not required for public travel may be used for storage purposes and for the placing of 
the Contractor’s plant and equipment, but any additional space required shall be provided by the 
Contractor at the Contractor’s expense. Contractor’s equipment shall not be secured in any way to a 
street or park tree trunk. 
 
106.5 Defective Materials. 

All materials which are not in conformity with the requirements of the Specifications shall be 
considered defective and shall be rejected. Rejected materials shall be removed from the site of the 
work unless otherwise permitted by the Engineer. Any defective materials which have been 
subsequently corrected shall not be used or accepted until reevaluated and approved by the Engineer. 
 
Materials which have been incorporated in the work and subsequently found to be defective may be 
left in place with the permission of the Engineer, after the Engineer’s determination that reasonably 
acceptable work has been produced. An appropriate deduction will be made in the contract price for 
such materials or for the work in which such defective materials are incorporated. 
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ARTICLE 107 - PROTECTION OF PUBLIC AND UTILITY INTERESTS 

107.1 Public Convenience and Safety. 

The Contractor shall avoid as far as possible the maintenance of any condition which might be 
deemed at law to be an “attractive nuisance”. Where such condition is unavoidable or where apparent 
or potential hazards occur incident to the Contractor’s conduct of the work, the Contractor shall 
maintain a proper watch or provide other reasonable safeguards. The Contractor and its surety shall 
be responsible for all damage, bodily injury, or death arising through the Contractor’s negligence 
either in maintaining an attractive nuisance or otherwise. 
 
Fire hydrants shall be visible and accessible from the street at all times to the Fire Department. No 
material or other obstructions shall be placed within ten (10) feet of a fire hydrant. 
 
The Contractor shall strictly adhere to Section 182.0175, Wis. Statutes, regarding notification and 
location of utilities, including but not limited to three working days advance notice. 
 
When directed by the Engineer, the Contractor shall uncover utility lines within the proposed 
construction limits well in advance of the construction. The grade of the utility lines shall be 
determined by the Engineer, and the utility companies will be advised by the Engineer as to their 
adjustment required. The Contractor shall then backfill and maintain the openings. Costs of this work 
shall be included in the unit price bid for Utility Line Openings as provided for in Measurement and 
Payment for Utility Line Openings in Part 5 of these Specifications. 
 
In the case of horizontal boring construction within the Right-Of-Way, the Contractor shall verify 
that no damage was done to storm sewer mains, sanitary mains and laterals which were crossed, 
when directed by the Engineer. This may be accomplished by uncovering the line prior to boring or 
televising the line after boring. In addition, the Contractor may wish to televise the line before boring 
to verify the existing condition of the pipe. If the Contractor decides not to televise prior to boring, 
any damage to the pipe shall be considered the responsibility of the Contractor and shall be repaired 
by the Contractor at their expense. All costs associated with exposing and or televising storm sewer 
mains, sanitary mains and laterals shall be the responsibility of the Contractor. The Contractor shall 
coordinate access to homes in order to televise laterals. The video tape shall be date and time 
stamped and provided to the City Engineer within 24 hours of televising. 
 
The Contractor shall obtain all available information in regard to new utilities and new cables, 
conduits and transformers, planned for installation concurrent with the improvements, and make 
proper provision and give proper notification so that new utilities and electrical equipment can be 
installed at the proper time without delay to the Contractor or unnecessary inconvenience to the 
owner. The location of new underground utilities and electrical equipment, planned to be installed 
concurrently with the improvement, shall not be covered with pavement prior to the installation of 
such facilities. 
 
The Contractor shall schedule the operations so as to cause a minimum of interruption, interference 
or disturbance to the operation of stores, businesses, office buildings, hotels, churches, etc., and to 
allow access by pedestrians and emergency, delivery and service vehicles at all times. 
 
The Contractor shall restore parking immediately on the street or portions of the street when 
construction is expected to be delayed for more than one week regardless of the cause unless the 
Engineer finds that it is not in the public’s best interest to restore the parking. 
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Any temporary shutdown of existing services, i.e., sewers, water, gas, electrical power and access, as 
may be required, shall be performed only at such times and for such duration as agreed to by the 
Engineer. The interruption of services and access shall be conducted in accordance with a program 
mutually agreed to by the Engineer and the Contractor. 
 
The Contractor shall work such overtime, including extended hours as required by the Engineer to 
meet the above requirements at no additional cost to the City. 
 
Gasoline or diesel operated equipment shall be equipped with mufflers and insulators to minimize 
noise. 
 
During times when work will prevent access to driveways, the Contractor shall notify all residents, a 
minimum of 48 hours in advance, if vehicular access cannot be provided to their property. 
 
The Contractor shall phase the work in such a way that the maximum cumulative total time in which 
any residential property is completely without driveway access is twenty (20) calendar days. Should 
the Contractor desire to provide temporary crushed stone driveways in order to comply with the 
above time constraints, the unit bid price for crushed stone will be paid by the City. It is anticipated 
this stone will be reused elsewhere in the contract. Notice shall be given in accordance with Section 
107.7 - Maintenance of Traffic. 
 
Should the Contractor need to use high early strength concrete to meet the day requirement, no 
additional compensation shall be paid. 
 
The Contractor shall maintain access to all commercial drives, at all times unless permission is 
granted in writing to close the drive. This may be done by phasing of drive construction and/or 
plating of drives. No additional compensation shall be given for plating to maintain access. 
 
The Contractor shall provide access to handicap residents at all times. The City shall compensate the 
Contractor for providing temporary gravel driveways to handicap residences at the contract unit price 
for crushed stone. 
 
The contractor shall assist residents with refuse collection. Assistance shall be provided by either: 
maintaining access for City of Madison collection vehicles to all properties located in the project 
limits; or hauling all refuse and recyclables to a common location at the end of the project where City 
of Madison crews can collect the refuse and recyclables. 
 
If sidewalk exists on both sides of any given block, the Contractor shall complete all repairs and 
reopen the sidewalk on one side of the block before beginning repairs on the opposite side of the 
block including work at the intersection. Sidewalk closures shall be signed at the crosswalks prior to 
the closure. The contractor may propose alternatives for construction of sidewalk ramps such as 
constructing temporary ramps. 
 
The City will refer any call or claim, the substance of which is an event caused by the Contractor, or 
by any person or company utilized by the Contractor, to the Contractor for handling. Within two (2) 
business days after contacting the individual, the Contractor shall provide a factual summary of the 
event giving rise to the call or claim, along with the Contractor’s proposed resolution, to the City’s 
Risk Manager or designee. 
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107.2 Protection and Restoration of Property, Property Monuments and Public 
Land Survey Monuments. 

The Contractor shall use every reasonable precaution to prevent the damage or destruction of 
corporate, government or private property such as poles, trees, shrubbery, crops and fences adjacent 
to or interfering with the work; all overhead structures such as wires, cables, etc.; within or outside of 
the right-of-way; and buildings or structures in close proximity to the construction. The Contractor 
shall consider, and minimize where reasonable, the impact of vibrations that may occur during all 
phases of construction upon buildings or structures in close proximity to the construction where a 
risk of damage or destruction due to nearby construction activity has been identified. 
 
The Contractor shall notify the owners of all corporate, government or private property which 
interferes with the work advising them of the nature of the interference, and shall arrange with them 
for the disposition of such property. The Contractor shall furnish the Engineer upon request with 
copies of all such notification and final agreements. 
 
The Contractor shall give notice to owners and protect and support all water and gas pipes or other 
conduits and all railway tracks, buildings, walls, fences or other properties which may be subject to 
damage or subsidence during the execution of the work. The Contractor’s responsibility shall be as 
prescribed in Section 101.111, Wis. Statutes. The Contractor shall take all reasonable and proper 
precautions to protect persons, animals and vehicles of the public from injury and wherever 
necessary shall erect and maintain a fence or railing around any excavation, and place a sufficient 
number of amber lights about the work and keep them burning from twilight until sunrise. The 
Contractor shall employ one or more watchpersons as an additional security wherever they are 
needed. 
 
The Contractor shall not in any way prevent the flow of water in the gutters of the street, and shall 
use proper means to permit the flow of surface water along the gutters while the work is progressing. 
 
The Contractor shall be responsible for the damage or destruction of property of any character 
resulting from neglect, misconduct, or omission in the manner or method of execution or 
nonexecution of the work, or caused by defective work or the use of unsatisfactory materials, and 
shall restore such property to a condition similar or equal to that existing before such damage or 
injury was done, by repairing, rebuilding, or replacing it as may be directed, or the Contractor shall 
otherwise make good such damage or destruction in an acceptable manner. If the Contractor fails to 
do so, the Engineer may, after the expiration of a period of forty-eight (48) hours after giving notice 
to the Contractor in writing, proceed to repair, rebuild or otherwise restore such property as may be 
deemed necessary, and the cost thereof shall be deducted from any compensation due or which may 
become due the Contractor under the contract. 
 
The Contractor shall be responsible for all costs for the repair of underground pipes, wires, or 
conduits damaged by the Contractor’s employees or subcontractors during the construction of the 
project. 
 
The Contractor will be liable for all damage caused by fires and shall under no consideration start 
fires without first securing the necessary permits and the approval of the authority having jurisdiction 
even though the Contractor may be ordered or required to do such burning. In burning brush, stumps, 
or rubbish, care must be taken not to damage any standing trees, shrubs or other property. 
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The City reserves the right to impose gross vehicle weight and axle load limits where in its judgment 
the integrity of existing streets may be threatened. 
 
The Contractor shall not grade, excavate, store material or equipment, or otherwise disturb the area in 
the vicinity of any tree located in the terrace without prior permission from the Engineer or City 
Forester. All work done in the vicinity of any tree located in the terrace shall be completed in 
accordance with section 107.13 Tree Protection Specification. 
 
No ropes, cables, or guys shall be fastened to or attached to any tree for anchorage. 
 
107.2(a) Public Land Survey Monuments 

Preserve Existing Monument 

The Contractor shall protect and carefully preserve all land boundary property corners, City survey 
control, and Public Land Survey monuments which exist within the project limits. Any of these three 
monument types which are disturbed or removed by the Contractor through the negligence or the 
carelessness of the Contractor’s employees or subcontractors, shall be replaced by a Licensed 
Surveyor at the Contractor’s expense. The Contractor shall contact City Surveyor, (267-1971), forty-
eight (48) hours prior to any work adjacent to the monument to allow a City Surveyor to confirm the 
monument location. The City Surveyor shall also be contacted after the work has been completed in 
order to confirm the monument location has not been compromised. 
 
Reset Existing Monument 

Description 

Reset Monument shall include hand excavation around the existing monument, salvage of the 
existing monument, and excavation (minimum six (6) inch diameter hole for setting the new 
monument, backfilling the monument. The Contractor shall contact City Surveyor, (267-1971), forty-
eight (48) hours prior to excavation. The City Surveyor will set ties based on the existing monument 
location and coordinate the placement of the new monument. 
 
Material 

The City of Madison shall supply the new monument and new casting. 
 
Method of Measurement 

Reset Monument shall be measured as a completed unit. 
 
Basis of Payment 

The quantity of survey monuments, measured as provided above, shall be paid for at the contract unit 
price each for Reset Monument. This price shall be payment in full for all excavation around existing 
monument, removal of existing monument if necessary, excavating for the placement of the city 
supplied monument, for placing City supplied casting; for furnishing, placing and compacting 
backfill material, for disposal of surplus materials; and for all labor, tools, equipment and incidentals 
necessary to complete this item of work as defined above and in SDD 3.12. 
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107.3 Indemnification. 

To the fullest extent permitted by law, the Contractor shall indemnify, defend and hold harmless the 
City, its officials, officers, agents, employees, and consultants from and against all suits, claims, 
damages, losses and expenses, direct, indirect or consequential (including but not limited to fees and 
charges of engineers, architects, attorneys and other professionals and court and arbitration costs) 
arising out of or resulting from the performance of the work, provided that any such claim, damage, 
loss or expense: (a) is attributable to bodily injury, sickness, disease, death, personal injury, or to 
injury to or destruction of tangible property (other than the work itself) including the loss of use 
resulting therefrom and, (b) is caused in whole or in part by any negligent act or omission of the 
Contractor, any subcontractor, any person or organization directly or indirectly employed by any of 
them to perform or furnish any of the work or anyone for whose acts any of them may be liable, 
regardless of whether or not it is caused in part by a party indemnified hereunder or arises by or is 
imposed by law regardless of the negligence of any such party. 
 
In any and all claims against the City, its officials, officers, agents, employees, or consultants, by any 
employee of the Contractor, any subcontractor, any person or organization directly or indirectly 
employed by any of them to perform or furnish any of the work or anyone for whose acts any of 
them may be liable, the indemnification obligation hereunder shall not be limited in any way by any 
limitation on the amount or type of damages, compensation or benefits payable by or for the 
Contractor or any such subcontractor or other person or organization under workers’ or workmen’s 
compensation acts, disability benefit acts or other employee benefit acts. 
 
The obligations of the Contractor hereunder shall not extend to the liability of the City’s consultants 
or consultants’ agents or employees arising out of the preparation or approval of maps, drawings, 
opinions, reports, surveys, change orders, and designs or specifications. 
 
107.4 Contractor’s Liability Insurance. 

It shall be the Contractor’s responsibility to see that all of the contract operations incident to the 
completion of the contract are covered by liability insurance in order that the general public or any 
representative of the contracting authority may have recourse against a responsible party for injuries 
or damages sustained as a result of said contract operations. This requirement shall apply with equal 
force, whether the work is performed by the Contractor, or by a subcontractor or by anyone directly 
or indirectly employed by either of them. 
 
The Contractor shall not commence work under this Contract, nor shall the Contractor allow any 
Subcontractor to commence work on its Subcontract, until the insurance required below has been 
obtained. 
 
107.4(a) Workers’ Compensation Insurance. 

The Contractor shall procure and maintain during the life of this Contract, statutory Workers’ 
Compensation Insurance as required by the State of Wisconsin and other applicable laws on 
employees to be engaged in work at the site of the project under this contract and, in case of any such 
work sublet, the Contractor shall require the Subcontractor(s) similarly to provide Workers’ 
Compensation Insurance for all of the latter’s employees to be engaged in such work unless such 
employees are covered by the protection afforded by the Contractor’s Workers’ Compensation 
Insurance. The Contractor and Subcontractor(s) shall also carry minimum Employers Liability limits 
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of $100,000 Each Accident, $100,000 Disease – Each Employee, and $500,000 Disease – Policy 
Limit, or those limits necessary to meet underlying Umbrella Liability insurance requirements. 
 
107.4(b) General Liability. 

The Contractor shall procure and maintain during the life of this Contract, Commercial General 
Liability insurance including, but not limited to, products liability, completed operations, contractual 
liability, and explosion, collapse and underground coverage in an amount not less than $1,000,000 
per occurrence/$2,000,000 aggregate on a per project basis. Products-completed operations coverage 
shall be carried for two years after completion of work. Contractor’s coverage shall be primary and 
list the City of Madison, its officers, officials, agents and employees as Additional Insureds. 
 
107.4(c) Auto Liability Insurance. 

The Contractor shall procure and shall maintain during the life of this Contract Business Automobile 
Liability insurance covering owned, non-owned and hired automobiles for limits of not less than 
$1,000,000 combined single limit per accident. 
 
107.4(d) Umbrella Liability Insurance. 

The Contractor shall procure and maintain during the life of this Contract Umbrella Liability 
coverage at least as broad as the underlying Commercial General Liability, Business Automobile 
Liability and Employers Liability with minimum limits of $5,000,000 per occurrence and aggregate. 
 
107.4(e) Other Insurance. 

The City of Madison reserves the right to require Contractor and/or any Subcontractor(s) to procure 
additional insurance policies depending on the type of work being performed. Such requirements will 
be noted in the contract documents. 
 
107.4(f) Subcontractor’s Insurance. 

The Contractor shall insure the activities of his/her Subcontractors in his own policy. 
 
107.4(g) Acceptability of Insurers. 

Insurance is to be placed with insurers who have an A.M. Best rating of no less than A- and a 
Financial Category rating of no less than VII. 
 
107.4(h) Certificates of Insurance. 

Proof of Insurance, Approval. The Contractor shall provide the City with certificate(s) of insurance 
showing the type, amount, effective dates, and expiration dates of required policies prior to 
commencing work under this Contract. Contractor shall provide the certificate(s) to the City’s 
representative upon execution of the Contract, or sooner, for approval by the City Risk Manager. If 
any of the policies required above expire while this Contract is in effect, Contractor shall provide 
renewal certificate(s) to the City for approval. Certificate Holder language should be listed as 
follows: 
 

City of Madison 
ATTN: Risk Management 
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210 Martin Luther King, Jr. Blvd., Room 406 
Madison, WI 53703 

 
The Contractor shall provide copies of additional insured endorsements or insurance policies, if 
requested by the City Risk Manager. The Contractor and/or Insurer shall give the City thirty (30) 
days advance written notice of cancellation, non-renewal or material changes to any of the above-
required policies during the term of this Contract. 
 
107.4(i) Builders Risk Insurance. 

The Contractor shall purchase and maintain, property insurance written on a builder’s risk “all-risk” 
policy form in the amount of the initial Contract sum, plus the value of subsequent Contract 
modifications and cost of materials supplied or installed by others, comprising total value for the 
entire project at the site on a replacement cost basis less the cost of sitework and demolition. Such 
insurance shall be maintained until the date in time that the City takes occupancy of the building or 
possession of the structure, unless otherwise agreed to in writing by Contractor and City. This 
insurance shall include interests of the City, the Contractor and subcontractors. This insurance does 
not include Contractor’s or subcontractor’s property which is not intended to be incorporated into the 
work such as tools, sheds, hoists, canvasses, tarpaulins, mixers, scaffolding, staging towers owned or 
rented, or similar property not expended in the completion of, or to become a permanent part of the 
installation of the work. This insurance shall apply to new buildings, structures, additions, 
remodeling, alterations and renovations of existing buildings.  
 
Such insurance shall include, without limitation, insurance against the perils of fire (with extended 
coverage) and physical loss or damage including, without duplication of coverage, theft, vandalism, 
malicious mischief, collapse, earthquake, flood, windstorm, falsework, testing and startup, temporary 
buildings and debris removal including demolition occasioned by enforcement of any applicable 
legal requirements, and soft costs, including but not limited to additional interest costs, insurance, 
architect fees, engineering fees, contractor fees, legal and accounting fees, city staff costs, bond and 
permit fees, rental/lease costs and other administrative costs required as a result of such insured loss. 
 
If the property insurance requires deductibles, the Contractor shall pay costs not covered because of 
such deductibles. 
 
This insurance shall cover portions of the work stored off-site, and also portions of the work in 
transit. The Contractor shall carry sufficient all risk insurance on both the owned and leased 
equipment at the site of work and enroute to and from the site of work to fully protect Contractor. 
The Contractor shall require the same coverage of subcontractors. It is expressly understood and 
agreed that the City shall bear no responsibility for any loss or damage to such equipment. 
 
Partial occupancy or use shall not commence until the insurance company or companies providing 
insurance have consented to such partial occupancy or use by endorsement or otherwise. The City 
and Contractor shall take reasonable steps to obtain consent of the insurance company or companies 
and shall, without mutual written consent, take no action with respect to partial occupancy or use that 
would cause cancellation, lapse or reduction of insurance. 
 
107.5 Use of Explosives. 

When blasting is permitted by the Engineer, the Contractor shall use the utmost care to protect life 
and property. The blasting shall be done only by a blaster licensed for City blasting. The Contractor 
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shall comply with all laws, ordinances, and applicable safety code requirements and regulations 
relative to the handling, storage and use of explosives and protection of life and property, and the 
Contractor shall be responsible for all damage thereto caused by the Contractor’s or any 
subcontractor’s operations. Signals warning persons of danger shall be given before any blast. 
 
Excessive blasting or overshooting shall not be permitted. The Engineer shall have authority to order 
any method of blasting discontinued which leads to overshooting or is dangerous to the public or 
destructive to property or to natural features. 
 
The Contractor shall notify the Supervisor of Mine Safety, State of Wisconsin Department of 
Commerce, Division of Safety, at least forty-eight (48) hours before any blasting operation begins 
and shall obtain a permit from the Fire Chief in accordance with Section 34.04, Madison General 
Ordinances. 
 
Before any blasting shall be done by the Contractor, a certificate of insurance indicating special 
blasting (“X”) coverage shall be filed with the Engineer. All of the requirements specified in Section 
107.4 above shall apply to this coverage. 
 
107.6 Dustproofing (Particulate Matter Control). 

Timely action regarding the control of Particulate Matter is critical to compliance with the City of 
Madison General Ordinances. Particulate Matter control includes practices used to reduce or prevent 
the surface and air transport of particulate matter, including but not limited to dust, silica dust from 
concrete sawing and dust from milling and pulverizing. Control measures for construction activities 
include minimization of soil disturbance, applying mulch and establishing vegetation, water 
spraying, surface roughening, applying polymers, spray-on tackifiers, and barriers. 
 
It shall be unlawful for any person to unreasonably cause, allow or permit any material to be handled 
or stored in any manner that permits particulate matter to become airborne and leave the property 
where the material is being handled or stored.  
 
The Contractor shall have adequate measures available as per the plans, special provisions, Standard 
Detail Drawings, WDNR Conservation Practice Standards, or as determined necessary by the 
Construction Engineer. WDNR Conservation Practice Standards referenced in these Standard 
Specifications are available on-line at:  
http://dnr.wi.gov/topic/Stormwater/standards/const_standards.html  
 
Failure to comply and meet this specification shall result in any or all of the following actions by the 
Engineer: 
 
1. The Contractor shall be charged one (1) day of liquidated damages for failure to comply 

during the ordered timeframe and an additional day of liquidated damages for each twenty 
four (24) hour period that passes after the initial forty eight (48) hours during which time the 
ordered work is not completed. 

 
2. At the Engineer’s discretion, the work ordered may be completed by City Forces.  In this 

case, the Contractor shall be charged the liquidated damages as described in 1 above and 
shall be charged the full cost of City Forces responding to complete the ordered work. 

 

http://dnr.wi.gov/topic/Stormwater/standards/const_standards.html
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3. At the Engineer’s discretion, work on the project as a whole may be suspended under Section 
109.6 until such time as the Contractor completes the originally ordered work. In this case, 
the Contractor shall still be charged liquidated damages as described in 1 above. 
Additionally, days of work will continue to be charged during the suspension of work. If this 
results in the Contractor failing to complete the project within the allotted contract time then 
additional liquidated damages shall be charged. 

 
Notwithstanding the foregoing, the failure to comply with an order under this Section may constitute 
a default under Section 109.10. 
 
The Engineer’s decision under this Section may be reviewed under Section 105.2. 
 
107.7 Maintenance of Traffic. 

When the contract provides that the street or portions thereof undergoing improvement will be closed 
to through traffic, the Contractor will not be responsible for maintenance of the detour, unless 
specified in the contract, that may be necessary on adjacent streets for the accommodation of through 
traffic. The Contractor shall at all times conduct the work in such a manner as to insure the least 
possible obstruction to local traffic serving abutting properties along the street being improved and to 
that end shall provide and maintain in reasonably passable conditions such temporary roads and 
temporary approaches as are deemed reasonable and practical by the Engineer. 
 
When the contract provides for the maintenance of traffic over or along the street while undergoing 
improvements or reconstruction, the street shall be kept open to all traffic and the Contractor shall 
keep the portions of the street being used by public traffic in such condition that traffic will be 
reasonably and adequately accommodated. The Contractor shall provide and maintain in safe and 
adequate condition temporary approaches, crossings and intersections with roads and necessary 
driveways. The Contractor shall bear all of the expense of maintaining traffic over the section of 
street undergoing improvement and the construction and maintenance of such approaches, crossings, 
intersections and other features as may be necessary without direct compensation except as to those 
features of such work which are a part of planned, completed construction work. 
 
During the life of the project the Contractor, at locations designated in the contract, shall provide 
means satisfactory to the Engineer for crossings for the traffic on intersecting streets in a manner 
which will not interrupt the flow of such traffic or be harmful to the improvement. Temporary 
bridges for pedestrians shall be provided as required by the plans or special provisions or as ordered 
by the Engineer over new pavement, sidewalks, trenches, etc., at street intersections. 
 
During a suspension of work under the terms of the contract or authorized by the Engineer due to 
unfavorable weather or other conditions which are not the fault of the Contractor and which make 
such suspension advisable, the Contractor shall make passable and shall open to traffic such portions 
of the street under improvement and such temporary roadways or portions thereof as may be agreed 
upon between the Contractor and Engineer for temporary accommodation of necessary traffic during 
the period of suspension. During the period of suspension, the surface maintenance of the travelway 
of the temporary route or line of travel agreed upon shall be at the expense of the City. When work is 
resumed, the Contractor shall replace or renew any work or material lost or damaged because of such 
temporary use of the highway under improvement. The Contractor shall remove, when required, 
work or material used in the temporary maintenance thereof, and shall complete the improvements in 
every respect as though its prosecution had been continuous and without interference except as may 
otherwise have been agreed upon by the Contractor and Engineer at the time arrangement was made 
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for the temporary accommodation of necessary traffic during the anticipated period of suspension. 
Replacement of materials and additional work made necessary because of the temporary use of the 
highway shall be paid for at contract unit prices or as Extra Work. 
 
The contractor shall not restrict traffic during peak hours on streets with a functional classification of 
collector or arterial. Peak hours are defined as 7:00 a.m. to 8:30 a.m. and 4:00 p.m. to 5:30 p.m. 
 
All signing and barricading shall conform to Part VI of the Federal Highways Administrations 
“Manual on Uniform Traffic Control Devices” (MUTCD), the State of Wisconsin Standard Facilities 
Development Manual (including Chapter 16 – Standard Detail Drawings) and the City of Madison 
Standards for sidewalk and bikeway closures. 
 
The Contractor shall submit an acceptable Traffic Control Plan to the office of the City Traffic 
Engineer, a minimum of five (5) working days, prior to the pre-construction meeting. The Traffic 
Control Plan shall include any necessary detour routes, signing and phasing schedule with the dates 
of lane closures. The Traffic Engineering Division will assist the contractor in determining 
acceptable lane closures and detours (if needed), if the preliminary Traffic Control plan is submitted 
to the office of the City Traffic Engineer, at least 10 working days prior to the pre-construction 
meeting. Failure of the Contractor to obtain approval of a Traffic Control Plan, as specified above, 
may prevent the Contractor from starting work and shall be considered a delay of the project, caused 
by the Contractor. 
 
Traffic Control shall be measured as a lump sum. Payment for the Traffic Control is full 
compensation for constructing, assembling, hauling, erecting, re-erecting, maintaining, restoring, and 
removing non permanent traffic signs, drums, barricades, and similar control devices, for providing, 
placing, and maintaining work zone. Maintaining shall include replacing damaged or stolen traffic 
control devices. The traffic control plan may need to be altered as conditions change in the field or as 
unexpected conditions occur. This may include relocating existing traffic control or providing 
additional traffic control. The Contractor shall install and maintain any necessary modifications or 
additions to the traffic control, as directed by the City Traffic Engineer, at no cost to the City. 
 
Electronic message boards, arrow boards, temporary tape pavement markings and tubular markers 
shall be paid for as separate bid items. 
 
Contractor shall supply all necessary mounting hardware and supports for signing. This shall also 
include covering and uncovering any conflicting overhead signs during the project. Contractor shall 
display all signing so as to be easily viewed by all users. Contractor shall mount traffic control on 
posts or existing poles or drive posts whenever possible. Existing poles may be used with approval of 
Construction Engineer. Contractor shall inspect traffic control daily to ensure all traffic control 
remains in place during the project.   
 
Type A warning lights shall be installed on all barricades used in the project per State of Wisconsin 
S.D.D. 15C2-4B. Contractor shall also place Type C warning lights on any barrels used to taper 
traffic or lane closures. 
 
Contractor shall notify the City of Madison Police Department, Fire Department, and Traffic 
Engineering 48 hours in advance of closures of streets. Notifications must be given by 4:00 P.M. on 
Thursday for any such work to be done on the following Monday. 
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The Contractor may remove parking within the project limits as necessary to facilitate construction.  
Contractor is responsible for obtaining and installing temporary no parking signs to facilitate traffic 
control plan or as necessary to complete the work within the contract. The contractor shall contact 
John Villareal with the City of Madison Parking Utility (608-267-8756) at least 3 working days prior 
to needing the signs. Contractor shall post signs in accordance with the City of Madison Police 
Department Guidelines for temporary no parking restrictions for construction or special events. The 
guidelines can be found at the link listed below. This shall be considered incidental to the traffic 
control lump sum bid item. 
 
www.cityofmadison.com/business/pw/documents/guidelines_temporarynoparkingrestrictions.pdf  
 
The work areas shall be backfilled, plated, or protected by traffic control devices during non-working 
hours. If steel plates are used, the Contractor shall notify the City of Madison Streets Division, 266-
4681, one working day prior to placement of the plates. 
 
107.8 Notification When Closing Street. 

All Contractors shall give the Traffic Engineer (266-4761) notice of their intent to begin work on any 
street at least seventy-two (72) hours in advance. If it is necessary that a detour be used during the 
life of the project, then the Traffic Engineer shall have at least ninety-six (96) hours notice. 
Saturdays, Sundays, and legal holidays shall not be included in the measuring of notice time. Further 
notice shall be given of any major change in project scheduling following the original notification. 
 
The Contractor shall not remove existing traffic control or street name signs. The Traffic Engineering 
Field Operations Facility (266-4767) will remove these signs within twenty-four (24) hours, (one 
work day), upon the Contractor’s request. 
 
In case of an emergency street closing, particularly on Saturday, Sunday or a legal holiday, then the 
Contractor shall notify individually, the Police Department, Fire Department and Traffic Engineer. 
 
The Contractor shall not in any manner unnecessarily obstruct the streets or crossings, and shall at all 
times and under all circumstances provide safe and sufficient means for foot passengers and vehicles. 
 
The Contractor shall not at any time close any street to the public except by express permission of the 
Traffic Engineer. When closing a street is provided for in the contract or when the character of the 
work as determined by the Engineer makes it necessary that a street or portion thereof be closed to 
traffic, the Contractor shall notify the Traffic Engineer at the earliest possible date so that 
arrangements may be made for closing the street and providing detours if possible. 
 
107.9 Barricades, Warning Signs and Flagging. 

This work shall consist of furnishing, erecting and maintaining for the life of the contract, and 
removing at the completion of the work contemplated by the contract, traffic signs, pavement 
markings, barricades, lights and signals and shall include flagging and guidance of traffic. This work 
shall be done in accordance with the current edition of the Federal Highway Administration Part VI 
of the “Manual on Uniform Traffic Control Devices” (MUTCD), and the State of Wisconsin 
Supplementary and City of Madison Supplements. All requirements of the manual shall be a part of 
the contract as if attached thereto on each Public Works Project in the City of Madison. Sign sizes 
smaller than the standard sizes described in the manual and non-commercially manufactured signs 
shall not be used. 

http://www.cityofmadison.com/business/pw/documents/guidelines_temporarynoparkingrestrictions.pdf
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The Contractor will be held responsible for all damages to the work due to failure of barricades, 
signs, lights, flagpersons and watchpersons to protect it and, whenever evidence of such damage is 
found prior to acceptance, the Engineer may order the damaged portion immediately removed and 
replaced by the Contractor at the Contractor’s own cost and expense if, in the Engineer’s opinion, 
such action is justified. 
 
The Contractor shall be responsible for furnishing, erecting and maintaining those traffic control 
devices and facilities, as required above throughout the life of the contract, including periods of 
suspension, except that costs for maintaining such devices and facilities during periods of suspension 
not specified in the contract or the cause of which is beyond the control and without fault of the 
Contractor shall be paid for as Extra Work. 
 
If, in the opinion of the Engineer, proper provisions are not provided and maintained in accordance 
with these Specifications, the Engineer may restrict construction operations affected by such 
defective signs, devices or markings until proper provisions are established and maintained, or the 
Engineer may take the necessary steps to place them in proper condition and may deduct the costs of 
such steps from monies due or to become due the Contractor. 
 
Bid Item 10720 Traffic Control Sign - Portable Arrow Board 

Description. 

This special provision describes providing, erecting, maintaining, moving and removing arrow board 
as hereinafter provided. 
 
Materials. 

Provide arrow board conforming to MUTCD requirements. Furnish, service, maintain, repair or 
replace the arrow board as necessary. Arrow board remain the contractor’s property.  
 
Construction. 

Place arrow board at the locations indicated on the plan, in the contract, or as directed by the 
engineer. 
 
Method of Measurement. 

Traffic Control Arrow Board will be measured by the day acceptably completed. The measured 
quantity will equal the number of calendar days the device is in use. 
 
Basis of Payment. 

Payment for Traffic Control Arrow Board is full compensation for providing, installing, moving, and 
removing portable, self-contained flashing arrow board, including auxiliary power source. 
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Bid Item 10721 Traffic Control Sign - Portable Changeable Message 

Description. 

This special provision describes furnishing, maintaining and installing portable changeable message 
sign as hereinafter provided. 
 
Materials. 

Furnish equipment that enables one person to transport and operate the sign easily without assistance. 
 
Provide a complete Changeable Message Sign and trailer that is painted highway safety orange, 
except the sign case, which will be painted black. 
 
Sign Case. 

Provide a sign that is capable of displaying a minimum of three (3) lines of message text per message 
(frame). Each line shall consist of a minimum of eight (8) characters, equally spaced a minimum of 
three inches (3") and a maximum of four and one-half inches (4-1/2") apart. Characters shall be a 
minimum of seventeen inches (17") high and a minimum of eleven inches (11") wide and be legible 
from a minimum of 850 feet during both day and night conditions. The maximum sign width shall be 
eleven feet six inches (11'-6"). Provide a sign display that consists of either a continuous matrix of 
pixels or individual character modules consisting of smaller matrices of pixels. Each matrix forming 
a character shall consist of a minimum thirty-five (35) pixels in a five (5) horizontal pixel by seven 
(7) vertical pixel arrangement. Each pixel shall consist of a high-intensity LED cluster. The LED 
lamps shall run at a minimum voltage to provide extended life. Each pixel shall be either square in 
shape with a minimum of two-inch (2") sides or round in shape with a minimum two-inch (2") 
diameter. The driver board shall provide means for dimming. The entire sign shall complete a 
message change within 100 milliseconds. 
 
Provide a sign housing that is weatherproof and is constructed of aluminum. The front face shall be 
covered with either a one-piece, clear, non-glare, lexan panel, or individual one-piece, clear, non-
glare, lexan panels. 
 
Power Source. 

Provide a solar Changeable Message Sign that runs on a battery system using a solar charging 
system.  
 
Provide solar cells that are capable of charging and maintaining the batteries at operational levels 
under all weather conditions experienced in Wisconsin. A switch shall be provided to disconnect the 
solar power supply for safety during maintenance.  
 
Construction. 

Install portable changeable message sign level at the locations indicated on the plan, in the contract, 
or as directed by the engineer. 
 
Method of Measurement. 

Portable Electronic Changeable Message Sign will be measured per each unit complete per day. 
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Any day in which changeable message sign is not working properly for more than six hours will 
result in one day being deducted from the quantity measured for payment. 
 
Basis of Payment. 

Payment will be for measured quantities at the contract unit price, which shall be full compensation 
for furnishing, maintaining, installing and/or relocating the complete unit; and for furnishing all 
labor, tools, equipment, services and incidentals necessary to complete the contract work. 
 
Traffic Control shall be measured for payment as a single complete unit of work, acceptably 
performed. The contract price shall include furnishing all materials, labor, tools, equipment and 
incidentals necessary to perform the work; constructing, assembling, painting, hauling, erecting, re-
erecting, maintaining and removing traffic signs, barricades and other control devices; furnishing, 
placing, maintaining and removing lights and signals, including the fuel or power therefor; supplying 
and performing all flagging and guidance services; furnishing, applying and removing pavement 
marking, unless otherwise provided; and all other work incidental to Traffic Control. The contract 
lump sum shall be payable to the Contractor in accordance with the following schedule: 
 
1. When twenty-five (25) percent or more of the original contract amount is earned, fifty (50) 

percent of the amount bid for Traffic Control will be paid. 
 
2. When seventy-five (75) percent or more of the original contract amount is earned, one 

hundred (100) percent of the amount bid for Traffic Control will be paid. 
 
When the contract does not include a separate contract item for Traffic Control, then all the work 
herein before prescribed, required and performed will not be separately measured for payment, but 
will be considered incidental to other items in the contract. 
 
Item 10725 Alternate Business Access Sign 

General 

This work consists of the construction, placement, altering and removal of alternate business access 
signs. The sign is used when ordinary access to properties is altered due to proposed traffic control 
during road construction projects. The sign directs people to the correct way to access a property due 
to the construction. 
 
Materials 

Sign shall conform to Standard Detail Drawing 6.44 
 
Construction Methods 

Number of signs, placement and alterations during construction shall be identified in section 107.7 
MAINTENANCE OF TRAFFIC. It shall be noted that during different traffic control stages, the sign 
may be moved, and the arrow may be altered. Such alteration is considered incidental to this bid 
item. 
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Measurement 

ALTERNATE BUSINESS ACCESS SIGN will be measured per each unit complete per day. 
 
Any day in which ALTERNATE BUSINESS ACCESS SIGN is not placed properly for more than 
six hours will result in one day being deducted from the quantity measured for payment. 
 
Payment 

Payment will be for measured quantities at the contract unit price, which shall be full compensation 
for furnishing, maintaining, installing and/or relocating the complete unit; and for furnishing all 
labor, tools, equipment, services and incidentals necessary to complete the contract work. 
 
107.10 Opening of Section of Highway to Traffic. 

When the contract provides that the road or portions thereof shall be closed to traffic during 
construction, the work shall not be opened to traffic until so directed or authorized by the Engineer. 
Whenever all of the work or any portion thereof is in an acceptable condition for travel, such sections 
shall be opened to traffic as may be directed by the Engineer, but such opening shall not be construed 
as assumption of the maintenance by the City unless so specifically provided, nor as acceptance of 
the roadway or any part of it, nor as a waiver of any of the provisions of the Specifications and 
contract; provided, however, that on such sections of the project as are used by traffic, the Contractor 
shall not be required to assume any expense entailed in maintaining that portion of the roadway used 
by traffic which expense is attributable to such traffic used and beyond the control of the Contractor, 
except costs in connection with those traffic control devices or facilities required. Such expense shall 
be borne by the City or shall be compensated for as Extra Work. Any damage to the highway not 
attributable to traffic which might occur on such sections shall be repaired by the Contractor at the 
Contractor’s expense. 
 
Whenever the Contractor is required to open to traffic all of the work or any portion thereof in 
accordance with the provisions given herein, or whenever the Contractor shall of the Contractor’s 
own volition and when so authorized by the Engineer, open to traffic all of the work or any portion 
thereof prior to final acceptance, the Contractor shall conduct the remainder of the construction 
operations so as to cause the least obstruction to traffic. 
 
The Contractor shall notify the Traffic Engineering Field Operations Facility in writing so that the 
Traffic Engineering Division can install traffic control signs and barricades prior to the opening of 
the street. Traffic Engineering shall have eight (8) working days once the project site is restored with 
topsoil, seed and mulch to install signs and pavement marking. The Contractor shall maintain his/her 
traffic control and barricades until the Traffic Engineering Division has completed their work. 
 
107.11 Use of City Water. 

When the Contractor chooses to use City of Madison water for any part of the project, then the 
Contractor must proceed as follows: 
 
1. Request Water Utility to install valve on convenient hydrant. 
 
2. Agree to pay Water Utility charges for installation, use and removal of the valve. 
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3. Notify Water Utility immediately when use of valve is no longer necessary. 
 
The Contractor shall not make connections to Water Utility facilities without permission from the 
Water Utility. 
 
107.12 Railroad-Highway Grade Separations and Approaches, New Railroad 

Crossings, Operations on Railroad Right-of-Way. 

107.12(a) General. 

Work or operations on grade separations and their approaches, new railroad crossings, or upon 
railroad right-of-way shall be subject to inspection by the Chief Engineer of the railroad company, 
and shall be conducted and performed in a manner satisfactory to said Chief Engineer and also the 
City Engineer. 
 
All work or operations incident thereto within the right-of-way of the railroad company shall be 
conducted in a manner which will not interfere with the safe and uninterrupted operation of railroad 
traffic. 
 
Unless otherwise provided in the contract, flagging protection shall be required in conjunction with 
the construction: 
 
1. Whenever construction operations or materials will or may encroach upon the minimum 

allowable statutory clearance from any track or tracks, including pile driving, the placing or 
removal of falsework, bracing, cofferdams, sheeting, or forms and the construction of 
permanent structure over or adjacent to a track; 

 
2. When trucks or machinery will be operated closely along or over tracks or where cranes will 

be handling materials or equipment over or across any track; 
 
3. When construction operations are in the close vicinity of power lines, railroad signal and 

communication lines, underground cables, fuel oil facilities or pipe lines which might result 
in fire or damage to such facilities to endanger railroad operations, or to endanger the public 
in the transaction of business on railroad premises; 

 
4. When excavation, tunneling, blasting, pile driving, placing or removing cofferdams or 

sheeting, or similar activities might cause the railroad’s tracks or buildings to be undermined, 
heaved out of normal level or shifted out of alignment, etc.; 

 
5. At any other time when in the judgment of the Railroad’s Superintendent or Division 

Engineer there is a reasonable probability of accident hazard to railroad traffic and at any 
other time when the flagging protection is necessary for safety to comply with the Operating 
Rules of the railroad. 

 
Minimum allowable clearances from tracks during construction shall be not less than twelve (12) feet 
horizontally from the center line of any track nor less than twenty-two (22) feet vertically above top 
of rail, except as specifically approved by the Chief Engineer or a duly authorized representative. 
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The Railroad Company may require the Contractor to provide temporary telltale protection, as may 
be required under Section 192.31, Wisconsin Statutes, for any construction encroachment over 
railroad trackage of less than twenty-two (22) feet. 
 
The Contractor shall be informed of the rules and regulations of the railroad company with respect to 
operations on the railroad right-of-way and shall arrange with the railroad company for the services 
of such qualified railroad employees as the Chief Engineer of the railroad company may prescribe for 
the protection of railroad traffic through the work. The cost of such services shall be borne by the 
Contractor, and the Contractor shall make payment directly to the railroad company. 
 
The Contractor shall notify the Chief Engineer of the railroad company in writing, at least seventy-
two (72) hours before starting any work in the proximity of the tracks, setting forth specifically the 
time at which it is planned to start such operations. 
 
Excavations in the proximity of the tracks shall be protected in accordance with plan details. 
 
The track zone shall be kept clear of any loose material or debris at all times. 
 
Arrangements for crossing the tracks of a railroad company at locations other than at existing public 
crossings shall be made by the Contractor and the Contractor shall bear all costs incident thereto. 
 
A written release from the railroad company notifying the Engineer that all claims against the 
Contractor for costs incurred by the railroad company have been satisfied shall be furnished, when 
required, before final payment for the contract work will be made. 
 
107.12(b) Work by Railroad. 

The railroad company may undertake certain work or operations incident to the project which are the 
subject of an agreement between the City and the railroad company. The Contractor shall make no 
alterations of such work without the consent of the Chief Engineer of the railroad company and then 
only in a manner as prescribed by the Chief Engineer. Should the Chief Engineer elect to have 
alterations requested by the Contractor made with railroad company forces, the Contractor shall bear 
the cost thereof and make payment therefor direct to the railroad company. 
 
The movement or adjustment of telegraph, telephone, or signal facilities owned, operated or 
maintained by the railroad company and not otherwise provided for on the plans or special provisions 
or in agreements between the City and the company shall be at the cost and expense of the City. 
 
107.12(c) Railroad Insurance Requirements. 

The Contractor shall provide such special third party protection insurance for and in behalf of the 
railroad company and operating railroad for each crossing. The Contractor shall furnish evidence to 
the Engineer that the insurance coverages have been provided by filing two (2) copies of the policy 
extending such protection at the time of filing of other contract documents. One copy of this 
insurance policy will be transmitted by the City to the railroad company. 
 
The minimum amount of insurance to be provided shall be limited to a combined single limit amount 
of Two Million Dollars ($2,000,000) per occurrence for Bodily Injury Liability, Property Damage 
Liability, and Physical Damage to Property, with Six Million Dollars ($6,000,000) aggregate for the 



Part I - General Conditions 

Iss. 01/18/2022-Part1.doc 47 

term of the policy with respect to Bodily Injury, Liability, Property Damage Liability and Physical 
Damage to Property. 
 
The coverage provided by this insurance shall be primary insurance exclusive of any carried by the 
named insured, and this coverage will be exhausted first, notwithstanding the fact that the insured 
may have other valid and collectible insurance covering the same risk. 
 
No work which will require entry upon the right-of-way or premises of the railroad company shall be 
undertaken until the required insurance policy in acceptable form has been filed with and 
acknowledged in writing by the City. Such insurance shall be carried until all work required to be 
performed upon the right-of-way or premises of the railroad company shall have been satisfactorily 
completed and formally accepted by the City. 
 
The cost of providing third party protection for the railroad company shall be construed to be 
incidental to other items of the contract and no additional payment will be made therefor unless a bid 
item for Railroad Insurance is included in the contract. 
 
107.12(d) Flagging Protection. 

It shall be the responsibility of the Contractor to compensate the Railroad for the flag person 
requirements and shall be considered incidental to the City contract. Prior to any work within twenty-
five feet (25’) of the Railroad Tracks, the Contractor shall provide to the operating railroad an 
estimate of the time required to perform the necessary work within twenty-five feet (25’) of the 
Railroad Tracks and the Contractor shall pre-pay the operating railroad an estimated cost for 
compensation for a flag person based on the estimated time required to perform all work within 
twenty-five feet (25’) of the tracks and the current hourly rate of compensation charged by the 
operating railroad for a flag person. 
 
Absolutely no staging of equipment or materials will be allowed within the railroad right-of-way. 
 
If a Contractor violates any of these requirements, the operating railroad reserves the right to remove 
and prohibit the Contractor from any further access or encroachment on the railroad right of way 
regardless of whether or not that access or encroachment is on, under, over, intentional or 
inadvertent, until such time as the Contractor provides satisfactory assurances and measures to 
prevent any reoccurrence of such violation. 
 
107.13 Tree Protection Specifications. 

These specifications shall be applicable to all Contractors working in the Public Right of Way, 
whether by permit, Public Works Contract, Developer Agreement or any other permission to work 
within the Public Right of Way. However, any Contractor doing work related to an emergency 
situation as described in Sections 10.05(13)(a) and 10.101(5) of the Madison General Ordinances are 
not bound by these provisions for those situations only. The term “Contractor” shall also mean 
‘Permit Grantee’ or anyone given permission to work in the Public Right of Way, regardless of 
whether a permit is obtained or granted. For the purposes of these specifications, “Public Right of 
Way” shall include any property that the City of Madison has an ownership interest in, including, 
without limitation, highways and highway right-of-ways, public walkways and bike paths, parks, 
greenways and stormwater management areas. Other Sections of the Standard Specifications may 
repeat portions of this specification for emphasis and / or expand upon these specifications. The 
specifications found in those other Sections are not intended to conflict with these specifications. 
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The maintenance and enhancement of the urban forest is a goal of the City of Madison. Preserving 
and protecting healthy trees is one objective towards achieving this goal. Trees vary in their ability to 
adapt to altered growing conditions. Trees have established stable biological systems in the pre-
existing physical environment. Disruption of this environment by construction activities interrupts 
the tree’s physiological processes causing depletion of energy reserves and a decline in vigor, often 
resulting in the tree’s death. Typically, this reaction may develop from one to twelve years or more 
after disruption. These tree protection specifications are intended to insure that appropriate practices 
will be implemented in the construction phase of the project to protect a tree’s structural integrity and 
future health and both preserve trees and property value. Also, these specifications will reduce the 
likelihood of undesirable consequences that may result from uninformed or careless construction 
practices adjacent to trees. The most common forms of construction damage to trees are: 
 
• Injury to roots, trunk or branches  
• Bark or trunk wounding 
• Soil compaction which degrades the functioning of roots and inhibits the development of new 

ones and restricts drainage, which desiccates roots 
• Changes in existing grade which can cut or suffocate roots 
 
Damage can be prevented or minimized by following the specifications below and properly 
educating construction staff of these specifications and use of care when working around trees during 
the construction process. If the City Forester or City Engineer determines that a tree has been 
damaged due to failure to follow these specifications, or negligence of the Contractor or 
Subcontractor, a fine or liquidated damages shall be assessed to the Contractor or permit holder.  
 
The City Engineer or City Forester may elect to specify the use of a protective fencing by the 
Contractor to mark the tree protection zones or zones of no disturbance for protected trees, street 
trees or designated trees. The fenced enclosure shall achieve three primary goals, (1) to keep the 
foliage of tree crowns and branching structure clear from contact by equipment, materials and 
activities; (2) to preserve roots and soil conditions in an intact and non-compacted state and; (3) to 
identify the tree protection zone in which no soil disturbance is permitted and activities are restricted, 
unless otherwise approved. The fences shall enclose the entire area designated by City Engineer or 
City Forester of the trees to be saved throughout the life of the project, or until final improvement 
work within the area is required, typically near the end of the project. The fence shall be erected 
before the demolition, grading or construction begins. Do not remove tree protection zone fencing to 
allow for deliveries or equipment access through the protection zone. Whenever construction fencing 
is used, a bid item shall be included in the contract, unless specified as incidental.  
 
107.13(a) Underground Utility Excavation & Installation. 

The Contractor shall not grade, excavate, full depth saw cut sidewalk or otherwise disturb the area 
within five (5) feet of any tree as measured from the outside edge of the tree trunk or visible 
aboveground portion of the root system along the length of the terrace, without prior permission from 
the City Forestry Representative. 
 
For laterals or utilities located in close proximity to terrace trees, the situation shall be reviewed on a 
case by case basis by the Engineer and City Forestry Representative. The contractor shall use 
construction methods to minimize tree damage as directed by the Engineer. The Engineer may elect 
to terminate lateral installation prior to conflict with tree (normally terminate at the curb). Most 
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laterals shall have their locations verified and on the plan set in advance of bidding. Laterals that 
have not had their locations verified, shall be so noted on the plans.  
 
Boring under or within the 5 foot protection zone may be allowable. 
 
All roots over one (1) inch in diameter that are damaged shall be cleanly cut immediately in back of 
the damaged section on the same day of the excavation. Cuts may be made with lopping shears, 
chainsaw, stump grinder, sawzall or other means which will produce a clean cut. Exposed roots 
should be covered as soon as excavation and installation are complete. 
 
The Contractor shall not rip or pull roots out towards the trunk of a tree while excavating with a 
backhoe. The use of a backhoe to clean cut roots is NOT acceptable. 
 
107.13(b) Curb Excavation and Installation. 

Root masses that grow very close to, up to or over curb will require extra care during excavation. 
Curb modifications may be necessary as determined by the Engineer or City Forester, such as 
curving into the direction of the street to avoid damage to the root system or hand formed curb.  
 
All roots over one (1) inch in diameter that are damaged shall be cleanly cut immediately back of the 
damaged section on the same day of the excavation. Cuts may be made with lopping shears, 
chainsaw, stump grinder, sawzall or other means which will produce a clean cut. Exposed roots 
should be covered as soon as excavation and installation are complete. 
 
The City Forester will review curb and gutter that is marked for removal and adjacent to street trees. 
Forestry will mark curb and gutter with “NRC” (No Root Cutting) next to trees that curb and gutter 
removal and replacement has a greater potential to damage tree roots. The Contractor shall proceed 
in the following sequence to repair sidewalk marked with NRC as follows: 
 
1. Place a yellow ribbon around the tree marked NRC at approximately 4-feet from the ground 

in order to highlight these trees for the equipment operator removing the concrete; 
 
2. Ribbon shall remain until forms have been removed; 
 
3. Carefully remove the concrete curb and gutter so marked and those adjacent curb and gutter 

sections six (6) feet on either side of the visible root flair without excavating into the terrace 
or without damaging roots; 

 
4. At the City’s discretion, install a type II barricade; 
 
5. Await inspection by Forester, who shall determine which roots can or cannot be cut or 

shaved, how much excavation can be safely allowed and communicate his/her findings to the 
Contractor and the Engineering Construction Inspector. After the Contractor notifies the City 
Forestry staff that the removals are complete and ready for their determination, the City 
Forestry staff shall respond by the end of the following work day. Rain days, weekends and 
holidays do not count as a work day for this purpose. 

 
6. Proceed to cut or shave roots in the presence and under the direction of the Forester. 
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At locations where the curb and gutter is to be removed and replaced that are adjacent to street trees 
that are not marked “NRC”, the Contractor can remove the concrete and underlying soil to sub-grade 
without notification to the City Forestry Representative. 
 
Curb excavations shall be limited to one (1) foot behind the proposed curb for trees less than 10” in 
DBH (Diameter at Breast Height), for a distance of ten (10) feet each way from a tree trunk to reduce 
damage to the root system. 
 
Curb excavations shall be limited to six (6) inches behind proposed curb for trees greater than 10” 
DBH, or street terrace widths less than six (6) feet for a distance of ten (10) feet each way from a tree 
trunk to reduce damage to the root system.  
 
When excavation behind the curb is limited to less than 6 inches, the new curb must be a ‘hand-
formed’ replacement for a minimum length as directed by the engineer. 
 
Contractor shall not cut any roots that are 3” or larger in diameter without prior permission from the 
City Forestry Representative for curb and gutter installation. 
 
In situations where root severing has to occur, the root cutting will be clean cuts – not jagged or 
ripped. The use of a Backhoe to clean cut tree roots is NOT acceptable.  
 
All roots over one (1) inch in diameter that are damaged shall be cleanly cut immediately back of the 
damaged section on the same day of the excavation. Cuts may be made with lopping shears, 
chainsaw, stump grinder, sawzall or other means which will produce a clean cut. Exposed roots 
should be covered as soon as excavation and installation are complete. 
 
107.13(c) Sidewalk Excavation and Installation. 

The City Forester will review sidewalk that is marked for removal and adjacent to street trees. 
Forestry will mark sidewalk with “NRC” (No Root Cutting) next to trees that sidewalk removal and 
replacement has a greater potential to damage tree roots. The Contractor shall proceed in the 
following sequence to repair sidewalk marked with NRC as follows: 
 
1. Place a yellow ribbon around the tree marked NRC at approximately 4-feet from the ground 

in order to highlight these trees for the equipment operator removing the concrete; 
 
2. Ribbon shall remain until forms have been removed; 
 
3. Carefully remove the concrete sidewalk so marked and those adjacent sidewalk sections six 

(6) feet on either side of the visible root flair without damaging roots; 
 
4. At the City’s discretion, install a type II barricade; 
 
5. Await inspection by Forester, who shall determine which roots can or cannot be cut or shaved 

and communicate his/her findings to the Contractor and the Engineering Construction 
Inspector. After the Contractor notifies the City Forestry staff that the removals are complete 
and ready for their determination, the City Forestry staff shall respond by then end of next 
work day. Rain days, weekends and holidays do not count as a work day for this purpose. 

 
6. Proceed to cut or shave roots in the presence and under the direction of the Forester; 
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7. Install the granular sub-base, 3-inch minimum depth if the sub-grade is not acceptable, and 

new concrete sidewalk, 5-inch minimum depth; 
 
8. Remove ribbon. 
 
At locations where the sidewalk is to be removed and replaced that are adjacent to street trees that are 
not marked “NRC”, the Contractor can remove the concrete and underlying soil to sub-grade without 
notification to the City Forestry Representative. The Contractor and the City shall review the 
construction site for privately owned trees (on private property, but near the sidewalk to be removed) 
that could require the above process. In those cases, the trees shall be reviewed on a case-by-case 
basis with the property owner. 
 
Contractor shall not cut any roots that are 3” or larger in diameter without prior permission from the 
City Forestry Representative for sidewalk installation or repair within five (5) feet of any tree located 
in the terrace as measured from the outside edge of the tree trunk or visible aboveground portion of 
the root system. In situations where root severing has to occur, the root cutting will be clean cuts – 
not jagged or ripped. The use of a Backhoe to clean cut tree roots is NOT acceptable. All roots over 
one (1) inch in diameter that are damaged shall be cleanly cut immediately back of the damaged 
section on the same day of excavation. Exposed roots should be covered as soon as excavation and 
installation are complete. 
 
107.13(d) Root Cutting / Root Grinding. 

Roots shall be cut or ground as specified by the City Forestry Representative. This cutting or 
grinding shall require the use of tools such as: stump grinders; lopping shears; root saws; sawzall; 
front mounted stump or wheel grinders; and chainsaws. Unless otherwise specified the Contractor 
shall be paid per linear foot for Root Cutting for the length of the NRC Curb or NRC sidewalk, with 
a maximum length of fifteen (15) linear feet per NRC location, more specifically as follows: 
 
Root Cutting – Curb & Gutter 

Description 

This item shall include all root cutting and / or root grinding as determined by the City Forestry 
Representative for roots under removed curb & gutter that has been marked with “NRC” for No Root 
Cut until further inspection. Work under this item shall include all work, materials, labor and 
incidentals necessary to cut or grind the root, using proper tools as prescribed by the City Forestry 
Representative. 
 
Method of Measurement 

Root Cutting – Curb & Gutter shall be measured per linear foot of curb & gutter that is marked with 
“NRC” in the field, with a maximum measurement of 15 linear feet per tree location. 
 
Basis of Payment 

Root Cutting – Curb & Gutter shall be measured as described above which shall be full 
compensation for all work, materials and incidentals to complete the work as described above 
regardless of the degree of difficulty per given location. 
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Root Cutting – Sidewalk 

Description 

This item shall include all root cutting and / or root grinding as determined by the City Forestry 
Representative for roots under removed sidewalk that has been marked with “NRC” for No Root Cut 
until further inspection. Work under this item shall include all work, materials, labor and incidentals 
necessary to cut or grind the root, using proper tools as prescribed by the City Forestry 
Representative. 
 
Method of Measurement 

Root Cutting – Sidewalk shall be measured per linear foot of sidewalk that is marked with “NRC” in 
the field, with a maximum measurement of 15 linear feet per tree location. 
 
Basis of Payment 

Root Cutting – Sidewalk shall be measured as described above which shall be full compensation for 
all work, materials and incidentals to complete the work as described above regardless of the degree 
of difficulty per given location. 
 
107.13(e) Terrace Restoration. 

All mechanical grading, including sod installation within five (5) feet of any tree as measured from 
the outside edge of the tree trunk or visible aboveground portion of the root system shall be 
prohibited unless directed by the City Engineer or City Forester. 
 
107.13(f) Bark Abrasions and Limb Damage. 

Contractor shall take precautions during construction not to disfigure, scar, or impair the health of 
any tree on public or private property. 
 
Pre-construction pruning – Street trees will be pruned by City Forestry. All pruning shall be done 
according to ANSI A300 tree pruning specifications. No more than one-fourth (25 percent) of the 
functioning leaf and stem area may be removed within one calendar year. It must be recognized that 
trees are individual in form and structure, and that pruning needs may not always fit strict rules. 
Occasionally a limb may have to remain at a height less than fourteen (14) feet above the roadway. 
These instances shall be noted during the ‘walk thru’ and the Contractor shall employ methods to 
protect said limb. Pruning shall not be attempted by contractor unless approved by City Engineer or 
City Forester. 
 
Contractor shall operate equipment in a manner as to not damage the branches of a tree. This may 
require using smaller equipment and loading or unloading materials in a designated space away from 
trees on the construction site. 
 
Contractor shall notify City Forestry the same day of any damage to trees resulting from construction 
activities. 
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107.13(g) Soil Compaction. 

The storage of parked vehicles, construction equipment, building materials, refuse, excavated spoils 
or dumping of poisonous materials on or around trees and roots within five (5) feet from the face of 
the tree measured in any direction or within the tree protection zone is prohibited. Poisonous 
materials include, but are not limited to, paint, concrete or stucco mix, dirty water or any other 
material which may be deleterious to tree health. This not only prevents compaction, but also 
prevents damage to the trunks of trees and branches through scraping of scuffing the bark. 
 
107.13(h) Contractor / Foreperson Acknowledgement. 

The Tree Protection Specification and known conflicts and concerns shall be reviewed at the Pre-
Construction meeting with the Contractor. This review shall include review of a one page educational 
informational sheet that details the procedures for avoiding damage to the tree and tree roots.  
 
Utilities or others working in the Public Right of Way shall be required to sign this acknowledgement 
on a case by case basis. 
 
107.13(i) Cost Recovery Charges and Liquidated Damages. 

The Contractor’s failure to follow the proper safeguards of these specifications shall result in the 
following cost recovery charges and liquidated damages to be assessed against the Contractor: 
 
Where construction damage occurs causing or resulting in removal of the tree of 3 inch diameter or 
less (as measured at 4 1/2 feet above the ground): 
 
1. The costs associated with removing the tree including wood disposal. 
 
2. The costs associated with removing the stump to a depth of at least 24 inches below the 

ground. 
 
3. The costs associated with replanting a replacement tree that is balled & burlapped and shall 

have a minimum caliper of two (2) inches. The species and replanting location shall be 
determined by City Forestry.  

 
Where construction damage occurs causing or resulting in removal of the tree of greater than 3 inch 
diameter (as measured at 4 1/2 feet above the ground): 
 
1. The costs associated with removing the tree including wood disposal. 
 
2. The costs associated with removing the stump to a depth of at least 24 inches below the 

ground. 
 
3. The costs associated with replanting a replacement tree that is balled & burlapped and shall 

have a minimum caliper of two (2) inches. The species and replanting location shall be 
determined by City Forestry. 

 
4. The value of the existing tree which shall equal $125.00 per trunk diameter inch, as measured 

at 4 1/2 feet above the ground. 
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For bark scraping, trunk wounding and broken branches: 
 
1. The costs associated with pruning broken branches, including wood disposal. 
 
2. Loss of limb or broken branch larger than three (3) inches in diameter: $500.00 for each 

occurrence. Breakage of limbs that are less than fourteen (14) feet above the roadway shall be 
reviewed on a case by case basis. 

 
3. Any damage to trunk or bark for trees measuring less than 8 inches as measured at 4 1/2 feet: 

$500.00 for each area. 
 
4. Damage (measuring 8 square inches) to trunk or bark for trees measuring 8 inches - 12 inches 

as measured at 4 1/2 feet: $500.00 for each area. 
 
5. Damage (measuring 16 square inches) to trees measuring greater than 12 inches as measured 

at 4 1/2 feet: $500.00 each area. 
 
For root cutting or excavation within the tree protection zone: 
 
1. For mechanical excavation within five (5) feet of a tree as measured from the outside edge of 

the tree trunk or visible aboveground portion of the root system or within the designated tree 
protection zone, including ripping of roots back towards the trunk, without prior permission 
from City Forestry Representative: $500.00 for each occurrence 

 
2. For mechanical excavation beyond six (6) inches or one (1) foot of the proposed curb 

installation, as determined by the size of existing tree and terrace width, including ripping of 
roots back towards the trunk: $500.00 for each occurrence (see Curb excavation and 
installation specifications) 

 
3. For failure to cleanly cut damaged roots greater than one (1) inch on the same day as the 

excavation: $500.00 for each occurrence. 
 
Soil Compaction. The storage of parked vehicles, construction equipment, building materials, refuse, 
excavated spoils or dumping of poisonous materials on or around trees and roots within five (5) feet 
from the face of the tree measured in any direction or within the designated tree protection zone: 
 
1. Initial fine of $500.00 will be applied.  
 
2. For each additional day that materials, parking of vehicles or construction equipment remains 

within five feet of the tree a $500.00 fine will applied. 
 
For Public Works Contracts these charges and liquidated damages shall be assessed as Liquidated 
Damages. For Private Contracts, Permit work, or others, these charges and liquidated damages shall 
be assessed as City imposed forfeitures or private contract forfeitures. 
 
107.13(j) Private Development, Tree Removal. 

If a private development shall require the removal of a public street tree to facilitate the construction 
of a site, adding a driveway, installing underground utilities, or any other improvement or site 
revision, the Developer shall obtain approval from City Forestry in advance of the proposed work. 
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107.14 Weapons Prohibition. 

Contractor shall prohibit, and shall require its subcontractors to prohibit, its employees from carrying 
weapons, including concealed weapons, in the course of performance of work under this Contract, 
other than while at the Contractor’s or subcontractor’s own business premises. This requirement shall 
apply to vehicles used at any City work site and vehicles used to perform any work under this 
Contract, except vehicles that are an employee’s “own motor vehicle” pursuant to Wis. Stat. sec. 
175.60(15m). 
 
107.15 Use of Pesticides. 

Pesticide use is PROHIBITED on City property and for City of Madison Public Works Contracts, 
unless the use is specifically approved by the Construction Engineer. Refer to the City of Madison 
Pesticide Policy at: www.cityofmadison.com/engineering/PesticidePolicy.cfm. If pesticide/s are 
used without approval, the Contractor/Subcontractor shall be paid 25% percent less than the 
contract bid for the item and quantity associated with the pesticide use. For example, if pesticide is 
used without approval to prepare an area for seeding or removing vegetation for installation of crack 
sealant on a road, the Contractor shall be paid 75% of the bid price for all bid items where the 
pesticide was used. 
 
If pesticide use is approved by the Construction Engineer, the Contractor shall submit a pesticide 
application form: 
www.cityofmadison.com/engineering/documents/PesticideApplicationRecordForm_cw.pdf, 
within one (1) week of application to cwegner@cityofmadison.com. 
 
107.16 Maintain Driveway Access. 

Bid Item 10770 Maintain Driveway Access 

Description. 

Maintain Driveway Access shall consist of all work, materials and incidentals necessary to maintain 
access to the driveways of properties identified on the plans, as identified in the special provisions, or 
as directed by the Engineer. The Contractor shall maintain access at the identified locations at all 
times and for the duration of the project. This work may involve constructing temporary accesses 
using materials approved by the Engineer, using steel plates, limiting the size of the work areas 
around and within the driveways, or using high early strength concrete. Maintaining access may also 
involve performing work outside of scheduled work hours or outside of the Contractor’s planned 
phasing of the project, if approved or directed by the Engineer. 
 
If constructing a temporary access, the Contractor shall ensure that proper drainage is maintained 
while the temporary access is in use, which includes grading of the temporary access and installation 
of temporary culverts or piping, as necessary. This item also includes removal of any temporary 
materials along with any necessary restoration of the area disturbed by the temporary access. 
 
Method of Measurement. 

Maintain Driveway Access will be measured by Each location acceptably completed. 
 

http://www.cityofmadison.com/engineering/PesticidePolicy.cfm
http://www.cityofmadison.com/engineering/documents/PesticideApplicationRecordForm_cw.pdf
mailto:cwegner@cityofmadison.com
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Basis of Payment. 

This item, measured as provided above, shall be paid for at the contract unit price for all work, 
materials, equipment, and incidentals necessary to complete the work as set forth in the description. 
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ARTICLE 108 - LEGAL RELATIONS 

108.1 Laws to be Observed. 

The Contractor shall at all times observe and comply with all Federal and State laws and 
administrative rules, local laws, ordinances, and regulations which in any manner affect the conduct 
of the work, and all orders or decrees, as exist at the present or which may be enacted later, of bodies 
or tribunals having jurisdiction or authority over the work. No plea of misunderstanding or ignorance 
thereof will be considered. The Contractor shall indemnify, defend and save harmless the City and all 
of its officers, officials, agents, employees and servants against any claim or liability arising from or 
based on the violation of any such law, ordinance, regulation, order or decree, whether by the 
Contractor or the Contractor’s employees, subcontractors or agents. 
 
The movement of vehicles or equipment over any public highway to the project, necessary for the 
prosecution of the work shall be regulated in accordance with the provisions of the Wisconsin 
Statutes and the Madison General Ordinances. 
 
108.2 Permits and Licensing. 

The City of Madison has obtained a City of Madison Erosion Control Permit and has submitted a 
DNR WRAPP Water Resources Application for Project Permit (formerly known as Notice of Intent 
(NOI)) to obtain coverage under a Construction Site General Permit. 
 
The Contractor shall meet the conditions of the permit by properly installing and maintaining the 
erosion control measures shown on the plans, specified in the Special Provisions, or as directed by 
the Construction Engineer or his designee. This work will be paid for under the appropriate contract 
bid items or, if appropriate items are not included in the contract, shall be paid for as Extra Work. A 
copy of the permit is available at the City of Madison, Engineering Division office. 
 
This permit covers trench dewatering to a maximum of 70 gallons/minute from the project, provided 
appropriate control measures are in place. The City’s obtaining this permit is not intended to be 
exhaustive of all permits that may be required to be obtained by the Contractor for construction of 
this project. It shall be the responsibility of the Contractor to identify and obtain any other permits 
needed for construction.  
 
The Contractor shall refer to section 210.6 Erosion Control Implementation and Enforcement for 
additional information on the requirements regarding this topic. 
 
108.3 Patented Devices, Materials and Processes. 

Unless otherwise specified, contract prices are to include all royalties and costs arising from patents, 
trademarks, and copyrights in any way involved in the work. It is the intent that whenever the 
Contractor is required or desires to use any design, device, material or process covered by letters 
patent or copyright, the right for such use shall be provided for by suitable legal agreement with the 
patentee or owners and a copy of this agreement shall be filed with the Engineer; however, whether 
or not such agreement is made or filed as noted, the Contractor and the surety in all cases shall 
indemnify and save harmless the City from any and all claims for infringement by reason of the use 
of any such patented design, device, material or process to be involved under the contract, and shall 
indemnify the City for any costs, expenses, and damages which it may be obliged to pay, by reason 
of any such infringement, at any time during the prosecution or after the completion of the work. 
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108.4 Safety, Health and Sanitation. 

The Contractor shall comply with all Federal, State and local laws governing safety, health and 
sanitation. The Contractor shall also provide all safeguards, safety devices and protective equipment, 
and take any other actions necessary to protect the life and health of employees on the job and the 
safety of the public and to protect property in connection with the performance of the work covered 
by the contract. 
 
108.5 Personal Liability of Public Officials. 

In carrying out any of the provisions of this contract or in exercising any power or authority granted 
to them thereby, there shall be no personal liability upon the City, its officers, officials, agents and 
employees, it being understood that in such matters they act as agents and representatives of the City. 
Any right of action by the Contractor against the City, or its officers, officials, agents or employees, 
is hereby expressly waived. 
 
108.6 No Waiver of Legal Rights. 

The City shall not be precluded or estopped by any measurement, estimate, or certificate made either 
before or after the completion and acceptance of the work and payment therefor, from showing the 
true amount and character of the work performed and materials furnished by the Contractor, or from 
showing that any such measurement, estimate or certificate is untrue or incorrectly made, or that the 
work or materials do not conform in fact to the contract. The City shall not be precluded or estopped, 
notwithstanding any such measurement, estimate, or certificate and payment in accordance therewith, 
from recovering from the Contractor and the Contractor’s sureties such damages as it may sustain by 
reason of the Contractor’s failure to comply with the terms of the contract. Neither the acceptance by 
the Engineer nor any payment for or acceptance of the whole or any part of the work, nor any 
extension of time, nor any possession taken by the City, shall operate as a waiver of any portion of 
the contract, or of any power herein reserved, or any right to damages herein provided. A waiver of 
any other or subsequent breach of the contract shall not be held to be a waiver of any other or 
subsequent breach. 
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ARTICLE 109 - PROSECUTION AND PROGRESS 

109.1 Subletting or Assignment of Contract. 

The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of the contract or any 
portion thereof, or any right, title, or interest therein, without written consent of the Engineer. 
 
Consent to sublet any portion of the contract shall not be construed to relieve the Contractor of any 
responsibility for the fulfillment of the contract or to release the Contractor or the Contractor’s surety 
of liability under the contract and bond. 
 
The Contractor shall, at the time of the signature of the contract, notify the Engineer of the names of 
subcontractors proposed for the work and shall not employ any that the Engineer may within ten (10) 
days object to as unsatisfactory. The Contractor shall not change subcontractors without written 
approval of the Engineer. 
 
Requests for permission to sublet any portion of the contract shall be in writing and accompanied by 
a showing that the organization which will perform the work is particularly experienced and 
equipped for such work. 
 
The Contractor shall be fully responsible to the City for the acts and omissions of subcontractors and 
of persons and organizations either directly or indirectly employed by the Contractor. 
 
Nothing contained in the contract documents shall create any contractual relation between any 
subcontractor and the City. 
 
All work performed for the Contractor by a subcontractor will be pursuant to an appropriate written 
agreement between the Contractor and subcontractor which specifically binds the subcontractor to 
the applicable terms and conditions of the contract documents for the benefit of the City. Such 
agreement shall be available for review upon demand of the Engineer. 
 
The Contractor shall not sublet over forty (40) percent of the total contract amount without written 
consent of the Board of Public Works. 
 
109.2 Prosecution of the Work. 

The Contractor shall begin the work within seven (7) days after the date of written notice to proceed. 
 
Definite notice of intention to start work shall be given to the Engineer at least seventy-two (72) 
hours in advance of beginning work. 
 
The Contractor shall employ an ample labor and supervisory force and provide construction 
equipment properly adapted to the work and of sufficient capacity and efficiency to accomplish the 
work in a safe and workmanlike manner at the rate of progress specified. All equipment shall be 
maintained in good working order and provision shall be made for immediate emergency repairs. 
 
Should the Contractor fail to maintain the rate of progress required to complete the work within the 
contract time specified, the Engineer may require that additional labor or equipment be placed on the 
work, or a reorganization be effected in order that the work will be brought up to schedule and 
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maintained there. Should the Contractor fail to comply therewith, the Engineer may proceed under 
the provisions of these Specifications. 
 
In the event work is prosecuted during adverse weather conditions, the Contractor will be required to 
exercise such precautions necessary to produce satisfactory work, and shall protect the finished work 
from the elements. It is agreed and understood that the cost thereof has been included in the unit 
prices bid for the various items of work in the contract and that no extra compensation will be 
allowed therefore. 
 
If it is desirable to begin work before the above mentioned date, the Contractor shall establish a 
mutually acceptable date with the City Engineer. The Contractor shall limit work hours to 7:00 a.m. 
to 7 p.m. Monday-Saturday unless approved by the Engineer in writing. No work shall be allowed on 
holidays unless approved by the Engineer. 
 
109.3 Limitations of Operations. 

At any time when, in the judgment of the Engineer, the Contractor has obstructed or closed, or is 
carrying on operations on a greater portion of the road than is necessary for the proper prosecution of 
the work, the Engineer may require the Contractor to finish the sections on which work is in progress 
before work is started on any additional section. 
 
109.4 Character of Workers. 

The Contractor shall, at all times, enforce strict discipline and good order among personnel, 
subcontractors and others employed on the work, and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned. 
 
All supervisors and workers shall have sufficient skill and experience to properly perform the work 
assigned to them. Workers engaged in special work or skilled work shall have sufficient experience 
in such work and in the operation of the equipment and tools required to perform all work properly 
and satisfactorily. 
 
All persons employed on the work will be courteous and respectful to all others working at or present at 
the site, including City employees or other representatives and members of the public.  Contractor’s 
employees will create and maintain a welcoming, respectful, and inclusive work environment and are 
strictly prohibited from engaging in unruly, abusive, violent, bullying, or other threatening or 
intimidating behavior or language, and are strictly prohibited from engaging in harassment or 
discrimination on the basis of a person’s race, sex, gender, gender identity, gender expression, religion, 
creed, color, age, disability/handicap, marital status, HIV status, source of income, familial status, 
ancestry or national origin, sexual orientation, arrest record, conviction record, current or past military 
service, less than honorable discharge, use or non-use of lawful products off the employer’s premises 
during non-work hours, physical appearance, political beliefs, or the fact that a person is a student.   
 
If any person employed on the work shall refuse or neglect to obey the directions of the Engineer, as 
to quality of work, character of the work or quality of materials, or be so incompetent or disorderly as 
to endanger the proper fulfillment of this contract, or otherwise engage in behavior contrary to this 
Section, such person shall, upon the written order of said Engineer, be at once removed from the 
project and not again employed on any part of the work. 
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Should the Contractor fail to remove such person or persons as required above, or fail to furnish 
suitable and sufficient personnel for the proper prosecution of the work, the Engineer may withhold 
all estimates which are or may become due, or the Engineer may suspend the work by written notice 
until such orders are complied with. 
 
109.5 Methods and Equipment. 

The Contractor shall provide and furnish the machinery, equipment and tools necessary to perform 
the work. These shall be in such condition and of such capacity as will produce work of satisfactory 
quality and complete the work within the contract time. 
 
Equipment shall be such that no injury to the roadway, pavement, structures, adjacent property, or 
other highways will result from its use, and it shall conform to the requirements set forth in detail 
under specific items or classes of work. 
 
The Contractor shall not operate vehicles or equipment over the subgrade, base course, or pavement 
which may cause damage to the subgrade, base course or pavement. This restriction applies not only 
to the type of vehicles or equipment but also to the gross weights and loads of the vehicles or 
equipment. 
 
Before any personnel of the Contractor enter any access structure, catchbasin, or similar structure 
regardless of the location, it shall be tested for toxic and combustible gases and for oxygen deficiency 
with a detector provided by the Contractor. When any of the above conditions exist in a structure 
tested, that structure shall be completely vented and then retested until proven safe for entry and be 
continuously tested during the entire time personnel is within that structure. All cost of testing shall 
be considered incidental to the contract. 
 
Failure on the part of the Contractor to provide adequate equipment, maintained in proper working 
order, may be sufficient cause for suspension of specific operations until compliance is attained or 
may constitute cause for default of contract. 
 
When the methods and equipment to be used by the Contractor in accomplishing the construction are 
not prescribed in the contract, the Contractor is free to use any methods or equipment that will 
accomplish the contract work in conformity with the requirements of the contract. 
 
When the contract specifies that the construction be performed by the use of certain methods and 
equipment, such methods and equipment shall be used unless others are authorized by the Engineer. 
If the Contractor desires to use a method or type of equipment other than those specified in the 
contract, the Contractor may request authority from the Engineer to do so. The request shall be in 
writing and shall include a full description of the methods and equipment proposed to be used and an 
explanation of the reasons for desiring to make the change. If approval is given, it will be on the 
condition that the Contractor will be fully responsible for producing construction work in conformity 
with contract requirements. If, after trial use of the substituted methods or equipment, the Engineer 
determines that the work produced does not meet contract requirements, the Contractor shall 
discontinue the use of the substitute method or equipment and shall complete the remaining 
construction with the specified methods and equipment. The Contractor shall remove the deficient 
work and replace it with work of specified quality, or take such other corrective action as the 
Engineer may direct. No change will be made in basis of payment for the construction items involved 
nor in contract time as result of authorizing a change in methods or equipment under these 
provisions. 
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109.6 Suspension of the Work. 

The Engineer shall have the authority to order the partial or complete suspension of operations for 
such period or periods as the Engineer may deem necessary: 
 
1. In the interest of public safety and convenience, or 
 
2. Due to unsuitable weather and such other conditions as are considered unfavorable for 

prosecution of satisfactory work, or 
 
3. Due to the failure on the part of the Contractor to carry out orders given or to perform any or 

all of the provisions of the contract. 
 
Orders to suspend work shall be in writing. Unless specifically provided in the notice to suspend 
work, no additional or extra compensation or additional contract time will be allowed due to such 
suspension of operations. The Contractor may seek review of any suspension order not providing for 
additional compensation pursuant to Section 105.2 of these Specifications. 
 
The Contractor shall resume work on the project no later than the date fixed in the written notice 
from the City to the Contractor to resume work. 
 
109.7 Time of Completion. 

The time of completion of the work contemplated under the contract will be specified in the 
agreement in one of the following ways: 
 
1. A specific number of work days. 
 
2. A specific number of calendar days including Saturdays, Sundays, and holidays. 
 
3. A given calendar date on or before which the work shall be completed. 
 
Work shall be prosecuted effectively and diligently to completion. Failure to begin operations, or 
failure to diligently prosecute the work, may be considered as a breach of contract and render the 
Contractor liable to action under default of contract, or the revocation or suspension of the 
Contractor’s privilege to bid additional work, or both. 
 
It is understood that the rate of progress and the completion of the work within the time as specified 
is an essential part of the contract. 
 
The contract starting date, for purposes of determining contract time and extensions, is the seventh 
(7) day following the date of notification to begin work. 
 
Contract time will not be charged during periods of complete suspension of operations, when 
approved by the City in conjunction with an order by the Engineer suspending operations or when so 
provided in the special provisions. 
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No work day will be charged on a project when the Contractor does incidental work during such 
times as the Engineer deems that significant work on the project cannot be accomplished. This 
paragraph is not applicable to fixed completion date contracts. 
 
No project shall be deemed complete or accepted until all excess mud, terrace dirt, asphalt material, 
rocks and crushed stone have been removed from the sidewalk, terrace, gutter and pavement. Work 
days may be charged against the Contractor until all such cleanup is complete to the satisfaction of 
the Engineer. 
 
Contract time will be extended in an amount as is mutually agreed upon by the Engineer and the 
Contractor, on the basis of contract change orders involving alterations in the contract affecting the 
prosecution of work, or involving extra or additional work, when such alterations are necessary for 
the purposes or convenience of the City when such extra additional work is of such character or is 
ordered to be done at such a time that the amount of time reasonably necessary to perform such work 
is disproportionate to the contract time originally set up in the proposal. The agreement for extended 
time on this account shall be arrived at concurrently with and as a part of the consideration for the 
specific alteration or extra or additional work covered by that order. In the event no specific mention 
thereof is made in such order the value of the extra or additional work will be included in the 
computation for extension or contract time for increased value of work as hereinafter set forth. 
 
In the event that the money value of work completed, exclusive of such extra or additional work for 
which additional time had been agreed upon as herein before set forth, is in excess of the amount of 
the original contract, the contract time will be extended proportionately in an amount, computed to 
the nearest whole day, in the ratio that the final cost of the work exclusive of the final cost of such 
extra or additional work for which additional time had been agreed upon as previously set forth, 
bears to the total amount of the original contract. When a contract completion date is stipulated, the 
equivalent contract time for this purpose will be construed as the total elapsed calendar days between 
the contract starting date and the contract completion date. 
 
Permitting the Contractor to continue and finish the work or any part of it after the time fixed for its 
completion, or after the date to which the time for completion may have extended, shall in no way 
operate as a waiver on the part of the City of Madison of any of its rights under the contract. 
 
In the event that a Contractor, in one letting, should be awarded two or more projects of a similar 
nature, then the letters of notification for each similar project shall be sent to the Contractor to begin 
work, at consecutive fourteen (14) day intervals. The City reserves the right to vary this schedule 
because of time of year or other circumstances that may affect a specific project. 
 
109.8 Delays and Extensions of Time. 

Should the Contractor find it impossible to complete the work on or before the time for completion as 
specified in the contract, the Contractor may, at any time prior to the expiration of the time stipulated 
for completion, make a written request to the Board of Public Works for an extension of time, setting 
forth therein the reasons which the Contractor believes will justify the granting of the request. If the 
Board of Public Works finds that the work was delayed because of conditions beyond the control of 
the Contractor, it may grant an extension of time for completion in such amount as it finds to be 
warranted and justified. 
 
If the Contractor is delayed at any time in the progress of the work by any act of the City, or by any 
other Contractor employed by the City, or by any changes ordered in the work, or by strikes, 
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lockouts, fire, unusual delay in transportation, unavoidable casualties or any causes beyond the 
Contractor’s control, or by any causes for which the Engineer may justify the delay, then the time of 
completion shall be extended for such reasonable times as the Board of Public Works may decide, 
provided the Contractor provides written notice of the cause of delay within ten (10) days after it first 
occurs. 
 
If no schedule or agreement is made stating the dates upon which drawings shall be furnished to the 
Contractor, then no claim for delay shall be allowed for the City’s failure to furnish drawings until 
two (2) weeks after demand for such drawings and not then unless such claims be reasonable. 
 
109.9 Liquidated Damages. 

Should the Contractor fail to complete the work within the time specified in the contract, or within 
such extra time as may have been allowed by extensions, there shall be deducted from any monies 
due or that may become due the Contractor, or in the event no monies are due, the Contractor shall 
pay to the City, the sum set forth in the following schedule for each and every day that the work shall 
remain uncompleted. Liquidated damages shall also be due if the Contractor is unable to meet any 
interim completion dates as specified in the contract. This sum shall be considered and treated not as 
a penalty but as fixed, agreed and liquidated damages due the City from the Contractor by reason of 
inconvenience to the public, added cost of engineering and supervision, maintenance of detours and 
other items which have caused an expenditure of public funds resulting from the Contractor’s failure 
to complete the work within the time specified in the contract.  
 
Liquidated damages shall be assessed at 40% of rates below, if the project has been surface paved 
and the only remaining work is restoration. The contractor shall maintain an acceptable rate of 
progress as determined by the Engineer. If the rate of progress is not acceptable, liquidated damages 
shall be assessed at the full rate as listed below. 
 
Per Section 107.1 the maximum cumulative total time in which any residential property is completely 
without driveway access is twenty (20) calendar days. The City of Madison shall assess the 
contractor $100 per calendar day per driveway when exceeding the maximum allowable closure. 
 
Per Section 107.7 or as modified in the contract special provisions, the contractor shall not restrict 
traffic during peak hours on streets with a functional classification of collector or arterial. The City of 
Madison shall assess the contractor $1000 per occurrence for working during peak hours. 
 
Per Section 109.2 work hours shall be limited to 7:00 a.m. to 7 p.m. The City of Madison shall assess 
the contractor $1000 per occurrence for working before 7 a.m. or after 7 p.m. 
 
The fixed, agreed and liquidated damages shall be assessed, unless otherwise specified, in 
accordance with the following schedule, which represents the City’s estimate of damages at the time 
of contracting: 
 

Contract Amount 
Contract Amount Daily Charge 

From More Than To and Including Calendar Day Working Day 
$0 $50,000 $225.00 $400.00 

50,000 100,000 425.00 870.00 
100,000 300,000 550.00 1,115.00 
300,000 500,000 800.00 1,600.00 
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500,000 1,000,000 1,200.00 2,250.00 
1,000,000 2,000,000 1,450.00 2,750.00 
2,000,000 ----- 1,750.00 3,500.00 

 
109.10 Default on Contract. 

If in the opinion of the Engineer the Contractor: 
 
1. Fails to begin the work under the contract within the time specified; or 
 
2. Fails to perform the work with sufficient workers and equipment or with sufficient materials 

to insure the completion of said work within the specified time; or 
 
3. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew 

such work as shall be rejected as defective and unsuitable; or 
 
4. Discontinues the prosecution of the work; or 
 
5. Fails to resume work which has been discontinued within a reasonable time after notice to do 

so; or 
 
6. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency; 

or 
 
7. Allows any final judgment to stand against the Contractor unsatisfied for a period of forty-

eight (48) hours; or 
 
9. Makes an assignment for the benefit of creditors; or 
 
10. Is determined to be in violation of the provisions of the contract relative to hours of labor, 

wages, character and classification of workers employed; or 
 
11. Fails to maintain insurance coverage as required; or 
 
12. For any other cause whatsoever fails to carry on the work in an acceptable manner, 
 
then the Engineer shall give notice in writing to the Contractor and the Contractor’s surety of such 
delay, neglect, or default, specifying the same, and directing that said default be cured. 
 
If the Contractor, within a period of ten (10) days after the date of such notice, shall not proceed in 
accordance therewith, then the City shall, upon written certification by the Engineer of the fact of 
such delay, neglect or default and the Contractor’s failure to comply with such notice, have full 
power and authority to forfeit the rights of the Contractor and at its option: 
 
1. Call upon the surety to complete the work in accordance with the terms of the contract; 
 
2. Take over the work, including any or all materials and equipment on the ground as may be 

suitable and acceptable, and complete the work by or on its own force account; 
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3. Enter into a new agreement for the completion of said contract according to the terms and 
provisions thereof; 

 
4. Use such other methods as, in the opinion of the City, shall be required for the completion of 

said contract in an acceptable manner. 
 
All resulting costs and charges incurred by the City, including the cost of completing the work under 
contract, shall be deducted from any monies due or which may become due on such contract. In case 
the expenses so incurred by the City shall be less than the sum which would have been payable under 
the contract if it had been completed by said Contractor, then said Contractor shall be entitled to 
receive the difference subject to any claims for liens thereon which may be filed with the City or any 
prior assignment filed with it, and in case such expense shall exceed the sum which would have been 
payable under the contract, the Contractor and the surety shall be liable and shall pay to the City the 
amount of such excess. 
 
109.11 Removal of Equipment. 

In the case of annulment or termination of this contract before completion from any cause whatever, 
the Contractor, if notified to do so by the City, shall promptly remove any part or all of the 
Contractor’s equipment and supplies from the property of the City, failing which the City shall have 
the right to remove such equipment and supplies at the expense of the Contractor. 
 
109.12 Contractor’s Right to Stop Work or Terminate Contract. 

If the work should be stopped under an order of any court, or other public authority, for a period of 
three (3) months, through no act or fault of the Contractor or anyone employed by the Contractor, or 
if the Engineer should fail to make a partial payment within thirty (30) days after it is due; or if the 
City shall fail to pay the Contractor within a reasonable time any sum certified by the Engineer; then 
the Contractor may, upon seven (7) days written notice to the City and the Engineer, stop work or 
terminate this contract and recover from the City payment for all work executed and any loss 
sustained upon any plant or materials. 
 
109.13 Emergency Deferment or Cancellation of Contract. 

The Board of Public Works and the Contractor, in the event of a national emergency that creates a 
shortage of materials, labor, or equipment, (1) by reason of war conditions involving the United 
States, or (2) by reason of orders of the United States Government or its duly authorized agencies, or 
(3) executive order with respect to prosecution of war or national defense, may upon a finding by the 
Board that such emergencies do exist, and by reason of which such Contractor is unable to proceed 
with the work under the contract, defer such work in whole or in part, or cancel such contract, or any 
part thereof, as hereinafter provided. 
 
109.13(a) Deferment. 

In all cases where work under the contract is deferred, it shall be done by written agreement between 
the City and Contractor stating the terms and conditions of such deferment. If agreement upon the 
terms and conditions of such deferment cannot be agreed upon, the original contract is to remain in 
full force and effect. 
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109.13(b) Cancellation. 

Where the contract, or any portion thereof, is terminated or canceled for reasons other than those 
enumerated in Section 109.12, and the Contractor released before all items of work included in his 
contract have been completed, payment will be made for the actual items of work completed at 
contract unit prices, or agreed prices where no unit prices are contained in the contract, and no claim 
for loss of anticipated profits shall be considered. 
 
Acceptable materials, obtained by the Contractor for the work, that have been inspected, tested and 
accepted by the City and that are not incorporated in the work, may, at the option of the Board of 
Public Works be purchased from the Contractor at actual cost as shown by receipted bills at such 
points of delivery as may be designated by the Engineer. 
 
If agreement upon the terms and conditions of cancellations of all or any part of the contract cannot 
be agreed upon, the original contract, or uncompleted part thereof, shall remain in full force and 
effect. 
 
109.14 Mobilization. 

Mobilization shall consist of the work and operations necessary for the movement of personnel, 
equipment, supplies and incidentals to the project site, and for the establishment of all Contractor’s 
offices, buildings, sanitary and other facilities necessary for work on the project; and of all other 
work and operations which must be performed or for which costs must be incurred before beginning 
work on the various items on the project site. 
 
Mobilization will be measured for payment as a single complete unit of work, acceptably performed. 
This item of work, measured as provided above, shall be paid for one time during the life of the 
contract at the contract lump sum price for Mobilization, which price shall be full compensation for 
supplying and furnishing all materials, facilities and services, and for performing all work necessary 
for the completion of this item, including all necessary repetitions caused by any and all suspensions 
of the work during the life of the contract. The contract lump sum shall be payable to the Contractor 
in accordance with the following schedule: 
 
1. When twenty-five (25) percent or more of the original contract amount is earned, fifty (50) 

percent of the amount bid for Mobilization will be paid. 
 
2. When seventy-five (75) percent or more of the original contract amount is earned, one 

hundred (100) percent of the amount bid for Mobilization will be paid. 
 
When the contract does not include a separate contract item for Mobilization, then all the work herein 
before prescribed, required and performed will not be separately measured for payment, but will be 
considered incidental to other items in the contract. 
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ARTICLE 110 - MEASUREMENT AND PAYMENT 

110.1 Measurement of Quantities. 

The Contractor will be paid for the actual amount of work performed in accordance with the contract, 
as shown by the final measurements or on the basis of plan quantities. 
 
All work completed under the contract will be measured for payment by the Engineer according to 
United States standard measure units. The method of measurement and computations to be used in 
the determination of quantities of material furnished and of work performed under the contract will 
be those specified for the various items elsewhere in these Specifications or generally recognized as 
conforming to good engineering practice. 
 
The completed work will be measured for final payment by the Engineer, as to determine the 
quantities of such items of work performed, except when contract change orders have been executed 
providing for other methods of measurement. 
 
All materials shall be delivered in vehicles bearing plainly legible identification marks and numbers. 
The Engineer reserves the right to measure truck bodies to check the volumes marked on tickets for 
materials paid for on a volume basis. 
 
Each load of material shall be accompanied by a ticket which shall show the type of material, the 
volume or weights (gross, tare and net), the vehicle identification marks and numbers, the date, and 
the source of the material. Material tickets for pay items received on the project shall be presented to 
the City Inspector within twenty-four (24) hours after delivery. Tickets presented after this time may 
be rejected due to the inability of the City to substantiate the basis of material delivered to the 
project. 
 
Individual loads of material which are specified for measurement by the cubic yard shall be measured 
to the nearest cubic yard except where such materials are weighed for measurement. Material 
specified to be measured by the cubic yard may be weighed and the weights will be converted to 
cubic yards for payment purposes. Select Fill materials will be considered to have a unit weight of 
2,835 pounds per cubic yard. Factors for conversion from weight measurements to volume 
measurements for other materials will be determined by the Engineer before such method of 
measurement of pay quantities is used. 
 
Material specified to be measured by the ton (2,000 pounds) shall be weighed on platform scales or 
other approved scales, furnished by and at the expense of the Contractor. Said scales shall be 
satisfactory to the Engineer and they shall be tested by the Engineer or by authorized testing firms or 
agencies as often as the Engineer may deem necessary to insure the accuracy of the scales. 
 
The term “gage”, when used in connection with the measurement of plates, will mean the U. S. 
Standard Gage, except that when reference is made to the measurement of metal sheets used in the 
manufacture of corrugated metal pipe, metal plate pipe culverts and arches, and metal cribbing, then 
the term “gage” will mean that specified in AASHTO Designation: M 36 or M 167 for galvanized 
steel sheets and will mean that specified in AASHTO Designation: M 196 or M 197 for aluminum 
alloy sheets. 
 
When the term “gage” refers to the measurement of wire, it will mean the wire gage specified in 
AASHTO Designation: M 32. 
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When standard manufactured items are specified such as fence, wire, plates, rolled shapes, pipe, 
conduit, etc., and these items are identified by gage, unit weight, section, dimensions, etc., such 
identification will be considered to be nominal weights or dimensions. Unless more stringently 
controlled by tolerances in cited Specifications, manufacturing tolerances established by the 
industries involved will be accepted. 
 
110.2 Partial Payments. 

Partial payments based on the value of the work satisfactorily performed or satisfactory materials 
furnished, at contract or agreed unit or lump sum prices, will be made to the Contractor as the work 
progresses, except that partial payments will not be made if the Contractor is in noncompliance with 
any order given to the Contractor by the Engineer pursuant to the contract. 
 
Twice each month (provided that a payment of $1,000 or more becomes due, which amount may at 
the Engineer’s discretion be reduced for contracts of $25,000 or less) the Contractor will prepare an 
estimate of the quantities of work performed and the value thereof at contract or agreed unit or lump 
sum prices. The estimate will be prepared on forms provided by the Engineer. After review and 
acceptance of the estimate by the Engineer, the City shall issue a partial payment.  
 
The first demographic records are due when twenty five (25) percent of the contract total has been 
paid or by the second pay request, whichever comes first. Payment may be held until these records 
are submitted. 
 
The quantities included shall be computed to reflect the approximate amount of work completed, or 
substantially completed under each of the pertinent contract items to the date of the estimate less, in 
each case, an allowance adequate to cover contingencies and costs still to be incurred incident to 
finishing, maintaining, repairing and restoring of the work, and to cover possible variations between 
the contract and final quantities in instances where contract quantities are used as a basis for the 
estimate. 
 
The Engineer may, upon presentation by the Contractor of receipted bills, freight bills or other 
satisfactory evidence of payment, include in the estimate prepared for partial payment the value of 
nonperishable materials which are to form a part of the completed work, produced or purchased, and 
delivered and stored in the vicinity of the work at such location where they will be available for 
ready incorporation into the work. The amounts paid for such materials shall go to reduce the amount 
of other partial or final payments due to the Contractor for the work performed as the materials are 
incorporated into the completed work. 
 
From the total amount of the estimate, determined as provided above, there shall be deducted an 
amount equal to five (5) percent of the total amount of such estimate to be retained by the City until 
fifty (50) percent of the work has been completed. At fifty (50) percent completion, further partial 
payments shall be made in full to the Contractor and no additional amount shall be retained unless 
the Engineer certifies that the job is not proceeding satisfactorily in accordance with Section 110.5 
herein or, the amount retained is not sufficient to provide for recovery of liquidated damages 
assessable against the Contractor. At fifty (50) percent completion or at any time thereafter, when the 
progress of the work is not satisfactory, additional amounts may be retained but, in no event shall the 
total retainage be more than ten (10) percent of the value of the work completed. When the work has 
been substantially completed except the work which cannot be completed because of weather 
conditions, lack of materials or other reasons which in the judgment of the Engineer are valid reasons 
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for noncompletion, the Engineer may make additional payments retaining at all times in the amounts 
sufficient to cover the estimated cost of the work still to be completed or in the alternative may pay 
out the entire amount retained and receive from the Contractor a guarantee in the form of a bond or 
other collateral sufficient to insure the completion of the job. 
 
The payment of any current estimate prior to final acceptance of the work by the City shall in no way 
constitute acceptance of the work, nor in any way prejudice or affect the obligation of the Contractor, 
to repair, restore, correct, renew or replace any defects or imperfections in the construction or in the 
strength or quality of the materials used in or about the construction of the work under contract and 
its appurtenances, or any damage due or attributable to such defects, which defects, imperfections or 
damage shall have been discovered on or before the final inspection or acceptance of the work. The 
Engineer shall be the sole judge of such defects, imperfections or damage and the Contractor shall be 
liable to the City for failure to correct the same as provided herein. 
 
The City reserves the right to pay the Contractor with checks that are made payable to the Contractor 
and one or more subcontractors. In addition, pursuant to the requirements of Wis. Stat. Sec. 779.15, 
the City may also directly pay a subcontractor to satisfy a valid public improvement lien. 
 
110.3 Setoffs. 

Where any deductions from or forfeitures of payment in connection with the work of this contract are 
duly and properly declared or imposed against the Contractor, in accordance with the terms of this 
contract, State Laws or Ordinances of the City, the total amount thereof may be withheld from any 
money whatsoever due or to become due the Contractor under the contract, and when deducted shall 
be deemed and taken as payment in such amount. The City also has the equitable right to set off 
against any sum due and payable the Contractor under this contract any amount the City determines 
the Contractor owes the City, whether arising under this contract or any other agreement or 
otherwise. 
 
110.4 Unpaid Wages. 

Whenever, in the opinion of the Engineer, it may be necessary for the progress of the work to secure 
to any of the employees engaged in the work under this contract any wages which may then be due 
them, the City is hereby authorized to pay the employees the amount due them or any lesser amount, 
and the amount so paid them as shown by their receipts, shall be deducted from any monies that may 
be or become payable to the Contractor. 
 
110.5 Acceptance and Final Payment. 

When the work has been accepted by the Engineer in accordance with Section 105.15, the Engineer 
will prepare the final estimate of the quantities of the various classes of work performed. After the 
Contractor reviews and accepts the final estimate, and after the Contractor submits remaining 
demographic records and Committed Cost Status Reports the Engineer will recommend to the 
Finance Director that the final payment be made. Within thirty (30) days after such action the 
Contractor will be paid the entire sum then due, subject to deductions for prior payments and setoffs 
under the contract. 
 
All prior partial estimates and payments shall be subject to correction in the final estimate and 
payment. 
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The making of final payment shall not release the surety nor constitute a waiver of rights by the City. 
The guarantee of Section 105.16 is cumulative and not exclusive. 
 
110.6 Payment Withheld. 

Notwithstanding any responsibility of the surety and the Contractor for the following matters, the 
City may withhold, or on account of subsequent discovered evidence, nullify the whole or a part of 
any certificate to such extent as may be necessary to protect itself from loss on account of: 
 
1. Defective work not remedied. 
 
2. Claims filed against the Contractor. 
 
3. Failure of the Contractor to make payments in a timely fashion to subcontractors or for 

laborers or material, in accordance with Wis. Stats 66.0135(3)(a). 
 
4. A reasonable doubt that the contract can be completed for the balance then unpaid. 
 
5. Damage to another Contractor. 
 
When the above grounds are removed, payments shall be made for amounts withheld because of 
them. 
 
110.7 Differing Site Conditions. 

The Contractor shall promptly, and before such conditions are disturbed, except in the event of an 
emergency, notify the Engineer by written notice of: 
 
1. Subsurface or latent physical conditions of the site differing materially from those indicated 

in this contract, or 
 
2. Unknown physical conditions at the site, of an unusual nature, differing materially from those 

ordinarily encountered and generally recognized as inherent in the work of the character 
provided for in this contract. 

 
The Engineer shall promptly investigate the conditions. If the Engineer finds that such conditions do 
materially differ and cause an increase or decrease in the Contractor’s cost of, or the time required 
for, performance of any part of the work under this contract, whether or not changed as a result of 
such conditions, an equitable adjustment shall be made and the contract modified in writing 
accordingly. 
 
No claim of the Contractor under this Section shall be allowed unless the Contractor has given the 
required notice, except that the Engineer may extend the prescribed time. 
 
No claim by the Contractor for an equitable adjustment hereunder shall be allowed if asserted after 
final payment under this contract. 
 

http://docs.legis.wisconsin.gov/document/statutes/66.0135
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110.8 Claims for Adjustment in Compensation. 

The compensation provided herein constitutes the total payment (subject to authorized adjustments) 
payable to Contractor for performing the work. All duties, responsibilities and obligations assigned to 
or undertaken by Contractor shall be at its expense without change in the Contract Price. This 
includes without limitation loss or damage arising from the nature of the work or from the action of 
the elements, or from any unforeseen difficulties which may be encountered during the prosecution 
of the work until the final acceptance by the Engineer, expenses incurred in consequence of the 
suspension or discontinuance of the work as herein specified; and for any infringement of patent, 
trademark, or copyright; and for completing the work according to the contract. 
 
Should the Contractor contend that it is entitled to additional compensation, Contractor shall within 
seven (7) days after the occurrence of the event giving rise to the claim deliver written notice to the 
Engineer, stating the general nature of the claim. The Engineer shall render a timely decision. Claims 
not presented within seven (7) days above mentioned, but presented at some later time, shall not be 
entitled to have such review. 
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ARTICLE 201 - EXCAVATION CUT 

201.1 General. 

Excavation Cut shall consist of the loosening, loading, hauling and disposal of all materials of every 
description encountered in the performance of the work other than specific materials which have 
been classified and bid upon, including Rock Excavation, Removal of Miscellaneous Structures, and 
Clearing and Grubbing. This work shall include the removal and disposal of surface and base course 
and unsuitable materials, the trimming and finishing of the roadway, and maintaining such work in a 
finished condition until acceptance. 
 
Rock excavation shall include all hard, solid rock in ledges, bedded deposits and unstratified masses 
and all conglomerate deposits or any other material so firmly cemented as to present all the 
characteristics of solid rock; which material is so hard or so firmly cemented that, as determined by 
the Engineer, it is not practical to excavate and remove same with a backhoe except after thorough 
and continuous drilling and blasting or the use of hydraulic breakers or grinders (trenchers) or 
rippers. Backhoes as referred to above shall be taken to apply to a modern 225-net flywheel 
horsepower backhoe, having adequate power and being in good running condition in the hands of an 
experienced operator. Rock excavation shall also include all rock boulders necessary to be removed 
having a volume of one cubic yard (27 cubic feet) or more. Rock excavation shall not apply to plain 
or asphalt bound bases or surface courses of macadam, gravel, or broken stone. 
 
201.2 Construction Methods. 

201.2(a) Excavation Cut. 

All excavation as shown on the accompanying cross sections and plans shall be done by the 
Contractor to the line and grade established by the Engineer. All topsoil and organic materials shall 
be stripped from the project as shown on the cross sections, except all work done in the vicinity of 
any tree located in the terrace shall be completed in accordance with section 107.13 Tree Protection 
Specification and as directed by the Engineer. All earth subbase shall be compacted in accordance 
with the requirements for Standard Compaction, Section 202.3. The finished grade in the terrace shall 
be a straight line grade between the top of the curb and the top of the outside edge of the sidewalk. 
The Contractor shall make all major excavation of existing material in the area between the curb line 
and the property line before curb and gutter is installed. 
 
All excavation terminating on clayey soils shall be accomplished with a backhoe equipped with a 
cleaning bucket. No rubber tire equipment shall be allowed on a subgrade terminating on clayey soils 
except for the purpose of test rolling as directed in Section 201.5. 
 
No mechanical equipment or vehicles will be allowed over or on concrete curb and gutter, concrete 
sidewalk and concrete driveway aprons for at least seven (7) days after pouring of said structures or 
per Subsection 301.8(c), whichever is sooner; any damage caused by the Contractor shall be removed 
and replaced at the Contractor’s expense. No material either from or for the area back of the curb line 
shall be dumped or shoved onto new asphalt pavement for rehandling by mechanical equipment. 
 
Concrete curb and gutter, concrete sidewalk, concrete driveway aprons and pavements damaged or 
dislocated in line or elevation or both by the Contractor in the work of excavating, filling, rolling and 
grading shall be replaced by the Contractor immediately at the Contractor’s expense. The Contractor 
shall operate equipment in such a manner that equipment tires or tracks do not discolor, mark, and 
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damage existing curb and gutter, sidewalk or pavements. The Contractor shall take all necessary 
precautions to protect existing trees in the terrace. When the trees are to be removed, they shall be so 
designated by the Engineer and payment made as described under Clearing and Grubbing. 
 
The Engineer reserves the right to order additional excavation, when conditions of the subsoil require 
such extra work. The additional excavation shall be measured in the field and calculated from those 
measurements. Unless included as a bid item, payment for additional excavation shall be made on the 
basis of the unit price bid per cubic yard of Excavation Cut. Except when ordered by the Engineer, if 
the subbase has been undercut by the Contractor, then the Contractor shall, at no expense to the City, 
return the subbase under the roadway, curb and gutter and sidewalk to the correct grade with 
compacted crushed stone as directed by the Engineer. 
 
Unless otherwise specified, the Contractor shall dispose of all excess excavation cut, broken 
concrete, and debris at a site to be provided by the Contractor at no additional cost to the City. The 
contractor shall recycle 90% of all concrete, including pavement, curb and gutter and sidewalk, and 
asphalt pavement.  If the contractor can demonstrate a surcharge is being added to the tipping fee, the 
recycling requirement may be waived. The recycled material does not have to be used on the project 
from which it was removed. When a point of disposal of excess excavation cut is specified in the 
contract, then all excess excavation cut shall be the property of the City and shall be hauled to and 
dumped and spread at the point of disposal noted in the contract to the satisfaction of the Engineer. 
All costs of disposal of excess excavation cut shall be included in the unit price bid for Excavation 
Cut. When directed by the Engineer, the Contractor shall dispose of excess excavation at a point of 
disposal other than that noted in the contract. Where the length of haul is decreased the City shall 
deduct $0.20 per cubic yard per mile from the final payment for each cubic yard so disposed. When 
the length of haul is increased, the City shall add $0.20 per cubic yard per mile to the final payment 
for each cubic yard so disposed. There shall be allowed a minimum length of haul of four miles for 
the determination of the increase or decrease of the length of haul. When excess excavation is 
delivered to private properties or other sites by the Contractor without the Engineer’s permission, 
then the City shall deduct seven dollars ($7.00) per cubic yard from final payment for each cubic 
yard so disposed. The Contractor shall dispose of stones, broken rock and boulders at no cost to the 
City. 
 
During construction, the roadway, ditches and channels shall be maintained in a well drained 
condition at all times by keeping the excavation areas and embankments sloped to the approximate 
section of the ultimate earth grade. Blading or leveling operations will be required when placing 
embankments and during the process of excavation except when such excavation is in ledge rock or 
areas where leveling is not practical or necessary. If it is necessary, in the prosecution of the work, to 
interrupt existing surface drainage, sewers, or under-drainage, temporary drainage shall be provided 
until permanent drainage work is completed. The construction of all temporary drainage installations 
shall be considered as incidental to the construction of the work. The Contractor shall be responsible 
for and shall take all reasonable and necessary precautions to preserve and protect all existing tile 
drains, sewers, and other sub-surface drains, or parts thereof, which in the judgment of the Engineer 
may be continued in service without change. Any and all damages to such facilities resulting from 
negligence or carelessness on the part of the Contractor’s operations shall be repaired at the 
Contractor’s expense. 
 
All suitable material removed from excavation shall be used in the construction of the terraces, as far 
as practicable, and at such other places as shown on the plans. All excavated slopes or areas and all 
embankment slopes or areas, designated to be covered with topsoil, shall be undercut or underfilled 
to the necessary depth to provide for the specified amount of topsoil to be placed and finished to the 
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required grade lines and section. Excavating shall be so performed as to avoid removing or loosening 
any material outside the required slopes, and any such material which may be removed or loosened 
shall be replaced and thoroughly compacted to the required cross section. All intersecting roads, 
approaches, entrances and driveways shall be graded as shown on the plans or as laid out in the field 
by the Engineer. The work of constructing intersections and private entrances, trimming shoulders 
and slopes, finishing and blading the earth subgrade and completing the ditches to proper alignment, 
grade and cross section shall follow the rough grading closely. Grading operations shall not be 
performed to the detriment of the work of trimming and finishing the roadway and blading and 
maintaining the roadbed and earth subgrade. The area of erosive land exposed to the elements by the 
grading operations at any one time shall be subject to the approval of the Engineer and the duration 
of such exposure prior to final trimming and finishing of the area shall be as short as practicable. 
Construction in and adjacent to storm sewers, rivers, streams, lakes, or other waterways shall be 
performed in such a manner as to avoid washing, sloughing or deposition of materials into such 
waterways which would obstruct or impair the flow thereof thus endangering the roadway or stream 
banks, or which would result in undue or avoidable contamination, pollution or siltation of such 
waterways. The Engineer shall have full authority to order the suspension of grading and other 
operations pending the adequate and proper performance of the trimming, finishing and maintenance 
work or to restrict the area of erosive land exposed to the elements. 
 
The grading, trimming and finishing shall be completed prior to construction of the base course. 
Adjustment in slopes, to avoid injury to standing trees or to harmonize with existing landscape 
features, especially at the intersection of cuts and fills, shall be made and the transition to such 
adjusted slopes shall be gradual. The crests of earth cut banks shall be rounded as indicated on the 
plans or as directed by the Engineer. All earth slopes shall be constructed to a surface that will merge 
with adjacent terrain and be in substantial accordance with the cross sections. The horizontal serrated 
condition of slopes ordinarily left by excavating equipment shall be partially smoothed by means of 
blading or other operations so the slopes will have a general contour of the required slope but may be 
slightly rough and irregular. During grading operations and pending placement of base course, the 
Contractor shall provide continuous maintenance of the entire roadbed and perform all blading and 
repair work necessary to keep the grade smooth and to the required grade and cross section. 
Washouts caused by erosion shall be refilled with acceptable material and properly compacted. 
 
No project shall be accepted until all excess mud, terrace dirt, asphalt material, rocks and crushed 
stone have been removed from the sidewalk, terrace, gutter and pavement. Work days may be 
charged against the Contractor until all cleanup is complete and to the satisfaction of the Engineer. 
 
Excavation for sidewalks, and driveways and placement of topsoil is not included in excavation cut 
but shall be subsidiary work to the respective bid items. 
 
The volume of concrete curb and gutter and concrete pavement to be removed is included in the total 
excavation. 
 
The work involved with the placement of suitable fill obtained on site through excavation cut shall be 
considered as subsidiary work pertaining to excavation cut. The work shall include the formation, 
compaction, shaping, sloping, trimming, finishing and maintaining of embankments consisting of fill 
materials obtained on site and all other work incidental thereto. 
 
The work involved with the placement of salvable select fill materials obtained on site through 
excavation cut shall be considered as subsidiary work pertaining to excavation cut unless the 
Proposal includes separate bid items for such materials. 
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The Contractor shall limit the excavation at all tree locations in accordance with section 107.13 Tree 
Protection Specification. All costs shall be considered incidental to Excavation Cut. 
 
201.2(b) Rock Excavation. 

Rock, when encountered in excavation, shall be removed to a depth of six (6) inches below the earth 
subgrade between the outer limits of the shoulder slopes. In the event design details covering the 
depth of rock excavation are incorporated in the plans, the work shall conform thereto. When 
excavation methods chosen and employed by the Contractor leave undrained pockets in the rock 
surface, the Contractor shall, at no expense to the City, properly drain such depressions or, when 
permitted by the Engineer, fill the depressions with approved impermeable material. Excavation of 
rock cuts shall be performed by such methods and with such equipment that the resulting backslopes 
conform to the slopes shown on the plans or to the slopes designated by the stakes set for excavation, 
without creating depressions in or substantial displacement of material outside the lines, limits or 
slope planes defined by the stakes. The backslopes in rock cut shall be “scaled” to dislodge loose 
rock, and material so removed shall be disposed of in the manner prescribed for other excavation. 
The slopes of rock cuts when designated to receive topsoil shall be undercut the necessary depth to 
provide for placing the specified amount of topsoil and finished to the required section. 
 
201.2(c) Test Rolling Street Subgrades and Base Course Preparatory to Paving. 

All test rolling shall be on subgrade, unless test rolling on base course is authorized by the Engineer 
as provided herein. 
 
The truck shall test roll the section in the presence of the Engineer. Test rolling shall be 
accomplished in a series of traverses parallel to the centerline of the street. The truck shall traverse in 
the general location of each lane of the street, but at least two traverses shall be performed in the 
roadway. (Streets measuring thirty-two (32) feet from face of curb to face of curb shall be considered 
as having three lanes.) 
 
Additional passes along the traverse, as directed by the Engineer, shall be performed to fix the 
location of soft or yielding areas. Soft or yielding areas, rolling or wave action of the subgrade, 
depressions, transverse cracking and/or alligator cracking resulting from the test roll shall be 
indicative of an unsatisfactory subgrade. Such areas shall be repaired, consolidated, and retested as 
determined by the Engineer. 
 
Unsatisfactory areas in fill sections shall be repaired at the expense of the Contractor. Unsatisfactory 
areas in cut sections shall be paid for as excavation cut and the applicable select fill item(s). 
 
On private contracts the Developer and the Developer’s consulting Professional Engineer may jointly 
request the Engineer to permit test rolling on the installed base course rather than the subgrade. On 
City of Madison contracts the decision to test roll on the installed base course or the subgrade will be 
made by the Engineer. The construction methods for test rolling of the installed base course shall be 
the same as those methods prescribed for testing on the subgrade, except that the perceptible 
displacement or yielding of base course shall be considered indicative of an unsatisfactory subgrade. 
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201.2(d) Finish Grading. 

Work under this item shall include final grading of the entire site to the finish grades as shown on the 
plan set or as directed in the field, preparing the site for seeding, matting and mulching. The seed bed 
and finish grades shall be set and approved by the field engineer or his designee prior to seeding the 
site. 
 
201.3 Description. 

201.3(a) Under Drain, 6 Inch, Wrapped. 

This work shall include all labor, equipment, materials, and incidentals required to install and 
connect six-inch perforated pipe under drain, wrapped, including open graded base course and 
geotextile fabric, as shown on the plans or as directed by the Engineer. See the City of Madison 
Standard Specification for Public Works Construction, Standard Detail Drawing 4.05 for additional 
information. 
 
All costs associated with the connection of the under drain to the inlet, as shown on the plans or as 
directed by the Engineer, shall be considered incidental to this item. 
 
The work involved with the placement of the Geotextile Fabric, type SAS as herein provided, and the 
perforated pipe shall be in accordance with Sections 612 of the latest edition of the Standard 
Specifications for Highway and Structure Construction of the State of Wisconsin, Department of 
Transportation, except as modified herein. 
 
201.3(b) Geotextile Fabric, Type SAS (Non-Woven). 

This work shall be in accordance with Section 645 of the latest edition of the Standard Specifications 
for Highway and Structure Construction of the State of Wisconsin Department of Transportation and 
as herein provided. Geotextile Fabric, Type SAS (Non-Woven) shall be used in undercut areas. 
 
201.3(c) Test Rolling Street Subgrades and Base Course Preparatory to Paving. 

This work shall be in accordance with the pertinent provisions of Article 201 and 202 of the Standard 
Specifications, unless revised by the Engineer 
 
201.4 Materials. 

201.4(a) Under Drain, 6 Inch, Wrapped. 

The geotextile fabric shall comply with the requirements for Geotextile Fabric, Type SAS (Non-
Woven). 
 
The Perforated Pipe Under Drain shall comply with the requirements of Section 612.2.5 of the latest 
edition of the Standard Specifications for Highway and Structure Construction of the State of 
Wisconsin, Department of Transportation. 
 
The Pipe Wrapping shall comply with the requirements of Section 612.2.8 of the latest edition of the 
Standard Specifications for Highway and Structure Construction of the State of Wisconsin, 
Department of Transportation. 
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Open Graded Base Course shall meet the requirements of size No. 2 of 501.2.5.4.5 of the latest 
edition of the Standard Specifications for Highway and Structure Construction of the State of 
Wisconsin, Department of Transportation. 
 
201.4(b) Geotextile Fabric, Type SAS (Non-Woven). 

The fabric shall comply with the following requirements: 
 

Test Method Minimum Value 
Tensile Strength (lbs) ASTM D-4632 200 
Puncture Strength (lbs) ASTM-4833 95 
Apparent Opening Size (U.S. Standard Sieve) ASTM D-4751 70 
Permittivity (Gal/min/ft2) at 50 mm ASTM-4491 25 

 
201.4(c) Test Rolling Street Subgrades and Base Course Preparatory to Paving. 

The Contractor shall furnish a fully loaded tri-axle dump truck for test rolling. The truck shall be 
equipped with tires used for highway use (non-floatation) with 100 psi or greater inflation pressure. 
Test rolling shall be conducted with the “pusher axle(s)” wheels off the roadway. The Contractor 
shall provide a ticket to document the gross weight of the truck. 
 
201.5 Method of Measurement. 

Unless otherwise specified in the Contract, the pay quantity for Excavation Cut will be the sum of the 
quantity for “unclassified excavation” and for additional excavation, including undercut.  
 
The quantity of unclassified excavation to be paid for as Excavation Cut shall be set forth in the 
contract plans without measurement thereof. Any earthwork modifications to the contract plan 
quantity caused by corrections or revisions of the original contract plans which have been approved 
by the Engineer will be measured in cubic yards in its original position, computed by the method of 
average end areas. The contract quantity shall be adjusted upward or downward accordingly to 
determine the final pay quantity. 
 
Additional excavation, including undercut, shall be measured in the field and the volume in cubic 
yards shall be computed from those measurements. 
 
Rock Excavation shall be measured in the field, the vertical measurements for determining end areas 
extending from the surface of the rock to a depth of six (6) inches below the subgrade. Where Rock 
Excavation is encountered in an area previously included as Excavation Cut, the volume of 
Excavation Cut shall be reduced by the volume of Rock Excavation. 
 
Boulders and surface stone of one (1) cubic yard or more in volume will be measured individually 
and the volume computed from average dimensions taken in three directions. 
 
The installation of Under Drain, 6 Inch, Wrapped as described above shall be measured by the lineal 
foot of completed and accepted work. 
 
Geotextile Fabric, Type SAS (Non-Woven) shall be measured by the square yard of surface area 
upon which the fabric has been placed and accepted. 
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201.6 Basis of Payment. 

The contract price for all Article 201 items listed above shall be payment in full for furnishing and 
installing fabric, all equipment, tools, labor and incidentals necessary to complete the work of 
excavation and related work. This shall include placement of suitable materials within the project 
limits as specified in Subsection 201.2(1) and disposal of excess or unsuitable materials as specified. 
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ARTICLE 202 - FILL 

202.1 Description. 

This item shall consist of furnishing and placing and compacting materials in accordance with these 
Specifications, the Contract, as shown on the plans and cross sections, or as directed by the Engineer. 
The work shall be done at the locations and to the lines and grades as shown on the plans or as 
directed by the Engineer. 
 
202.2 Materials. 

202.2(a) Fill. 

Suitable material for fill shall consist of earth which is free from boulders, masonry or other 
unacceptable materials. Earth containing sod, organic matter or humus shall not be included in this 
classification. This classification does not include Select Fill and Topsoil. 
 
202.2(b) Select Fill. 

Select Fill shall refer to processed or selected natural materials. The material shall consist of sand, a 
mixture of sand with gravel, crushed stone, or crushed concrete, more generally identified as pit run 
sand, pit run sand and gravel, crushed stone base course, crusher run crushed stone, and crushed 
concrete. The gradation of the material shall be such that not less than one hundred (100) percent 
passes a six (6) inch sieve, not less than eighty-five (85) percent by weight passes a three (3) inch 
sieve, and not less than twenty-five (25) percent by weight passes a Number 4 sieve. The material 
shall be free from dirt, debris, frozen materials, vegetable matter, and lumps or balls of clay. The 
source and the material to be used for the various purposes shall be subject to the approval of the 
Engineer. 
 
The definitions set forth below shall apply to this material: 
 
1. Sand (Pit Run Sand): granular material almost entirely passing the Number 4 sieve and 

predominantly retained on the Number 200 sieve. The gradation of the material passing the 
Number 4 sieve shall meet the requirements for 209.2.1 and Grade 1 or Grade 2 of Section 
209.2.2, “Gradation of Material Passing the No. 4 Sieve”, of the latest edition of the Standard 
Specifications for Highway and Structure Construction of the State of Wisconsin, 
Department of Transportation. 

 
2. Gravel: rounded to subangular granular material, predominantly retained on a Number 4 

sieve, obtained from deposits created by the reduction or disintegration of rock.  
 
3. Crushed Stone: hard, durable particles of crushed stone resulting from the artificial crushing 

of rock, boulders, or large cobble stones. 
 
4. Crushed Concrete: granular material resulting from the artificial crushing of hardened 

concrete. 
 
5. Crushed Aggregate (Gradation #4, 9” Maximum size): That Gradation #4 is to be a sorted or 

screened blast or shot rock. Gradation shall be such that not less than one hundred (100) 
percent passes a six (6) inch sieve, not less than eighty-five (85) percent by weight passes a 
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three (3) inch sieve, and not less than twenty-five (25) percent by weight passes a Number 4 
sieve. 

 
6. Crushed Aggregate (Gradation #5, Breaker Run): Gradation shall be such that not less than 

one hundred (100) percent passes a six (6) inch sieve, not less than eighty-five (85) percent 
by weight passes a three (3) inch sieve, and not less than twenty-five (25) percent by weight 
passes a Number 4 sieve. 

 
The materials to be used as Select Fill for the various purposes intended including constructing 
embankments, backfilling excavations for unsuitable materials, backfilling trenches, and backfilling 
excavations for structures, shall be as specified in the special provisions or on the Proposal page 
when Select Fill is included as a bid item. 
 
202.2(c) Salvable Crushed Stone. 

When directed by the Engineer, the Contractor shall segregate salvable crushed stone, free of earth, 
debris and vegetable matter, from the existing pavement, and shall use the same as a Select Fill 
material under concrete curb and gutter, concrete sidewalk and pavement. This work will be 
considered incidental to Excavation Cut unless the Proposal Page includes a bid item for Salvable 
Crushed Stone. 
 
202.2(d) Clear Stone. 

Clear stone shall conform to gradation no. 1 as specified in Section 401.1(b) - Materials. 
 
202.2(e) Crushed Stone. 

Crushed stone shall conform to either gradation no. 2 for 1-1/4” or gradation no. 3 for 3/4” as 
specified in Section 401.1(b) - Materials. 
 
202.2(f) Topsoil. 

Turf/General Use Topsoil shall be a humus bearing soil composed of <70% silt, <70% sand, and 
<30% clay. Topsoil shall be adapted to the sustenance of plant life and commonly known as black 
dirt. Topsoil shall be free of noxious/ invasive weeds, stones, debris, and vegetable material, and free 
of excess peat, sand, or clay. Topsoil used in street terraces and on the property side of sidewalk shall 
be pulverized and/or shredded. 
 
Engineered Soil, found in section 211.2(a), shall be used for non-turf infiltration projects, e.g., rain 
gardens, bioretention basins, or special projects defined by the engineer. 
 
Planting Mix Topsoil, shall be a mix of 2:1:1 pulverized and/or shredded general use topsoil (as 
described above), sand and compost respectively. Planting Mix Topsoil shall be thoroughly mixed 
off-site before spreading. Planting Mix Topsoil shall be used for non-turf non-infiltration projects, 
e.g., landscaped areas, terraces that are to be planted with native seed mix or edible plantings, or 
special projects defined by the engineer. 
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202.2(g) Riprap Filter Fabric.  

Riprap Filter Fabric shall consist of furnishing and installing geotextile fabric, Type HR in 
accordance with the latest edition of the Standard Specifications for Highway and Structure 
Construction of the State of Wisconsin, Department of Transportation and these special provisions. 
 
202.3 Construction Methods. 

202.3(a) General. 

Where the terms “Standard Compaction” and “Special Compaction” appear herein, they shall be as 
defined in Subsections 202.3(b) and 202.3(c) below. 
 
Fill materials except Select Fill, Salvable Crushed Stone and Topsoil shall be compacted in 
accordance with the requirements for Standard Compaction unless otherwise specified herein or in 
the Contract. Select Fill materials and Salvable Crushed Stone materials shall be compacted in 
accordance with the requirements for Special Compaction unless otherwise specified in the Contract. 
Topsoil shall be lightly compacted in order to minimize future settlement. 
 
The material to be used for backfilling the excavations for unsuitable materials shall be Breaker Run 
conforming to requirements of Subsection 402.2(f). The material for the backfilling of excavations 
for bridges, culverts, retaining walls and other structures shall be Select Fill as defined in Subsection 
202.2(b) of these Specifications. Such materials shall be compacted in accordance with the 
requirements for Special Compaction. 
 
Fill material to be used in the construction of embankments under sidewalks, curbs and pavements 
shall consist of suitable material for fill as defined in Subsection 202.2(a). The maximum size of the 
material in the upper portion of the embankment, within twelve (12) inches of the subgrade, shall be 
less than six (6) inches in any dimension. All areas under such embankments shall be stripped of all 
topsoil and organic materials, and shall be compacted in accordance with the requirements for 
Standard Compaction before the Fill material for the embankment is placed. Fill material for such 
embankments shall not be placed on frozen ground. Fill materials for such embankments shall be 
compacted in accordance with the requirements for Special Compaction. 
 
Fill materials to be placed in those portions of embankments under sidewalks, curbs and pavements 
which lie beyond the limits of assumed two-to-one slopes extending outward and downward from the 
outer limits of the finished construction may consist of materials conforming to the requirements of 
Fill material as defined in Subsection 202.2(a) of these Specifications, except that such materials may 
contain sod, organic matter and humus. Such materials shall be compacted in accordance with the 
requirements for Standard Compaction. The Engineer may waive this density requirement for 
unstable materials permitted to be placed in embankments outside the above designated slopes. 
 
Fill material shall not be compacted when the moisture content is such as to cause excessive rutting 
by the hauling equipment, or excessive displacement or distortion under the compacting equipment. 
Where such conditions exist, the fill material shall be allowed to dry prior to compacting. When 
necessary, drying of such fill material shall be accelerated by aeration or manipulation by means of 
blade graders, harrows, discs or other appropriate equipment. 
 
When the fill material does not contain sufficient moisture to compact properly, water shall be added 
in quantities deemed necessary to aid and accelerate and to secure effective compaction. 
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Topsoil shall be placed at least four (4) inches thick, lightly compacted to minimize future settlement, 
and shall be graded and raked to the satisfaction of the Engineer. Finished Topsoil areas shall be free 
of stones, road materials or lumps of dirt. 
 
202.3(b) Standard Compaction. 

The fill material shall be deposited, spread and leveled in layers not exceeding twelve (12) inches in 
thickness before compaction. Each layer of the spread and leveled fill material shall be compacted to 
the degree that no further appreciable consolidation is evidenced under the action of the compaction 
equipment. The required compaction shall be attained for each layer before any fill material for a 
succeeding layer is placed thereon. 
 
Hauling and leveling equipment shall be routed and distributed over each layer of the fill material in 
such a manner as to make use of the compaction afforded thereby. Should the Engineer determine 
that such compaction is satisfactory and sufficient, further compaction will not be necessary nor shall 
special compaction equipment be required. Should the Engineer determine that the compaction is not 
satisfactory or sufficient, special compaction equipment shall be used to accomplish the compaction. 
Such special compaction equipment shall include tamping rollers, pneumatic-tired rollers, vibratory 
rollers, or other types of equipment designed for compaction which will produce the required results 
in the materials encountered and be subject to the approval of the Engineer. 
 
202.3(c) Special Compaction. 

Upon the properly prepared ground surface, the fill material shall be deposited, spread and leveled in 
layers generally not exceeding twelve (12) inches in thickness before compaction. Each layer of the 
spread and leveled fill material shall be compacted, by means of suitable compaction equipment, to 
not less than the specified density before the succeeding layer is placed. 
 
All fill material placed within the limits of assumed two-to-one slopes extending outward and 
downward from the outer limits of the finished construction shall be compacted to not less than the 
density specified below. 
 
Fill material in embankments of six (6) feet or less in height shall be compacted to at least ninety-five 
(95) percent of maximum density for their full depth. Fill material in embankments over six (6) feet 
in height shall have the top six (6) feet compacted to not less than ninety-five (95) percent of 
maximum density, and those portions more than six (6) feet below the finished subgrade shall be 
compacted to at least ninety (90) percent of maximum density. 
 
The maximum density shall be determined in accordance with the test method for Laboratory 
Compaction Characteristics of Soil Using Modified Effort, ASTM Designation D 1557. The density 
of compacted fill material shall be determined in accordance with the Test for Density of Soil-in-
Place by the Sand-Cone Method, ASTM Designation D 1556, the Test for Density of Soil and Soil 
Aggregate in Place by Nuclear Methods, ASTM Designation D 2922, or by other approved methods. 
 
In the event the material in the density sample differs in percentage of aggregate retained on a No. 4 
sieve from that in the sample upon which maximum density was determined, the maximum density 
shall be adjusted in accordance with approved procedure. 
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The foregoing density requirements will not apply to portions of embankments constructed of 
materials which, because of numerous large stones or high percentages of material retained on the 
No. 4 sieve, cannot in the determination of the Engineer be accurately tested in accordance with the 
above procedures for determining maximum or in place dry density. 
 
202.3(d) Subgrade Compaction in Cuts. 

The finished earth subgrade in cut sections for a width equal to the width of the proposed 
construction shall be compacted as provided for Standard Compaction, unless Special Compaction is 
called for in the Contract. 
 
On grading projects where Special Compaction is required, the finished earth subgrade in cut 
sections to the width above described and to a depth of at least six (6) inches shall be compacted to at 
least ninety-five (95%) percent of maximum density. Determination of maximum density and 
attained density in the earth subgrade shall be in accordance with the methods prescribed for Special 
Compaction. 
 
202.3(e) Riprap Filter Fabric.  

The geotextile fabric shall be installed per the construction plan set or as directed by the Engineer in 
the field. 
 
202.4 Method of Measurement. 

Fill and select fill materials obtained on site through Excavation Cut will not be measured for 
payment but will be considered subsidiary to Excavation Cut as specified in Subsection 201.2(a) 
except that Salvable Crushed Stone, if included in the Proposal as a bid item will be measured in 
cubic yards in place in its final location by the method of average end areas or other methods 
acceptable to the engineer. 
 
Fill obtained off-site as borrow shall be measured in cubic yards in place at the borrow site, 
computed by the method of average end areas with no correction for curvature or in tons based on 
tickets received by the Engineer for each load.  
 
Select Fill shall be measured in cubic yards or tons, as designated in the Contract, based on tickets 
received by the Engineer for each load of Select Fill. 
 
Topsoil shall be measured in square yards of actual area which has been topsoiled in the limits of 
construction or as designated by the Engineer. 
 
Riprap Filter Fabric shall be measured by the square yard in place. 
 
All tickets for materials delivered to a City of Madison project shall be presented to the City 
representative on the project within twenty-four (24) hours after delivery of the materials to the 
project. Tickets presented after the time specified may be rejected due to inability to substantiate 
actual use of the materials on the project. Payment for Fill Borrow per ton or Select Fill will not be 
made for any amounts not substantiated by a ticket received by the Engineer. 
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When materials specified to be measured by the cubic yard have been weighed, the weights will be 
converted to cubic yards for payment purposes. Fill materials will be considered to have a unit 
weight of 2,835 pounds per cubic yard. 
 
202.5 Basis of Payment. 

Fill items, measured as provided above shall be paid for at the contract unit price for Fill Borrow, 
Select Fill, Select Fill [Type], Crushed Stone, Clear Stone, Breaker Run. Such payment shall be 
considered full compensation for furnishing, hauling, placing, and compacting the specified material, 
including all equipment, tools, labor and incidentals necessary to complete the work as specified. 
 
Salvable Crushed Stone, measured as provided above shall be paid for at the contract unit price per 
cubic yard only if the item is included in the Proposal. Such payment shall be considered full 
compensation for excavating, stockpiling, placing, and compacting the specified material, including 
all equipment, tools, labor and incidentals necessary to complete the work as specified. 
 
Topsoil, measured as provided above shall be paid for at the contract unit price per square yard. Such 
payment shall be considered full compensation for furnishing, hauling, placing and fine grading the 
specified material, including all equipment, tools, labor and incidentals necessary to complete the 
work as specified. 
 
Geotextile fabric, measured as provided above shall be paid for at the contract unit price per square 
yard for Riprap Filter Fabric. Such payment shall be considered full compensation for furnishing and 
installing the fabric, including all equipment, tools, labor and incidentals necessary to complete the 
work as specified. 
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ARTICLE 203 - REMOVAL OF MISCELLANEOUS STRUCTURES 

203.1 Description. 

This work shall consist of removing, wholly or in part, pavements, surface and base courses, curb 
and gutter, sidewalks, crosswalks, driveways, steps, masonry, surface drains, guard rail, fences, 
poles, buildings, tree grates access structures, catchbasins, inlets, storm and sanitary sewer pipes 
occurring within the right-of-way, whether specified or subsequently found necessary and required. 
This work shall also consist of salvaging and disposing of the resulting materials and backfilling the 
resulting trenches and pits; or, when specified, the abandoning of sewer access points, catchbasins, or 
inlets by closing, filling or sealing as hereinafter provided. 
 
Removing Pavement shall consist of the removal of Portland cement concrete pavement or base 
(reinforced and non-reinforced) including all surface or other pavements superimposed thereon. 
 
Removing Concrete Sidewalk shall consist of the removal of concrete sidewalk, crosswalks, and 
driveways, reinforced and non-reinforced. 
 
Sawing Asphalt Pavement, Full Depth and Sawing Concrete Pavement, Full Depth shall consist of 
full depth sawing of old, existing, concrete or asphaltic pavement and curb and gutter. Sawcutting 
concrete curb and gutter, sidewalks and driveways shall be incidental to Remove Concrete Curb and 
Gutter, Sidewalk and Drive. Full depth sawcuts of concrete pavement shall be made with diamond 
blades. 
 
203.2 Construction Methods. 

203.2(a) Removing Structures. 

All existing structures, with all attached parts and connections, shown on the plans to be removed, or 
that interfere with the new construction, shall be entirely removed within the limits shown, unless 
otherwise provided. No equipment or devices shall be used which might damage structures, facilities, 
or property which are to be preserved and retained. All operations necessary for the removal of any 
existing structure, which might endanger the new construction, shall be completed prior to the 
construction of the new work. 
 
All walls, piers, surface drains, foundations and similar masonry structures shall be removed entirely 
unless otherwise directed by the Engineer. 
 
In removing sewer access structures, catchbasins and inlets, all incoming and outgoing pipes shall be 
disconnected and any live sewers shall be rebuilt and properly reconnected and a satisfactory bypass 
service shall be maintained during such construction operations. If the SAS is connected to CIPP, the 
contractor shall sawcut the host pipe and the liner before removing the existing SAS to avoid 
shifting. The contractor shall then remove the host pipe to expose the liner. If the liner is damaged 
during removal of the host pipe, the contractor is responsible for installing a short liner that’s 
compatible with the existing liner in the affected section of pipe after the SAS is installed. Proposed 
active sewer mains shall remain free of debris or concrete plugs throughout the duration of 
construction. The void area left from the structure removal shall be backfilled as specified in 
203.2(e). Any pipe plugs required shall be incidental to removing the sewer access structure. The 
structure shall be removed and disposed of by the Contractor at a site to be determined by the 
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Contractor. All castings shall be delivered by the Contractor to the Engineering Service Building 
storage area at 1600 Emil Street. 
 
Sewer pipe designated for salvage shall be removed, stored, transported and handled in a manner that 
will preclude damage to the pipes. 
 
When a portion of the existing structure is to be retained, care shall be taken during construction 
operations so as not to impair the value of the retained portion. Reinforcing bars which are to be left 
in place so as to project into new work as dowels or ties shall not be injured during removal of the 
concrete. 
 
In removing pavement, curb, gutter, sidewalk, crosswalks, driveways, steps and similar structures, 
where portions of the existing structure is to be left in the surface of the finished work, the structure 
shall be removed to an existing joint, or full depth saw cut and chipped to a true line with a face 
perpendicular to the surface of the existing structure. Sufficient removal shall be made to provide for 
proper grades and connections to the new work. 
 
In removing sewer pipe, the work shall include removing the pipe as called out on the plan set. Pipe 
to be removed that is in the same trench as a new pipe shall not be compensated as remove pipe and 
shall be considered to be part of the new pipe installation. This includes unidentified pipe that is 
smaller than 10 inches in diameter. 
 
If the pipe to be removed ends along a pipe run, as opposed to ending at a structure, the Contractor 
shall end the removal with a saw cut of the existing pipe and plug the remaining end(s) as directed by 
the Engineer. Plugging the remaining pipe to which the pipe being removed was connected shall be 
considered incidental to removing the pipe if the pipe is smaller than 10” in diameter. If the pipe is 
10” in diameter or larger, plugging the end(s) shall be compensated for under a separate bid item 
(pipe plug). If the Contractor, for his convenience, decides to remove a section of pipe to a full 
section, the additional removal shall not be given consideration for additional compensation. 
 
Where existing culverts, sewer access points, catchbasins and similar structures are to be extended or 
otherwise incorporated in the new work, only such part or parts of the existing structure shall be 
removed as are necessary to provide a proper connection to the new work. The connecting edges 
shall be cut, chipped and trimmed to the required lines and grades without weakening or damaging 
the part of the structure to be retained. 
 
Buildings to be removed shall be razed, all material and debris resulting therefrom disposed of, and 
any resulting openings backfilled. The building or buildings to be removed will be designated in the 
contract by a general description and with reference to a survey station. All buildings to be removed 
and all materials resulting from the razing of buildings shall become the property of the Contractor 
unless otherwise provided in the contract. The City assumes no responsibility for the condition of any 
building at any time, and no guarantee is made or implied that any building will remain in the 
condition the bidder finds it when the building is examined incident to preparing the proposal. The 
Contractor shall procure all permits necessary for razing and removing buildings, including those 
necessary where streets or alleys are obstructed by the work. The razing of buildings and the removal 
of the materials thereof shall be performed in a safe manner and in compliance with the requirements 
of the Wisconsin Department of Industry, Labor and Human Relations and any applicable City 
ordinances. Where hazardous conditions are created incidental to the contract operations, the 
Contractor shall furnish, erect and maintain suitable barricades to protect and safeguard the public. 
The Contractor shall notify public utility companies and the City Engineer serving the building in 
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sufficient time, prior to razing operations, to permit them to disconnect, plug, and/or remove such of 
their facilities as may be in the building. Municipal water service lines shall be shut off at the curb 
boxes and sewer connections shall be tightly plugged or sealed. Unless otherwise provided, the 
removal of a building shall include the removal of foundation walls and the basement floor. Before 
backfilling, all debris shall be removed. Holes shall be broken in basement floors to permit drainage. 
 
203.2(b) Sawing Asphalt Pavement, Full Depth and Sawing Concrete Pavement, Full Depth. 

The sawing operation shall be performed so that the surface to remain is generally vertical for its full 
depth. 
 
Sawcuts shall not exceed into concrete pavement placed in the work under contract and shall not 
exceed into existing pavements more than six (6) inches beyond the limits designed by the Engineer. 
 
The sludge from sawing shall be removed from the pavement upon completion of each sawcut by 
methods which minimize the amount of sludge flowing onto or being deposited on the pavement of 
any live traffic lane. 
 
The Contractor shall note that it is unlawful to discharge sawcut sludge into lakes, streams, and storm 
sewer without a DNR permit. Illegal discharge into the storm sewer will not be permitted by the City 
and is subject to fines imposed by the Wisconsin DNR. 
 
All traffic control devices shall be clean of any sludge deposits by darkness of the day in which the 
deposition occurs. 
 
203.2(c) Abandoning Structures and Pipes. 

If the contract calls for abandoning sewer access structures, catchbasins, or inlets, they shall be 
thoroughly cleaned and the existing pipe connections shall be plugged. Any pipe plugs required to 
abandon the sewer access structure shall be incidental to abandoning sewer access structures. The 
roofs of the structure shall be removed. The walls of the structures shall be removed to a depth of two 
feet or more below the finished grade. The floor of the structure shall have a minimum of five (5) 
three (3) inch holes punched or drilled through. The void area left from the structure that was 
abandoned shall be backfilled as specified in 203.2(e). 
 
Abandoning pipe with slurry shall require the entire pipe be filled with slurry. Vent holes may be 
required by the Engineer to verify there are no voids left in the pipe. Sawcutting and removal of the 
existing pipe at the limits of abandonment shall be included in this item. The slurry shall conform to 
Type A Slurry Mix as specified in Section 301.9 of these specifications. 
 
Pipe shall be abandoned by plugging the end(s) of the pipe and shall be compensated for as pipe 
plug(s) if over 10" in diameter. 
 
Abandoned pipes or pipes to be abandoned that are encountered in a trench while installing or 
removing pipes shall be plugged per this section. If the abandoned pipe is less than ten (10) inches, 
plugging the pipe shall be considered incidental to installing or removing or abandoning sewer pipes. 
 
Service shall be maintained in existing sewers until the replacement sewers or appropriate bypasses 
approved by the Engineer have been installed, at such time bulkheads or plugs may be placed. 
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Contractor shall contact and coordinate with other utilities so that they may plug their own facilities. 
 
203.2(d) Disposing of Materials. 

All materials having salvage value shall be carefully removed to avoid damage and shall be disposed 
of as follows: 
 
1. Sewer access structures, catchbasin and inlet castings shall be hauled to the Engineering 

Service Building storage yard at 1600 Emil Street. 
 
2. All privately owned corrugated culverts shall be placed on the owner’s property at the time of 

grading. 
 
3. All (non-hazardous) City owned pipe shall be hauled to the Engineering Service Building 

storage area at 1600 Emil Street. 
 
4. All concrete, stone, brick and other materials shall be disposed of by the Contractor at a site 

to be furnished by the Contractor at no cost to the City. 
 
5. All existing tree grates shall be carefully removed and delivered to the City of Madison Parks 

Division at 4600 Sycamore Avenue. The Contractor shall notify City Forestry, City of 
Madison, (608) 266-4891 to schedule delivery. 

 
6.  Asbestos Pipe Removal. All pipe containing Regulated Asbestos Containing Material 

(RACM) must be abated by a licensed abatement contractor. In accordance with NR447 and 
DHS159, ensure that DNR and DHS receives a completed Notification of Demolition and/or 
Renovation (DNR Form 4500-113) (r 4/11), or subsequent revision via U.S. mail, hand 
delivery, or using the online notification system at least 10 days prior to beginning any 
construction or demolition. The Contractor shall pay all associated fees. The Contractor shall 
comply with all Department of Natural Resources and Department of Public Health licensing 
and regulations for removal and disposal of all RACM. 

 
 Asbestos Testing. If a contractor suspects that a pipe being removed contains asbestos or is 

identified on the City’s construction plans or utility records as containing asbestos, the pipe 
shall be tested for asbestos. All asbestos Testing shall be done by a licensed abatement 
contractor. Contractor shall excavate and expose asbestos pipe in accordance to Article 
508.1(a) of the Standard Specifications. It is the discretion of the Contractor to locate utilities 
by either a trench excavation or by a pothole technique. The Contractor shall backfill the 
excavation after sampling, or, protect the site with additional safety fencing as directed by the 
Engineer until the test results are obtained and the Contractor can begin removal operations, 
if necessary. The Contractor shall schedule an asbestos abatement contractor three days prior 
to needing sampling of potentially asbestos containing material. Samples will be collected 
and results will be provided to the Engineer within 24 hours of sampling being completed. 

 
203.2(e) Backfilling. 

All trenches, holes and pits resulting from the removal or abandoning of pipe and other 
miscellaneous structures shall be filled with satisfactory soil or select fill, placed in layers not more 
than twelve (12) inches in thickness. Select backfill shall be required for any structure or pipe within 
the roadway that will not be filled with another structure or pipe. All fill material required shall be 
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considered incidental to the removal or abandonment. Each layer shall be thoroughly compacted by 
means of approved tampers, rollers or vibrators. Water shall not be used to expedite settlement of 
backfill except with the approval of the Engineer; this provision shall not be construed to require an 
excavation to be dewatered before placing backfill, if backfilling can be performed in such manner as 
to displace the water or prevent its entrapment in the backfill. 
 
Unless otherwise provided in the contract, backfilling shall be made to the elevation of the natural 
ground, the proposed finished earth subgrade or finished slopes, as may be necessary due to the 
location of the removed structure. 
 
203.3 Method of Measurement. 

Unless otherwise provided, this work will be measured in the original position of the structures to be 
removed, as follows: 
 
1. Removing concrete pavement will be measured by area in square yards irrespective of the 

depth or number of courses encountered. Where removing concrete pavement consists of a 
rigid base having an asphalt surface extending beyond the lateral limits of the rigid base, such 
as a widened pavement, only the area occupied by the rigid base will be measured as 
removing concrete pavement, and that portion of the asphalt surface beyond the rigid base 
shall be removed and will be measured as Excavation Cut. 

 
2. The removal of flexible bases or portions thereof will be measured as Excavation Cut. 
 
3. Removing curb and gutter will be measured by length in linear feet, taken along the flow line 

of gutter for gutter or curb and gutter, and along face of curb for curb. 
 
4. Removing sidewalk, crosswalks and driveways will be measured by area in square feet. 
 
5. Removing steps shall be measured as the summation of the areas of the treads, computed by 

multiplying the width of the tread by the length of the tread out to out of integral wall, if any. 
 
6. Removing guard rail will be measured by length in linear feet and including end sections or 

anchorages. 
 
7. Removing surface drains will be measured as units. 
 
8. Removing fence will be measured by length in linear feet. 
 
9. Removing utility poles, pole stubs, access structures, catchbasins and inlets will be measured 

as units, including all attached parts and connections. 
 
10. Removing building will be measured as a unit for each specified building removed. 
 
11. Removing sewer pipes shall be measured by length in feet. 
 
12. Abandoning access structures, catchbasins, or inlets will be measured by units. 
 
13. Sawcutting will be measured in linear feet. 
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14. Abandon sanitary sewer pipe with slurry shall be measured by the cubic yard of slurry 
required to completely fill the void. Payment quantity shall not exceed the calculated void 
area. 

 
15. Pipe plug shall be measured as a complete unit for every pipe opening plugged as described 

above. 
 
16. Sawing asphalt pavement full depth and sawing concrete pavement, full depth, shall each be 

measured by the lineal foot of completed and accepted work. Overcuts beyond the limits 
shown on the plans or directed by the Engineer will not be measured for payment. 

 
17. Removing Tree Grate shall be measured by the unit each removed. 
 
203.4 Basis of Payment. 

The contract price for removing or abandoning pipe and other miscellaneous structures, as the case 
may be, shall be payment in full for sawcutting, trimming and chipping; for breaking down, 
removing, or sealing; for cutting, protecting or removing reinforcing steel, if any, as required; for 
procurement of any required work permits; for disposal of materials; for backfilling; for furnishing 
any required concrete masonry; and for furnishing all labor, tools, equipment and incidentals 
necessary to complete the item of work in accordance with the requirements of the contract. 
 
If the contract does not include a separate item for removal or abandonment of miscellaneous pipes, 
the removal or abandonment of existing miscellaneous pipes shall be considered incidental to other 
items of work and there shall be no payment for their removal. 
 
Sawcutting, measured as provided above, shall be paid for at the contract unit price bid for 
sawcutting, which price shall be payment in full for acquiring all permits, furnishing all labor, tools, 
equipment and incidentals necessary to complete the item of work in accordance with the 
requirements of the contract. 
 
The contract price for pipe plug shall include all labor, materials and incidentals to install a twelve 
(12) inch thick minimum bulkhead that covers the entire opening. The pipe plug shall consist of 
either mortared concrete brick or block; concrete of the class and grade specified for structures; or as 
specified on the plans. The Engineer may require pipes larger than thirty (30) inch diameter to be 
abandoned with concrete and reinforced bars. The method of construction shall be approved by the 
Engineer. 
 
Removing Tree Grate, measured as provided above, shall be paid at the contract unit price for work 
as described above. 
 
No additional compensation shall be made for the removal of concrete encased sewer pipe. 
 
When there is no unit price for Concrete Pavement Removal in the contract, it shall be understood 
and agreed that the contractor shall be paid $5.00 per square yard of concrete pavement removed. 
The void shall be backfilled with select fill and paid for under the appropriate bid item. 
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ARTICLE 204 - CLEARING AND GRUBBING 

204.1 Description. 

Clearing and Grubbing shall consist of cutting and disposing of trees and the removing and disposing 
of stumps, where designated on the plan or directed by the Engineer. 
 
Trees under three (3) inches in diameter, shrubs, brush, windfalls, logs and other vegetation within 
the right-of-way, where designated on the plan or directed by the Engineer, shall be removed at the 
Contractor’s expense. 
 
204.2 Construction Methods. 

Where trees cannot be felled without danger to traffic or injury to other trees, structures, or property, 
they shall be cut in sections from the top down. 
 
All desirable and structurally sound trees, saplings, or shrubs suitable for shade or street 
beautification purposes shall be saved unless otherwise ordered by the Engineer. Trees, saplings, and 
shrubs designated to be left in place shall not be damaged or injured by the Contractor. The absence 
of specific orders to remove trees, saplings, or shrubs shall be considered as orders to save the trees, 
saplings, or shrubs. Trimming of limbs of trees or saplings or trimming of shrubs shall not be done 
without the permission of the Engineer. 
 
All tree stumps shall be completely removed by excavation under proposed concrete sidewalk, 
concrete curb and gutter, all types of pavement, permanent structures, and at such other places as 
directed by the Engineer. In street terraces, boulevards and tree grate locations, tree stumps shall be 
ground to a depth of at least twenty-four (24) inches. Tree stumps under other areas in the right-of-
way may be removed with stump cutting machinery to a depth of at least twelve (12) inches below 
the original ground area in fill areas, and at least twelve (12) inches below the subgrade in cut areas. 
 
The Contractor shall provide a disposal area for all trees, stumps, limbs, brush and vegetation from 
the project at no additional cost to the City. 
 
Stumps, roots, brush, logs, limbs, and other debris resulting from clearing and grubbing shall not be 
burned on or near City property without the written permission of the Engineer, and the securing of 
permits for burning from the proper authorities. 
 
204.3 Method of Measurement. 

The quantity of Clearing or of Grubbing will be measured per inch diameter of tree or stump 
approximately 4-1/2 feet above the existing ground level but above the ground swell, and the 
diameter of the tree or stump shall be 1/3 of the measured circumference. The measurement for 
circumference and determination of diameter will be to the nearest full inch. Only trees or stumps in 
place, the circumference of which is nine (9) inches or more will be measured for payment. 
 
Trees with multiple trunks shall be measured individually at each trunk approximately 4-1/2 feet 
above the existing ground. 
 
Clearing and Grubbing will be measured separately, either by the station, square yard, inch-diameter 
or lump sum as the contract indicates. 
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By the Station 

The city will measure Clearing and Grubbing by the full 100-foot station acceptably completed, 
measured along the roadway centerline or reference line with each full 100-foot station starting and 
ending at a +00 station. If 2 or more roadways occur, the city will measure along the centerline or 
reference line of each roadway. For divided highways, the city will extend measurement units for 
each roadway, in width, from 5 feet outside the grading limit of that roadway to a line mid-way 
between the reference lines or centerlines for each roadway. 
 
The city will only include stations with a total of 12 inches or more of diameter determined as 
specified above. The city will include each station conforming to this criterion as a full station. 
 
By the Square Yard 

The city will measure Clearing and Grubbing by the square yard acceptably completed within the 
designated limits. The city will calculate the horizontal area bounded by the line of trunks cut or 
grubbed. The city will not measure outside the right of way limits or acquired easements. The city 
will include only areas containing trees or stumps with a 3-inch or greater diameter.  
 
By the Inch-Diameter 

The city will measure Clearing and Grubbing by the inch of diameter acceptably completed. The city 
will determine tree diameter by measuring the circumference approximately 4 1/2 feet above the 
existing ground level, but above the ground swell, and dividing by 3. The city will determine stump 
diameter, for stumps not resulting from the contractor’s clearing operations, by computing the 
average diameter of the stump top. The city will include only those in-place trees or stumps with a 3-
inch or greater diameter. The city will round circumference measurements and diameters to the 
nearest inch. 
 
By the Lump Sum 

Clearing and Grubbing shall be measured by the lump sum for the completed work. 
 
204.4 Basis of Payment. 

The contract unit price for Clearing or for Grubbing, per inch diameter, shall be payment in full for 
furnishing all labor and equipment for all clearing and grubbing actually required and performed, and 
the handling and disposal of all debris resulting from clearing and grubbing. 
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ARTICLE 205 - ADJUSTMENT OF CASTINGS 

205.1 General. 

The Contractor shall adjust all existing access structure frames, catchbasin frames, water and gas 
main valve boxes, water and gas service shutoff valve boxes, and lamp holes to the finished grade of 
the pavement, curb and gutter, terraces, sidewalks, and drive approaches. The Contractor shall notify 
the private and public utilities (water, gas, electric, telephone, cable television, Traffic Engineering, 
etc.) prior to commencing work on the project in order to allow the various utilities to locate and 
mark their facilities. The various utilities may bring main valve boxes and service shutoff valve 
boxes to grade, and they may adjust their access structure castings to grade, at the request of the 
Contractor. The Contractor shall make those adjustments not made by the various utilities. The 
Contractor shall furnish and maintain the necessary protection for the access structure frames, 
catchbasin frames, water and gas main valve boxes, water and gas service shutoff valve boxes and 
lamp holes to prevent damage either to the castings or to persons or property or others allowed to 
pass through the construction area. Upon completion of the work on the project, the various utilities 
will be notified to inspect, adjust and repair their facilities as required. The Contractor will be 
responsible for any damage to access structure frames, catchbasin frames, water and gas main valve 
boxes, water and gas service shutoff valve boxes, and lamp holes, and any costs of repair will be 
deducted from any payments made to the Contractor. 
 
205.2 Construction Methods. 

Adjusting sewer access structures and catch basin frames includes removing the existing casting; 
removing the existing adjusting blocks, bricking or rings to a sound brick, block, concrete barrel 
section or concrete roof base; installing new adjusting blocks, bricking, or rings to the required 
elevation; and reinstalling the existing casting to the rim elevation as indicated on the plan set or as 
directed in the field. The existing adjustments shall be disposed of off-site by the Contractor at a site 
to be determined by the Contractor. New adjusting blocks, bricking or rings shall be of solid concrete 
and shall be in accordance with the requirements of Standard Plate 5.7.15. Any “pin” type castings 
shall be removed and disposed of by the Contractor. If a new City of Madison Standard casting is 
required, one shall be salvaged from another structure on the job site designated for removal or if no 
acceptable castings are available on site, City Engineering shall provide one. 
 
If a new cone section is required to maintain less than 9 (nine) inches of adjusting rings, the 
contractor shall be paid for Adjust Sewer Access Structure, Bid Item 20501, contractor shall not be 
paid for Adjust Sewer Access Structure Casting, Bid Item 20506. 
 
The finished top elevation of castings in the paved area of streets shall be set with a string line at 
least forty (40) feet long set over the casting parallel to the street direction at the proposed finished 
grade of the street. 
 
All salvaged castings shall be the property of the City. The Contractor shall haul such replaced 
castings to the Engineering Service Building storage area at 1600 Emil Street and deposit the castings 
as directed by the person in charge of the storage area.  
 
Unless otherwise specified, the City shall furnish the new castings. The City shall issue replacement 
castings upon receipt of the Contractor’s written request and the Inspector’s certification. 
Replacement castings for storm and sanitary sewers shall be issued from the casting storage at the 
Engineering Service Building, 1600 Emil Street; the Contractor shall notify the Engineering Service 
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Building at telephone number 266-4430 at least one day in advance when new castings are required. 
Replacement castings for Water Utility access structures shall be issued from the casting storage at 
the Water Utility Operations Center, 110 South Paterson Street; the Contractor shall notify the Water 
Utility Operations Center at telephone number 266-4661 at least one day in advance when new 
castings are required. Replacement castings for Traffic Engineering electrical utility access structures 
shall be issued from the casting storage at the Traffic Engineering Shop, 1120 Sayle Street; the 
Contractor shall notify the Traffic Engineering Shop at telephone number 266-4767 at least one day 
in advance when new castings are required. The Contractor shall furnish all labor and equipment to 
load, transport and unload the castings from the site of the casting storage to the job site. 
 
All castings shall be set to final grade prior to placement of the asphaltic lower layer.  
 
205.3 Measurement and Payment. 

The adjustment and protection of water and gas main valve boxes and water and gas service shutoff 
valve boxes shall be considered incidental to the work, and no compensation will be made for their 
adjustment and protection, unless otherwise specified. 
 
The adjustment of access structure, catchbasin and castings shall be measured as units of each, and 
all costs, including labor, materials (except castings), loading, transporting and unloading both 
existing and replacement castings as specified in Section 205.2 above, disposal of materials, and 
incidentals necessary to complete the work shall be included in the unit prices bid for adjusting 
access structure castings or for adjusting catchbasin castings, as the case may be. Castings having an 
opening with an inside dimension of over twenty-four (24) inches shall be considered catchbasin 
castings. 
 
When the adjustment of access structure and catchbasin castings are not listed in the proposal as 
items on which to submit unit prices, the City will pay the Contractor for each such adjustment at the 
rate of $150.00 for each access structure casting adjusted, or $200.00 for each catchbasin casting 
adjusted, plus $20.00 per vertical inch for each inch of adjustment per casting in excess of six (6) 
inches, either up or down. These costs do not include the costs of castings. 
 
The costs of adjustment of all access structure and catchbasin castings installed on new access 
structures and catchbasins which are constructed as a part of the project shall be included in the unit 
prices bid for the structures involved. 
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ARTICLE 206 - OBLITERATING STREET 

206.1 Description. 

Obliterating Street shall consist of grading portions of the street that are required to be abandoned, 
and shall include scarifying or plowing areas of the old roadway. It shall include the removal and 
disposal of all types of surfacing including removal of Portland cement concrete pavement, brick 
pavement and rigid base courses. 
 
The removal and disposal or salvage of old bridges shall not be included under Obliterating Street. 
 
When removal and disposal or salvage of miscellaneous structures within the limits of Obliterating 
Street is not covered by separate bid items, such work shall be included under Obliterating Street. 
 
Seeding shall not be included under Obliterating Street. 
 
Obliterating Street shall apply only to those portions of the street designated for obliteration. 
 
206.2 Construction Methods. 

The ditches shall be filled and the roadway graded, either to approximately restore the original 
contour of the ground or to produce a contour which will merge with the contour of the adjoining 
land. Where feasible, waste material shall be placed in cuts on the old road. 
 
Pavements, curb and gutter, and similar rigid structures, for which no separate provision for disposal 
is included in the contract shall be removed. 
 
Old road surfacing of gravel, crushed stone and other nonrigid type, for which no separate provision 
of salvage or disposal is included in the contract and when underlying the proposed finished surface 
by less than one foot, shall be scarified or plowed to effectively mix the material with soil, or where 
feasible such surfacing material shall be bladed into the old ditches and covered with suitable soil. 
 
Rocks, boulders and surface stone encountered in the work shall be removed and disposed of. Stones 
of greater than six (6) inch size shall be placed not less than six (6) inches below the proposed 
finished surface, and within areas suitable for cultivation all stone shall be kept to a reasonable 
minimum in the upper eight (8) inches of completed embankment. 
 
Clearing and grubbing necessary to properly obliterate the street shall be construed to be a part of the 
item of Obliterating Street. 
 
After the rough grading is completed, the obliterated street shall be topsoiled. Upon completion of 
necessary topsoiling, the entire area of the old roadway as obliterated shall be harrowed, smoothed 
and seeded. 
 
Material with salvage value shall be removed to avoid damage. 
 
206.3 Method of Measurement. 

Obliterating Street will be measured by length along the old street center line in stations of 100 feet 
and fractions thereof. 
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The removal of specific miscellaneous structures, when a bid item under the contract, will be 
measured as provided under Article 203, Removal of Miscellaneous Structures. 
 
Seeding will be measured as provided under Article 207, Seeding. 
 
206.4 Basis of Payment. 

The item of Obliterating Street will be paid for at the contract unit price per station, which price shall 
be payment in full for all work specified herein, except as follows: 
 
If the contract includes separate items for removal of specific miscellaneous structures, such removal 
will be paid for separately. 
 
The item of Seeding will be paid for separately as provided in Article 207, Seeding. 
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ARTICLE 207 - SEEDING 

207.1 Description. 

This work shall consist of preparing seed beds, furnishing and sowing the required seed, furnishing 
and applying the required stabilizers, fertilizer, and mulching material on shoulders, slopes, pipe 
trenches, appurtenances and other areas, as shown on the plans or designated in the contract, or as 
ordered to be seeded by the Engineer, all in accordance with the requirements of these Specifications. 
 
Trench restoration shall include segregation of topsoil during the pipe installation for re-use as a seed 
bed, the creation of the seed bed and seed, fertilize and mulch of the pipe trench area. Salvaged 
topsoil shall be placed in the pipe trench area for restoration to a thickness of 4 inches. 
  
207.2 Materials. 

207.2(a) Seed. 

All seed shall conform to the requirements of the Wisconsin Statutes regarding noxious weed seed 
content. No seed shall be used on the work later than one year after the germination test date which 
appears on the label. 
 
Seed shall be tested when required in accordance with the methods and procedures used in making 
purity analyses and germination tests as adopted by the U.S. Department of Agriculture in the 
Administration of the Federal Seed Act. 
 
Seed Mixtures: 
 
1. Terrace Seed Mixes (Sun and Shade). Seed for terrace seed mixes shall be clean, latest 

crop seed of the varieties required, labeled in accordance with U.S. Department of 
Agriculture Rules and Regulations under the Federal Seed Act in effect at the time of 
delivery of seed. Seed shall be properly mixed. The seed shall be delivered in sealed 
containers to which is affixed a statement of guaranteed analysis for each seed variety 
furnished. Seed shall meet the following requirements and shall be subject to test at the 
expense of the owner by the State Seed Laboratory of the Wisconsin State Department of 
Agriculture. 

 
SUN TERRACE MIX 

Formulation Variety % Purity % Germination 
30% Dawson Red Fescue 95 85 
30% Puccinella Distans 99 85 
30% Geronimo Kentucky Bluegrass 95 85 
10% SR 4000 Perennial Rye Grass 98 90 

 
SHADE TERRACE MIX 

Formulation Variety % Purity % Germination 
60% Creeping Red Fescue 95 85 
30% Glade Kentucky Bluegrass 99 85 
10% SR 4000 Perennial Rye Grass 98 90 
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2. Detention Basin and Infiltration Basin Bottom Seed Mix: The seed mix shall consist of 
any of the following or approved equal: 

 
1) “Detention Basin Seed Mix” as manufactured by Prairie Nursery, Westfield, WI. 

Seed shall be placed at a rate of 10 lbs per acre. 
2) “Detention Basin Seed Mix” as manufactured by Prairie Moon Nursery, Winona, 

MN. Seed shall be placed at a rate of 9.44 lbs per acre. 
3) “Rainwater Renewal Mix” as manufactured by Agrecol LLC, Evansville, WI. Seed 

shall be placed at a rate of 8 lbs per acre. 
4) “Detention Basin & Raingarden Mix” as manufactured by Shooting Star Native Seed, 

Spring Grove, MN. Seed shall be placed at a rate of 8 lbs per acre. 
 
 Substitution requests shall be submitted to City Engineering for review and approval. 

Contractor is notified that if an alternative is allowed, the rate of seed may be altered as a 
condition of approval, and seed shall be native ecotypes. No improved varieties are allowed. 
Seed source shall be native ecotypes from Southeastern Minnesota, Eastern Iowa, Southern 
Wisconsin or Northern Illinois. 

 
3. Infiltration Basin Side Slopes and Tallgrass Prairie Seed Mix: The seed mix shall consist 

of any of the following or approved equal: 
 
1) “Tall Prairie for Medium to Clay Soils” as manufactured by Prairie Nursery, 

Westfield, WI. Seed shall be placed at a rate of 10 lbs per acre. 
2) “Pollinator-Palooza Seed Mix” as manufactured by Prairie Moon Nursery, Winona, 

MN. Seed shall be placed at a rate of 6.59 lbs per acre. 
3) “Tallgrass Prairie for Medium Soils” as manufactured by Agrecol LLC, Evansville, 

WI. Seed shall be placed at a rate of 13.25 lbs per acre. 
4) “Basic Prairie Mix” as manufactured by Shooting Star Native Seed, Spring Grove, 

MN. Seed shall be placed at a rate of 10 lbs per acre. 
 
 Substitution requests shall be submitted to City Engineering for review and approval. 

Contractor is notified that if an alternative is allowed, the rate of seed may be altered as a 
condition of approval, and seed shall be native ecotypes. No improved varieties are allowed. 
Seed source shall be native ecotypes from Southeastern Minnesota, Eastern Iowa, Southern 
Wisconsin or Northern Illinois. 

 
4. Aggressive Native Seed Mix: May be used to encourage native plant growth in weedy areas 

such as right-of-ways, drainage ditches and old field sites. The seed mix shall consist of any 
of the following or approved equal: 

 
1) For low-lying or wet sites, custom seed mix “City of Madison Mix Wet – Mesic 

45102” as manufactured by Agrecol LLC., Evansville, WI. Seed shall be placed at a 
rate of 11.82 lbs per acre. 

2) For medium to dry sites, custom seed mix “City of Madison Mix Wet-mesic – Dry-
mesic 45092” as manufactured by Agrecol LLC., Evansville, WI. Seed shall be 
placed at a rate of 11.82 lbs per acre. 

3) “Jungle Prairie Seed Mix” as manufactured by Prairie Moon Nursery, Winona, MN. 
Seed shall be placed at a rate of 10.83 lbs per acre. 

 



Part II - Earthwork 

Iss. 01/18/2022-Part2.doc 28 

 Substitution requests shall be submitted to City Engineering for review and approval. 
Contractor is notified that if an alternative is allowed, the rate of seed may be altered as a 
condition of approval, and seed shall be native ecotypes. No improved varieties are allowed. 
Seed source shall be native ecotypes from Southeastern Minnesota, Eastern Iowa, Southern 
Wisconsin or Northern Illinois. 

 
5. Woodland Seed Mix: The seed mix shall consist of any of the following or approved equal: 
 

1) “Shady Woodland Seed Mix” as manufactured by Prairie Moon Nursery, Winona, 
MN. Seed shall be placed at a rate of 13.4 lbs per acre. 

2) “Woodland Seed Mix” as manufactured by Agrecol LLC., Evansville, WI. Seed shall 
be placed at a rate of 9 lbs per acre. 

 
 Substitution requests shall be submitted to City Engineering for review and approval. 

Contractor is notified that if an alternative is allowed, the rate of seed may be altered as a 
condition of approval, and seed shall be native ecotypes. No improved varieties are allowed. 
Seed source shall be native ecotypes from Southeastern Minnesota, Eastern Iowa, Southern 
Wisconsin or Northern Illinois. 

 
6.  Shortgrass Prairie Seed Mix: May be used for areas where conditions are dry, native 

species are desired and/or height is a concern, e.g., traffic medians, roundabouts, terraces 
(except within 2’ from back of curb). Most species in this mix range from 2-3’ in height. The 
seed mix shall consist of any of the following or approved equal: 

 
1) “Short Prairie for Medium Soils” as manufactured by Prairie Nursery, Westfield, WI. 

Seed shall be placed at a rate of 10 lbs per acre. 
2) “Shortgrass Prairie Seed Mix for Medium-Dry Soils” as manufactured by Prairie 

Moon Nursery, Winona, MN. Seed shall be placed at a rate of 12.97 lbs per acre. 
3) “Shortgrass Prairie for Medium Soils” as manufactured by Agrecol LLC., Evansville, 

WI. Seed shall by placed at a rate of 13.5 lbs per acre. 
4) “Mesic Short Prairie Mix” as manufactured by Shooting Star Native Seed, Spring 

Grove, MN. Seed shall be placed at a rate of 10 lbs per acre. 
 
 Substitution requests shall be submitted to City Engineering for review and approval. 

Contractor is notified that if an alternative is allowed, the rate of seed may be altered as a 
condition of approval, and seed shall be native ecotypes. No improved varieties are allowed. 
Seed source shall be native ecotypes from Southeastern Minnesota, Eastern Iowa, Southern 
Wisconsin or Northern Illinois. 

 
7. No Mow Turf. Unless specified otherwise, Contractor shall supply the No Mow with annual 

rye Variety. The following formulation is as manufactured by the Prairie Nursery of 
Westfield, Wisconsin. Any substitution must have prior approval of the Engineer. 

 
NO MOW ORIGIN/GERM 
SR5130 Chewings Fescue-Festuca commutata-24.74% OR-85% 
Sheep Fescue-Festuca Ovina-24.42%  Canada-85% 
Chariot Hard Fescue-Festuca longifolia-12.44% OR-85% 
Heron Hard Fescue-Festuca rubra-12.35% OR-85% 
Sea Link Creeping Red Fescue-Festuca rubra-12.31% OR-85% 
SR5250 Creeping Red Fescue-Festuca rubra-12.17% OR-85% 
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1.55% Inert matter 
.01% other crop seed 
0.1% Weed Seed 
Noxious Weed Seed-None 

 
NO MOW WITH ANNUAL RYE ORIGIN/GERM 
SR5130 Chewings Fescue-Festuca commutata-23.75% OR-85% 
Sheep Fescue-Festuca Ovina-23.44% Canada-85% 
Chariot Hard Fescue-Festuca longifolia-11.94% OR-85% 
Heron Hard Fescue-Festuca rubra-11.85% OR-85% 
Sea Link Creeping Red Fescue-Festuca rubra-11.82% OR-85% 
SR5250 Creeping Red Fescue-Festuca rubra-11.68%  OR-85% 
Annual Ryegrass-Lolium multiflorum-3.95%  OR-90% 

 
1.53% Inert matter 
.02% other crop seed 
.02% Weed Seed 
Noxious Weed Seed-None 

 
8. Storage of Seed. Any seed delivered prior to use shall be stored in such manner that it will 

be protected from damage by heat, moisture, rodents or other causes. Any previously tested 
and accepted seed that has become damaged shall be discarded and replaced by the 
Contractor. 

 
207.2(b) Fertilizers. 

Fertilizers, intended for use in connection with seeding, sodding, or other planting, shall be standard 
commercial products conforming to the requirements of the Wisconsin Statutes. Native plant 
seedings or temporary seeding to be followed by native seedings should not be fertilized. Each 
package of fertilizer shall be plainly marked with the analysis of the phosphoric acid and soluble 
potash. Fertilizers shall meet the following minimum requirements: 
 
 Nitrogen, not less than  ...........................................................................................  10% 
 Phosphoric Acid, not less than ...............................................................................  10% 
 Potash, not less than ...............................................................................................  10% 
 
207.2(c) Mulching Material. 

Mulching material shall consist of any straw, hay, wood excelsior fiber or other suitable material of a 
similar nature which is substantially free of noxious weed seeds and objectionable foreign matter. 
 
207.2(d) Soil Stabilizers. 

Soil stabilizers are intended as soil bonding agents to prevent or minimize erosion. They must be 
environmentally benign; harmless to fish, wildlife, and plants; along with being non-toxic and non-
combustible at the rate of application specified by the manufacturer. Asphalt based products will not 
be approved for use. Only products approved for field testing, and field tested by Wisconsin 
Department of Transportation will be approved for use. Soil stabilizers are considered a short term 
duration (6 months) erosion control device for use on slopes 3:1 or flatter. In addition to the above 
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requirements soil stabilizers must meet the same vegetative density and sediment loss standards as 
required for erosion mats. 
 
Soil Stabilizer, shall be a polyacrylamide (PAM) and calcium solution intended to reduce the 
erodability of bare soils during construction activities or to enhance the performance of mulching on 
permanent slopes. Polyacrylamide Soil Stabilizer shall have proven abilities to bond soil particles, 
effectively increasing the soil particle size to 1.0 millimeter or larger. It shall reduce the movement of 
soil through chemical bonding, increase the particle size thus making silt fence more effective, and 
increase the water absorption of the soil. 
 
Polyacrylamide Soil Stabilizers shall conform to the Wisconsin Department of Transportation’s 
Product Acceptability List (PAL) for Soil Stabilizers, Type B. Presently, the only acceptable product 
is Natural Earth PolyStable Plus manufactured by Earth & Road. 
 
207.3 Construction Methods. 

207.3(a) Seeding − Turf/Native. 

The seed mixes shall be applied at the following rates: 
 

Seed Mix Rate 
Terrace (Sun & Shade) 3.5 lbs per 1000 s.f. 

No Mow Turf 5 lbs per 1000 s.f. 
 
Native seeding for mixes not listed in Section 207.3(a) shall be in accord with the rates in 207.2(a) 
and the cover crop requirements in 207.3(b). 
 
The Contractor shall repair all damaged or eroded areas as necessary and reseed during the required 
maintenance period. 
 
Unless otherwise specified the Engineer shall specify in the field the use of Sun or Shade Terrace 
mix based on the project location. 
 
Seeding shall be limited to the following period only: 
 
Standard Turf - April 15 to September 15th and after October 15th to snow cover. 
 
Native Seeding - May occur in any of the following windows:  
 
 Fall Seeding (preferred): October 15 - ground freeze 
 Frost Seeding (preferred): After October 15 and before ground thaw on bare ground or in 

mid-winter during snow-free periods 
 Snow Seeding: On top of snow: may only be done at such times when the air is sufficiently 

quiet to prevent seeds from blowing away 
 Spring Seeding: May 1 - June 15 
 
Seeding of turf beyond October 15th shall be at the discretion of the Engineer and shall include an 
addition to the seed mix of a companion crop as specified below under Cover Crops and Temporary 
Seeding 207.3(b). Seeding of all native varieties requires the use of Cover Crops and Temporary 
Seeding see 207.3(b). 
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Any seeding outside the dates listed above shall be at the risk of the Contractor and reseeding turf 
after October 15th or in the spring shall be completed at no additional cost to the City of Madison 
with the same seed mix that was specified in the contract. 
 
Grading, shouldering, topsoiling, and fertilizing shall be completed before seeding, except that when 
equipment designed for the purpose is used, the fertilizer and seed mixture may be placed in one 
operation. The areas to be seeded shall be worked with discs, harrows or other appropriate equipment 
until it becomes a reasonably even and loose seed bed immediately in advance of the seeding. 
 
Unless otherwise specified, seed may be sown at the option of the Contractor, by either Method A or 
Method B described below. 
 
1. Method A. The seed mixture shall be sown by means of equipment adapted to the purpose, or 

it may be scattered uniformly over the areas to be seeded, and lightly raked or dragged to 
cover the seed with approximately one-fourth inch of soil. After seeding, the areas shall be 
lightly rolled or compacted by means of suitable equipment, preferably of the cultipacker 
type when such equipment can be operated, or by means of light hand tampers. 
 

2. Method B. Upon the prepared seed bed, the seed shall be sown or spread by means of a 
stream of spray of water under pressure operated from an approved type of machine designed 
for that purpose. The selected seed mixture and water shall be placed into a tank, provided 
within the machine, in sufficient quantities that when the contents of the tank are sprayed on 
a given area the seed will be uniformly spread at the required rate of application. During the 
process the contents of the tank shall be kept stirred or agitated to provide uniform 
distribution of the seed. 
 

3. Method C. Turf seed shall be spread only with satisfactory hand-held sowers. Native seed 
may be spread without the use of hand-held sowers. Hand seeding shall be done only at such 
times when the air is sufficiently quiet to prevent seeds from blowing away. All efforts shall 
be made to spread seed evenly across the site. Native seed shall be mixed with a medium 
such as sawdust or sand before being scattered. 

 
207.3(b) Cover Crops and Temporary Seeding. 

Temporary seeding stabilizes disturbed areas with fast growing annual grasses, small grains, or 
legumes until permanent vegetation can be established. 
 
In situations where establishment is more difficult or when specified, cover crops shall be used in 
addition to the permanent seed mix. 
 

Type of Cover Min. Seed Rate for Temp. Seeding Min. Seed Rate for Cover Crop 
Seed Oats 3 lbs per 1000 s.f. 2 lbs per 1000 s.f. 
Regreen   

Winter Wheat 3 lbs per 1000 s.f. 2 lbs per 1000 s.f. 
 
207.3(c) Fertilizing. 

Fertilizer shall be applied at the rate of seventeen (17) pounds per 1,000 square feet of area for areas 
seeded with terrace seed mix, unless otherwise specified in the contract. Those areas which are 
specified for temporary seeding shall have fertilizer applied at the rate of ten (10) pounds per 1,000 
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square feet of area unless otherwise specified in the contract. No fertilizer shall be applied with 
native plant seedings. 
 
The fertilizer for the seeding areas shall be uniformly spread thereon and incorporated into the soil by 
light discing and harrowing. The fertilizer shall be pulverized and free from lumps when applied. 
 
In the event fertilizer is incorporated with topsoiled areas, the fertilizer may be applied just prior to 
and in conjunction with the final discing or harrowing operations of the topsoil, or in the event the 
topsoil is manipulated by hand, just prior to the final raking and leveling. 
 
In the event fertilizer is to be placed on surfaces on which no topsoil is placed, the soil shall be 
prepared by discing or harrowing to a depth of three (3) to four (4) inches and the fertilizer then 
incorporated as set forth above. 
 
In the event fertilizer is to be placed on seeding areas where the seed is to be sown by means of a 
spray or stream of water under pressure, the required amount of fertilizer may be placed in the tank, 
mixed together with the water and the seed, applied in the seeding operation. Fertilizer applied by 
this method will not require discing and harrowing after being placed. 
 
207.3(d) Mulching. 

Mulch shall be placed on those areas which are specified for permanent seeding within three (3) days 
after the seeding has been completed unless the area is specified to receive erosion matting. Mulch is 
not required in areas to receive erosion matting provided matting is placed within three (3) days of 
seeding.  
 
Mulching operations shall not be performed during periods of excessively high winds which would 
preclude the proper placing of the mulch. 
 
The placed mulch shall be loose enough to allow some sunlight to penetrate and air to slowly 
circulate but thick enough to shade the ground, conserve soil moisture and prevent or reduce erosion. 
 
The Contractor shall maintain the mulched areas and shall repair any areas damaged by wind, 
erosion, traffic, fire, or other causes prior to final or partial acceptance of work under the contract. 
 
The Contractor shall perform the work with either Method A or Method B, at the direction of the 
Engineer. 
 
1. Method A. The mulching material shall be uniformly spread over the designated areas to a 

loose depth of one (1) to two (2) inches, using seventy (70) to ninety (90) pounds of mulch 
per 1,000 square feet. The mulch material from compacted bales shall be well loosened or 
made fluffy before being spread in place. Unless otherwise directed, mulching operations 
shall begin at the top of the slopes and proceed downward. 

 
The mulch cover, except when composed of wood excelsior fiber, shall be securely anchored 
in place by means of heavy twine fastened by pegs or staples to form a grid of from six (6) to 
ten (10) feet spacing. 

 
2. Method B. Straw, hay, or wood fiber shall be treated with an approved tackifier material and 

blown from a machine, uniformly deposited over designated areas in one operation or the 



Part II - Earthwork 

Iss. 01/18/2022-Part2.doc 33 

tackifier can be applied immediately after the mulch has been placed per the manufacturer’s 
instructions. Approved tackifier shall be either latex based adhesive, guar gum, water-soluble 
natural vegetable gums blended with gelling and hardening agents, or a water-soluble blend 
of hydrophilic polymers, viscosifiers, sticking aids, and other gums. The use of emulsified 
asphalt tackifier is prohibited. 

 
WDNR Application rates: 
 
The tackifiers shall be applied at the following minimum application rates per acre: 
 
a.  Latex-Base: mix 15 gallons of adhesive (or the manufacturer’s recommended rate whichever 

is greater) and a minimum of 250 pounds of recycled newsprint (pulp) as a tracer with 375 
gallons of water. 

b.  Guar Gum: mix 50 pounds of dry adhesive (or the manufacturer’s recommended rate 
whichever is greater) and a minimum of 250 pounds of recycled newsprint (pulp) as tracer 
with 1,300 gallons of water. 

c.  Other Tackifiers: (Hydrophilic Polymers) mix 100 pounds of dry adhesive (or the 
manufacturer’s recommended rate whichever is greater) and a minimum of 250 pounds of 
recycled newsprint (pulp) as a tracer with 1,300 gallons of water. 

 
The mulch shall be placed uniformly over the area to a loose depth of one (1) to two (2) inches, using 
one and one-half to two tons of mulch per acre and the appropriate amount of tackifier per the 
manufacturer’s instructions. Within the above designated limits, the Engineer will determine, on the 
job, the rate of application of the mulch and the tackifier. The right is reserved for the Engineer to 
vary the rates during mulching operations to produce the desired results. 
 
The machine for placing the mulch shall be of an approved type, which will blow or eject by constant 
air stream a controlled amount of mulch and which will introduce into the air stream a spray of 
tackifier to partially coat and hold together the deposited straw, hay, or wood fiber together.  
 
Throughout the process, the mulch material shall be fed into the blowing machine to produce a 
constant and uniform ejection from the discharge spout, operated in a position to produce a mulch of 
uniform depth and coverage. 
 
The mulch material shall not contain moisture in excess of that which will permit uniform feeding 
through the machine. 
 
207.3(e) Watering. 

All seeded areas shall be watered as necessary to meet germination and seed growth as defined in 
207.4(a) Acceptance and 207.4(b) Guarantee. 
 
The Contractor shall be permitted to delay seeding only when the City of Madison is classified by the 
U.S. Drought Monitor as D-3 Drought Extreme Status. In these circumstances, the Contractor must 
seed within 10 days of the end of the D-3 Drought Extreme classification. During this time, the 
Contractor is required to maintain erosion control until seeded areas are accepted as defined in 
207.4(a) Acceptance. 
 
Weekly updates provided by the U.S. Drought Monitor are available at: 
http://droughtmonitor.unl.edu/DM_state.htm?WI,MW 

http://droughtmonitor.unl.edu/DM_state.htm?WI,MW
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207.3(f) Soil Stabilizers. 

Soil stabilizers shall be used on all areas seeded. 
 
Application is intended to be done with conventional hydraulic seeding equipment. Polyacrylamide 
Soil Stabilizer may also be placed through dry spreading. Application rates shall be as recommended 
by the manufacturer and shall meet the approval of the engineer. In general, rate of application shall 
be 20 lbs per acre (0.46 lbs per 1000 s.f.). 
 
Where soil stabilizers are used in the terrace or near any other pedestrian walk areas the sidewalk 
and/or pedestrian walk areas shall be protected to keep the soil stabilizers from being deposited on 
them. After getting wet, any soil stabilizers on these surfaces can result in a slipping hazard. If soil 
stabilizers are deposited on a sidewalk the contractor shall clean the sidewalk sufficiently to remove 
the soil stabilizers. The Contractor shall be aware that conventional methods (sweeping) will not be 
sufficient to remove the polymer due to the nature of the polymer and other methods (vacuum) will 
be required to meet this requirement. 
 
207.3(g) Maintaining Native Plantings after Seeding. 

For sites where Vegetation Management Plans are required, the following guidelines may be useful 
to create optimal growing conditions for native plants and to set back weeds, which may lead to 
faster acceptance of sites. 
 
1. In the growing season following seeding, mow the planting once a month from May 15 – 

September 15. For Spring Seeding this mowing may begin a month to six weeks after 
planting. 

 
2. Set mower deck at 5.5 – 6” if possible. If not possible, set at highest possible setting. 
 
3. If present on site, spot spray Canada thistle, bird’s foot trefoil and/or crown vetch with 

aminopyralid at labeled rates. Spot spray reed canary grass with glyphosate at labeled rates. 
 
4. After the first growing season, continue to spot spray Canada thistle, bird’s foot trefoil and/or 

crown vetch.  Biennial weeds such as common and cutleaf teasel, wild parsnip, burdock and 
bull and musk thistle may be removed by digging the taproot. If plants are dug before seed 
set, they may be left on site. If dug after seed set they should be removed entirely from site. 
Biennial and other noxious weeds may also be removed using spot herbicide treatment before 
or during flowering stage. 

 
207.4 Acceptance and Guarantee. 

207.4(a) Acceptance. 

Upon completion of seeding, the Contractor shall request approval from the Engineer for acceptance 
of seeded areas for the purposes of issuing the certificate of completion and removal of erosion 
control devices (including but not limited to inlet protection, silt sock and/or silt fence, turbidity 
barrier and/or silt curtain). If the certificate of completion is authorized by the Engineer with pending 
or without acceptance of seeded areas, the Contractor is responsible for maintaining erosion control 
devices until authorized by the Engineer. 
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Acceptance shall be defined as healthy and flourishing germination of 95% of perennial grass seed to 
a minimum height of 1 inch, with no or few bare patches.  
 
All seeded areas which are dead or found not to be in a normal, healthy condition or do not conform 
to the specifications, in the judgment of the Engineer will not be accepted. All rejected work shall be 
replaced by the Contractor, including removal and repair of all work affected by the replacement, at 
no cost to the City. 
 
207.4(b) Guarantee. 

All areas that have been seeded with turf shall be guaranteed to be in a healthy and flourishing 
condition as defined in section 207.4(a) Acceptance for a period of 1 year from the date on the 
certificate of completion.  
 
At any time within the period of the guarantee, the Contractor shall replace any seeded areas which 
for any reason, have died or are in a dying condition, or which have failed to flourish in such a 
manner or to such a degree that their usefulness or appearance has been impaired. Replacement shall 
include removal and repair of all affected work. Seeded areas that have perished for any reason shall 
be reseeded or overseeded with the exact variety of turf seed that was originally specified.   
 
Following the completion of the repair, a re-inspection will be made prior to final acceptance.  
 
207.5 Method of Measurement. 

207.5 (a) Seeding. 

The item of Seeding will be measured by the square yard or by the trench foot. The quantity to be 
measured for payment shall be the actual number of square yards of area or the lineal feet of trench 
which has been seeded in accordance with the contract, within the limits designated on the plans or in 
the contract or as ordered by the Engineer. 
  
207.6 Basis of Payment. 

207.6 (a) Seeding. 

Seeding, measured as provided above, will be paid for at the contract unit price per square yard of 
Seeding, or the trench foot of Seeding, which price shall be payment in full for furnishing, handling, 
and storing all seed; for preparing the seed bed and sowing the seed; for furnishing, hauling, 
handling, storing, placing, and incorporating the fertilizer into the work; for furnishing, hauling and 
placing soil stabilizers; for furnishing, hauling, treating, placing, spreading, and anchoring of the 
mulch material unless the area is to receive erosion matting, in which case mulch is not required; for 
maintenance of the work and the repair of all damaged areas; and for furnishing all labor, tools, 
equipment, and incidentals necessary to complete the work. 
 
Where seeding is not listed as an item on which to submit unit prices, it shall be understood and 
agreed that the Contractor shall seed with the appropriate terrace seed mix and be paid seventy-five 
cents ($0.75) per square yard of seeding places in accordance with these Specifications. 
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ARTICLE 208 - SODDING 

208.1 Description. 

This work shall consist of preparing sod beds, furnishing and laying of live sod on the shoulders, 
slopes, ditches, or other locations as designated, and the construction of sod ditch checks or similar 
appurtenances, furnishing and applying the required fertilizer, as shown on the plans, in the contract, 
or as ordered and laid out by the Engineer, all in accordance with these Specifications. 
 
208.2 Materials. 

208.2(a) Sod. 

The sod shall consist of a dense, well-rooted growth of permanent and desirable grasses, indigenous 
to the general locality where it is to be used, and shall be practically free from weeds or undesirable 
grasses. At the time the sod is cut, the grass on the sod shall have a length of approximately two 
inches (if longer, the grass shall be cut to approximately this length) and the sod shall have been 
raked free from debris. 
 
The sod shall be cut in uniform strips approximately one (1) square yard in area. The sod strips shall 
be uniform in thickness; shall have no holes in them; shall be free of weeds, insects and diseases; 
shall be uniformly green and not discolored due to drying or heating; and shall be moist. 
 
The thickness of the sod shall be uniform, approximately 1/2 to 3/4 inch, depending on the nature of 
the sod, so that practically all of the dense root system of the grasses will be retained, but exposed, in 
the sod strip and so that the sod can be handled without undue tearing or breaking. 
 
In the event the sod which is to be cut is in a dry condition so as to cause crumbling or breaking 
during cutting operations, at least twelve (12) hours before cutting the sod, the Contractor, at no 
additional cost to the City, shall apply water to the sod in sufficient quantities to provide a well 
moistened condition of the sod to the depth to which it is to be cut. 
 
208.2(b) Fertilizer. 

Fertilizer shall conform to the requirements set forth in Subsection 207.2(b) Fertilizers. 
  
208.3 Construction Methods. 

208.3(a) Preparation of the Earth Bed. 

The area to be sodded shall have been previously constructed to the required cross section and 
contour, and the tops and bottoms of the slopes shall be rounded to a minimum four (4) foot radius 
curve. 
 
The areas to be sodded shall be free from stones, roots or other undesirable foreign material. 
 
The soil on the area to be sodded shall be loosened and brought to a reasonably fine granular texture, 
to a depth of three (3) to four (4) inches, by means of equipment or hand methods adapted to the 
purpose. 
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208.3(b) Placing the Sod. 

The earth bed upon which the sod is to be placed shall be moistened to the loosened depth, if not 
naturally sufficiently moist, and the sod shall be placed thereon within approximately twenty-four 
(24) hours after the same has been cut. 
 
Sod shall be laid so that the joints caused by abutting ends of sod strips are not continuous. Each sod 
strip shall be so laid as to abut snugly against the strip previously laid. 
 
As the sod is being laid it shall be rolled or firmly but lightly tamped with suitable wooden or metal 
tampers, sufficiently only to “set” or press the sod into the underlying soil. 
 
At points where water will flow over a sodded area, the upper edges of the sod strips shall be turned 
into the soil below the adjacent area and a layer of earth placed over this juncture, which earth shall 
be thoroughly compacted to conduct the surface water over the upper edge of the sod. 
 
At the limits of sodded areas, wherever practical or feasible, at the end strips shall be placed to effect 
a broken line, and ends of the strips shall be turned in and treated as above described. 
 
Frozen sod shall not be placed, nor shall any sod be placed upon frozen soil. 
 
During periods of extreme drought, defined as category D-3 Drought Extreme by the U.S. Drought 
Monitor, the Contractor shall be allowed to sod after the City of Madison is no longer within this 
classification. The Contractor must install sod within ten (10) days of the end of the D-3 Drought 
Extreme Classification. During this time, the Contractor must maintain all perimeter erosion control 
until directed by the Engineer per Section 208.4(a) Acceptance.   
 
208.3(c) Staking. 

On all slopes steeper than one foot vertical to four feet horizontal the sod shall be staked or pegged 
with pieces of plasterers’ lath or stakes equivalent thereto, twelve (12) inches in length, spaced as 
required by the nature of the soil and steepness of slope, from 18 inches to 36 inches apart along the 
longitudinal axis of the sod strip. Stakes shall preferably be placed near the top edges of the sod strip 
and shall be driven approximately plumb through the sod to be almost flush with the sod. 
 
All sod placed in ditches, flumes or other appurtenances, where a concentrated flow of water may be 
expected, shall be staked regardless of the slope. 
 
208.3(d) Top Dressing. 

After the staking has been completed the surface shall be cleared of loose sod, excess soil, or other 
foreign material, and the areas shall then be thoroughly moistened by sprinkling with water. 
 
208.3(e) Fertilizing. 

When the fertilizing of areas to be sodded is required, the fertilizer shall be spread uniformly over the 
areas to be sodded at the rate of 17 pounds per 1,000 square feet of area unless otherwise specified in 
the contract. The fertilizer shall be pulverized and free from lumps when applied. The fertilizer shall 
be incorporated into the areas to be sodded by light discing or harrowing. 
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208.3(f) Watering. 

After staking and cleanup, the sod shall be thoroughly moistened by sprinkling with water. All 
sodded areas shall be kept thoroughly moist by watering or sprinkling, when rainfall is not sufficient 
to achieve rooting of the sod to the earth bed. Water shall be applied in a manner to preclude washing 
to erosion. 
 
No additional compensation will be given to Contractors for watering related to dry conditions, 
except as specified in Subsection 208.3 (g). 
 
208.3(g) Drought Watering. 

The Contractor shall receive additional compensation for watering required to keep sod in flourishing 
condition ONLY when the following conditions are present and have been met: 
 
1. The U.S Drought Monitor has classified the City of Madison as “D-3 Drought-Extreme” 

status. Weekly updates provided by the U.S. Drought Monitor are available at: 
http://droughtmonitor.unl.edu/DM_state.htm?WI,MW 

 
2. The sod was installed greater than ten (10) days from the date seeking additional 

compensation. 
 
Once the U.S. Drought Monitor has classified the City of Madison as “D-3 Drought Extreme,” the 
Contractor must notify the Engineer of the dates of additional watering(s) to occur within the next (7) 
days, and of watering(s) that occurred seven (7) days prior to classification of “D-3 Drought 
Extreme.” The Contractor shall receive compensation for up to four (4) additional drought waterings 
performed seven (7) days prior to the classification of “D-3 Drought Extreme” and four (4) additional 
waterings during the seven (7) day period after the U.S. Drought Monitor has classified the City of 
Madison as “D-3 Drought Extreme.” The Contractor will not receive “double” payments for 
waterings during periods of consecutive weeks of “D-3 Drought Extreme” status. 
 
The request for additional watering(s) will be made on a weekly basis according to the weekly 
reports from the U.S. Drought Monitor. 
 
In the event that there is significant rainfall (>1”), after the U.S. Drought Monitor has classified the 
City of Madison as “D-3 Drought Extreme”, the Contractor must notify the Engineer of the revised 
dates of additional watering(s) that will occur within the next (7) days. 
 
The Engineer shall not be held responsible for informing the Contractor that additional watering(s) 
are necessary because of the “D-3 Drought Extreme” status by the U.S. Monitor . Plants that perish 
or do not thrive in a flourishing condition because of lack of watering(s) shall be the responsibility of 
the Contractor per Section 208.4(a) Acceptance and Section 208.4(b) Guarantee. 
 
208.4 Acceptance and Guarantee. 

208.4(a) Acceptance. 

Upon completion of all required sodding, an inspection of the work will be made by the Engineer. 
All sodded areas which are dead or found not to be in a normal, healthy condition or do not conform 
to specifications, in the judgment of the Engineer will not be accepted. All rejected work shall be 

http://droughtmonitor.unl.edu/DM_state.htm?WI,MW
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replaced by the Contractor, including removal and repair of all work affected by the replacement, at 
no cost to the City. 
 
208.4(b) Guarantee. 

All areas that have been sodded shall be guaranteed to be in a healthy and flourishing condition for a 
period of 1 year from the date on the certificate of completion.  
 
At any time within the period of the guarantee, the Contractor shall replace any sodded areas which, 
for any reason, have died or are in a dying condition, or which has failed to flourish in such a manner 
or to such a degree that its usefulness or appearance has been impaired. Replacement shall include 
removal and repair of all affected work. Sodded areas that have perished for any reason shall be 
resodded with the exact variety of sod that was originally installed. 
 
Following the completion of the repair, a re-inspection will be made prior to final acceptance. 
 
208.5 Method of Measurement. 

208.5(a) Sodding. 

Sodding will be measured by the square yard, or by the trench foot and the quantity to be measured 
for payment under this item shall be the actual number of square yards of area or lineal feet of trench 
on which sod has been placed in accordance with the contract, within the limits of such construction 
designated on the plans or in the contract or as ordered by the Engineer. 
 
208.5 (b) Drought Watering. 

Drought Watering shall be measured by unit price each for additional watering visits necessary to 
thoroughly soak the root zones of all areas of sod. The number of watering visits shall be defined 
such that one watering visit thoroughly soaks the root zones of all of the sod in the contract, once. 
 
208.6 Basis of Payment. 

208.6(a) Sodding. 

Sodding measured as provided above, will be paid for at the contract unit price per square yard of 
Sodding, or the trench foot of Sodding, which price shall be full compensation for preparing the earth 
bed; for furnishing, placing, staking, top dressing, and watering the sod; and for all labor, equipment, 
tools and incidentals necessary to complete the work in accordance with the contract. 
 
208.6 (b) Drought Watering. 

Drought Watering, shall be paid for at the contract unit price, which shall be full compensation for 
furnishing, transporting and watering plants; and for furnishing all labor, tools, equipment and 
incidentals necessary to complete the work. In order to receive payment for drought watering, the 
Contractor must submit proof of watering for each watering. This proof must including photos of the 
watering with the date and time that each watering occurred. 
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ARTICLE 209 - TREES, SHRUBS, PERENNIALS AND GRASSES 

209.1 Description. 

This work shall consist of furnishing and planting plants of the species, varieties and sizes specified, 
complete in place at the locations designated on the plans or as directed by the Landscape Architect, 
City Forester, Inspector or designee herein referred to as Engineer. This work shall include 
furnishing all necessary materials and performing all necessary work such as excavation of plant 
holes, salvaging topsoil, potting, transplanting, backfilling, pruning, mulching, watering, heeling in, 
fertilizing, wrapping, support staking, rodent protection and anti-desiccant, disposing of surplus 
waste materials, necessary care and required replacements pending acceptance, and such work 
necessary or incidental thereto to complete the item in accordance with the plans, specifications and 
contract. 
 
209.2 Materials. 

209.2(a) General. 

Unless otherwise provided for or approved by the Engineer, all materials used shall conform to 
requirements hereinafter set forth. 
 
209.2(b) Plant Materials. 

1. General. Unless otherwise specified, all plants shall be nursery grown stock that has been 
transplanted or root-trimmed two or more times, according to the species and size of plants. 

 
Applicable Specifications and Standards: 

 
American Standard for Nursery Stock, ANSI Z60.1., current edition. 
Standardized Plant Names. 1942 American Joint Committee on Horticulture Nomenclature. 
Pruning Standards for Shade Trees, current edition. National Arborist Association. 
American Nursery Standard For Tree Care Operations, Tree, Shrub And Other Woody Plant 

Maintenance- Standard Practices; ANSI A300, current edition 
 
All plants shall be typical of their species and have well-formed tops (crowns) and root systems and 
shall be free from injurious insects, plant diseases or other plant pests. All plants shall be grown 
within the States of Wisconsin, Minnesota, Iowa, Michigan, or the parts of Illinois, Indiana, or Ohio 
located within Zone 5 of the “Plant Hardiness Zone Map” of the USDA, Miscellaneous Publication 
No. 814 - Revised 1990. Plants furnished shall conform to the American Standard for Nursery Stock 
and be free from the following defects:  
 

Serious injuries to leader, branches (crown), trunk, bark or roots. 
Dried out roots. 
Girdling or encircling roots. 
Prematurely opened buds. 
Thin or poor tops (crowns) or root systems. 
Evidence of molding. 
Dry, loose or broken ball of earth in Balled and Burlapped (B& B) stock. 
Dried out or damaged soil mass in Bare Root (BR), Balled and Burlapped (B&B) or 

Container Grown (CG) stock. 
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2 Substitution. Where evidence is submitted that a specified plant cannot be obtained, 

substitution may be made, only upon specific approval of the Engineer. 
 
3. Grading Standards. Plant stock shall conform to the code of standards set forth in the current 

edition of the American Standard for Nursery Stock. 
 
4. Inspection and Approval of All Plant Material. All plants shall be subject to the approval of 

the Engineer. Trees that will be inspected and tagged at the nursery or place of collection will 
be done at a time agreeable to the Contractor and Engineer. Approval of plants at the source 
does not alter the right of rejection at the project site. It is the right of the Engineer to reject 
plant material(s) at the project site. It is the responsibility of the Contractor to notify the 
Engineer forty-eight (48) hours prior to any plantings, as to which plants are to be planted 
and their location(s). Contractor shall furnish to the Engineer an invoice or order form from 
each nursery indicating the sources from which he proposes to obtain plant materials for the 
work at this time confirming what will be delivered. This list shall include species name, 
cultivar, root condition (container, bare root or B&B) and size. All plants shall conform to the 
measurements specified in the plant list. Measurements specified shall be the minimum size 
acceptable for each variety. Plants that meet the requirements specified in the itemized plant 
list, but that do not possess a normal balance between height and spread, will not be accepted. 
Plants shall not be pruned prior to delivery. Tree branching shall be evenly spaced around the 
trunk without excessive gaps between the whorls. Trees with multiple leaders, unless 
specified, will be rejected. Central leaders shall be left intact. 

 
209.3 Digging, Handling and Packing Plant Stock. 

209.3(a) General. 

All plant stock shall be freshly dug and handled with care and skill to prevent injuries to the leaders, 
branches, trunk and roots, and shall be packed in accordance with the requirements of the current 
edition of the State of Wisconsin DOT Standard Specifications for Road and Bridge Construction. 
 
209.3(b) Digging and Handling of Plant Material. 

Care shall be taken to prevent any damage to plant material during transit and handling. The 
Engineer shall check trees for any shipping or handling damages. Trees with excessive damage as 
determined by the Engineer shall be rejected. 
 
 Plant stock to be furnished Balled and Burlapped (B&B) shall be moved with a compact dug ball of 
earth so firmly wrapped in burlap that upon delivery the soil in the ball is still firm and compact 
about the root system. Each ball shall be of sufficient size to encompass all the fibrous roots 
necessary to insure successful recovery and development of the plant. Root balls shall not be allowed 
to dry out between digging and planting. The minimum sizes of balls, ball depth and diameters, and 
increased ball sizes for collected stock shall be in accordance with Recommended Balling and 
Burlapping Specifications as set forth in the current edition of the American Standard for Nursery 
Stock sponsored by the American Association of Nurserymen, Inc. No plant will be accepted when 
the burlap, twine, wire or ropes required to secure the root ball have been removed. Ropes, strings, 
wire baskets, burlap, and other wrappings shall be removed from the entire plant before installation is 
complete. The balance of the wrappings may be left intact around the bottom of the ball. All balled 
and burlapped plants that cannot be planted immediately on delivery shall be set on the ground and 



Part II - Earthwork 

Iss. 01/18/2022-Part2.doc 42 

the balls well covered with soil or other acceptable mulch material and shall be kept moist until 
planted. 
 
Plant stock to be furnished Bare Root (BR) shall be dug with bare roots protected against drying out 
by use of moist sphagnum moss or other suitable material and covered with canvas or other suitable 
material in an approved manner. 
 
Plants marked “CG” shall be container grown with a well-established root system. Container grown 
plants are to be well-established within the container, with a root system sufficiently developed to 
retain its shape and hold together when removed from the container. Roots should be noticeable 
when removed from the container, but not protruding outside the container. Soil within the container 
should be held together by the roots, in form and whole. Plants shall not be bound nor have kinked, 
circling, or bent roots. 
 
All plants shall be handled so that the roots are adequately protected at all times. During shipment, all 
plants shall be properly protected by a tarpaulin or other suitable covering. No plant shall be so 
bound with rope or wire at any time as to damage the bark, break branches, or destroy its natural 
shape. All balled and burlapped and container grown plants which cannot be planted immediately on 
delivery shall be set on the ground and well-protected with soil or other acceptable material. Bare 
rooted plants shall be planted or heeled-in trenches immediately upon delivery. If heeled-in, all 
bundles of plants shall be opened and the plants separated before the roots are covered and care shall 
be taken to prevent air pockets among the roots. Until planted, all material shall be maintained. 
 
Plants shall be marked for identification and for checking as designated on the plant list. Each bundle 
of plants and all separate plants shall have legible, waterproof labels securely attached thereto before 
delivery to the site. 
 
Prior to any excavation, the Contractor shall notify Diggers Hotline at 1-800-242-8511 to determine 
the location of all electric, gas, water, sewer, oil and other utility lines, including tanks or other sub-
surface encumbrances, and precautions shall be taken by the Contractor not to disturb or damage any 
utility lines. In the event of a conflict of a utility with the planting, the Contractor shall promptly 
request, in writing, from the Engineer a revised location for plant material. 
 
209.4 Construction Methods. 

209.4(a) General. 

Unless otherwise specified on plans, the spring planting season for all plants is as follows: BR plants 
shall be planted from the time the frost is out of the ground to bud break; B&B plants shall be planted 
from the time frost is out of the ground to June 1st. Deciduous, grass or perennials container grown 
plants may be planted from the time frost is out of the ground through October 15th. Unless 
otherwise specified on plan, the normal fall planting season for all deciduous trees shall begin no 
earlier than October 1st. Fall evergreen tree and shrub planting shall be done between August 15th 
and September 15th. Unless otherwise approved, planting shall not be done where the ground is 
frozen or when soil is in an unsatisfactory condition for planting. 
 
209.4(b) Delivery and Temporary Storage. 

At least forty-eight (48) hours prior to each delivery of plant material to the potting, storing or project 
site, the Contractor shall notify the Engineer of delivery. 
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Insofar as practicable, plant stock shall be planted on the day of delivery at the project site. In the 
event this is not possible, the plant stock shall be temporarily stored by “heeling-in” or by placing in 
a well-ventilated, cool, moist storage place and shall be adequately protected against drying by the 
use of moist sphagnum moss, straw or other suitable covering around the roots of BR stock and balls 
of B&B stock. 
 
Bare root plants, when “heeled-in”, shall be placed in a spade depth trench, have their roots fully 
covered with damp topsoil and be protected from the sun and wind. When “heeled-in”, all plants 
shall be properly cared for by the Contractor. Failure to protect stock shall be cause for rejection of 
plant material. 
 
Upon delivery, the Contractor shall furnish a delivery receipt or invoice from the nursery that 
includes the species, cultivar, quantity and size of plants delivered. 
 
209.4(c) Layout of Planting. 

The Engineer will designate the location of all trees and shrubs marker stakes or paint marks on the 
ground. The Engineer shall receive notice 48 hours minimum will be required of Contractor for all 
plant site selection. The plant location and type will be staked as permanently as possible. The 
Contractor shall be responsible for maintaining these locations until planting occurs. 
 
209.4(d) Excavation of Plant Holes. 

The plant holes shall be centered at the location stake, unless otherwise permitted by the Engineer. 
Plant holes to be 3 times the ball/pot diameter. 
 
The plant hole, except for Machine Transport (MT) stock, shall be excavated to the minimum 
dimensions shown on the plans or established by the Engineer, provided, however, that the plant hole 
shall be large enough to permit placing at least six (6) inches of backfill material around the root 
system of BR stock and the pots, balls or containers of B&B and CG stock. When a minimum size 
hole is excavated, the hole shall be excavated cylindrical in shape with vertical sides and a flat or 
saucer-shaped bottom. 
 
Unless soil conditions make it impractical, planting holes for Machine Transport plants shall be done 
by the tree moving machine and shall be approximately the same size and shape as the soil mass 
containing the root system of the machine moved plant. The plant shall be dug set to match existing 
grade, backfilled with screened topsoil and watered in to eliminate all voids. 
 
The topsoil suitable for backfilling shall be kept separate from the excavated subsoil and sod. 
 
When planting on a slope the minimum depth of the plant hole shall be measured from the downward 
side of the slope at the hole. 
 
209.4(e) Pruning. 

Any plants requiring pruning shall be pruned at the planting site as specified by the Engineer. Prior to 
planting, damaged or broken parts of the fleshy roots shall be cut off smoothly to a point where they 
are clean and clear of rot, while preserving as much of the root system as possible. When/where 
specified or directed by the Engineer, for all BR, B&B, or CG plant stock, pruning shall consist of 
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removing only dead , damaged, or broken branching. Pruning shall be done so that the plant retains 
its natural form and leaving the central leader intact. 
 
Except when heading back, all pruning cuts shall be made at the branch bark ridge and branch collar 
leaving both branch features intact without leaving stubs or damaging adjacent trunk or branch tissue. 
When heading back or reducing a branch back to another lateral branch, all pruning cuts shall be 
made by bisecting the angle between the branch bark ridge and an imaginary line which is 
perpendicular to the branch being removed. The branch bark ridge must be left intact without leaving 
a stub and without damaging adjacent branch tissue. Evergreen plants shall not be pruned except to 
remove dead, damaged, or broken branches. All pruning cuts shall comply with the ANSI A300 
current edition. See Part VIII, Standard Plates 2.04 and 2.05 for Proper Pruning Cuts 
 
209.4(f) Anti-Desiccant. 

Anti-desiccant, when specified, shall be applied to evergreen plants prior to or at the time of planting 
and to BR plants prior to shipment from the storage place. It shall be applied to plants to be 
transplanted prior to transplanting. The rate and method of application of the emulsion shall be 
according to the manufacturer’s recommendations. 
 
209.4(g) Planting. 

All planting of BR, B&B, and CG stock. When a minimum size hole is excavated, the hole shall be 
excavated cylindrical in shape with vertical sides and a flat or saucer shaped bottom. Scarification of 
the excavated hole will be required to prevent glazing (as per planting detail). 
 
Bare root plants shall have their roots spread into a natural position, free of bunching, kinking, or 
circling. All broken or damaged roots shall be cut back to the closest point where they are clean and 
free of rot. No other root pruning shall be done 
 
For plants in plastic, biodegrable or metal containers, the container shall be removed before planting. 
If roots are crowded or coiled on the bottom, sides, or surface of the root ball, they shall be gently 
separated from the edges or surface. Ropes, strings, wire baskets, burlap, and other wrappings shall 
be removed from the top one/half (1/2) of the ball after the plant has been set. The balance of the 
wrappings may be left intact around the bottom of the ball. For all plants moved with a tree spade, all 
holes and cavities between the ball and the surrounding soil shall be filled. Glazed planting hole 
surface shall be sufficiently roughened prior to backfilling. The ball shall be thoroughly watered at 
planting time. 
 
Plants shall be set with the root flare at the finished grade (root flare shall be determined 1” above the 
upper-most woody support root). Plants must be centered in the hole and set plumb. Plants shall be 
set so that they will be at the same depth at the end of the guarantee period. 
 
Planting holes shall be backfilled with excavated soil. Salvaged topsoil shall be placed in layers 
around the roots or ball. Frozen or muddy soil will not be acceptable suitable backfill material. 
Backfilling shall be carefully done in a manner that avoid injury to the roots or ball or disturbing the 
position of the plant. When holes are approximately two-thirds full, they shall be thoroughly watered 
to eliminate air pockets. After this initial watering, excavated soil shall be installed to the top of the 
hole and thoroughly watered. Puddled soil conditions shall be avoided. 
 
Planting areas shall be finish-graded to conform to drawings after full settlement has occurred. 
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All plants shall be mulched with either shredded hardwood bark or wood chips over the root system 
from two (2) inches to a maximum depth of 4 inches immediately after planting. Mulching material 
shall be pulled back one (1) to two (2) inches away from the trunk of the tree. Mulch shall not be in 
contact with the trunks. 
 
All twine rope, transit guards or wrappings, and plant labels secured around the trunk or branches 
shall be removed after the planting is completed. 
 
209.4(h) Planting Large Caliper Tree Spade Stock. 

The grading of the tree pit shall form a saucer at least four (4) inches in depth. Care shall be taken 
when lowering and raising the tree ball into the hole by use of a sling and an appropriate device as 
agreed upon by the Engineer. When centering the tree in the hole, the tree trunk is not to be used as 
the lever device to move the ball, rather some other lever method must be used at the approval of the 
Engineer. The center of the tree shall be centered within the tree grate to + 1” from the true center of 
the tree grate to the center of the tree trunk at the finished sidewalk grade. 
 
209.4(i) Water Tubes. 

Watering tubes shall not be routinely installed in any tree planting process. When directed by 
Engineer during the planting process, watering tubes shall be installed by contractor. 
 
209.4(j) Fertilizer. 

Unless otherwise specified, the Contractor shall furnish and place around trees and shrubs one ounce 
(1 oz.) root contact packets, place after plant hole has been two-thirds (2/3) backfilled. Number of 
packets to place shall be as follows: 1 packet - bare root shrubs, 2 packets - bare root trees and balled 
and burlapped shrubs, 4 packets - B&B trees up to three (3) inch caliper, 6 packets - B&B trees three 
(3) inch caliper and larger. Trees shall not be routinely fertilized when planted. 
 
209.4(k) Mulching. 

After planting operations have been completed, planted areas shall be entirely covered with a layer of 
mulch that is two (2) to four (4) inches deep at the rate of nine (9) cubic yards per 1,000 square feet. 
The mulch shall be applied one (1) to two (2) inches away from the trunk of the tree. Mulch shall not 
be in contact with the trunk and shall be maintained as such during the guarantee period. Mulch shall 
not come in contact with the trunk. When/where indicated on plan or by Engineer, a 6 oz. non-woven 
permeable landscape fabric/soil separator shall be placed between mulch and soil. 
 
For trees in tree grates and when/where specified, #2 washed stone mulch shall be installed in the 
watering tubes and grate opening. Mulch shall be three (3) to six (6) inches deep, flush with the 
underside of the tree grate after settlement and compaction. 
 
Landscape fabric, when/where specified, shall be placed within the layer of washed stone mulch at a 
depth of 2” below the finish grade of mulch prior to installing the tree grate. The landscape fabric 
should be cut and installed to the size and shape of the tree grate, including the tree trunk opening. 
The tree trunk opening of this landscape fabric shall be the same size as the grate opening to facilitate 
watering and root collar development. 
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Following installation of the grate, additional stone mulch shall be installed around tree trunk until 
even with the top of the tree grate. 
 
209.4(l) Wrapping. 

Before trees are wrapped, the Engineer shall inspect the plant stock. 
  
When specified to be wrapped, the trunks of trees shall be wrapped with wrapping material 
overlapping one and one-half inches, starting from the ground line to the lowest main branches. The 
wrapping shall be secured in at least three places with masking tape, including the top, middle and 
bottom. The wrapping shall be done as soon as practical after planting as specified by the Engineer. 
 
209.4(m) Protection. 

When required, a protective material shall be applied to plants. This shall consist of one of the 
materials permitted under Subsection 209.5(e) applied or installed according to Special Provisions 
and Details. 
 
209.4(n) Support Staking. 

When specified, trees shall be supported with at least two (2) stakes driven into the ground near the 
base of the tree to a depth of two (2) to three (3) feet or until sufficiently solid to support the tree, and 
shall extend upward to about six (6) inches below the lowest main branches. The tree shall be 
fastened to the stake by means of soft strapping at least one (1) inch wide, or banding in such a 
manner as to avoid injury to the tree. In no case shall the strap or banding extend completely around 
the trunk. Material should be attached loosely enough to allow a small amount of play at the trunk. 
Stakes are to be placed within the mulched area. Plant stakes shall be removed by the Contractor 
within a one year period subject to the approval of the Engineer. 
 
209.4(o) Disposal of Excess and Waste Material. 

All excess excavation, waste materials, or other debris shall be removed and disposed of by the 
Contractor. 
 
209.5 Backfill Material. 

209.5(a) Topsoil. 

All plant holes shall be backfilled with excavated soil. Topsoil shall be salvaged from the planting 
site whenever suitable for reuse as determined by the Engineer. When holes are approximately two-
thirds full, they shall be thoroughly watered to eliminate air pockets. Remaining/additional soil to be 
installed to the top of the hole and watered. Puddled soil conditions shall be avoided. Additional 
topsoil shall be of a reasonably fine granulated texture suitable for the purpose and acceptable to the 
Engineer. Additional topsoil will be supplied by the Contractor as required at no additional cost to 
the City. Topsoil used as backfill material for plant material to be amended with an acrylamide 
copolymer soil amendment when/where specified as approved by the Engineer. 
 
The sod from the plant hole excavation may not be used for backfill. 
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209.5(b) Fertilizer. 

Fertilizers when/where specified, shall be of the slow release type contained in polyethylene, 
perforated bags with micropore holes. Each bag shall contain a minimum of one(1) ounce of soluble 
fertilizer with an analysis of 16-8-16 per unit or approved equal. The minimum guaranteed analysis 
shall be total nitrogen 16%, 9% annomical nitrogen, 7% nitrate nitrogen. Available phosphoric acid 
P2 O5 (from ammonium phosphate) 8%, soluble potash (from potassium chloride) 16%. 
 
209.5(c) Mulch. 

Mulch shall consist of shredded hardwood bark or wood chips or an equivalent material as approved 
by the Engineer and shall be free of objectionable foreign material. Contractor shall furnish a sample 
of the mulch that will be used. Where shrubs or perennials/annuals or bulbs are installed in planting 
bed, shredded or ground hardwood bark shall be used or product approved by the Engineer prior to 
installation. When/where indicated on plan or by Engineer, a 6 oz. non-woven permeable landscape 
fabric/soil separator shall be placed between mulch and soil. 
 
209.5(d) Wrapping. 

Before trees are wrapped, the Engineer shall inspect the plant stock. 
 
Wrapping, when/where specified, shall consist of a two-ply waterproofed crepe tree wrapping paper, 
laminated with a layer of pliable asphalt material. The wrap shall tightly cover the entire surface of 
the trunk, overlapped one and one-half inches in spiral fashion, starting at the base of the tree and 
extending to the height of the first branches. The wrapping shall be secured in at least three places 
with masking tape. The contractor will be responsible for removing and disposing of the tree wrap 
after a one year period. 
 
209.5(e) Protection. 

Protection, when/where specified, shall consist of galvanized hardware cloth, extruded aluminum 
mesh or a durable pre-formed plastic material. The hardware cloth or aluminum mesh, if used, shall 
have at least three meshes per linear inch and shall be used in conjunction with a steel rod having a 
minimum size of 3/8 x 48 inches. The plastic material shall be a durable, resilient, preformed plastic 
spiral acceptable to the Engineer. Such material shall have a natural, earth-tone color. . The 
contractor will be responsible for removing and disposing of the protection at the end of the 
guarantee period unless otherwise specified by the Engineer. 
 
209.5(f) Support Staking Materials. 

When/where specified, these materials shall consist of such wood or steel stakes, soft straps or 
banding material as needed to perform the work. Support stakes shall be of solid durable wood 
approximately two by two inches and of the required length.  
In no case shall the strap or banding material extend completely around the tree trunk. Material 
should be attached loosely enough to allow a small amount of play in the trunk. 
 
The Contractor will be responsible for removing all stakes and straps after a one year period, subject 
to approval of the Engineer. 
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209.5(g) Anti-Desiccant. 

Anti-desiccant, when/where specified, shall be an approved emulsion which will provide a film over 
plant surfaces permeable enough to permit transpiration. 
 
209.5(h) Watering Tubes. 

Watering tubes shall not be routinely installed as part of any tree planting process. Watering tubes, 
when specified, shall be six (6) inch diameter perforated Poly (Vinyl Chloride) (PVC) pipe, twenty-
four (24) to thirty (30) inches long and shall be filled with a 1-1/2 - 2 inch river-washed stone. 
 
209.5(i) Watering Equipment. 

The Contractor shall furnish and have available sufficient watering equipment, including tanks, 
pumps, hoses, root feeders and incidentals to fully perform all of the watering. Water will be 
furnished to the Contractor by the City from existing facilities if requested by the Contractor in 
accordance with Section 107.11 of these Specifications. When the Contractor chooses to use City of 
Madison water for any part of the project, then the Contractor must proceed as follows:  
 
1.  Request Water Utility to install valve on convenient hydrant.  
2. Agree to pay Water Utility charges for installation, use and removal of the valve.  
3. Notify Water Utility immediately when use of valve is no longer necessary.  
 
The Contractor shall not make connections to Water Utility facilities without permission from the 
Water Utility. 
 
209.5(j) Drought Watering. 

The Contractor shall receive additional compensation for watering required to keep plants in a 
healthy growing condition ONLY when the following conditions are present and have been met: 
 
1. The U.S Drought Monitor has classified the City of Madison as “D-3 Drought-Extreme” 

status. Weekly updates provided by the U.S. Drought Monitor are available at: 
http://droughtmonitor.unl.edu/DM_state.htm?WI,MW. 

 
2. The plantings were installed greater than ten (10) days from the date seeking additional 

compensation. 
 
Once the U.S. Drought Monitor has classified the City of Madison as “D-3 Drought Extreme,” the 
Contractor must notify the Engineer of the dates of additional watering(s) to occur within the next 
(7) days, and of watering(s) that occurred seven (7) days prior to classification of “D-3 Drought 
Extreme.” The Contractor shall receive compensation for up to four (4) additional drought waterings 
performed seven (7) days prior to the classification of “D-3 Drought Extreme” and four (4) additional 
waterings during the seven (7) day period after the U.S. Drought Monitor has classified the City of 
Madison as “D-3 Drought Extreme.” The Contractor will not receive “double” payments for 
waterings during periods of consecutive weeks of “D-3 Drought Extreme” status. 
 
The request for additional waterings will be made on a weekly basis according to the weekly reports 
of the U.S. Drought Monitor. 
 

http://droughtmonitor.unl.edu/DM_state.htm?WI,MW
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In the event that there is significant rainfall (>1”), after the U.S. Drought Monitor has classified the 
City of Madison as “D-3 Drought Extreme,” the Contractor must notify the Engineer of the revised 
dates of additional watering that will occur within the next (7) days. 
 
The Engineer shall not be held responsible for informing the Contractor that additional watering(s) 
are necessary because of the “D-3 Drought Extreme” status by the U.S. Monitor. Plants that perish or 
do not thrive in a flourishing condition because of lack of watering(s) shall be the responsibility of 
the Contractor per Section 209.6(a) Acceptance, Section 209.6(b) Care and Section 209.6(c) 
Guarantee. 
 
209.6 Acceptance and Guarantee. 

209.6(a) Acceptance. 

Upon completion of all required planting, an inspection of the work will be made by the Engineer. 
All plants which are dead or found not to be in a normal, healthy condition or do not conform to 
specifications, in the judgment of the Engineer will not be accepted. All rejected work shall be 
replaced by the Contractor, including removal and repair of all work affected by the replacement, at 
no cost to the City. 
 
209.6(b) Care. 

The Contractor shall properly care for all plants while the payment and performance bond remains in 
effect. The performance and payment bond shall remain in effect for one year from the date on the 
certificate of completion. 
  
Proper care of plants shall consist of doing such watering, weeding, cultivating, pruning, spraying, 
securing of braces and guys, wrapping, re-mulching and such other work as may be necessary to 
keep the plants in a neat appearance and in a healthy growing condition. No additional compensation 
will be given to Contractors for watering related to dry conditions, except as specified in Subsection 
209.6(c). 
 
It shall be the Contractors responsibility to thoroughly water and care for plants, especially during the 
ten (10) day period after initial planting. No additional compensation will be given for watering 
during the first ten (10) days of initial planting, regardless of drought status. 
 
Street trees shall be pruned by the City Forester. In addition to the waterings required in Subsection 
209.4(g), entitled Planting, additional waterings may be ordered by the Engineer at any time, for the 
duration of the guarantee period. Should conditions require such waterings, Contractor shall water 
within three (3) days of notification. The volume of each watering and intervals between waterings 
shall depend upon weather conditions and soil moisture. Contractor shall monitor weather and soil 
condition of each planting.  
 
Care must be taken when watering not to wash away mulch and topsoil. Mulch and topsoil displaced 
by the Contractor must be replaced immediately per section 209.4(k). 
 
209.6(c) Guarantee. 

Plants shall be guaranteed for two years from the date of on the certificate of completion. 
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At any time within the period of the guarantee, the Contractor shall replace any plant which, for any 
reason, has died or is in a dying condition, or which has failed to flourish in such a manner or to such 
a degree that its usefulness or appearance has been impaired. Replacement shall include removal and 
repair of all affected work. The decision of the City as to the necessity of replacing any plants shall 
be conclusive and binding on the Contractor. No more than two (2) replacements per plant shall be 
required after acceptance. 
 
Following the completion of the replacements, a re-inspection will be made prior to final acceptance.  
 
All replacement plantings are to be selected and tagged by the Engineer prior to being brought to the 
job site. It is the responsibility of the Contractor to notify the Engineer forty-eight (48) hours prior to 
any replacement plantings as to what they are to be planting and in what location. 
 
Prior to the termination of the guarantee period, the Contractor shall request a final inspection by the 
City. All plants found unacceptable for reasons herein before stated shall be replaced at the first 
planting season and thereafter the responsibility for such plants or material shall lie with the City, no 
additional guarantee period will be required for these plantings. 
 
209.6(d) Contract Time. 

Contract time will not be charged when making replacements, unless other contract operations are in 
progress during said period. 
 
209.7 Method of Measurement. 

209.7(a) Plants. 

This work will be measured by the number of plants of each species, variety and size complete in 
place and accepted in accordance with the terms of the contract. 
 
209.7(b) Drought Watering. 

Drought Watering shall be measured by unit price for additional watering visits necessary to 
thoroughly soak the root zones of all plants in the contract. The number of watering visits shall be 
defined such that one watering visit thoroughly waters all of the plants in the contract, once.  
 
209.8 Basis of Payment. 

209.8(a) Plants. 

The number of plants, furnished and planted, measured as provided above, will be paid for at the 
contract unit price each for Trees (Species and Size), Shrubs (Species and Size), or Vines (Species 
and Size) and Perennials/Grasses (Species and Size), as the case may be, which price shall be 
payment in full for furnishing, transporting, handling, potting, storing, pruning, placing and replacing 
plant materials; for all excavation of plant holes, salvaging of topsoil, mixing and backfilling; for 
furnishing and applying all required fertilizer, mulch, water, wrapping, guys and braces, rodent 
protection, herbicides and anti-dessicant spray; for removing guys and braces; for disposal of all 
excess and waste materials; for care; and for furnishing all labor, tools, equipment and incidentals 
necessary to complete the work, except topsoil for use in planting, which will be paid for on a cubic 
yard basis. 
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209.7(b) Drought Watering 

Drought Watering, shall be paid for at the contract unit price each, which shall be full compensation 
for furnishing, transporting and watering plants; and for furnishing all labor, tools, equipment and 
incidentals necessary to complete the work. In order to receive payment for drought watering, the 
Contractor must submit proof of watering for each watering. This proof must including photos of the 
watering with the date and time that each watering occurred. 
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ARTICLE 210 - EROSION CONTROL 

210.1 Description. 

Soil erosion and uncontrolled runoff from construction and land disturbing activities can have 
adverse impacts upon regional water resources and the health, safety, property and general welfare of 
the community. The Contractor shall conduct and schedule operations so as to avoid or minimize 
siltation of streams, lakes, reservoirs and other areas. The Contractor shall also take all necessary 
precautions to prevent pollution of streams, lakes, reservoirs and other areas with fuels, oils, bitumen, 
calcium chloride, or other harmful materials. Requirements for the treatment of runoff associated 
with dewatering Type I or Type II is addressed in section 502 of these Standard Specifications. 
 
The Contractor shall have adequate erosion control measures available on site for erosion control as 
per the plans, special provisions, Standard Detail Drawings, WDNR Conservation Practice 
Standards, or as determined necessary by the Construction Engineer. WDNR Conservation Practice 
Standards referenced in these Standard Specifications are available on-line at 
http://dnr.wi.gov/topic/stormwater/standards/const_standards.html. The type and amount of erosion 
control materials required will be determined by the type and amount of open excavation and/or the 
erosion control plan. The Contractor shall schedule the work so that the amount of open excavation 
and the stockpiling of construction materials on the job site are minimized. 
 
Excavated materials and imported backfill materials stockpiled at the project site shall be stored and 
protected in such a manner that will not result in transport of said materials by stormwater runoff into 
adjacent streets or drainage facilities. Unprotected excavated materials and imported backfill 
materials stored temporarily on street pavements to facilitate construction shall be removed and/or 
properly stored/protected by the end of the work period, which shall not extend past the end of the 
work day. 
 
Backfilled trenches and other areas shall be left to the level of the adjacent area or slightly below 
until restored to reduce the potential for erosion. All excess excavated materials and imported 
backfill materials shall be promptly removed from the site and disposed of following completion of 
construction and/or restoration activities. 
 
Tracking of foreign materials (mud, silt, etc.) on street and/or other paved surfaces shall be controlled 
during the working day as necessary and/or as directed by the Construction Engineer, but no later 
than the end of the working day, by one or more of the following methods: 
 
1. Hand shoveling material off street or pavement surfaces. 
 
2. Machine removal (such as with endloader or grader), provided that the results are equal to 

that of hand shoveling. 
 
3. Mechanical sweeping of material off paved surfaces and adjacent streets.  
 
Diversion berms or sediment filtration berms shall be constructed and maintained as determined 
necessary by the erosion control plan and/or the Construction Engineer in order to route off-site 
stormwater runoff around disturbed work areas. 
 

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
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Replacement/repair of pre-existing erosion control measures which are disturbed in the course of the 
work shall be completed promptly following completion of the work on the project causing such 
disturbance. 
 
The Contractor shall be responsible for final stabilization and restoration of any disturbed street 
terrace areas within 10 calendar days after pouring of the adjacent curb and gutter and/or sidewalk, 
unless alternate phasing is approved by the Construction Engineer. The restoration time limit does 
not start when all of the adjacent concrete work is completed for the project, but rather starts as each 
section of curb and gutter and/or sidewalk is completed. This shall be interpreted by the Contractor to 
require multiple trips to the job site by the landscaping crew and/or subcontractor as required to meet 
these terrace restoration time limits. 
 
210.1(a) Erosion Control Inspection. 

The Contractor shall complete an inspection of the erosion control practices on permitted projects 
with 20,000 square feet or more of land disturbance within 24 hours of the end of any Friday,  
Saturday or day prior to the Holiday rain day exceeding 1/2” in total depth or as directed by the 
Construction Engineer. A rain day is defined as each 24-hour calendar day and shall be measured 
using a gauging station that shall be provided at the preconstruction meeting by City staff. The data 
from the rain gauging station shall be available on the internet to allow remote checking of the rain 
depth totals for each rain day. All weekly inspections and rain event inspections required during the 
work week (Monday-Friday) shall be completed by the City of Madison construction inspector. 
 
Upon completion of the erosion control inspection the Contractor shall provide an email report 
indicating the status (Good, Failed, Maintenance Needed, etc) of each individual erosion control 
practice being used to the Construction Engineer or to the designated representative as identified at 
the preconstruction meeting. A digital photo or video and notation of the location of each individual 
erosion control practice requiring maintenance or repair shall be included in the inspection report. 
The inspection report shall be submitted and any needed maintenance or repairs completed by the 
Contractor within the same 24-hour period after the end of the rain day. The completed maintenance 
and repairs shall then be documented and a follow-up inspection report submitted within 24 hours 
following completion of the repairs. The follow-up inspection report shall include a summary of 
maintenance items by erosion control BMP maintenance pay item and digital photos or videos of 
each erosion control practice following maintenance or repair. 
 
Erosion control inspections and reports that are completed more than 24 hours after the end of a rain 
day as defined above but not more than 48 hours will be paid at half the unit price. Any required 
erosion control inspection or inspection report that is completed more than 48 hours after the end of 
rain day or report due date will be assessed a penalty equal to one (1) day of liquidated damages per 
the table in Section 109.9 Liquidated Damages of these Standard Specifications. 
 
The Contractor shall continue erosion control inspections on a project until a minimum of 70% 
vegetation establishment has been obtained or other permanent surface restoration has occurred as 
determined by the Construction Engineer (matting, pavement, sod, etc.). 
 
210.1(b) Construction Entrance, Street Construction Entrance Berm. 

When required, either by the erosion control plan or the Construction Engineer, a Construction 
Entrance and/or Street Construction Entrance Berm shall be installed to provide mud tracking control 
at each construction access point to the project per WDNR Conservation Practice Standard 1057 - 
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Stone Tracking Pad and Tire Washing. The Construction Entrance and Street Construction Entrance 
Berm bid items shall include the installation of entrances per Standard Detail Drawings 1.07 and 1.08 
respectively, and WDNR Conservation Practice Standard 1057. Maintenance of the entrance, 
removal, restoration and/or repair of any disturbed or damaged area within the immediate limits of 
the entrance (including the curb and gutter, sidewalk and pavement) shall also be considered 
incidental to the entrance bid items. 
 
210.1(c) Street Sweeping. 

When required, either by the erosion control plan or the Construction Engineer, the Contractor shall 
perform street sweeping on all streets or paved surfaces affected by construction equipment, hauling 
or related construction activities that result in mud tracking or siltation. Street sweeping shall be 
completed as directed by the Construction Engineer and shall remove all loose material to the 
satisfaction of the Construction Engineer. Depending on site conditions, construction activities, and 
hauling methods utilized by the Contractor street sweeping may be required multiple times 
throughout the day with an absolute minimum that all streets are clean at the end of the work day.  
 
210.1(d) Clear Stone Berm (Ditch Check), Street Construction Stone Berm. 

When required, either by the erosion control plan or the Construction Engineer, a Clear Stone Berm 
(Ditch Check) and/or Street Construction Stone Berm shall be installed to reduce runoff velocities in 
areas of concentrated stormwater runoff flow. Clear Stone Berm (Ditch Check) and Street 
Construction Stone Berm shall be installed per Standard Detail Drawings 1.05 and 1.10 respectively, 
and WDNR Conservation Practice 1062 - Ditch Checks. Maintenance and removal of stone berms 
shall be considered incidental to their respective bid items.  
 
210.1(e) Silt Fence, Silt Sock, Erosion Bales. 

When required, either by the erosion control plan or by the Construction Engineer, perimeter controls 
consisting of silt fence, silt sock or erosion bales shall be installed to protect down slope areas from 
silt laden runoff generated from disturbed work areas. Perimeter controls shall be installed per their 
respective WDNR Conservation Practice Standard (1055 for Erosion Bales, 1056 for Silt Fence, and 
City of Madison Standard Detail Drawing 1.12 for Silt Sock). 
 
210.1(f) Inlet Protection. 

Inlet protection shall be used at both existing and new inlets that receive runoff from disturbed land 
areas. The type of inlet protection required at each structure shall be specified in the erosion control 
plan or determined by the Construction Engineer. Upon completion of the project and after the 
Construction Engineer has determined the site to be sufficiently stabilized all inlet protection shall be 
removed by the Contractor. Removal shall be completed prior to final acceptance of the project. Inlet 
protection shall be installed per WDNR Conservation Practice 1060 - Storm Drain Inlet Protection 
for Construction Sites. 
 
Where rigid frame inlet protection is specified on plans or by the Engineer the Contractor shall select 
rigid frame inlet protection which complies with ASTM D8057 and with WDNR Conservation 
Practice Standard 1060. The supplied protection system must have a corrosion resistant framing and 
a replaceable geotextile sediment bag. Framed inlet protection must meet the following 
specifications:  
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1. All ASTM Standard D8057-17 requirements, including:  
a. Bypass overflow that meets or exceeds inlet design flow.  
b. Frame and bag strong enough to handle full sediment load. 
c. The frame shall include a curb back extension and extend to protect full width of 

catch basin (where applicable). 
 
2. No part of inlet protection projecting above the grate. 
 
3. “Dual fabric” filter bag, with nonwoven bottom and woven top. 

a. Geotextile bag depth shall be 22”. 
 
Where rigid frame inlet protection is specified on plans or by the Engineer it shall not be substituted 
with Type D Hybrid inlet protection unless approved by the Engineer. 
 
Where Inlet Protection, Type D Hybrid is specified on the plans or by the Engineer the contractor 
may use the WDNR Inlet Protection Type D-M or WDNR Inlet Protection Type D-HR.  
 
All other inlet protection types specified are to match their corresponding WDNR inlet protection 
type. 
 
210.1(g) Clean Sump. 

Clean Sump is the vactor removal of sediment that has accumulated in the sumps of Catchbasins 
constructed as part of the project. This work shall include but not be limited to removal of any 
sediments collected in the sump or on the erosion fabric, and disposal or reuse of the sediments at a 
location provided by the Contractor (this location shall be stable and have sufficient erosion control). 
The Construction Engineer shall have final determination if sump cleaning is required. If cleaning is 
required it shall be completed prior to final acceptance of the project. 
 
210.1(h) Polymer Stabilization. 

Polymer Stabilization shall include placing a polyacrylamide soil stabilizer on bare ground to 
stabilize the area. This item shall be used as directed by the Construction Engineer to stabilize areas 
that are prone to erosion during construction. Note that this item is not intended to cover polymer to 
be included with all seeding (which shall be compensated as part of the seeding bid items) but shall 
cover supplemental polymer stabilization of erosion-prone areas during construction. Polymer shall 
be applied in conformance with WDNR Conservation Practice Standard 1050 - Land Application of 
Anionic Polyacrylamide. 
 
210.1(i) Erosion Matting. 

When required, either by the erosion control plan or by the Construction Engineer, erosion matting 
shall be installed to reduce soil erosion caused by concentrated runoff or rainfall impact. The erosion 
mat supplied shall be one of the products listed on the PAL under the specified category, and shall 
conform to Wisconsin Department of Transportation requirements for the specified category. 
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210.1(j) Terrace Restoration. 

Terrace Restoration shall include the provision, placement and finish grading of a minimum 
thickness of 4” of topsoil and the restoration with Shade or Sun Terrace Mix as directed in the field. 
The seeding work shall conform to the specifications in Article 207 - Seeding.  
 
In greenways and detention basin areas, a minimum thickness of six inches (6”) of topsoil shall be 
required. 
 
210.1(k) Dust Control. 

When required, either by the erosion control plan or the Construction Engineer, dust control shall be 
implemented in dry areas with exposed soils which may be exposed to wind or vehicular traffic. Dust 
control shall be applied in conformance with WDNR Conservation Practice Standard 1068 – Dust 
Control on Construction Sites. Dust control is included as part of the project work performed. 
 
210.1(l) Turbidity Barrier. 

Turbidity Barrier shall be installed per WDNR Conservation Practice Standard 1069. 
 
210.1(m) Silt Curtain. 

Silt Curtain shall be installed per WDNR Conservation Practice Standard 1070. 
 
210.2 Materials.  

210.2(a) Silt Sock. 

Silt sock provided shall be 8 or 12 inches in diameter as determined by the approved erosion control 
plan or as directed by the Construction Engineer. The silt sock shall be manufactured from a Multi-
Filament Polypropylene (MFPP). The MFPP shall have a maximum mesh opening of 1/8 in, a 
minimum tensile strength of 202 psi, and a 100% original strength from ultraviolet exposure at 1000 
hours (ASTM G-155). The silt sock shall be filled with either a compost filler material or a wood 
chip filler material with no pieces larger than 2 inches. Under no circumstances shall the compost 
filler material contain any animal waste or byproducts. Wooden posts for staking silt sock shall be 2 
in X 2 in X 30 in and staking shall be by cross-staking over the silt sock at 10-foot intervals 
(minimum). 
 
210.2(b) Polyacrylamide Soil Stabilizers. 

Polyacrylamide Soil Stabilizers shall conform to the WDOT’s Product Acceptability List (PAL) for 
Soil Stabilizers, Type B.   
 
210.2(c) Erosion Matting. 

Erosion Matting provided shall be of the Class and Type specified. The Class and Type requirements 
listed below match those of the Wisconsin Department of Transportation nomenclature. Products 
currently listed in the Wisconsin Department of Transportation’s Product Acceptability List (PAL) 
for the Class and Type specified shall be considered to meet the City of Madison’s Specifications.  
However, only products listed in the PAL that are constructed with 100 percent biodegradable 
material will be permitted on City of Madison projects, with the exception of Class III materials. 
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Class I Type A, Class I Type B, Class II Type A, and Class II Type C mats shall be designated 
ORGANIC to ensure provision of a product with 100 percent biodegradable matting, netting, and 
stitching. Photodegradable is NOT equivalent to biodegradable. Products listed in the PAL as Class I 
Urban Type A and Class I Urban Type B are all 100 percent biodegradable, and therefore do not 
need to be designated ORGANIC. Class III ECRM is not required to be constructed of biodegradable 
material. When biodegradable matting is required, anchoring devices also need to be 100 percent 
biodegradable. 
 
When a specific Class and Type of matting is called for on the proposal page, the Contractor shall not 
be allowed to substitute out other matting Class and Types for the one called for.  
 
CLASS I  All Class I erosion mats shall be a light-duty, organic erosion control revegetation 

mat (ECRM). Class I mat shall have an expected working duration of a minimum of 
six (6) months. All Class I products used on City of Madison projects shall be 
constructed of 100 percent biodegradable materials, including stitching. There are 
four Types of Class I erosion mat.  

 
URBAN TYPE A shall have a minimum permissible shear stress of 1.0 lbs/ft^2 for 
non-netted materials.  No specified minimum permissible shear stress for netted 
products. Recommended for use on slopes 4:1 or flatter, and recommended for use in 
environmentally sensitive areas. Not recommended for use in channels. URBAN 
TYPE B shall have a minimum permissible shear stress of 1.0 lbs/ft^2. 
Recommended for use on slopes of 2.5:1 or flatter, and recommended for use in 
environmentally sensitive areas. Not recommended for use in channels. 
 
TYPE A ORGANIC shall have a minimum permissible shear stress of 1.0 lbs/ft^2. 
Recommended for use on slopes of 2.5:1 or flatter. Not recommended for use in 
channels. Only products that are constructed of 100 percent biodegradable matting, 
netting, and stitching will be permitted. 
 
TYPE B ORGANIC shall have a minimum Permissible Shear Stress of 1.5 lbs/ft^2 
(70) Pa. Recommended for use on slopes of 2:1 for flatter. Only products that are 
constructed of 100 percent biodegradable matting, netting, and stitching will be 
permitted. 

 
CLASS II  Class II erosion mats shall be long lasting, organic ECRM mats. Class II mat shall 

have an expected working duration of a minimum of three (3) years. All Class II 
products used on City of Madison projects shall be constructed of 100 percent 
biodegradable materials, including stitching. There are two acceptable Types of Class 
II erosion mats.  

 
TYPE A ORGANIC shall be a jute fiber mat. This type of matting shall only be 
used to reinforce sod and shall conform with Section 628.2.2 of the Wisconsin 
Department of Transportation Standard Specifications. 
 
TYPE B shall not be permitted on City of Madison projects.  
 
TYPE C ORGANIC shall have a Minimum Permissible Shear Stress of 2.0 lbs/ft^2 
(95 Pa). Type C shall be 100% biodegradable including all netting used in its 
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construction.  Recommended for used on slopes of 2:1 or flatter, or in channels. 
Recommended for use in environmentally sensitive areas. 

 
CLASS III  Class III erosion mat shall be a 100% synthetic mat which shall be UV stabilized. 

There are four Types of Class III erosion mat.  
 

TYPE A is an ECRM mat and shall have a Minimum Permissible Shear Stress of 2.0 
lbs/ft^2 (95 Pa). Recommended for used on slopes of 2:1 or flatter, or in channels. 
 
TYPE B is a Turf Reinforcement Mat (TRM) and shall have a Minimum Permissible 
Shear Stress of 2.0 lbs/ft^2 (95 Pa). Recommended for used on slopes of 2:1 or 
flatter, or in channels. 
 
TYPE C is a TRM and shall have a Minimum Permissible Shear Stress of 3.5 
lbs/ft^2 (170 Pa). Recommended for used on slopes of 2:1 or flatter, or in channels. 
 
TYPE D is a TRM and shall have a Minimum Permissible Shear Stress of 5.0 
lbs/ft^2 (240 Pa). Recommended for used on slopes of 1:1 or flatter, or in channels. 

 
Note: When Class III, Types B, C or D are used, the affected areas shall be seeded 
and fertilized but not mulched. The affected area shall then have Class I matting 
installed over the affected area. The seeding and Class I matting will be measured and 
paid for separately.  

 
210.3 Construction Methods. 

210.3(a) Polymer Stabilization. 

Application is intended to be done with conventional hydraulic seeding equipment. Polyacrylamide 
Soil Stabilizer may also be placed through dry spreading. 
 
Application rates shall be as recommended by the manufacturer and shall meet the approval of the 
engineer. In general, rate of application shall be 20 lbs./acre. 
 
210.3(b)  Erosion Matting. 

Erosion mat shall be installed in compliance with WDNR Conservation Practice Standard 1052 - 
Non-channel Erosion Mat, WDNR Conservation Practice Standard 1053 - Channel Erosion Mat, the 
Standard Plate “EROSION MAT” in the City of Madison Standard Specifications for Public Works 
Construction, and/or in compliance with the manufacture’s specifications. Erosion matting shall be 
installed within three (3) days of seeding. 
 
The Contractor shall submit the name of the specified product proposed for use as well as the 
manufacturer’s recommended installation instructions, including but not limited to: recommended 
anchoring devices, (i.e. type of stakes or staples); overlap; anchor trench configuration; and 
anchoring pattern. The Contractor shall provide this submittal at the preconstruction meeting. Where 
any discrepancy exists between installation methods called out on the Standard Plate and the 
manufacturer’s specifications, the Construction Engineer shall have the final authority to specify the 
installation method used. 
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210.3(c)  Turbidity Barrier. 

The Contractor shall be responsible for selecting construction methods & materials such that the 
Turbidity Barrier meets the WDNR Conservation Practice Standard 1069. The connection of the float 
to the post, pipe or channel shall be in such a manner to allow free vertical movement of the float 
with fluctuation of the water surface including wave action. 
 
210.4  Method of Measurement. 

210.4(a) Construction Entrance, Street Construction Entrance Berm. 

Construction Entrance and Street Construction Entrance Berm shall be measured as a completed unit 
as installed, maintained and removed in the field. The Contractor shall be aware that the Standard 
Detail Drawings for Construction Entrance (SDD 1.05) and Street Construction Entrance Berms 
(SDD 1.10) specify these entrances to be a minimum of 50’ long. Construction of an entrance not 
meeting this specification will result in no payment for this item, not a partial payment. 
 
The quantity of clear stone required for these items shall be compensated separately under the clear 
stone bid item. The Contractor shall furnish and deliver to the Engineer a ticket with each load 
showing the net weight of the load of clear stone. All tickets for materials delivered to a City of 
Madison project shall be presented to the City representative on the project within twenty-four (24) 
hours after delivery of the materials to the project. Tickets presented after the time specified may be 
rejected due to inability to substantiate actual use of the materials on the project. 
 
Any required restoration resulting from the removal of any Construction Entrance or Street 
Construction Entrance Berm after project restoration has been completed shall be considered 
incidental to the entrance item. 
 
210.4(b) Clear Stone Berm (Ditch Check), Street Construction Stone Berm. 

Clear Stone Berm (Ditch Check) and Street Construction Stone Berm, shall be measured as a 
completed unit as installed, maintained and removed in the field. Street Construction Stone Berms 
installed across the full width of the street shall be counted as two (2) units. 
 
The quantity of clear stone required for these items shall be compensated separately under the clear 
stone bid item. The Contractor shall furnish and deliver to the Engineer a ticket with each load 
showing the net weight of the load of clear stone. All tickets for materials delivered to a City of 
Madison project shall be presented to the City representative on the project within twenty-four (24) 
hours after delivery of the materials to the project. Tickets presented after the time specified may be 
rejected due to inability to substantiate actual use of the materials on the project. 
 
Any required restoration resulting from the removal of any Clear Stone Berm (Ditch Check) or Street 
Construction Stone Berm after project restoration has been completed shall be considered incidental 
to the stone berm item. 
 
210.4(c) Erosion Matting. 

Erosion Matting shall be measured by the square yard in place not including runout in anchor 
trenches or overlap. 
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210.4(d) Terrace Restoration. 

Terrace Restoration shall be measured by the square yard or the trench foot as specified in the 
contract. 
 
210.4(e) Turbidity Barrier. 

Turbidity Barrier shall be measured by the linear foot along the top of the float prior to installation. 
 
210.4(f) Silt Curtain. 

Silt Curtain shall be measured by the linear foot along the top of the float prior to installation. 
 
210.5 Basis of Payment. 

210.5(a)  Clear Stone. 

The quantity of clear stone for Clear Stone Berm (Ditch Check), Street Construction Stone Berm, 
Construction Entrance, and Street Construction Entrance Berm shall be paid at the contract unit price 
per ton and compensated for under the clear stone bid item. 
 
210.5(b) Silt Fence, Silt Sock, Erosion Bales. 

Silt Fence - Complete (BID ITEM 21021), Silt Sock (8 inch) – Complete (BID ITEM 21017), Silt 
Sock (12 inch) – Complete (BID ITEM 21024), and Erosion Bales - Complete (BID ITEM 21027) 
shall be paid for at the contract unit price per linear foot, which price shall be full compensation for 
furnishing all materials; for constructing, reconstructing, erecting, re-erecting, maintaining, removal 
and any follow-up restoration; and for all labor, tools, equipment and incidentals necessary to 
complete the work. Half of the installed quantity shall be paid at the time of installation and the 
remaining half shall be paid upon removal and any required incidental restoration is completed. 
 
210.5(c) Inlet Protection. 

Inlet Protection, Type C - Complete (BID ITEM 21031), Inlet Protection, Type D - Complete (BID 
ITEM 21041), and Inlet Protection, Type D Hybrid - Complete (BID ITEM 21055), shall be paid for 
at the contract unit price per each unit installed in the field, which price shall be full compensation 
for furnishing all materials; installing, reinstalling, maintaining, removal and any follow-up cleanup; 
and for all labor, tools, equipment and incidentals necessary to complete the work. Half of the 
installed quantity shall be paid at the time of installation and the remaining half shall be paid upon 
removal and any follow-up cleanup has been completed. 
 
210.5(d) Erosion Matting. 

The area of erosion matting, measured as provided above, shall be paid for at the contract unit price 
per square yard for erosion matting, which price shall be full compensation for furnishing and 
placing all materials; for constructing, reconstructing, maintaining and anchoring; and for all labor, 
tools, equipment and incidentals necessary to complete the work. Any matting installed incorrectly 
shall result in all matting be paid at half the contract price. Incorrectly installed matting shall be 
defined as matting which is not installed in compliance with the conditions as laid out in these 
standard specifications. Seeding is not included in this item and will be measured and paid separately 
per Section 207 of these Standard Specifications. 
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210.5(e) Turbidity Barrier. 

Turbidity Barrier - Complete (BID ITEM 21093) shall be paid for at the contract unit price per linear 
foot, which price shall be full compensation for furnishing all materials; for constructing, 
reconstructing, erecting, re-erecting, maintaining, removal and any follow-up restoration; and for all 
labor, tools, equipment and incidentals necessary to complete the work. Half of the installed quantity 
shall be paid at the time of installation and the remaining half shall be paid upon removal and any 
required incidental restoration is completed. 
 
210.5(f) Silt Curtain. 

Silt Curtain - Complete (BID ITEM 21094) shall be paid for at the contract unit price per linear foot, 
which price shall be full compensation for furnishing all materials; for constructing, reconstructing, 
erecting, re-erecting, maintaining, removal and any follow-up restoration; and for all labor, tools, 
equipment and incidentals necessary to complete the work. Half of the installed quantity shall be paid 
at the time of installation and the remaining half shall be paid upon removal and any required 
incidental restoration is completed. 
 
210.6 Erosion Control Implementation and Enforcement. 

Timely action regarding the maintenance of erosion control practices is critical to compliance with 
the City of Madison’s land disturbance permits as issued both by the WDNR and the City. To allow 
the City to be assured of compliance with these permits, and federal, state and local laws, the 
Contractor shall be required to proceed in the following manner with regard to the maintenance of 
these practices. 
 
In the event an erosion control practice is determined by the Engineer or their designee to require 
maintenance, or if the terms of the erosion control permit are not being met, the Engineer shall order 
the Contractor, in writing, to maintain the erosion control practice/device or comply with the terms of 
the permit. The contractor shall have forty-eight (48) hours to complete that work and provide 
documentation that it has been completed to the Engineer. 
 
Failure to complete the work within the forty-eight (48) hours shall result in any or all of the 
following actions by the Engineer: 
 
1. The Contractor shall be charged one (1) day of liquidated damages for failure to complete the 

work during the ordered timeframe and an additional day of liquidated damages for each 
twenty four (24) hour period that passes after the initial forty eight (48) hours during which 
time the ordered work is not completed. 

 
2. At the Engineer’s discretion, the work ordered may be completed by City Forces. In this case, 

the Contractor shall be charged the liquidated damages as described in 1 above and shall be 
charged the full cost of City Forces responding to complete the ordered work. 

 
3. At the Engineer’s discretion, work on the project as a whole may be suspended under Section 

109.6 until such time as the Contractor completes the originally ordered work. In this case, 
the Contractor shall still be charged liquidated damages as described in 1 above.  
Additionally, days of work will continue to be charged during the suspension of work. If this 
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results in the Contractor failing to complete the project within the allotted contract time, then 
additional liquidated damages shall be charged. 

 
Notwithstanding the foregoing, the failure to comply with an order under this Section may constitute 
a default under Section 109.10. 
 
The Engineer’s decision under this Section may be reviewed under Section 105.2. 
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ARTICLE 211 - TERRACE RAIN GARDEN 

211.1 Description. 

Work under this item shall include all work (including but not limited to excavation, removal and 
disposal of existing material, provision and placement of engineered material and construction of a 2’ 
curb cut and a 2’ x 2’ concrete flume), all materials (including but not limited to engineered fill, clear 
stone, concrete, and landscape fabric), labor, and incidentals required to construct the rain garden 
system meeting the sizes, locations, specifications, and detail drawings contained in this document 
and in the plan set. 
 
The Contractor shall review the detail drawings for each system in detail. The size of each garden is 
specific as is the means of providing stormwater to the system. This item does not include planting of 
the rain garden system. Planting will be completed by others. 
 
The City reserves the right to add or remove rain gardens from the contract. The Contractor shall not 
be compensated in any matter for the removal or addition of rain gardens from the contract. The 
addition of rain gardens shall be consistent with the already designed gardens as indicated in the plan 
set. 
 
211.2 Materials.  

The provisions of all materials necessary for the complete construction of the rain garden shall be 
included in the bid price. 
 
211.2(a) Engineered Soil 

The soil mixture shall consist of a mixture of sand and compost. The mix shall be designed to 
approximate the following percentages, by volume. The mix shall be free of rocks, stumps, roots, 
brush or other material over 1 inch in diameter. No other materials shall be mixed with the planting 
soil that may be harmful to plant growth or prove a hindrance to planting or maintenance. 
 

Engineered Soil Component % Composition by Volume 
Sand 70-85% 
Compost 15-30% 

 
211.2(a)(1) Sand 

The sand used in the engineered soil mix shall meet the following gradation requirements: 
 
1. Crushed & screened sandstone 
2. 100% passing a #4 sieve 
3. Maximum of 5% passing a #200 sieve 
 
211.2(a)(2) Compost 

The compost component shall meet the following requirements: 
 
1. Particle Size – 98% of the compost shall pass through a 0.75-inch screen. 
2. Physical Contaminants – Less than 1% combined glass, metal and plastic. 
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3. Organic Matter/Ash Content – At least 40% organic matter; less than 60% ash content. 
4. Carbon to Nitrogen Ratio – 10-20:1 C:N ratio. 
5. pH – Between 6 and 8. 
6. Soluble Salts – Electrical conductivity below 10 dS m-1 (mmhos cm -1) 
7. Moisture Content – Between 35% and 50% by weight. 
8. Maturity – The compost shall be resistant to further decomposition and free of compounds, 

such as ammonia and organic acids, in concentrations toxic to plant growth. 
9. Residual Seeds & Pathogens – Pathogens and noxious seeds shall be minimized. 
10. Pathogens – The compost shall meet the Class A requirements for pathogens as specified in 

s. NR 204.07(6)(a), Wis. Adm. Code. 
11. Other Chemical Contaminants – The compost shall meet the high quality pollutant 

concentrations as specified in s. NR 204.07(5)(c), Wis. Adm. Code. 
 
211.2(a)(3) 3-Inch Clear Stone. 

Clear Stone shall conform to gradation no. 1, as specified in Section 401.1(b) – Materials. 
 
211.2(a)(4) Landscape Fabric. 

Landscape fabric shall be 3oz or heavier and shall be resistant to ultraviolet degradation. Alternate 
materials, such as geotextile fabric, may be approved for installation by the Engineer. Alternate 
materials shall not be placed prior to approval from the Engineer. 
 
211.3 Construction Methods. 

211.3(a) Excavation, Fill, Grading. 

Construction shall include all excavation, removal and disposal offsite, at a location provided by the 
Contractor, of existing material to the bottom of rain garden system grade shown on the detail 
drawings. 
 
Standard excavation shall begin at the outer polygon shown on the detail drawings and shall be on a 
continuous slope from the existing elevation to the finish horizontal location and elevation as 
depicted by the inner polygon. This inner polygon represents the bottom of the rain garden. 
Excavation below finish grade and replacement of existing material with engineered soil is required 
only below the inner polygon. Excavation below finish grade inside the inner polygon shall consist of 
two (2) feet of excavation below the finish grade shown on the detail drawings. This volume shall 
then be filled with engineered soil, as defined in 211.2(a), to the finish grade noted on the detail. 
 
Clear stone shall be placed around the concrete flume and shall provide adequate drainage for the 
flume. A layer of filter fabric shall be placed between the existing soil and clear stone. 
 
The Contractor is responsible for the provision of all required engineered fill, as called out on the 
typical section, including compost, topsoil, sand, clear stone, and landscape fabric. All finishing work 
required to provide a finished engineered soil layer prior to placement of landscape fabric shall be 
included in this bid item. 
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211.3(b) Utilities. 

All ULO’s needed to construct each rain garden; there are utilities (gas, sanitary & water) near or in 
all of these features. All work necessary to locate and work around these utilities is included in the 
price for these items. If any utility is located within the excavation depths of engineered fill, the 
contractor shall excavate with caution and use proper construction methods. The contractor shall 
install Rock Shield around the existing utility to provide protection and shall be included in this item.  
 
If a water valve is located within the limits of the rain garden, this item shall include all materials, 
labor, and incidentals required to lower the top of the valve such that it is flush with the new finished 
grades of the rain garden. 
 
211.3(c) Curb Cut. 

The Contractor shall install a 2-foot curb cut at the locations specified in the plan set. The curb cut 
shall be made before the concrete has set. The curb cut shall not be constructed by cutting fully cured 
concrete. The 2” dip in the flowline shall occur at the location of curb cut. The curb cut opening shall 
be flush with the flow line of the curb and provide positive drainage to the rain garden.  
 
211.4  Method of Measurement. 

Terrace Rain Garden shall be measured by the square foot of garden installed in the field. This 
measurement shall begin at the outside limits of the Rain Garden as shown on the detail drawing 
included in the plan set or as directed in the field 
 
211.5  Basis of Payment. 

Terrace Rain Garden shall be measured as described above which shall be full compensation for all 
work, materials and incidentals necessary to install the rain garden as described above. Planting shall 
be completed by others. 
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ARTICLE 212 - RIPRAP 

212.1 Description. 

This item shall consist of furnishing and placing riprap in accordance with these specifications, the 
Contract, as shown on the plans and cross sections, or as directed by the Engineer. The work shall be 
done at the locations and to the lines and grades as shown on the plans or as directed by the Engineer. 
 
212.2 Materials. 

212.2(a) Riprap Stone.  

LIMESTONE 

Riprap stone shall be durable field or quarry stone that is sound, hard, dense, resistant to the action of 
air and water, and free of seams, cracks, or other structural defects. 
 
GLACIAL FIELD STONE 

Riprap stone shall be comprised of rounded, durable, glacial till that has been sorted for size.  
Material shall not be susceptible to freeze-thaw degradation. Crushed, blasted, or “made” stone shall 
not be acceptable. 
 
Stone pieces for riprap are subject to approval by the Construction Engineer. Use stone pieces with a 
length and width nor more than twice the thickness. 
 
The Construction Engineer shall determine the average dimension of stone pieces by averaging 
measurements of thickness, width, and length. Furnish stones conforming to the size requirements for 
the riprap grade the plans show. Size requirements are expressed as the percent of the gross in-place 
riprap volume occupied by stones within average dimension size ranges for each riprap grade as 
follows. 
 

Average Dimension Ranges For Each Riprap Grade 
Fraction Of Gross 

In-Place Riprap 
Volume Occupied 

By Stones 

Light 
Riprap 

Medium 
Riprap 

Heavy 
Riprap 

Extra-
Heavy 
Riprap 

inches inches inches inches 
> 16 > 20 > 25 > 30 0% 

11-13 14-16 18-20 22-25 10%-14% 
9-11 11-14 14-18 18-22 15%-21% 
4-9 5-11 6.5-14 8-18 20%-28% 
< 4 < 5 < 6.5 < 8 5%-7% 
< 1 < 1 < 1 < 1 1% or less 

 
212.2(b) Riprap Grout. 

Riprap grout shall be an air-entrained Portland cement mortar or concrete to fill the voids between 
riprap stones in grouted riprap. Conform to the physical requirements for component materials as 
specified in section 501.2 of the latest edition of Standard Specifications for Highway and Structure 
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Construction of the State of Wisconsin, Department of Transportation except furnish fine aggregate 
or a combination of fine and coarse aggregate with a gradation that results in a grout with a 
consistency that allows complete filling of the riprap voids. 
 
Grout shall conform to the following mixture requirements: 
 
• Contains 470 pounds or more of Portland cement per cubic yard of grout. The Contractor 

may substitute class C fly ash for up to 30% of required Portland cement. 
• Contains only enough water to achieve a three (3) inch slump. Any additional workability 

required to completely fill the riprap voids must be achieved with admixture without 
increasing the water/cement ratio. 

• Contains 9% or more air for mixes with a nominal top size aggregate less than 3/8 inch or 7% 
or more air for a mix with 3/8 inch or larger aggregate. 

 
212.3 Construction Methods.  

212.3(a) General. 

Prepare a bed for the riprap by excavating, shaping the slopes, and constructing the toe for riprap 
installation. After placing the riprap, restore the surface of adjacent work and dispose of surplus 
material. 
 
212.3(b) Riprap. 

Stone shall be laid with close broken joints and shall be firmly bedded in the slope and against the 
adjoining stones. The stones shall be laid perpendicular to the slopes with ends in contact. The 
Riprap shall be thoroughly compacted as construction progresses and the finished surface shall 
present an even, tight surface. The larger stone shall be placed in lower course. Interstices between 
stones shall be chinked with spall firmly rammed into places. All riprap shall be laid on filter fabric 
as described, which shall be paid for separately under that item. 
 
Unless otherwise specified, light riprap shall be a minimum of 12 inches thick, medium riprap a 
minimum of 18 inches thick, heavy riprap a minimum of 24 inches thick and extra-heavy riprap a 
minimum of 30 inches thick. All riprap thicknesses shall be measured perpendicular to the bed slope. 
 
212.3(c) Placing Grouted Riprap. 

If the plans specify using grouted riprap, stone shall be laid as specified above under 212.3(b). Fill 
the spaces between the stones with cement mortar. Use sufficient mortar or concrete to completely 
fill all voids, except leave the face surface of the stone exposed. 
 
Place grout from the bottom to the top and then sweep the surface with a stiff broom.  
 
212.4 Method of Measurement. 

212.4(a) Riprap. 

Riprap shall be measured by the cubic yards or ton in place as specified in the contract. 
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212.4(b) Grouted Riprap. 

Grouted riprap shall be measured by the cubic yard of riprap or ton of riprap in place as specified in 
the contract. Grout required shall be considered incidental to this item and not measured. 
 
212.5 Basis of Payment. 

Riprap, measured as provided above, shall be paid for at the contract price unit price. Such payment 
shall be considered full compensation for furnishing, hauling, placing, and compacting the specified 
material, including all equipment, tools, labor and incidentals necessary to complete the work as 
specified. Grout shall be considered incidental to riprap and not be paid for. 
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ARTICLE 213 - MISCELLANEOUS 

213.1 General. 

This article shall consist of miscellaneous work in accordance with these Specifications, the Contract, 
as shown on the plans and cross sections, or as directed by the Engineer. The work shall be done at 
the locations and to the lines and grades as shown on the plans or as directed by the Engineer. 
 
213.2 Description 

213.2(a) Mailboxes.  

The mailboxes shall be removed from each driveway and temporary placed at one end of the project 
limits. The temporary placement location will be determined by the City Construction Engineer. 
Access will be provided to the temporary placement location area at all times. At the end of the 
project, the contractor shall re-install the mailboxes to their original location or a location determined 
by the City Construction Engineer. The contractor shall replace the original post and mailbox if any 
damage occurs. 
 
213.2(b) Construction Fence (plastic) 
Work under this item shall include all work, materials, labor and incidentals necessary for the 
Contractor to provide, install, maintain, and remove construction fence from the project site as shown 
on the plans.  
 
Construction fencing shall be installed to discourage access to the construction area by the general 
public during the course of the project. Fencing shall be maintained throughout construction and 
adjusted or removed at the request of the Engineer. 
 
This fence shall be highly visible (orange), constructed of a plastic web, and able to withstand the 
expected amount of use it shall receive on a construction site. Relocation of fencing may be required 
as the work progresses. No extra payment shall be made for temporarily opening and re-closing the 
fence, or relocation of the fencing as needed to perform the work. Fencing shall be left in place until 
construction operations are complete. 
 
Construction fencing shall be International Orange color, high-density polyethylene mesh 
conforming to the following: 

• Mesh opening: 1 inch minimum to 3 inch maximum 
• Height: 4 feet 

Ultimate tensile strength: Avg 3000 lb per 4’ width (ASTM D638) 
 
213.3 Method of Measurement.  

Unless otherwise provided, this work will be measured in the original position of the structures to be 
removed and replaced, as follows:  
 

1. Remove and Replace mailbox shall be measured by each completed unit in place. 
2. Construction Fence (Plastic) shall be measured by the linear foot quantity as listed in the 

proposal page without measurement thereof. 
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213.4 Basis of Payment.  

Remove and Replace Mailbox shall be paid at the contract price for work as described and measured 
above including all work, materials, labor, and incidentals. 
 
Construction Fence (Plastic) shall be measured as described above and shall be paid for at the 
contract unit price which shall be full compensation for all work, materials, labor, tools. 
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ARTICLE 301 - CONCRETE AND CONCRETE MATERIALS 

301.1 General. 

All concrete used on City of Madison Public Works projects shall comply with Section 501, 
“Concrete” of the latest edition of the Standard Specifications for Highway and Structure 
Construction of the State of Wisconsin, Department of Transportation, Division of Highways, except 
as modified herein or in the Special Provisions of the contract. 
  
All concrete used on City of Madison Public Works projects shall also comply with the following 
requirements, except as modified in the Special Provisions of the contract. Where the following 
requirements conflict with the above latest edition of the Standard Specifications for Highway and 
Structure Construction of the State of Wisconsin, Department of Transportation, then these following 
requirements apply:  
  
1. The minimum compressive strength at twenty-eight (28) days shall be three thousand (3,000) 

pounds per square inch. 
  
2. The minimum cement content shall be 565 pounds, except for concrete mixes with approved 

supplementary cementing material. 
 
3. From the master limits of the job mix, adjusted as necessary for the specific gravities of the 

aggregate furnished, the Contractor shall determine and submit to the City Engineer a job 
mix, using the lowest quantity or percentage of fine aggregate within the range shown 
therefor which, without exceeding the maximum quantity of water permitted, will yield a mix 
possessing the necessary workability. The Contractor may use concrete from a pre-approved 
Supplier without submitting a mix design.  

 
Contractor shall submit a mix design for concrete annually, when a change of aggregate 
sources or mix design is made, or as directed by the Engineer.  

 
4. All concrete shall be Air-Entrained, and shall contain seven (7) percent air by volume, plus or 

minus one and one-half (1.5) percent.  
  
5. All concrete for curb and gutter, sidewalks, floors, roof slabs, and other horizontal pours shall 

have a slump of four (4) inches or less. All concrete for walls, columns, and other vertical 
pours shall have a slump of six (6) inches or less.  

 
6. No water shall be added when placing concrete unless approved by the Engineer. If water is 

added without consent of the Engineer, this shall be considered sufficient grounds for 
rejecting the concrete.  

 
7. The maximum limit of lightweight pieces (saturated surface-dry bulk specific gravity of less 

than 2.45 retained on a 3/8-inch sieve) allowed in coarse aggregate shall be five (5) percent 
by weight.  

 
8. Only use admixtures included in the current WisDOT approved products list, provided they 

produce the required properties in the concrete. Engineer’s approval required for all 
admixtures not on the WisDOT approved products list before using them. 
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9. Aggregate shall be from a Wisconsin Department of Transportation approved source as 
specified under 106.3.4.2.  

  
10. The percent wear shall not exceed 50, the weighted soundness loss shall not exceed 12 

percent, and the weighted freeze-thaw average loss shall not exceed 18 percent.  
  
11. Use clean, hard, durable, crushed gravel or crushed limestone free of an excess of thin or 

elongated pieces, frozen lumps, vegetation, deleterious substances, or adherent coatings 
considered injurious.  

  
12. Use virgin aggregates only. 
 
301.2 Concrete Tests. 

Tests shall be made as directed by the Engineer to assure compliance with these Specifications. Tests 
shall be made in accordance with the requirements of Article 106 - Control of Materials, of these 
Specifications, and as specified below. 
 
1. Slump tests shall be made following the “Methods of Test for Slump of Portland Cement 

Concrete” (ASTM C-143). Slump tests shall always be made from the same batch of concrete 
from which strength tests are made, and may be made when strength tests are not made. 

 
Air content tests shall be made in accordance with the “Method of Test for Air Content of 
Freshly Mixed Concrete by the Pressure Method” (ASTM C-231).  

  
If the measured slump or air content falls outside the specified limits, a check test shall be 
made immediately on another portion of the same sample. In the event of a second failure, 
the concrete shall be considered to have failed to meet the Specifications and shall not be 
used in the work. Any concrete from the same batch from which the tests were made which 
has been placed shall be removed and disposed of by the Contractor at the Contractor’s 
expense. 

 
2. Strength tests shall be made for each of the following conditions: each day’s pour; each class 

of concrete; each change of source of supply; or when ordered by the Engineer. A strength 
test shall consist of a minimum of two (2) standard six (6) inch concrete cylinders for each 
one hundred fifty (150) cubic yards of concrete or fraction thereof placed on any day. 

 
The City representative shall make the cylinders following the “Method of Making and 
Curing Concrete Compression and Flexure Test Specimens in the Field” (ASTM C-31). The 
cylinders will be tested by the City at its own expense at seven (7) days or at twenty-eight 
(28) days, unless otherwise specified, in accordance with the “Method of Test for 
Compressive Strength of Molded Concrete Cylinders” (ASTM C-39). The Contractor shall 
furnish all materials, labor, and equipment necessary for fabricating, preparing, protecting, 
and transporting all required samples, including concrete, cylinder molds, and wooden boxes 
suitable for the protection and transportation of the samples. 

 
In the event test cylinders show the compressive strength of the concrete to be below the 
specified compressive strength of concrete, the following procedure shall be followed: 
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a. Three (3) cores shall be taken for each cylinder test below the specified compressive 
strength of concrete. Cores shall be taken in accordance with the “Standard Methods 
of Securing, Preparing and Testing Specimens from Hardened Concrete for 
Compressive and Flexural Strengths” (ASTM C-42), from the area of the pour 
represented by the defective cylinders. These cores shall be tested as prescribed in 
Section 4 of the “Method of Test for Compressive Strength of Molded Concrete 
Cylinders” (ASTM C-39) in order to verify the cylinder tests. 

 
b. Where the cores show the compressive strength of the concrete to equal or exceed the 

specified compressive strength of concrete, the pour in question shall be accepted, 
and the costs of obtaining and testing cores shall be borne by the City. 

 
c. Where the average of the cores tested show the compressive strength of the concrete 

to be below the specified compressive strength of concrete and equal to or greater 
than eighty-five (85) percent of the specified compressive strength of concrete and if 
no single core is less than seventy-five (75) percent of the specified compressive 
strength of concrete, the City shall deduct from any monies due or to become due the 
Contractor an amount equal to ten (10) percent of the contract price of the structure or 
portion thereof, in which the defective concrete is incorporated. The Contractor shall 
also bear the costs of obtaining and testing the cores. 

 
d. Where the average of the cores tested show the compressive strength of the concrete 

to be below eighty-five (85) percent of the specified compressive strength of 
concrete, or if a single core is less than seventy-five (75) percent of the specified 
compressive strength of concrete, the structure or portion thereof, in which the 
defective concrete is incorporated shall be removed and disposed of by the Contractor 
at the Contractor’s expense. The Contractor shall also bear the costs of obtaining and 
testing the cores. 

  
3. Tests of the concrete proposed for use on the project shall be made at the direction of the 

Engineer in accordance with the “Methods of Test for Compressive Strength of Molded 
Concrete Cylinders” (ASTM C-39) and the “Method of Making and Curing Concrete 
Compression and Flexure Test Specimens in the Laboratory” (ASTM C-192). Six (6) 
standard six (6) inch cylinders, three (3) to be tested at seven (7) days and three (3) to be 
tested at twenty-eight (28) days, shall be made with the proportioning and materials proposed 
to be used in the major part of the project. 

 
The slump should not be less than the greatest slump expected to be used in the structure. The 
tests made on the aggregate required herein may be made a part of these tests if suitably 
referenced on the reports which shall be issued at seven (7) days and at twenty-eight (28) 
days. These tests shall be repeated as necessary due to changes in materials or unsatisfactory 
results. 

 
301.3 Reinforcing Steel. 

All reinforcing bars shall be deformed, and the type used in the work under these Specifications shall 
be subject to the approval of the Engineer. 
 
1. Where directed by the Engineer the Contractor shall install reinforcing steel in concrete 

sidewalks, driveways, sidewalk ramps, curb and gutter, special waterways, footings, walls, 
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and other structures. Such reinforcing steel will be measured by length in linear feet of the 
sizes ordered and installed.  

 
2. Epoxy/Water Proofing 
 

Where epoxy coated reinforcing steel is specified by the contract, the Contractor shall have 
the option of using a concrete additive in place of the epoxy coating. 
 
Specifically, the Contractor shall provide and incorporate to the concrete mix – XYPEX 
ADMIX C-1000 to all concrete being used where epoxy coated steel was required by 
contract. 
 
The Contractor shall be aware that this is not a mix and match option for a given structure. 
Once a decision is made to switch from epoxy coating to an ADMIX for a given structure, 
the ADMIX shall be used for all pours and in all concrete for that structure. 
 
The ADMIX shall be used at rates in the concrete mix in accord with the manufacturers 
recommendations. 

 
301.4 Expansion Filler. 

The filler shall be nonextruding and have the same shape and dimensions as the section in which it is 
installed. Furnish expansion joint filler conforming to AASHTO M 153 or ASSHTO M 213. Where 
dowel bars are required, use filler with holes factory-punched at the dowel bar locations and with a 
diameter not greater than 1/8 inch larger than the nominal dowel bar diameter. 
 
All materials for expansion joints shall be furnished and installed by the Contractor and the costs 
shall be included in the unit prices bid for the various items of work. 
 
301.5 Placing and Finishing. 

Retempering of mortar or concrete which has partially hardened, that is mixing with additional 
materials or water, shall not be permitted. 
 
No concrete shall be deposited in water or mud. During the pouring of bottom slabs and walls, the 
Contractor shall furnish sufficient pumping equipment to keep the water below the bottom of the 
floor of the structure. After concrete has been poured the Contractor shall keep the pumping 
equipment in continuous operation for thirty-six (36) hours. 
 
Concrete shall not be deposited on frozen subbase material, on or against ice or frost. 
 
Do not resume concreting operations until an ascending air temperature in the shade and away from 
artificial heat reaches 32°F. 
  
Concrete when deposited shall have a temperature of not less than 55°F. and not more than 100°F. 
 
Concrete shall be handled from the mixer to placement as rapidly as practicable and in a manner that 
will prevent segregation of the ingredients until the unit of operation, approved by the Engineer, is 
completed. It shall be deposited in the forms as nearly as practicable in its final position to avoid 
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rehandling. Concrete as it is deposited shall be puddled with suitable tools or equipment until forms 
are completely filled and reinforcement and embedded fixtures thoroughly incorporated in the mass. 
 
Concrete adjacent to the forms, joints, or structures shall be deposited and spaded or vibrated in a 
manner to prevent the formation of voids or rock pockets. All cavities produced by the removal of 
form ties and any voids or rock pockets of more than casual occurrence found after the forms are 
removed, shall be filled immediately with a well mixed grout, composed of one (1) part of Portland 
cement and three (3) parts of fine aggregate (masonry sand) and finished to the true surface of the 
face of structure by the following method: Defective areas shall be chipped away to a depth of not 
less than one (1) inch measured at right angles to the surface. The area shall be thoroughly wetted, 
brushed with grout, and patched with grout. The patch shall be cured as specified for concrete 
structures. Defects appearing on the patch shall be repaired at the Contractor’s expense. 
 
An accumulation of water on the surface of freshly deposited concrete shall immediately be removed 
in a manner satisfactory to the Engineer. 
 
Concrete shall be so deposited as to maintain, until the completion of the unit, a plastic surface, 
approximately horizontal. Forms for walls or other thin sections a height in excess of eight (8) feet 
shall be provided with openings, or other devices, that will permit the concrete to be placed in a 
manner that will avoid accumulation of hardened concrete on the forms or metal reinforcement. 
Under no circumstances shall concrete that has partially hardened be deposited in the work. 
 
When concrete is conveyed by chuting, the mixer shall be of such size and design as to insure a 
practically continuous flow in the chute. The angle of the chute with the horizontal shall be such as to 
allow the concrete to flow without separation of the ingredients. An angle of twenty-seven (27) 
degrees, or one (1) vertical to two (2) horizontal, is the minimum slope which is considered 
permissible. Chuting through a vertical pipe is satisfactory when the lower end of the pipe is 
maintained four (4) feet or less above the surface of the deposit. The delivery end of the chute shall 
be within four (4) feet of the point of deposit. When the operation is intermittent, the spout shall 
discharge into a hopper. The chute shall be thoroughly flushed with water before and after each run; 
the water used for this purpose shall be discharged outside the forms but not into paved streets, 
walks, gutters or inlets. 
 
All reinforced concrete shall be vibrated in place to the satisfaction of the Engineer with mechanical 
vibrators. Vibrators shall also be required for non-reinforced concrete structures when other methods 
of compaction or “puddling” do not give the desired results in the opinion of the Engineer. 
  
Before depositing new concrete on or against concrete which has been set, the forms shall be 
retightened, the surface of the set concrete shall be roughened as required by the Engineer, 
thoroughly cleaned of foreign material and saturated with water. 
 
Joints not indicated on the plans shall be so designed and located as to least impair the strength and 
appearance of the structure. All joints shall provide sufficient resistance to shear to which they may 
be subjected. Horizontal joints required to be watertight shall be constructed by forming continuous 
keyways in the lower portion of the concrete before the concrete has hardened. Before placing the 
superimposed concrete, the joint shall be thoroughly cleaned of foreign material and saturated with 
water. Vertical joints required to be watertight, and expansion joints shall be provided with suitable 
keyways subject to the approval of the Engineer. 
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Top surfaces of roof slabs, unless otherwise specified, shall be smoothed with a wood float. Care 
shall be taken to avoid an excess of water in the concrete, and to drain or otherwise promptly remove 
any water that comes to the surface. Dry cement or a dry mixture of cement and sand, shall not be 
sprinkled directly on the surface. 
 
Top surfaces of concrete floor slabs, unless otherwise specified, shall be wood floated and then 
troweled with a steel hand trowel or a mechanically operated steel trowel to a smooth, dense finish. 
Steel troweling shall be done after the water has disappeared from the surface. 
 
Unless otherwise specified, all edges of concrete along joints and forms shall be finished with a steel 
edging tool of one-fourth (1/4) inch radius. 
 
301.6 Forms. 

Forms shall conform to the shape, lines and dimensions of the structure as called for on the plans. 
 
For exposed concrete surfaces, forms shall be three-fourths (3/4) inch structural plywood or 
acceptable prefabricated commercial wood or steel form panels. Forms used for exposed surfaces are 
subject to the approval of the Engineer. 
 
Joints in forms shall be horizontal or vertical. For unexposed surface and rough work, undressed 
lumber may be used. Lumber once used in forms shall have nails drawn, and surfaces to be in contact 
with concrete shall be thoroughly cleaned before being used again. All form work shall be checked 
for plumbness, alignment, and position by the Engineer before concrete placement begins. 
  
Forms shall be substantially tight to prevent leakage of mortar; they shall be properly braced or tied 
together so as to maintain position and shape. If adequate foundation for shores cannot be secured, 
trussed supports shall be provided. 
 
Unless otherwise specified or directed, suitable moulding or bevels shall be placed in the angles of 
forms to round or bevel the edges of the concrete. 
 
The inside of forms shall be coated with nonstaining mineral oil or other approved material before 
each use and thoroughly wetted (except in freezing weather). Oil shall be applied before 
reinforcement is placed and shall be kept from contact with concrete already placed to which fresh 
concrete is to be bonded. 
 
Temporary openings shall be provided where necessary to facilitate cleaning and inspection 
immediately before placing concrete. 
 
Forms shall not be disturbed until the concrete has hardened. Shoring shall not be removed until the 
member has acquired sufficient strength to safely support its weight and the load upon it. Members 
subject to additional loads during construction shall be shored adequately to support both the 
members and the construction loads in such a manner as will protect the member from damage by the 
loads. This shoring shall not be removed until the member has acquired sufficient strength to safely 
support its weight and the load upon it, and then only with the approval of the Engineer. 
 
After removal of forms, all metal devices used to tie forms together and hold them to correct 
alignment and location shall be removed in such a manner that no metal shall remain within less than 
one (1) inch of the surface of the concrete. The method of removal of such ties shall be such as not to 
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cause injury to the surface of the concrete. The Contractor shall not burn off bolts, rods, or other 
metal devices. After the removal of such ties, the opening shall be roughened and all concrete 
containing any oil removed. The cavities produced shall be filled as specified in Section 301.5. 
 
301.7 Curing. 

Exposed surfaces shall be protected from drying for a period of at least seven (7) days as per Section 
415.3.12 of the latest edition of the Standard Specifications for Highway and Structure Construction 
of the State of Wisconsin, Department of Transportation, except as modified herein or in the Special 
Provisions of the contract. 
 
Curing compound shall be white pigmented. 
 
For curb and gutter, sidewalk and other flatwork provide linseed oil based curing compounds or 
poly-alpha-methylstyrene (PAM) based liquid curing compounds. For pavement provide poly-alpha-
methylstyrene (PAM) based liquid curing compounds. 
 
Furnish linseed oil based and poly-alpha-methylstyrene (PAM) liquid curing compounds conforming 
to ASTM C309, type 2, class B as modified below. 
 
Furnish linseed oil emulsion curing compound consisting of, by volume exclusive of the pigment, 50 
+/- 4 percent linseed oil and 50 +/- 4 percent water. Ensure that the oil phase is, by weight, 80 
percent boiled linseed oil and 20 percent high viscosity (Z-8) linseed oil. Modify ASTM C309 to 
waive the drying time requirement. 
 
Furnish poly-alpha-methylstyrene (PAM) curing compound with a resin consisting of 100 percent 
poly-alpha-methylstyrene and with, by weight, 42 percent or more total solids. Modify ASTM C309 
to ensure the following: 
 

Loss of water in 24 hours does not exceed 0.15 kg/m2. 
Loss of water in 72 hours does not exceed 0.40 kg/m2. 
Reflectance in 72 hours is greater than or equal to 65 percent. 
The volatile organic compound (VOC) content does not exceed 350 g/L. 

 
301.8 Protection of the Concrete. 

301.8(a) Cold Weather Protection. 

All concrete used for sidewalk, curb and gutter, pavement, bridges, culverts, retaining walls, access 
structures, catchbasins, inlets, or any other structure consisting wholly or in part of concrete, when 
placed during cold weather shall be mixed, placed, and protected in accordance with the 
requirements prescribed in Subsection 501.3.9 “Mixing and Protection During Cold Weather” of 
Standard Specifications for Highway and Structure Construction of the State of Wisconsin, 
Department of Transportation. 
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Section 415.3.15.2 of the Standard Specifications for Highway and Structure Construction of the 
State of Wisconsin, Department of Transportation shall be revised as follows: 
 

Predicted or Actual Air Temperature Minimum Equivalent Level of Protection 
22 to 32 F (-6 to <0 C) single layer of polyethylene 

17 to 22 F (-8 to < -6 C) double layer of polyethylene 
< 17 F (< -8) 6” of loose, dry straw or hay between 

2 layers of polyethylene 
 
Regardless of the precautions taken, the Contractor shall be responsible for the protection of the 
concrete placed, and any concrete damaged by freezing or frost action during the first seven (7) days 
following its placement shall be removed and replaced by the Contractor at the Contractor’s expense. 
  
Under no circumstances shall concrete be ordered or delivered for the project, until such time as the 
equipment and materials for protecting and heating the concrete, as described above, are on the job 
site in sufficient quantity to obtain the desired results. 
 
301.8(b) Bridges, Box Culverts and Roof Slabs. 

In the determination by the Engineer, of the time for the removal of falsework, consideration shall be 
given to the location and character of the structure, to the weather and other conditions influencing 
the setting of the concrete and to the materials used in the mix. 
 
The Engineer reserves the right to determine the time when falsework or form supports may be 
removed either by the use of test cylinders or by the use of the minimum requirements shown below. 
 
Falsework supporting concrete structures shall remain in place in accordance with the following 
minimum requirements, which shall be exclusive of days in which concrete has been subjected to a 
temperature of below 40°F. 
 

Span Length - Feet Air Entrained Concrete High Early Strength Concrete 
12 or less 7 days 3 days 
Over 12 14 days 6 days 

 
When operations are controlled by laboratory controlled cylinder tests, the removal of falsework and 
support forms may be begun, with the approval of the Engineer, when the test of cylinders shown a 
compressive strength of the concrete of not less than 2,000 lbs./sq. in. for spans twelve (12) feet or 
less and 2,500 lbs./sq. in. for spans over twelve (12) feet. 
 
Backfilling of walls and over tops of box culverts shall be carried out by the Contractor only with the 
approval of the Engineer. 
 
301.8(c) Opening Curb and Gutter, Sidewalk, Driveways, and Pavements to Traffic. 

Traffic shall be excluded over or on newly constructed curb and gutter, sidewalk, driveways, and 
pavements for such periods as are hereinafter designated. Where the term “pavement” appears below, 
it shall be taken to refer to the particular type of construction involved. 
 
The Engineer reserves the right to determine the time when the pavement shall be opened to traffic 
either on the basis of test cylinders or minimum time periods related to atmospheric temperatures. 
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When opening of the pavement to traffic is controlled by cylinder tests, the pavement may be 
opened, after expiration of the curing period or cold weather protection period, as the case may be, 
when the tests of cylinders show a compressive strength of the concrete of not less than 3,000 pounds 
per square inch. 
 
At least two cylinders shall be tested in determining the attained strength of concrete for the purpose 
of opening the pavement to traffic. The average of test results for the two cylinders shall be used to 
determine compliance, except that neither cylinder may be more than ten percent below the required 
strength. The cylinders shall be cured under conditions similar to those prevailing for the pavement 
which they represent. 
 
When the opening is not controlled by cylinder tests, traffic shall be excluded from the newly 
constructed pavement for such minimum periods as hereinafter designated: 
 
For not less than seven (7) days when the atmospheric temperatures are generally 70°F. or higher 
during the period. 
 
For not less than ten days when the atmospheric temperatures are generally not lower than 60°F. 
during the period. 
 
For not less than such a length of time up to twenty-one (21) days as the Engineer may require, 
taking into consideration the temperatures and protective measures, if any, when the atmospheric 
temperatures are generally lower than 60°F. 
 
When High-Early-Strength Concrete is used in the work, the above specific periods of seven (7), ten 
(10) and twenty-one (21) days may be reduced to three (3), four (4) and seven (7) days, respectively, 
under like conditions. 
 
When Grade A-FA Concrete is used in the work, the specific periods of seven (7) and ten (10) days 
shall be increased to ten (10) and fourteen (14) days respectively, under like conditions. 
 
In all cases the pavement shall be cleaned, and the joints shall be cleaned and sealed as provided, 
before traffic of any kind is permitted to use the pavement. 
 
301.8(d) Catchbasins, Access Structures, and Headwalls. 

Traffic on or over these structures shall be curtailed until the concrete has reached full strength. 
 
Backfilling may proceed after seven (7) days for air entrained concrete or three (3) days for High-
Early-Strength concrete. When the Contractor desires to backfill prior to the times specified then the 
Contractor shall do so at the Contractor’s own risk. 
 
301.9 Concrete Slurry. 

Type A slurry mix as listed below shall be used as called for on the plans or as specified in the field 
by the Engineer on storm or sanitary sewer projects. Flowable fill shall be excavatable and have 
strengths between 200 psi and 300 psi. The above mix shall conform to the following one (1) cubic 
yard of mix of flowable slurry: 
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Type A Slurry  
3000 lb. Sand 
50 lb. Portland Cement 
200 lb. Class C Fly Ash 
50 gal. Water 
20% Air Entraining Admixture 
 
NOTES: 
 
1. All design aggregate batch weights are saturated surface dry. 
2. Aggregate batch weights shall be adjusted for free moisture at time of mixing. 
3. Admixture quantity may be varied within manufactures recommended dosage to provide 

desired results. 
 
301.10 Concrete Waste Management. 

General 

This work consists of containment, collection, storage and proper disposal of concrete wastes 
generated by saw cutting or grinding of existing concrete pavements or waste run-off generated 
during construction of new concrete pavements, particularly exposed aggregate surfaces. Concrete 
wastes typically are strongly alkaline and may contain other contaminants that can harm plants and 
are particularly harmful if allowed to enter streams, lakes wetlands or other water bodies through the 
storm sewer system.  
 
Contractor is alerted that there are local, state and federal regulations governing the handling and 
disposal of hazardous materials and this Special Provision in no way relieves the Contractor of any 
responsibility to comply with such regulations. The intent is to provide more specific guidelines for 
management of concrete wastes on this project and provide a basis of payment for work associated 
with specific management measures properly implemented. 
 
Materials 

Contractor may choose appropriate materials to suit his methods of management of wastes with the 
following minimum requirements. Pre-fabricated washout containers shall be in sound condition and 
watertight. Site fabricated containment structures shall be constructed below grade if feasible. If 
constructed above grade they shall be of sturdy materials and designed to provide a minimum of 6 
inches of freeboard based on the volume of liquid wastes to be generated between clean-outs. 
Structure shall be lined with a waterproof plastic sheeting of minimum 10-mil thickness that has no 
holes or tears. Above grade structures shall have a double layer lining.  
 
Inlet liners used to convert an existing storm inlet into a containment structure shall be shop 
fabricated and shall consist of a heavy-duty waterproof lining fitted to the inside of a commercially 
manufactured geotextile sediment trap. The completed inlet containment structure shall be sound and 
watertight to prevent any leaching into the storm sewer system, and shall be approved by the 
Engineer prior to accepting any concrete waste water. NOTE: a geotextile sediment trap by itself is 
not acceptable as the leaachate continues to be highly alkaline and contain dissolved contaminants.  
 



Part III - Concrete and Concrete Structures 

Iss. 01/18/2022-Part3.doc 11 

Construction Methods 

If conditions are such that debris and slurry from sawcutting and grinding operations will remain on 
pavements and not run off into gutters, they may be allowed to dry in place and be cleaned from 
pavement by sweeping or vacuum equipment. Such wastes shall not be allowed to remain on 
pavements beyond the end of a day’s work. 
 
Slurries from cutting or grinding or wash water from exposed aggregate construction may be directed 
to exposed (unpaved) areas of the grade provided: 1) such areas are below the surface drainage grade 
and will not run off into watercourses, gutters, inlets or storm sewers; 2) such areas are planned for 
pavement or other uses, such that residue following evaporation / percolation will not adversely 
impact vegetation; 3) disposal area is approved by the Engineer prior to use.  
 
If it is not practical to direct slurry to an appropriate unpaved disposal area it may be directed to a 
street gutter provided sand bags or other devices are used to contain the slurry on the pavement and 
minimize the distance the slurry travels. Contractor shall remove such slurry or residue from the 
pavement prior to the end of each work day by vacuum systems or other methods. Slurry may be 
pumped to an approved containment structure for on-site storage.  
 
On-site containment structures shall be emptied on a periodic basis, such that they do not exceed 
their design capacity, including required freeboard. Contractor shall remove contaminated liquids 
from the site, using trucks fitted with water-tight gaskets to prevent leakage, or other similar 
methods. Wastes shall be properly disposed of off-site, in accordance with applicable laws and 
regulations. 
 
If it is not practical to construct or direct slurry to an above-grade containment structure, the 
contractor may utilize a storm inlet for containment under the following conditions: 
 
• There is no significant chance of precipitation, flows from upstream pipe connections or 

other reasons requiring the inlet to function for storm water drainage during the period it is to 
be used for containment 

• The Construction Engineer provides prior written approval for each inlet proposed  
• Contractor fabricates and properly installs a waterproof liner for each inlet used, in 

accordance with the requirements herein 
• Contractor maintains inlet liners in good condition and periodically empties such structures 

and disposes of wastes as provided for on-site containment structures 
• Contractor completely removes liner and all wastes and restores inlet to its prior functioning 

condition after its use. 
 
Measurement and Payment 

Work under this Section will be measured as a single, complete unit of work, for all measures and 
devices used to contain and dispose of concrete wastes throughout the duration of the project, 
acceptably installed, maintained and removed.  
 
This work, measured as provided, will be paid as incidental to all City of Madison Public Works 
Contracts, which shall be considered full compensation for designing, furnishing installing, 
maintaining and removing any on-site containment structures, cleaning slurry or residue from 
pavements by vacuum or other methods, removal from site and proper disposal of all wastes, and all 
incidental labor, equipment, tools. 
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ARTICLE 302 - CONCRETE CURB AND GUTTER 

302.1 General. 

302.1(a) Description. 

This work shall consist of constructing concrete curb and gutter, with or without reinforcement, of 
the dimensions and design as indicated, and placed in one course on the prepared foundation or base, 
at the locations and to the required lines and grades; all as shown on the plans and provided by the 
contract. 
 
The Contractor shall mark the top of the curb where the sanitary sewer and water service cross the 
curb and gutter. The mark may be made by sawcutting. The depth shall be a minimum of one-
sixteenth (1/16”) inch deep. The laterals and services will be located by the City. The cost of the 
location marks shall be considered incidental to the cost of the concrete curb and gutter. 
 
All work done in the vicinity of any tree located in the terrace shall be completed in accordance with 
section 107.13 Tree Protection Specification. 
  
302.2 Construction Methods. 

302.2(a) Preparation of Foundation. 

The Contractor shall be responsible for replacement with 1-1/2” crushed stone, mechanically 
compacted, of any material necessary to bring the subbase to grade, where the Contractor has 
undercut the subbase without the direction of the Engineer. 
 
302.2(b) Forms. 

Curb and gutter forms shall be of steel construction and conform to the design of the type of curb and 
gutter being installed. Wooden forms may be used only with the Engineer’s approval on short radius 
curves and in special cases where accessibility is limited.  
 
All forms shall be free of hardened concrete, mud, dirt, and debris, and shall be free of bends and 
twists which would make their use unacceptable on the project. 
 
All forms shall be oiled to the satisfaction of the Engineer before depositing or placing concrete in 
them. 
 
When concrete curb and gutter is constructed on a curve, flexible forms shall be used for all curves 
having a radius of two hundred (200) linear feet or less. 
 
302.2(c) Placing and Finishing Concrete. 

Wherever directed by the Engineer, driveway gutters shall be built instead of regular curb and 
gutters. 
 
The curb and gutter over ditches shall be installed in twenty (20) foot lengths centered over the ditch. 
A dummy joint shall be cut at the center of the twenty (20) foot section. 
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Unless otherwise specified, curb and gutter shall be installed in minimum lengths of six (6) feet and 
maximum lengths of fifteen (15) feet. 
 
The Contractor shall install a header at the end of each pour. At no time shall the Contractor be 
allowed to spread excess concrete as a base for the next or any succeeding pour. 
 
Wherever different types of curb and gutter are employed, the Contractor shall take care that 
transitions from one type of curb and gutter to another type are done smoothly without loss of flow 
line grade or curb head shape. 
 
The reconnection of existing drains from adjacent properties to the curb and gutter shall be incidental 
to concrete curb and gutter. 
 
The slope of the curb and gutter shall not exceed 1” in 12” thru handicap accessible ramps. 
 
Hand formed concrete curb and gutter will be paid for at the unit bid price, no distinction will be 
made for the various types of curb and gutter. 
 
302.2(d) Joints. 

Full contraction joints shall be a minimum of three (3) inches in depth, and shall be uniformly spaced 
not less than six (6) feet nor more than fifteen (15) feet apart unless otherwise directed by the 
Engineer. 
 
If machine methods are used for forming and finishing curb and gutter the Contractor may saw 
contraction joints or planes of weakness may be created by the insertion of approved partial depth 
separator plates having a minimum depth of three (3) inches. The depth of cut and equipment used in 
sawing shall meet the approval of the Engineer. The sawing shall be done as soon as practicable after 
the concrete has set sufficiently to preclude raveling during the sawing and before any shrinkage 
cracking takes place in the concrete. If this method results in random cracking the Contractor shall be 
required to use the partial depth separator plates. 
  
Transverse expansion joints shall be one-half (1/2) inch in width and shall be placed across the curb 
and gutter perpendicular to the curb line at all radius points of curves having a radius of two hundred 
(200) feet or less, and on both sides of all inlets installed in curb and gutter. All expansion joints shall 
extend through the entire thickness of the curb and gutter and shall be perpendicular to the surface. 
All expansion joints shall be formed by inserting during construction, and leaving in place, the 
required thickness of joint filler which shall extend through the entire thickness of both curb and 
gutter. 
 
Curb and gutter placed adjacent to concrete pavement should only have expansion joints aligning 
with expansion joints in the concrete pavement. 
 
Where curb and gutter and concrete sidewalk or concrete driveways join, an expansion joint one (1) 
inch in width must be constructed between walks and curb. 
 
The joint filler in transverse joints shall be flush with the finished surface of the gutter. The concrete 
adjacent to these joints shall be finished with a wooden float which is divided through the center and 
which will permit finishing on both sides of the filler at the same time. Before the curb and gutter is 
opened to traffic, excess joint filler shall be cut off level with the finished surface. 
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302.2(e) Reinforcement. 

Where reinforcement is required it shall conform to and be placed in accordance with the Standard 
Detail Drawings, details shown on the plans, as specified in the contract, or as directed by the 
Engineer. 
 
Where directed by the Engineer, the Contractor shall install three (3) one-half (1/2) inch round 
reinforcing rods fifteen (15) feet long in concrete curbs and gutters which span ditches. 
 
302.2(f) Protection. 

The curb and gutter must be protected from injury by traffic or other causes, and also from the rays 
of the sun until completely set. 
 
In the event that concrete sidewalk, drives or curb and gutter are placed in cold weather, “Cold 
Weather Protection” shall be applied in accordance with The City of Madison Standard 
Specifications, Section 301.8(a) “Cold Weather Protection.” 
 
302.2(g) Hand Formed Curb and Gutter (Tree Locations - Undisturbed). 

The work under this item shall consist of manually forming and pouring curb and gutter at tree 
locations or where other structures prevent the use of a curb machine, as designated by the Engineer.  
 
Where the item Hand Formed Curb and Gutter is to be used in the vicinity of any tree located in the 
terrace, work shall be completed in accordance with section 107.13 Tree Protection Specification. 
 
302.2(h) Special Waterway. 

The work under this item shall consist of constructing Special Waterway in accordance with 
Standard Detail Drawing 3.01 and appropriate sections of the Standard Provisions. 
 
302.2(i) Traffic Circle Mountable Concrete Curb & Gutter. 

The work under this item shall consist of constructing Traffic Circle Mountable Concrete Curb & 
Gutter in accordance with Standard Detail Drawing 3.06 and appropriate sections of the Standard 
Provisions. 
 
302.3 Measurement and Payment. 

302.3(a) Method of Measurement. 

Curb and Gutter, completed in accordance with the terms of the contract, will be measured by length 
in linear feet, along the flow line of the gutter and such measurement shall be continuous along such 
line extended across driveways, crosswalks, sidewalk ramps, and inlets. 
 
Where a transition is made from one type of curb and gutter to another type of curb and gutter, the 
transition length shall be divided equally between the two types of curb and gutter. 
 
Reinforcing steel for concrete curb and gutter installed in accordance with the terms of the contract 
will be measured by length in linear feet. 
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Cold weather protection for curb and gutter shall be measured by the lineal foot of curb and gutter, 
measured along the face of curb. 
 
Special Waterway shall be measured by the square foot for completed and accepted work as shown 
in the SDD 3.01. 
 
Traffic Circle Mountable Concrete Curb & Gutter shall be measured by the lineal foot for completed 
and accepted work as shown in the SDD 3.06. 
 
302.3(b) Basis of Payment. 

The footage, measured as provided above, shall be paid for at the contract unit price per linear foot, 
which price shall be full compensation for all preparation of subgrade and all special construction 
required at driveways, crosswalks, sidewalk ramps and special waterways; for furnishing all 
materials, including concrete masonry and expansion joints; for placing, finishing, protecting and 
curing; and for all labor, tools, equipment and incidentals necessary to complete the work including 
disposal of surplus material from excavation and restoring the site of the work. 
 
Installing reinforcing steel, including tie bars, for concrete curb and gutter shall include furnishing 
the specified materials and all labor, tools, equipment and incidentals necessary to complete the work 
and shall be included in the unit price bid for concrete curb and gutter. 
 
Where directed by the Engineer, the Contractor shall construct combination curb and gutter, or 
curbing which varies in cross section from Madison Standard curb and gutter. Unless listed as a bid 
item in the proposal, for such construction, the Contractor shall be paid a unit price per linear foot 
that has the same proportion to the unit price bid per linear foot of Madison Standard curb and gutter 
as the cross section area of the irregular curb and gutter has to the cross sectional area of the Madison 
Standard curb and gutter. The cross sectional area of the Madison Standard curb and gutter shall be 
considered as two (2) square feet. 
 
The cost of reinstalling all pipe drains connected to the curbing shall be included in the unit price bid 
per foot of curb and gutter. 
 
The price paid to the Contractor at driveways, crosswalks and sidewalk ramps shall be the same for 
regular curb and gutter, except where commercial curb cuts are specified. Commercial curb cuts shall 
be paid at the unit price bid for commercial curb cuts. 
 
Cold weather protection of curb and gutter shall be paid for at the contract unit price per linear foot, 
measured as specified above in Method of Measurement, which price shall be full compensation for 
furnishing all materials; for placing and maintaining; and for all labor, tools, equipment and 
incidentals necessary to complete the work during the concrete curing time specified in Section 301.8 
(a.) “Cold Weather Protection.” 
 
Special Waterway, measured as provided above, shall be paid for at the contract unit price which 
shall be full compensation for all work, materials, labor and incidentals required to complete the 
work as set forth in the description and SDD 3.01. 
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Traffic Circle Mountable Concrete Curb & Gutter, measured as provided above, shall be paid for at 
the contract unit price which shall be full compensation for all work, materials, labor and incidentals 
required to complete the work as set forth in the description and SDD 3.06. 
 
302.3(c) Damage to Inlets. 

Any damage to cast-iron inlets during construction occasioned by the Contractor shall be charged to 
the Contractor. 
 
Any existing cast-iron inlet found to be defective shall be hauled to the Engineering Division Service 
Building storage yard at 1600 Emil Street and a new inlet will be furnished by the Contractor and 
shall be paid for by the City to the Contractor upon the presentation of a receipted bill. 
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ARTICLE 303 - CONCRETE SIDEWALKS, CONCRETE DRIVEWAYS, 
CONCRETE MOUNTABLE MEDIAN ISLAND NOSE AND STEPS OF 
CONCRETE MASONRY 

303.1 General. 

303.1(a) Description. 

This work shall consist of constructing sidewalks, sidewalk ramps, driveways, mountable median 
island nose, and steps of concrete masonry, with or without reinforcement placed on the prepared 
foundation or base and as shown on the plans and provided by the contract. 
  
Where integral curb and sidewalk is specified, such work shall consist of a sidewalk constructed with 
a concrete curb built integral with the same, all in accordance with the design and details shown on 
the plans. 
 
The following specifications pertain equally to concrete sidewalks, concrete sidewalk ramps, 
concrete driveways, concrete mountable median island nose, and concrete steps, whether the 
particular item of construction is mentioned or not. 
 
All work done in the vicinity of any tree located in the terrace shall be completed in accordance with 
section 107.13 Tree Protection Specification. 
 
303.1(b) Sidewalk Classification Definitions subject to 10.28 MGO Allowing Designation Of 

Type On Subdivision Plat, Certified Survey Map Or Separate Recorded Instrument. 

All private development site plans submitted for review and approval by the City of Madison shall 
note and identify the appropriate sidewalk classification Types I, II, III & IV on said plans. All other 
sidewalks contained within the site plans which are not identified shall be considered Type V. 
 
With these policy definitions, city agencies collectively review proposed development plans and the 
determination shall be made as to which sidewalk classification the proposed plan best fits allowing 
the proper process: 
 
Type I  STANDARD PUBLIC SIDEWALK – PUBLIC STREET 
 • Sidewalk and underlying land publicly accepted, and owned 
 • Located within fee title public right-of-way or roadway easement 
 • Generally located adjacent to a street 
 • Abutting property owner clears snow and ice per 10.28 MGO 
 • City Engineering routinely inspects for necessary repairs/replacement 
 • Repair/replacement costs shared 50%/50% between city and abutting property owner 
 • City liability 
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Type II STANDARD PUBLIC SIDEWALK – DOUBLE PUBLIC STREET FRONTAGE 
 • Sidewalk and underlying land publicly accepted, and owned 
 • Located within fee title public right-of-way or roadway easement 
 • Generally located adjacent to a major street such as a collector or arterial street with 

restricted or no access 
 • City clears snow and ice on the street to which the abutting property owner does not 

have direct access typically rear yard (Sidewalks along side yards not included in this 
classification) 

 • City Engineering routinely inspects for necessary repairs/replacement 
 • Repair/replacement costs 100% City 
 • City liability 
 
Type III  STANDARD PUBLIC SIDEWALK – INNER BLOCK WITHIN FEE TITLE PUBLIC 

RIGHT-OF-WAY OR PUBLIC EASEMENT 
 • Sidewalk publicly accepted and owned 
 • Located within fee title public right-of-way or public easement 
 • Generally located between parcels where long blocks would otherwise burden 

pedestrians by requiring considerable misdirection to get to a specific destination 
 • City of Madison clears snow and ice 
 • City Engineering routinely inspects for necessary repairs/replacement 
 • Repair/replacement costs 100% City 
 • City liability 
 
Type IV  STANDARD PUBLIC SIDEWALK – INNER BLOCK WITHIN PUBLIC EASEMENT 
 • Sidewalk publicly accepted and owned 
 • Located within public easement 
 • Generally located within recorded PUD, Condominium, or apartment complex 
 • Abutting or underlying property owner clears snow and ice per 10.28 MGO 
 • City Engineering routinely inspects for necessary repairs / replacement 
 • Repair/replacement costs shared 50%/50% between city and abutting property owner 
 • City liability 
 
Type V  STANDARD OR NON-STANDARD PRIVATE SIDEWALK EXCLUSIVELY ON 

PRIVATE PROPERTY WITHOUT RECORDED PUBLIC EASEMENT 
 • Sidewalk privately owned and privately built 
 • Located exclusively on private property without public easement 
 • The construction of the private walk may be a condition of approval of the 

development 
 • Abutting or underlying property owner clears snow and ice 
 • The City does not inspect for necessary repairs/replacement 
 • Repair/replacement costs 100% property owner cost 
 • Exclusive Private liability 
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Figure 1 



Part III - Concrete and Concrete Structures 

Iss. 01/18/2022-Part3.doc 20 

303.2 Construction Methods. 

303.2(a) Preparation of Foundation. 

The foundation shall be formed by excavating or filling to the required elevation of the bottom of the 
concrete. The foundation so constructed shall be thoroughly mechanically compacted to insure 
stability. The Contractor shall undercut a minimum of two (2) inches below subgrade and backfill 
with two (2) inches of compacted sand, screenings (limestone or sand) or crushed aggregate base 
course. Three (3) inches of compacted crushed aggregate base course shall be placed under sidewalk 
when the centerline grade of the street exceeds 5%. Driveway aprons and curb ramps shall have six 
(6”) of compacted crushed aggregate base course. The cost of excavating and compacted select 
backfill shall be incidental to the item of sidewalk construction. 
 
The Contractor shall be responsible for replacement with approved materials, mechanically 
compacted, of any material necessary to bring the subbase to grade, where the Contractor has 
undercut the subbase without the direction of the Engineer. 
 
Where tree roots are found to be in the same location of new sidewalk or sidewalk that is to be 
removed and replaced, the roots shall be removed in accordance with section 107.13 Tree Protection 
Specification. 
 
303.2(b) Forms. 

Sidewalk forms shall be of steel construction and have a vertical height of at least five (5) or seven 
(7) inches. Wooden forms may be used only with the Engineer’s approval on short radius curves and 
in special cases where accessibility is limited. 
 
All forms shall be free of hardened concrete, mud, dirt, and debris, and shall be free of bends and 
twists which would make their use unacceptable on the project. 
 
All forms shall be oiled, to the satisfaction of the Engineer, before depositing or placing concrete in 
them. 
 
When concrete sidewalk is constructed on a curve, flexible forms shall be used for all curves having 
a radius of two hundred (200) linear feet or less. 
 
303.2(c) Placing and Finishing Concrete. 

The foundation and forms, and reinforcement when required, shall be checked and approved by the 
Engineer before the concrete is placed. 
 
The sidewalk shall then be given a brush or corrugated finish as the Engineer directs. Sidewalk ramps 
shall be given surface texturing as shown on Standard Plate for Madison Standard Sidewalk Ramps 
as the Engineer directs. 
 
The Contractor shall install a header at the end of each pour. At no time shall the Contractor be 
allowed to spread excess concrete as a base for the next or any succeeding pour. Minimum length 
blocks of four (4) feet six (6) inches may be poured only at the end of a day’s pour and then only 
with permission of the Engineer. 
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303.2(d) Joints. 

Unless otherwise directed by the Engineer, the sidewalk shall be cut into blocks five (5) feet in 
length. 
 
Transverse joints shall be constructed at right angles to the center line of the sidewalk, and 
longitudinal joints shall be constructed parallel to the center line of the walk, unless otherwise 
provided. The joints shall be constructed as laid out in the field by the Engineer. Whenever the entire 
area between the back of the curb and the right-of-way or lot line is to be covered with concrete 
sidewalk and when a permanent structure is located within such area or on the right-of-way or lot 
line, such sidewalk shall be constructed in alternate sections extending from the back of the curb to 
the permanent structure, and such sections shall not exceed twelve (12) linear feet of sidewalk length. 
When the alternate sections placed in the first operation have been cured as specified, the intervening 
sections shall be placed to complete the walk. 
 
When the sidewalk is constructed in partial width slabs, transverse joints in adjacent slabs shall be 
placed in line with like joints in the previously constructed slabs. In the case of widening existing 
sidewalks, transverse joints shall be placed in line with like joints in the existing sidewalk. 
 
Insofar as feasible large sidewalk slabs shall be divided into sections not less than five (5) feet nor 
more than twelve (12) feet in any dimension. The unit areas shall be produced by use of metal slab 
division forms extending to the full depth of the concrete, or, when so approved by the Engineer, by 
contraction joints, as defined hereinafter. 
 
Whenever the concrete walk abuts on or is adjacent to buildings, walls, ramps, steps, castings, 
sidewalks, or other structures, one-half (1/2) inch expansion joint filler shall be placed. Whenever the 
walk abuts on or is adjacent to the curb, one (1) inch expansion joint filler shall be placed between 
the curb and the sidewalk. Sidewalk ramps and driveways shall have one-half (1/2) inch expansion 
joint filler installed between the sidewalk ramp or driveway and the City sidewalk, and one (1) inch 
expansion joint filler installed between the sidewalk ramp or driveway and the curb. At intervals at 
approximately fifty (50) feet on continuous sidewalk construction and at the ends of all radii, one-
half (1/2) inch expansion joint filler shall be placed. Where the sidewalk extends from buildings to 
curbs, expansion joints shall be located not more than thirty (30) feet apart. 
 
Joints shall not be sealed, unless otherwise specified. 
 
Where the concrete walk abuts the buildings, walls, other pavement or as directed by the engineer in 
placing exposed aggregate sidewalk the material shall be left 1/2” below the surface and shall extend 
to the bottom of the concrete. A removable plastic strip, flush with the surface of the concrete, shall 
be placed over the foam or sponge rubber material while the concrete is being poured and cured. 
 
The Contractor shall place a troweled joint at standard back edge of sidewalk where sidewalk extends 
to meet buildings. 
 
Expansion joint material shall be non-staining and compatible with the sealant and of resilient nature 
such as closed cell resilient foam or sponge rubber. Materials impregnated with oil, bitumen or 
similar materials shall not be used. 
 
All joints along buildings and exposed aggregate concrete joints as directed by the engineer shall be 
sealed. The sealants shall be the gun grade Sonolastic NPI urethane as manufactured by Sonneborn, 
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or an approved equal. The color shall match the adjoining work and shall be approved by the 
Engineer. Primers shall be used only where the manufacturer recommends. 
 
Modifications of a sealant by the addition of liquids or powders to alter the flow properties SHALL 
NOT be permitted. 
 
A sealant SHALL NOT be used if the date of manufacture indicates that the sealant is more than 
twelve (12) months old. Where a lesser period is recommended by the manufacturer, the lesser period 
shall govern. 
 
The Contractor shall submit the following: 
 
1. Sealant manufacturer’s instructions, including limitations for application and priming. 

Indicate on the brochure or by transmittal, which primers will be used or submit printed 
statements from the sealant manufacturer that no primers are required for maximum 
adhesion. 

 
2. Sealant manufacturer’s standard color range for selection. Color shall be selected by the 

Engineer. 
 
All joint surfaces shall be dry and thoroughly clean. The Contractor shall remove all loose particles, 
dirt, paint, foreign matter, or curing compound be means not injurious to the materials to be sealed. 
 
Concrete shall be cured (seven (7) days minimum) and dry before sealant application. 
 
Unless otherwise specified herein, preparation of the surfaces, mixing and application of the sealants 
shall be in accordance with the written instructions of the sealant manufacturer and /or subsequent 
supplementary written recommendations of the manufacturer or Engineer. 
 
No sealant shall be applied to a joint at temperatures under 40°F. 
 
All joints shall be finished to assure proper filling of voids, elimination of air pockets and maximum 
contact at joint interfaces. Immediately upon completion of the joint sealing, a silica sand shall be 
placed over the joint material. Any sealed joint not completely filled and/or not properly finished 
shall be reopened and replaced as directed by the Engineer. 
 
At the completion of the caulking work, the surface of materials adjoining such work shall be cleaned 
of all smears, excess compound or other dirt and left in a neat, satisfactory condition. Rough 
unsightly work shall not be accepted. 
 
Sealants and expansion joints shall be incidental to installation of concrete sidewalk, driveways and 
integral sidewalk curb head. 
 
No additional compensation shall be given at these locations. 
 
303.2(e) Reinforcement. 

Where reinforcement is required, it shall conform to and be placed in accordance with the details 
shown on the plans, as specified in the contract, or as directed by the Engineer. 
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The Contractor shall install three (3), one-half (1/2) inch round reinforcing rods fifteen (15) feet long 
in concrete sidewalks which span ditches. 
  
303.2(f) Protection. 

The sidewalk must be protected from injury by traffic or other causes, and also from the rays of the 
sun until completely set. Sidewalks may be opened to pedestrian traffic after expiration of the curing 
period. 
 
In the event that concrete sidewalk, drives or curb and gutter are placed in cold weather, “Cold 
Weather Protection” shall be applied in accordance with The City of Madison Standard 
Specifications, Section 301.8(a) “Cold Weather Protection.” 
 
303.2(g) Replacement of Concrete Sidewalk. 

At such places and for such distances as shall be designated by the Engineer or the Sidewalk 
Inspector of the City, the Contractor shall replace concrete sidewalks by breaking up and removing 
all old material and preparing the existing foundation for the construction of the concrete sidewalk. 
Upon the foundation so prepared, the Contractor shall construct a concrete sidewalk in accordance 
with the foregoing specifications. The cost of removal of all old concrete material shall be included 
in the amount bid per square foot of sidewalk replacement, unless otherwise specified in the contract. 
 
303.2(h) Contractor’s Identification. 

The Contractor shall stamp the Contractor’s name and the year constructed on the concrete work 
which the Contractor constructs or reconstructs for the City of Madison. Such identification shall be 
stamped at the beginning and end of each section of the project. The stamp shall be approximately 
five (5) inches by seven (7) inches in size, and may be either oval or rectangular in shape. 
 
303.2(i) Concrete Sidewalks. 

Concrete sidewalks shall be five (5) inches in thickness, five (5) feet in width, constructed of 
nonreinforced concrete, with a transverse slope of 1.50%, unless otherwise noted on the plans or in 
the special provisions of the contract, or unless otherwise directed by the Engineer. 
 
Where directed by the Engineer, all existing sidewalk in the terrace between the curb and public 
sidewalk that is removed during the construction of new curb and gutter, shall be replaced in the 
same location and to the same dimensions as was true of original terrace walks. 
 
303.2(j) Concrete Aprons. 

All concrete driveways, concrete sidewalk at commercial driveways, curb ramps and where 
otherwise designed by the Engineer shall be seven (7) inches and constructed of nonreinforced 
concrete unless otherwise noted on the plans or in the Special Provisions of the contract. Expansion 
joints shall conform to the requirements of Subsection 303.2(d). Contraction joint shall conform to 
the requirements of Subsection 303.2(d), except that the Contractor may cut diagonal joints in order 
to control the cracking of the concrete in the curved areas of commercial drives. 
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303.2(k) Concrete Mountable Median Island Nose. 

Mountable median island nose shall be constructed at the locations and in accordance with the 
design, dimensions and details shown on the plans. 
 
303.2(l) Steps of Concrete Masonry. 

When construction of steps is included in the contract, they shall be built at the locations and in 
accordance with the design, dimensions and details shown on the plans. The work shall include 
reinforcement and necessary excavation, backfilling, and disposal of excess material from 
excavation. 
 
303.2(m) Profile Sawcuts. 

Where directed by the Engineer, the Contractor shall construct curb cuts in existing curb and gutter, 
using a “profile curb cut” with the curb head removed by using a machine type concrete saw 
specifically designed for this type of work. 
 
303.2(n) Curb Ramp Detectable Warning Field. 

Description 

This special provision describes placing detectable warning fields in curb ramps in accordance with 
the requirements of the standard specifications and as hereinafter provided. 
 
Materials 

Furnish Curb Ramp Detectable Warning Fields, which shall be cast iron set in the concrete, 
manufactured by East Jordan Ironworks, Neenah Foundry, Pioneer Detectable LLC, Tuftile ADA 
Solutions (or equivalent). 
 
Detectable Warning Field Panels shall be cast iron per ASTM A48 class 35B or better. Detectable 
Warning Field Panels shall be ADA compliant. 
 
Construction 

Place curb ramp detectable warning field as shown and detailed in the standard specifications, detail 
3.03 and 3.04.  
 
303.2(o) Tree Grates 

 Tree Grate 4’ x 6’ (Including Frame) 
 Tree Grate 4’ X 8’ (Including Frame) 
 Tree Grate 5’ X 5’ (Including Frame) 
 Tree Grate 4’ X 12’ (Including Frame) 
 Tree Grate 5’ Diameter Circle (Including Frame) 
 
Description 

This work shall consist of the furnishing and installing tree grates as shown on SDD 3.15 and as 
herein provided. 
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Materials 

Tree grates shall be cast iron per ASTM A48 class 35B or better. Standard finish is raw cast grey 
iron. Tree grate shall be ADA compliant, provide with angle frame and rebar. Casting shall be: 
R-8811 (4’ x 6’ rectangle) 
R-8815-A (4’ by 8’ rectangle) 
R-8815 (4’ x 12’ rectangle) 
R-8713 (5’ x 5’ square) 
R-8871 (5’ Diameter Circle) 
Approved product shall be from Neenah Foundry Co. P.O. Box 729, 2121 Brooks Ave. Neenah, WI 
54957, 920-725-7000, or Approved equal.  
 
Construction 

The location of each grate shall be marked on the pavement or curb by the City Forester. 
 
Install tree grates according to manufacturer’s instructions and as shown on the details to provide 
installation on a true, flat plane.  
 
Concrete installation under the grate frame shall be formed or cut back flush with the inside edge of 
the grate frame. 
 
The Contractor shall excavate a minimum of three feet in depth in the location of the proposed tree 
grate to ensure location is suitable for tree planting. Any obstructions shall be reviewed by City 
Forestry for tree suitability and possible tree grate location adjustment. 
 
The Contractor shall fill/plug the center tree hole of all grates that do not have trees in areas that are 
open to pedestrians as a result of the tree plantings not occurring until November. The surface shall 
be level with the surface of the tree grate. Tree hole shall be filled/plugged with a piece of plywood 
wired to the grate. A traffic barrel shall be screwed to the top of the plywood. The Contractor shall 
support the center of the tree grate for those that do not have trees to prevent them from being 
broken. Unsupported grates broken before tree planting occurs (up to one calendar year if tree 
planting is by others) shall be the responsibility of the Contractor to replace. 
 
303.2(p) C1 Concrete, 7-Inch 
 
DESCRIPTION 
 
This work shall be in accordance with the requirements of Part 3 of the Standard Specifications, 
except as herein after amended. 
 
MATERIALS  
 
The concrete mix design shall be as follows per cubic yard: 
 Cement:  575 lbs 
 Fine Aggregate:  950 lbs 
Upper Canadian Black Granite (½ x ¼) or Starlite Black Granite (9/16 x 3/16): 752.5 lbs 
 Colonial Red Granite (9/16 x 3/16): 1397.5 lbs 
 
Sieve Analysis 
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 Upper Canadian Black Granite  
  Sieve Size  % Passing 
  9/16”   100% 
  0.53”   98.5% 
  7/16”   84.7% 
  5/8”   65.8% 
  ¼”   14.2% 
  #4   1.0% 
 

Starlite Black Granite 
Sieve Size  % Passing 

  9/16”   98% 
  3/8”   66% 
  3/16”   12% 
  #8   0% 
 

Colonial Red Granite 
  Sieve Size  % Passing 
  9/16”   98.0% 
  3/8”   67.0% 
  #4   13.0% 
  #8   3.0% 
  #16   <1.0% 
 
Expansion joint filler shall be closed cell foam type conforming to ASTM D 1752.  ASTM D 5249, 
Type 41 2, ASTM D 7174.  The joint sealer shall be the gun grade Sonolastic NP 1 urethane as 
manufactured by Sonneborn, or an approved equal.  The color shall match the adjoining work and 
shall be approved by the Engineer.  
 
CONSTRUCTION 
 
Placing and Finishing Concrete.  Conform to Part 3 of the Standard Specifications for the concrete.  
The Engineer will check and approve the foundation, forms and reinforcement if required, before 
placing the concrete.  Place the concrete on a moist foundation, deposit it to the required depth, and 
consolidate sufficiently to bring the mortar to the surface, then strike-off and finish to a true and even 
surface.  Before mortar sets, spray the surface with water and brush or lightly broom the surface to 
expose the aggregate to closely match the existing C1 concrete sidewalk adjacent to the area.  Before 
performing the final surface finish, check the sidewalk surface with a 10-foot straightedge, and 
correct all areas that vary ¼-inch from the testing edge by adding or removing concrete while the 
concrete is still plastic. 
 
C1 Concrete Sidewalk 7-Inch shall be doweled into all existing and new concrete with #6 epoxy 
coated tie bars.  All tie bars shall be in accordance with Standard Detail 3.10 and 3.11 of the City of 
Madison Standard Specifications 
 
All C1 Concrete Sidewalk 7-Inch shall include 2 inches crushed stone base foundation incidental if 
needed.   
Contractor shall follow concrete waste management specifications. 
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Interface between C1 Concrete Sidewalk 7-Inch and 7” Concrete Sidewalk & Drive shall have foam 
expansion joint and caulk seal, which are incidental to this item. 
 
303.3 Measurement and Payment. 

303.3(a) Method of Measurement. 

Sidewalks, sidewalk ramps, mountable median island nose, driveways and steps shall be measured 
by area in square feet. The measured areas of crosswalks shall be included with the measured areas 
of sidewalks. 
 
Curb Ramp Detectable Warning Field shall be measured in place by the square feet of surface area. 
 
Tree grates as described above shall be measured by the unit, each, installed and accepted in place. 
All tree location test holes shall be considered incidental to the tree grate. 
 
When required, the “Profile Sawcut” shall be measured by length in linear along the flow line of the 
curb. 
 
In the case of integral curb and walk, the width of the walk shall extend to a point six (6) inches 
behind the face of curb. The curb shall be paid for separately as Curb and Gutter. 
 
In the case of steps, the area measured for payment shall be the summation of the areas of the treads, 
computed by multiplying the width of the tread by the length of the tread out to out of integral wall, 
if any. 
 
Reinforcing steel for concrete sidewalk installed in accordance with the terms of the contract will be 
included with this bid item. 
 
Cold weather protection for sidewalk and drives shall be measured by the square foot of sidewalk or 
driveway surface. 
 
C1 Concrete Sidewalk, 7-Inch shall be measured by the square foot installed and accepted. 
 
303.3(b) Basis of Payment. 

The area, measured as provided above, shall be paid for at the contract unit price per square foot for 
the items of concrete sidewalk, concrete driveways, concrete mountable median island nose, and 
concrete steps, which price shall be full compensation for furnishing all materials, including concrete 
masonry, expansion joints and sealant; for excavations and preparation of subgrade including 
subbase, backfilling, and disposal of surplus material; for forming; for placing, finishing, protecting, 
jointing, sealing and curing of the concrete; and for all labor, tools, equipment and incidentals 
necessary to complete the work and restore the site of the work. Providing and placing crushed 
aggregate base course shall be paid for separately with bid item 40102. 
 
Payment for Curb Ramp Detectable Warning Field is full compensation for providing all materials, 
including detectable warning field panels, finishing, protecting, and curing concrete; and restoring 
the work site; and for all labor, tools, equipment and incidentals required to complete the work and 
restore the site. Payment for any concrete sidewalk directly below detectable warning field is paid for 
separately under the applicable concrete sidewalk bid item. 
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Payment for Tree Grate as described above, measured as provided above, will be paid for at the 
contract unit price each, which price shall be payment in full for furnishing, installing tree grates and 
washed stone, reinforcing steel; and for furnishing all labor, tools, equipment and incidentals 
necessary to complete this item of work. 
 
The footage for profile sawcut, measured as provided above, shall be paid for at the contract unit 
price per linear foot, which price shall be full compensation for excavating; for all labor, tools, 
materials, and equipment necessary to complete the work, including crushed stone made necessary 
by excessive excavation behind the curb; and for disposal of the concrete. 
 
The contract price for reinforcing steel for concrete sidewalk shall include furnishing the specified 
materials and all labor, tools, equipment and incidentals necessary to complete the work. 
 
Cold weather protection for sidewalk and drives shall be paid for at the contract unit price per square 
foot, measured as specified above in Method of Measurement, which price shall be full compensation 
for furnishing all materials; for placing and maintaining; and for all labor, tools, equipment and 
incidentals necessary to complete the work during the concrete curing time specified in Section 
301.8(a.) “Cold Weather Protection.” 
 
Where reinforcing steel for concrete sidewalk is not listed as an item on which to submit unit prices, 
it shall be understood and agreed that the Contractor shall be paid seventy-five ($0.75) cents per 
linear foot of uncoated reinforcing steel, and one ($1.00) dollar per linear foot of epoxy-coated 
reinforcing steel furnished and placed in accordance with these Specifications. 
 
C1 Concrete Sidewalk, 7-Inch, measured as stated above, is full compensation for providing all 
materials, including concrete, bar steel reinforcement HS, joint fillers, joint sealers, and expansion 
joints; for excavating and preparing the foundation; backfilling and disposing of surplus material; for 
placing, finishing, protecting, and curing; and restoring the work site.  However, if the contract 
provides a bid item for excavation, then the department will pay for work required and performed in 
construction concrete sidewalks as specified in the contract. 
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ARTICLE 304 - MISCELLANEOUS CONCRETE STRUCTURES 

304.1 General. 

304.1(a) Description. 

This work shall consist of constructing miscellaneous concrete structures, including survey 
monuments, walls, footings, cunettes, apron slabs on culverts, ditch checks, headwalls, access 
structures, catchbasins, and box culverts, with or without reinforcement, of the required design and 
dimensions, placed on the prepared foundation or base, all as shown on the plans and provided by the 
contract. 
 
All work done in the vicinity of any tree located in the terrace shall be completed in accordance with 
section 107.13 Tree Protection Specification. 
 
304.1(b) Concrete Requirements. 

All requirements under Article 301 - Concrete, for mix design, High-Early-Strength Concrete, tests, 
materials, mixing, placing, forms, curing, and protection of the concrete shall apply to concrete used 
in the construction of miscellaneous concrete structures. 
 
304.1(c) Equipment. 

Equipment and tools necessary for performing all parts of the work shall be satisfactory as to design, 
capacity and mechanical condition for the purposes intended, and any equipment which is not 
maintained in full working order, or which as used by the Contractor is inadequate to obtain the 
results prescribed, shall be repaired, improved, replaced or supplemented to obtain the progress and 
quality of work contemplated by the contract. 
  
304.2 Construction Methods. 

304.2(a) Preparation of the Foundation. 

The foundation shall be formed by excavating or filling to the required elevation of the bottom of the 
compacted select fill lift. The foundation so constructed shall be thoroughly mechanically compacted 
to insure stability. 
 
The foundation shall be made sufficiently wide to permit placing of forms and performing the 
required work of placing the concrete and finishing. 
 
The Contractor shall be responsible for replacement with 1-1/2” crushed stone, mechanically 
compacted, of any material necessary to bring the subbase to grade where the Contractor has 
undercut the subbase without approval of the Engineer. Where expressly ordered by the Engineer, the 
Contractor shall additionally excavate where unsuitable foundation material exists. When this 
condition arises, the excavation shall be carried to such depth as directed by the Engineer. Cross 
sections of this additional excavation will be taken to determine the amount of material removed. The 
maximum width shall be the outside dimension of the structure plus two (2) feet. Mechanically 
compacted 1-1/2” crushed stone shall be installed to subbase grade. All costs for additional 
excavation, including excavation, crushed stone, and disposal of excavation, shall be included in the 
unit price bid for “Extra Trench Excavation”. 
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304.2(b) Installation of Select Fill Lift. 

The Contractor shall install a select fill lift from the foundation to the bottom of the structure of the 
depth shown on the plans or specified in the contract. 
 
Except as provided by plans and specifications, the select fill lift shall consist of mechanically 
compacted 1-1/2” crushed stone extending one (1) foot beyond the structure on each side. 
 
The cost of the select fill lift shall be included in the unit price bid for the respective structure. 
 
When the local water conditions are such that the required select fill lift impedes construction, the 
Contractor may use an alternate material with the approval of the Engineer. The Contractor shall 
submit a price for the alternate material. 
 
304.2(c) Placing and Finishing Concrete. 

The foundation and forms, and reinforcement when required, shall be checked and approved by the 
Engineer before the concrete is placed. The concrete shall be placed on a moist foundation, deposited 
to the required depth and consolidated and spaded sufficiently to bring the mortar to the surface, after 
which it shall be struck off and floated with a wooden float. Before the mortar has set, the surface 
shall be steel troweled until a smooth surface is obtained. 
 
The Contractor may, with prior approval of the Engineer, elect to use a machine for placing, forming 
and consolidating of the concrete. If a machine is used, the resulting structure shall be of such quality 
as to equal or exceed that produced by methods herein before described. 
  
Unless otherwise provided, the edge of the structure along forms and edges adjacent to expansion or 
contraction joints shall be finished with a steel edging tool of one-fourth (1/4) inch radius. 
 
The Contractor shall furnish an accurate straight edge ten (10) feet long to test the surface. The 
straight edge shall be advanced along the center of the flowline no more than one-half (1/2) of its 
length when the concrete is still plastic. Any depressions found shall be immediately filled with 
freshly mixed concrete, struck off, consolidated, and refinished. Projections shall be struck off and 
refinished. The straight edging shall be continued until the center of the flowline is free from any 
deviations and irregularities. 
 
304.2(d) Reinforcement. 

Where reinforcement is required, it shall conform to and be placed in accordance with the details 
shown on the plans, as specified in the contract, or as directed by the Engineer. 
 
The reinforcement shall be placed at the proper depth and properly secured so that it will remain in 
place while the concrete is placed. 
 
304.2(e) Joints. 

Transverse joints shall be constructed at right angles to the center line of the structure, and 
longitudinal joints shall be constructed parallel to the center line, unless otherwise provided. 
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A contraction joint shall consist of a slot or groove at least two (2) inches deep and one-fourth (1/4) 
inch wide formed by inserting a metal parting strip or jointing tool in the concrete after it has been 
struck off and consolidated and while the concrete is still plastic. As soon as the concrete will retain 
its shape, the parting strip shall be removed and the joint edge finished. 
 
Unless otherwise specified, transverse contraction joints shall be on twenty (20) foot centers. 
 
An expansion joint shall consist of one (1) inch of expansion joint filler of the same shape and 
dimensions as the section. 
 
Unless otherwise specified, transverse expansion joints shall be placed on two hundred (200) foot 
centers. 
 
304.3 Measurement and Payment. 

304.3(a) Method of Measurement. 

Headwalls shall be measured as units. Cunettes, apron slabs on culverts, ditch checks and box 
culverts shall be measured by length in linear feet along the center line of the structure, exclusive of 
catchbasins. 
 
Preparation of foundation shall be measured as Excavation Cut, or Fill as specified in Articles 201 
and 202, Part 2 - Earthwork. The limit of Excavation Cut or Fill shall be the bottom of the select fill 
lift as shown on the plans or as specified in the contract. 
 
304.3(b) Basis of Payment. 

Headwalls shall be paid for at the contract unit price per unit, which price shall be full compensation 
for furnishing all materials, including concrete masonry and expansion joints; for excavations and 
preparation of subgrade including subbase, backfilling, and disposal of surplus material; for forming; 
for placing, finishing, protecting and curing of the concrete; and for all labor, tools, equipment and 
incidentals necessary to complete the work and restore the site of the work. 
 
The lengths of cunettes, apron slabs on culverts, ditch checks and box culverts, as provided above, 
shall be paid for at the contract unit price per linear foot of Concrete Cunette, Concrete Apron Slabs 
on Culverts, Concrete Ditch Checks and Concrete Box Culvert, which price shall be full 
compensation for furnishing all materials, including concrete masonry, reinforcement and expansion 
joint filler, for furnishing and installing the required select fill lift; for forming; for placing, finishing, 
protecting and curing of the concrete; and for all labor, tools, equipment and incidentals necessary to 
complete the work. 
 
The volumes of Excavation Cut or Fill, as provided above shall be paid for at the contract unit price 
per cubic yard for Excavation Cut or Fill, which price shall be full compensation for all excavation 
and disposal of material specified to be excavated, for furnishing, hauling, placing and compacting 
the specified material in fills, for backfilling and disposal of surplus materials, for restoring the site 
of the work, and for all equipment, tools, labor and incidentals necessary to complete the work as 
specified. 
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ARTICLE 305 - SIDEWALK REPLACEMENT PROGRAM 

305.1 General. 

The following specifications cover the work involved in the sidewalk replacement program of 
various sidewalks. The program includes: contract(s) to replace sidewalk curb & gutter and pavement 
ordered, requested and sawcut offsets.  
 
The proposed listing of streets and sidewalks and proposed quantities of work listed in the contract 
shall be subject to additions or deletions by the Engineer. The Engineer shall give written notice to 
the Contractor of any such additions or deletions. 
 
The Contractor shall not be entitled to additional compensation in the event quantities are added or 
deleted unless by mutual agreement by both the Contractor and the City.  
 
If the quantities of any item is reduced, such decrease SHALL NOT constitute a claim for damages 
by the Contractor for loss of anticipated profits, NOR shall the Contractor be compensated for any 
overhead, equipment, material and labor charges, or any other costs incurred in the expectation of 
any quantity of work originally estimated in the Contract.  
 
The various public and private utilities, including, but not limited to, sanitary sewers, storm sewers, 
water, gas, electric, telephone, traffic signals, street lighting, and cable television, may have facilities 
within the limits of the sidewalks to be replaced which will require repairs or alterations. The 
Contractor shall so schedule his work that those utilities which have to make repairs or alterations to 
their facilities will not cause the final completion date of all work included with the contract to 
extend beyond the specified time of completion.  
 
The Contractor shall notify the Engineer daily of all work to be performed. If the Contractor 
performs work without notification of the Engineer said work and materials shall be at no cost to the 
City. The Contractor shall designate one person on each work crew, including subcontractors, to 
supervise the work crew and to be responsible to the Engineer for traffic control settings, marking 
and measuring work, acquisition of construction materials, systematic scheduling, etc. The said 
designated person shall be familiar with the work and may be a member of the work crew.  
 
All traffic signing and barricading shall conform to the Federal Highways Administrations “Manual 
on Uniform Traffic Control Devices” (MUTCD) and City of Madison Supplements for sidewalk and 
bikeway closures and the State of Wisconsin Standard Detail Drawing S.D.D. 15d 30-1.  
 
On street parking may be removed by the contractor to facilitate construction, resurfacing and 
maintain traffic flow. The contractor shall notify the traffic Engineering Division, forty-eight (48) 
hours in advance of proposed parking removal. The contractor shall obtain from the City and place 
“No Parking” portables, “No Parking” cardboard signs or meter bags whichever is applicable for the 
particular street. “No Parking” restrictions must be placed a minimum of 48 hours in advance of the 
beginning of construction. On streets where Zone Parking, (2-hour) is in effect or signed loading 
zones in effect, the contractor shall cover these signs with black plastic bags when No Parking 
portables or signs are placed in the same area.  
 
On streets where there is not time restriction on parking, the Contractor shall post said streets at least 
forty-eight (48) hours prior to beginning work with “No Parking” signs legibly marked with the date 
and time of restricted parking. The Contractor shall notify the Police Department Traffic Bureau at 
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266-4622 during regular hours or the Police Dispatcher after regular hours stating the construction 
company name, the contract number, the street or streets posted, the time and date posted, and shall 
request that Police Department Personnel check the posting.  
 
On all streets where there is a time restriction on parking, the Contractor shall post said street at least 
twelve hours prior to beginning work with “No Parking” signs legibly marked with the date and time 
of restricted parking. The Contractor shall notify the Police Department Traffic Bureau the same as 
above.  
 
On streets where residential permit parking is allowed, the Contractor shall post said street at least 
forty-eight (48) hours prior to beginning work with “No Parking” signs legibly marked with the date 
and time of restricted parking. Residential permit parking zones are indicated with a zone number 
located in the lower corner of the permanent time restriction sign. The Contractor shall notify the 
Police Department Traffic Bureau the same as above.  
 
The Contractor shall post “no parking” signs at the beginning, midpoint, and the end of each block 
plus additional signs as needed. “No parking” signs shall be posted a minimum of three (3) feet 
above curb elevations. If no work is begun on the posted street within two (2) days of the posted start 
date, the Contractor shall remove the “no parking” signs and repost the street when ready to begin 
work on that street.  
 
The Contractor shall be responsible for erecting, re-erecting, maintaining, and removing those “No 
Parking” controls devices stated above.  
 
The Contractor shall maintain two-way traffic on all two-way streets. 
 
The Contractor shall observe peak hour traffic restrictions on certain streets between the hours of 
7:00 A.M. to 8:30 A.M. and 4:00 P.M. to 5:30 P.M. Peak hour traffic restrictions apply to all 
signalized intersections and arterial streets. During these hours, no work shall be performed in or 
adjacent to the roadway where traffic is being maintained or deliveries being made to the site that 
will in any way interfere with the movement of traffic. The list of streets with peak hours restrictions 
shall be listed in the Special Provisions. Exceptions to this time restriction require approval of the 
Engineer. 
 
The Contractor shall furnish, install and maintain all provisions for traffic control as specified in 
Article 107 of these specifications. The Contractor shall also furnish, install and maintain additional 
traffic control devices as specified in the special provisions of the contract or as directed by the 
Engineer in order to control and divert traffic to the proper travel lanes of the street being worked on.  
 
Electric lighting (Type A flashers) shall be used for lighting of all work areas. Type II barricades 
shall be used for all work in the street, sidewalk, drive apron, and curb and gutter areas.  
 
All cost pertaining to the above Traffic Control work shall be incidental. 
 
All work done in the vicinity of any tree located in the terrace shall be completed in accordance with 
section 107.13 Tree Protection Specification. 
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305.2 Remove & Replace 5 Inch Concrete Sidewalk-Sidewalk Replacement 
Program; 
Remove & Replace 7 Inch Concrete Sidewalk & Drive-Sidewalk 
Replacement Program. 

305.2(a) Description. 

Concrete walk and drive apron shall consist of removing and replacing existing concrete walk and 
drive apron where designated by the Engineer in accordance with section 303.3 of The City of 
Madison Standard Specifications except as modified herein.  
 
Removal and replacement of sidewalk and drive aprons shall include all costs for excavating, 
replacement of sub-base material with four (4”) of 3/4" crushed stone or crushed concrete, grade 
preparation, tree root removal, expansion joints and disposal. Tree root removal shall be completed in 
accordance with section 107.13 Tree Protection Specification. 
 
Removal of sidewalks and drive aprons shall include excavation of existing material including 
asphalt material, up to one (1) foot on each side of the sidewalk or drive aprons, as the case may be, 
except all work done in the vicinity of any tree located in the terrace shall be completed in 
accordance with section 107.13 Tree Protection Specification. All material shall be hauled from the 
site. At no time shall any material be deposited on private property or terrace areas. 
 
Existing concrete, asphalt mixes or other types of material used to shim raised sidewalks shall be 
removed from adjacent sidewalk stones prior to placing new sidewalk. 
 
After the new sidewalks have been constructed and the forms removed, the excavated areas adjacent 
to the sidewalk shall be back filled immediately with the appropriate material; topsoil, crushed stone, 
concrete or asphalt mix. 
 
The cost of placing and compacting select backfill shall be incidental to this item. 
 
Transverse full depth sawcuts shall be incidental to the removal item. 
 
All debris shall be removed from the excavated areas prior to placement of the topsoil. 
 
The Contractor shall take precautions during construction operations not to disfigure, scar, or impair 
the health of any tree on public or private property. 
 
The Contractor shall remove tree roots from existing live trees in accordance with section 107.13 
Tree Protection Specification. 
 
Tree roots ends one-half inch (1/2") and up which are severed shall be cut in accordance with section 
107.13 Tree Protection Specification. The tree root ends shall be back filled with soil or other 
suitable means immediately following the cutting. 
 
Sidewalk and driveway aprons in residential areas shall be replaced within three (3) work days after 
it has been made impassable or removed.  Sidewalk, driveways, and drive aprons adjoining multi-
family units and business properties shall be replaced within twenty-four (24) hours after being made 
impassable or removed. 
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305.2(b) Method of Measurement. 

Concrete sidewalk shall be measured by the Square Foot. 
 
305.2(c) Basis of Payment. 

The contract unit price shall be paid as per Section 303.3(b) of The City of Madison Standard 
Specifications except that the unit price shall include: removal of sidewalk or drive apron; asphalt 
sawcut; fill; topsoil; seed and matting. 
 
305.3 Remove & Replace Concrete Steps-Sidewalk Replacement Program. 

305.3(a) Description. 

This work shall consist of removing and constructing concrete steps as directed by the Engineer. 
 
Disturbed areas of the subbase shall be graded and prepared with 3/4" crushed stone or crushed 
concrete. Removal of steps shall include excavation of existing material including Asphalt material, 
up to one (1) foot on each side. All material shall be hauled from the site. At no time shall any 
material be deposited on private property or terrace areas. 
 
305.3(b) Method of Measurement. 

This bid item shall be measured by the square foot of completed and accepted work. 
 
305.3(c) Basis of Payment. 

This item, measured as provided above, will be paid for at the contract price per square foot. This 
price shall be full compensation for furnishing all labor, tools, materials, equipment, and incidentals 
necessary to complete the work.  
 
305.4 Remove Existing Asphalt Sidewalk & Drive-Sidewalk Replacement 

Program. 

305.4(a) Description. 

The work under this item shall consist of sawcutting, removing and disposing of Asphalt sidewalk 
and driveway. 
 
All Asphalt cutting shall be done by whatever means to achieve the desired edge at the prescribed 
location. The cost for said cutting shall be incidental to the removal item. 
 
305.4(b) Method of Measurement. 

This bid item shall be measured by the square foot of completed and accepted work. 
 
305.4(c) Basis of Payment. 

This item, measured as provided above, will be paid for at the contract price per square foot. This 
price shall be full compensation for furnishing all labor, tools, materials, equipment, and incidentals 
necessary to complete the work. 
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305.5 Remove & Replace Concrete Curb & Gutter-Sidewalk Replacement 

Program. 

305.5(a) Description. 

Concrete curb and gutter shall consist of removing and replacing existing concrete curb and gutter 
where designated by the Engineer in accordance with The City of Madison Standard Specifications 
Section 302 except as modified herein. 
 
When a portion of curb and gutter to be replaced contains an inlet, the cost of adjusting the inlet, if 
for the convenience of the Contractor, in its same location shall be included in the unit price bid of 
remove and replace concrete curb and gutter.  
 
Removal and replacement of concrete curb and gutter shall include excavating, replacement of sub-
base material with four (4”) of 3/4" crushed stone or crushed concrete, grade preparation, tree root 
removal, expansion joints and disposal. If directed by the Engineer, "Type X" curb will be required at 
various locations at no additional cost. Tree root removal shall be completed in accordance with 
section 107.13 Tree Protection Specification. 
 
The Contractor shall place all curb & gutter with the use of a slip form paver as directed by the 
Engineer or except where obstructions prevent the uses of a machine. Obstructions shall include but 
not be limited to: inlets; sidewalk; castings and trees. 
 
Removal of concrete curb and gutter shall include excavation of existing material including asphalt 
material, up to one (1) foot on each side of the curb and gutter, as the case may be, except all work 
done in the vicinity of any tree located in the terrace shall be completed in accordance with section 
107.13 Tree Protection Specification. All material shall be hauled from the site. At no time shall any 
material be deposited on private property or terrace areas. 
 
Existing concrete, asphalt mixes or other types of material used to shim raised curb & gutter shall be 
removed from adjacent curb & gutter stones prior to placing new curb & gutter 
 
After the new curb and gutter has been constructed and the forms removed, the excavated areas 
adjacent to the curb and gutter shall be back filled immediately with the appropriate material; topsoil, 
crushed stone, concrete or asphalt mix. 
 
All debris shall be removed from the excavated areas prior to placement of the topsoil. 
 
The cost of placing and compacting select backfill shall be incidental to this item. 
 
Transverse full depth sawcuts shall be incidental. 
 
The Contractor shall construct the curb cuts using a "profile curb cut" with the curb head removed by 
using a machine type concrete saw specifically designed for this type of work. The curb shall be cut 
off flush with the flow line through the ramp. Profile curb cut shall be paid under BID ITEM 30330 
– PROFILE CURB CUT. 
 
The Contractor shall take precautions during construction operations not to disfigure, scar, or impair 
the health of any tree on public or private property. 
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The Contractor shall remove tree roots from existing live trees in accordance with section 107.13 
Tree Protection Specification. 
 
Tree roots ends one-half inch (1/2") and up which are severed shall be cut in accordance with section 
107.13 Tree Protection Specification. The tree root ends shall be back filled with soil or other 
suitable means immediately following the cutting. 
 
305.5(b) Method of Measurement. 

Concrete Curb and Gutter shall be measured by length in lineal feet in accordance with Section 
302.3(a) of The City of Madison Standard Specifications. 
 
305.5(c) Basis of Payment. 

The contract unit price shall be paid as per Section 302.2(b) of The City of Madison Standard 
Specifications except that the unit price shall include removal for curb and gutter, sawcut; fill, 
topsoil, seed and matting. 
 
305.6 Reset Brick Pavers-Sidewalk Replacement Program. 

305.6(a) Description. 

The work under this item shall consist of removing existing brick pavers, base preparation, and 
resetting of salvaged brick pavers to grade. 
  
Sand shall be used to bring the subbase to the proper grade. The subbase shall be compacted. Dusting 
of sand shall be used to fill between the reset bricks.  
 
The cost of placing and compacting select backfill shall be incidental to this item. 
 
305.6(b) Method of Measurement. 

This bid item shall be measured by the square foot. 
 
305.6(c) Basis of Payment. 

This item, measured as provided above, will be paid for at the contract price per square foot. This 
price shall be full compensation for furnishing all labor, tools, materials, equipment, and incidentals 
necessary to complete the work. 
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ARTICLE 306 - MISCELLANEOUS  

306.1 General. 

This article shall consist of miscellaneous work in accordance with these Specifications, the Contract, 
as shown on the plans and cross sections, or as directed by the Engineer. The work shall be done at 
the locations and to the lines and grades as shown on the plans or as directed by the Engineer.  
 
306.2 Description. 

306.2(a) Horizontal saw cut concrete sidewalk, driveways, traffic islands and steps. 

Existing concrete, Asphalt mixes, or other types of material used to shim raised sidewalks, shall be 
removed from adjacent sidewalk stones prior to horizontal saw cutting sidewalk. 
 
The Contractor shall take precautions during construction operations not to disfigure, scar, or impair 
the health of any tree on public or private property. The Contractor shall also take precautions during 
saw cutting operations not to disfigure, scar, or impair any surrounding surfaces including but not 
limited to sidewalk, driveways, roadway, steps, walls and turf or damage any private installations 
such as sprinkler heads, electric fences, etc. 
 
All trip hazards marked for horizontal saw cutting must be removed in accordance with the American 
with Disabilities Act (ADA) requirements and the resulting finish shall be ADA compliant. Each 
offset must be tapered at a 1:8 slope and must have smooth uniform appearance and texture. The 
finished surface shall have a coefficient of friction of at least 0.6. 
 
The finished result of each horizontal saw cut shall be taken to a zero point of differential settlement 
along the entire length of the cut and to both edges of the sidewalk to eliminate trip hazards the full 
width of the sidewalk. 
 
All horizontal saw cutting shall be done with diamond-tipped blades and saws capable of cutting at 
any angle and able to remove the concrete completely to all edges of the walk. 
 
306.3 Method of Measurement. 

306.3(a) Horizontal sawcut concrete sidewalk, driveways, traffic islands and steps. 

Inch -Feet Measurement shall be made by the average depth of cut on each trip hazard multiplied by 
the length along the joint that is trimmed. Exact dimensions of each trip hazard shall be recorded by 
the contractor. Depth shall be measured to the nearest 1/8th inch. Length of cut shall be measured to 
the nearest 1/4 foot. 
 
306.4 Basis of Payment. 

306.4(a) Horizontal sawcut concrete sidewalk, driveways, traffic islands and steps. 

This item, measured as provided above, will be paid for at the contract price per inch-feet. This price 
shall be full compensation for furnishing all labor, tools, materials, equipment, restoration, topsoil, 
seed and matting and incidentals necessary to complete the work as described above. 
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ARTICLE 401 - CRUSHED AGGREGATE BASE COURSE 

401.1 General. 

401.1(a) Description. 

This item shall consist of a dense compacted base course composed of two or more courses or layers 
of coarse aggregate, either crushed stone or crushed concrete, fine aggregate and surface or filler 
blended as necessary to produce an intimate mixture, of the required gradation and stability, 
constructed on the prepared foundation in accordance with the specifications and in conformity with 
the lines, grades, thickness and typical cross sections shown on the plans or established by the 
Engineer. 
 
The crushed stone base course shall be placed on the same day as the existing stone base is removed. 
 
The Contractor shall maintain a minimum of six (6”) inches of stone base course (existing or new) on 
all portions of the roadway open to vehicle access. No additional compensation will be given for 
stone used to maintain the six (6”) required for access. 
 
Crushed stone base course shall be used for bringing temporary ramps to grade. This material shall 
be reused after ramp is removed. 
 
401.1(b) Materials. 

The aggregates shall conform to Part 3 of the latest edition of the Standard Specifications for 
Highway and Structure Construction of the State of Wisconsin, Department of Transportation, except 
as modified herein or in the Special Provisions of the contract. 
 
The aggregates shall consist of hard, durable particles of crushed stone resulting from the artificial 
crushing of rock, boulders, large cobble stones, or concrete substantially all faces of which have 
resulted from the crushing operation. The material shall be free from dirt, debris, frozen materials, 
vegetable matter, shale, and lumps or balls of clay. 
 
The determination of the acceptability of the aggregates will be made by field evaluation and/or 
laboratory test. The Engineer reserves the right to prohibit the use of material from any source, plant, 
pit, quarry or deposit where the character of the material or method of operation is such as to make 
improbable the furnishing of aggregates conforming to the requirements of these Specifications, 
unless satisfactory evidence is shown that material conforming to specification requirements is 
produced. 
 
Unless specified in the Contract or permitted by the Engineer, crushed asphalt pavements, and 
mixtures thereof shall not be used for constructing Crushed Aggregate Base Course. 
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The aggregates shall be well graded between the limits specified and shall conform to the following 
gradation requirements: 
 

PERCENT BY WEIGHT PASSING 
Sieve 
Size 

Gradation No. 1 
(3” Maximum) 

Gradation No. 2 
(1-1/4” Maximum) 

Gradation No. 3 
(3/4” Maximum) 

9” - - - - - - - - - - - - 
6” - - - - - - - - - - - - 
5” - - - - - - - - - - - - 
3” 100 - - - - - - - - 
2-1/2” 90 - 100 - - - - - - - - 
2” - - - - - - - - - - - - 
1-1/2” 25 - 60 100 - - - - 
1-1/4” - - - - 95 - 100 - - - - 
1” - - - - - - - - 100 
3/4” 0 - 20 70 - 93 90 - 100 
1/2” - - - - - - - - - - - - 
3/8” 0 - 5 42 - 80 40 - 75 
No. 4 - - - - 25 - 63 25 - 60 
No. 10 - - - - 16 - 48 15 - 45 
No. 40 - - - - 8 - 28 - - - - 
No. 200 - - - - 2 - 12 

see notes 1, 2 
3 - 12 

 
1. Limited to a maximum of 8% for base placed between old and new pavement. 
2. 3.0 – 10.0% if base is > 50% crushed gravel. 
 
NOTE:  
 
Unless otherwise provided in the contract, aggregates for the top layer of base course shall be 
Gradation No. 2, and the aggregates for the bottom layer shall be Gradation No. 1. Gradation No. 3 
shall be used for top dressing and final finishing. 
 
401.1(c) Equipment. 

Equipment and tools necessary for performing and maintaining all parts of the work, satisfactory as 
to design, capacity and mechanical condition for the purpose intended, must be on the job before the 
work is started. Any equipment which is not maintained in full working order, or which as used by 
the Contractor is inadequate to obtain the results prescribed, shall be repaired, improved, replaced, or 
supplemented to obtain the progress and quality of work contemplated by the contract. 
 
401.2 Construction Methods. 

401.2(a) Preparation of Foundation. 

The foundation shall be so prepared and constructed that it will have uniform density throughout. It 
shall be brought to the required alignment and cross section with equipment and methods adapted for 
the purpose. Upon completion of the shaping and compacting operations, the foundation shall be 
smooth, at required density, and at the proper elevation and contour to receive the course to be 
constructed on it. 
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The right is reserved to make such minor adjustments in the finished grade line from that shown on 
the plans as may be necessary or desirable to maintain the characteristics of a stabilized foundation 
by minimizing the amount of cutting into or filling over such stabilized foundation, provided such 
adjustments do not impair the riding qualities, drainage, or appearance of the finished pavement or 
cause, in effect, a deviation from a grade established by appropriate municipal ordinance. Areas of 
yielding or unstable material shall be excavated and backfilled with approved material as ordered by 
the Engineer. This work shall be measured and paid for under the appropriate contract items, or as 
Extra Work, in the absence of such a contract item or items. 
 
Base material shall not be placed on a foundation that is soft or spongy or one that is covered by ice 
or snow. Base material shall not be placed on a dry or dusty foundation where the existing condition 
would cause rapid dissipation of moisture from the base material and hinder or preclude its proper 
compaction. Such dry foundations shall have water applied to them and shall be reworked or 
recompacted if necessary. 
 
401.2(b) Spreading and Shaping. 

Equipment used for spreading and shaping the crushed aggregate base course shall be designed and 
operated so as to spread the material in uniform layers without undue segregation. Power graders and 
blade graders used for spreading and shaping shall have weight, rigidity and design suitable for the 
work. Power graders shall have sufficient power to properly perform the work. Other types of 
equipment for spreading and shaping the material will be permitted, provided the work performed or 
produced by them is equivalent to or better than the work obtainable from blade machines. All 
equipment necessary for spreading and shaping, compaction, and water sprinkling of the base 
material shall be on the site prior to beginning the work of installing the base material. 
 
Crushed aggregate base course shall not be installed until curbs and gutters and other concrete 
structures have cured per Standard Specifications to withstand hauling and placing operations. No 
crushed aggregate shall be placed between the curbs until the curbs have been adequately backfilled. 
 
The material shall be deposited on the foundation or previously placed layer in a manner to minimize 
segregation and to facilitate spreading to a uniform layer of the required dimensions. Excessive 
manipulation which will cause segregation between the coarse and fine materials shall be avoided. 
The work shall, in general, proceed from the point on the project nearest the source of supply of the 
aggregate in order that the hauling equipment will travel over the previously placed material, and the 
hauling equipment shall be routed as uniformly as possible over all portions of the previously 
constructed courses or layers of the base course. Stockpiling of the aggregates shall be performed in 
such a manner as to facilitate the recovery of the maximum amount of stockpiled material and to 
minimize segregation of the material. 
 
The crushed aggregate base course shall be constructed in two or more layers as directed by the 
Engineer. The material shall be spread in uniform uncompacted lifts, not to exceed five (5) inches in 
depth for Gradation No. 1 (3” maximum size) crushed aggregate, not to exceed three and one-half (3-
1/2) inches for Gradation No. 2 (1-1/2” maximum size) crushed aggregate, and not to exceed one and 
one-half (1-1/2) inches for Gradation No. 3 (3/4” maximum size) crushed aggregate. 
 
When directed by the Engineer, the Contractor shall spread a layer of Gradation No. 3 (3/4” 
maximum size) crushed aggregate over the subbase before the application of the Gradation No. 1 (3” 
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maximum size) crushed aggregate. It shall not be necessary to compact the lift of Gradation No. 3 
crushed aggregate when placed directly on the subbase. 
  
Top dressing and final finishing of the crushed aggregate base course shall be performed with 
Gradation No. 3 (3/4” maximum size) crushed aggregate after compaction of the surfaces of the base 
is complete, and after depressions and high points in the crown and along the gutter edges have been 
brought to grade. This material shall also be water sprinkled and compacted. The maximum 
compacted depth of this material shall be one (1) inch. 
 
401.2(c) Compaction and Water Sprinkling. 

Prior to and during compaction operations the material shall be shaped and maintained to proper 
dimensions and contour by means of blade graders or other suitable equipment. The surface of each 
layer shall be kept true and smooth at all times. 
 
All crushed aggregate shall be thoroughly water sprinkled before spreading begins to prevent 
segregation. 
 
The crushed aggregate base course shall be placed in two or more layers, each layer being water 
sprinkled to the satisfaction of the Engineer to provide the required compaction. After leveling and 
water sprinkling, each layer of crushed aggregate shall be compacted to the degree that no further 
appreciable consolidation or movement of the base is evidenced under the action of the compaction 
equipment. The required compaction shall be attained for each layer before any material for a 
succeeding layer is placed thereon. 
 
The compaction shall be performed by means of tamping rollers, pneumatic rollers, vibratory rollers, 
or other types of equipment which will produce the required results in the materials encountered, and 
be subject to the approval of the Engineer. Tandem or three wheel rollers, if used on the project, shall 
weigh at least ten (10) tons. Hauling and leveling equipment shall be routed and distributed over each 
layer of crushed aggregate in such a manner as to make use of the compaction afforded thereby. 
 
All areas where proper compaction is not obtainable due to segregation of materials, excess fines, or 
other deficiencies in the crushed aggregate, shall be reworked as necessary or the material in them 
removed and replaced with material that will yield the required results. The complete cost of such 
reworking and replacement shall be at the Contractor’s expense. 
 
401.2(d) Driveways. 

Where shown on the plans or directed by the Engineer, the Contractor shall construct driveways of 
Gradation No. 2 (1-1/2” maximum size) crushed aggregate. Unless otherwise specified, driveways 
shall be six (6) inches in depth. 
 
401.3 Measurement and Payment. 

401.3(a) Method of Measurement. 

The item of Crushed Aggregate Base Course shall be measured by the ton. The quantity to be 
measured for payment shall be the amount of material required and incorporated in the work in 
accordance with the contract. 
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The Contractor shall furnish and deliver to the Engineer a ticket with each load showing the project 
name, date, time, ticket number, truck number, material type, load count, gross, tare, net weights, 
cumulative weight of crushed aggregate. All tickets for materials delivered to a City of Madison 
project shall be presented to the City representative on the project within twenty-four (24) hours after 
delivery of the materials to the project. Tickets presented after the time specified shall be rejected due 
to inability to substantiate actual use of the materials on the project. 
 
As an alternative to furnishing individual load tickets, the contractor may submit a daily summary 
sheet of crushed aggregate delivered to the project. This sheet shall include project name, date, time, 
ticket number, truck number, material type and mix number, load count, gross, tare, net weights, 
cumulative weight for each load delivered to the site and a daily summary of total weight provided 
for each item. This summary sheet shall be provided to the inspector within twenty-four (24) hours 
after delivery of the material to the project. The actual tickets shall be made available upon request. 
 
Aggregates which contain total moisture at the time of delivery in excess of seven (7) percent shall 
have moisture content in excess of seven (7) percent deducted from the measured weight. 
Determination of the moisture content of the aggregates shall be based on and expressed as a percent 
of the dry weight of the aggregates. 
 
401.3(b) Basis of Payment. 

The quantity of crushed aggregate measured as provided above will be paid for at the contract unit 
price per ton for Crushed Aggregate Base Course, complete in place, which price shall be full 
compensation for furnishing, placing, watering, drying, compacting, and maintaining the crushed 
aggregate base course; for preparing foundation; for stockpiling, if required; and for furnishing all 
labor, tools, equipment and incidentals necessary to complete the work. 
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ARTICLE 402 - ASPHALT CONSTRUCTION 

402.1 Materials for Asphalt Construction. 

The materials intended for use in base, lower, and upper layer mixtures, tack and seal coats, surface 
treatments, and similar work, shall comply with the requirements of Part 4, “Pavements” of the latest 
edition of the Standard Specifications for Highway and Structure Construction of the State of 
Wisconsin, Department of Transportation, except as modified herein or in the Special Provisions of 
the contract. 
 
Wherever the terms “Division”, “Divisions”, “Department” or “Departments” appear in the above 
mentioned specifications, such terms shall be understood to mean “City” or “City’s” respectively. 
 
Aggregate shall be from a Wisconsin Department of Transportation approved source as specified 
under 106.3.4.2 except the Contractor shall provide to the City the results from the Freeze / Thaw 
Test (AASHTO T103) for quarried course aggregates used in the work produced from 
limestone/dolomite sources. The maximum percent loss for aggregates used in the work shall be four 
percent (4%). 
 
The Contractor shall provide Asphalt Pavement mix designs in accordance with the aforementioned 
Part 4 of the latest edition of the Standard Specifications for Highway and Structure Construction of 
the State of Wisconsin, Department of Transportation. The Engineer reserves the right to designate a 
grade of asphalt at the time of construction other than that specified in the contract.  
 
402.2 Placing Asphalt Mixtures. 

402.2(a) Description. 

Asphalt mixtures shall not be placed when the air temperature approximately three (3) feet above 
ground at the site of the work, in the shade and away from the effects of artificial heat, is less than 
40°F for upper layer and 36°F for lower layer unless approved by the Engineer in writing. Notify the 
engineer at least one business day before paving. 
 
The contractor shall submit a cold weather paving plan outlining equipment changes, including 
modifications to the compaction process and when to use them, when the air temperature is less than 
40°F, approximately 3 feet above grade, in the shade and away from the effects of artificial heat. 
Engineer written acceptance is required for the cold weather paving plan. Engineer acceptance of the 
plan does not relieve the contractor of responsibility for the quality of HMA pavement placed in cold 
weather. 
 
The fact that the Engineer does not grant such approval shall not be construed as substantiating an 
extension of contract time for the completion of the work. Whenever such approval to extend the 
paving season has been denied, the Contractor shall ramp all access structures, catchbasins and water 
valve castings, ends of pavements, and curb edges with asphalt material to facilitate maintenance of 
the pavement area during the suspension of paving operations. Prior to the installation of succeeding 
layers of asphalt pavement, all such ramping shall be removed as directed by the Engineer and 
disposed of by the Contractor. All costs of installing and removing such ramping shall be at the 
Contractor’s expense. 
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Place asphaltic mixture only on a prepared, firm, and compacted base, foundation layer, or existing 
pavement substantially surface-dry and free of loose and foreign material. Do not place over frozen 
subgrade or base, or where the roadbed is unstable. 
 
After all layers have been thoroughly compacted, they may be tested for smoothness by means of a 
fourteen (14) foot straightedge placed parallel to the center line of the pavement, parallel to the grade 
line in each lane, and touching the surface. Ordinates measured from the face of the straightedge to 
the lower layer shall at no place exceed one-fourth (1/4) inch. Variations exceeding one-fourth (1/4) 
inch in the lower layer shall be corrected as directed by the Engineer. Ordinates measured from the 
face of the straightedge to the upper layer shall not exceed one-eighth (1/8) inch. For each variation 
in the upper layer greater than one-eighth (1/8) inch but less than one-fourth (1/4) inch, where 
directed by the Engineer, the area affected shall be removed and replaced with fresh upper layer 
mixture at the expense of the Contractor. If variations in the upper layer exceed one-fourth (1/4) inch, 
the entire area affected shall be removed and replaced with fresh upper layer mixture at the expense 
of the Contractor. 
 
The Contractor shall be responsible for and maintain the work during the several stages of 
construction and until the acceptance thereof. Such maintenance shall include protection and repair 
of the foundation, tack coat, base, and surface. Any rich or bleeding areas, any breaks, any raveled 
spots, or other unsatisfactory areas shall be corrected during such maintenance period. 
 
The Contractor shall protect all sections of the newly placed and compacted mixture from traffic until 
the material has cooled and hardened to the satisfaction of the Engineer. The Contractor shall furnish, 
install and maintain barricades to protect the surfaces tack coated and the pavement laid from traffic. 
Barricades may be removed only with the Engineer’s approval. Barricades and fencing shall be 
designed and installed so as not to mark or otherwise damage the completed pavement. 
 
Paving equipment shall not be cleaned with kerosene, fuel oil or gasoline on newly laid asphalt 
pavement, crushed stone base course prepared for asphalt pavement, or on existing asphalt 
pavements, unless the pavement or base is protected with a material, acceptable to the Engineer, 
which shall prevent cleaning oils or fluids from coming in contact with the pavement or base. 
 
The Contractor shall maintain on the project suitable fire fighting equipment, or other equipment of 
similar purpose, and an adequate supply of hand brooms, shovels, mechanical tampers, hand tampers, 
lutes, and iron rake for use at places which are inaccessible to pavers and rollers. The Contractor 
shall not commence paving on each day unless the above equipment is on the paver or readily 
available for use. A steel plate will also be required and utilized when paving over open grates and 
inlets. 
 
Prior to beginning the installation of the asphalt upper layer on any project, the Contractor shall 
complete the final adjustment of all water valve castings to finished grade.  
 
The Contractor shall thoroughly clean all hard surfaces immediately before applying tack material to 
areas overlaid with HMA mixtures. Such cleaning to remove all dust, debris, or other objectionable 
material shall be done using a street sweeper with vacuum or regenerative pickup head or equal. 
Unsatisfactory areas shall be hand cleaned by sweeping or compressed air as directed by the 
Engineer. 
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402.2(b) Personnel. 

The Contractor shall provide competent workers who are capable of performing the duties assigned 
to them in the work of placing and compacting asphalt mixtures in accordance with the 
specifications. The paving crew shall be under the supervision of an experienced supervisor who 
shall be on the project at all times, and who shall not operate equipment, such as paving machines or 
rollers, at any time during the paving operation. Under no circumstances shall the workers, or others, 
be allowed to walk across recently laid asphalt mixture behind the paving machine and ahead of the 
roller. 
 
Flaggers shall be required to meet Wisconsin Department of Transportation Certification. 
 
402.2(c) Equipment. 

A mechanical vibratory plate compactor shall be available on the job site at all times during asphalt 
pavement placement and shall be used for compaction around access structures, catchbasins, water 
valves and other castings which appear in the paved areas. The mechanical vibratory plate compactor 
shall be equipped with a working water reservoir and shall be of sufficient size and capability to 
attain the compaction requirements of these specifications. 
 
402.2(d) Spreading and Finishing. 

Pave at a constant speed, according to the paver specifications and mixture, for uniform spreading 
and strike-off with a smooth, dense texture and no tearing or segregation. 
 
In any event, the speed of placing asphalt mixtures shall not exceed that which coincides with the 
average rate of delivery to the paver, so as to provide as nearly as possible continuous operation of 
the paver. 
 
The roller shall pass over an unprotected end of freshly laid mixture only when the laying of the 
course is to be discontinued long enough to permit the mixture to become cooled. In the event of 
such discontinuance, the end of the course shall be treated as a transverse construction joint as 
specified below. 
 
402.2(e) Compaction. 

Where the edges are not supported by a curb and gutter or similar structure, the outside edges of the 
lower and upper layers shall be sloped and pressed in place by means of a self adjusting constant 
pressure edge plate held in proper position on the finishing machine. A string line shall be used as a 
guide for the finishing machine in order to maintain a uniform edge alignment. If any other method is 
used, it shall meet the approval of the Engineer. The edge of the pavement shall be sloped 
approximately one (1) inch from the vertical and no material shall extend beyond the limits of the 
base. Irregularities in alignment along the outside edges and along the longitudinal joints shall be 
corrected by adding or removing paving mixtures before the edges are rolled. 
 
The mixture shall be spread sufficiently so that after compaction the finished surface shall be one-
eighth (1/8) to one-fourth (1/4) inch above the edges of curbs, gutters, access structures and similar 
structures. 
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Each roller, while the paving is under way, shall be kept as nearly as practicable in continuous 
operation and the speed shall at all times be slow enough to avoid undue displacement of the mixture. 
When pneumatic-tired rollers are used, they shall be operated continuously at a rate of speed which 
will not cause damage to the mat and which will provide the maximum number of coverages possible 
while the temperature of the mat is conducive to densification and surface sealing. Rollers shall be 
operated with the drive roll or wheels nearest the paver. 
 

MINIMUM REQUIRED DENSITY* 

Layer 
Percent of Target Maximum Density 

Mixture Type 
LT & MT HT 

Lower 93.0* 93.0* 
Upper 93.0 93.0 

 
*Minimum density shall be 92.0 for lower layer constructed directly on crushed aggregate or recycled 
base courses. 
 
402.2(f) Joints. 

Longitudinal joints including mainline interior joints for all pavement layers shall be “hot” joints. 
“Hot” joints shall be defined as joints with a temperature at or above the asphalt mixture compaction 
temperature.  
 
Evenly reheat at least an 8-inch wide strip of the previously compacted surface lift in the adjacent 
lane as follows: 
• Reheat the joint to 175 degrees F. Measure joint temperature immediately behind the heater. 
 
The engineer may modify the required joint reheat temperatures to adjust for weather, wind, or other 
field conditions. Coordinate the heater output and paver speed to achieve the required joint reheat 
temperature without visible smoke emission. 
 
Contractor shall provide a self-contained heating unit that heats by convection only. Do not use 
forced air to enhance the flame. Provide a fireproof barrier between the flame and the heater's fuel 
source. The heater must produce a uniform distribution of heat within the heat box. Provide 
automatic controls to regulate the heater output and shutoff the heater when the paver stops or the 
heater control system loses power. Mount the heater on the paver inside the paver’ automatic leveling 
device. 
 
Where “Michigan” joints are placed to allow traffic use, the joint shall be milled, reheated and tacked 
in accordance with the above stated reheating specification before continuation of paving.  
 
Contractor’s operations shall not result in additional transverse joints unless approved by the 
Engineer. 
 
402.3 Asphalt Pavement. 

Unless otherwise specified or directed by the Engineer, asphalt driveways and asphalt terrace paving 
shall be constructed of three (3) inches of upper layer pavement installed in one (1) lift on select fill, 
or as directed by the Engineer. 4 LT 58-28 S, 5 LT 58-28 S mixture or an approved commercial mix 
shall be used, unless a substitute is approved by engineer. 
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The composition for the various asphalt mixtures shall conform to the limits specified in Part 4 of the 
latest edition of the Standard Specifications for Highway and Structure Construction of the State of 
Wisconsin, Department of Transportation, except as modified herein or in the Special Provisions of 
the contract. Warm mix HMA is not approved. 
 
The mixture shall be laid and compacted so that the average yields in pounds per square yard shall 
conform to the following charts showing the various thicknesses of installation:  
 
Unless otherwise specified in the contract, or directed by the Engineer, the upper layer mixtures shall 
be installed in one course of one and three-quarter (1-3/4) inches in depth. 
 

UPPER & LOWER LAYER(S) YIELD - #/S.Y. 
Thickness Min. Max. 

1.5” 172 180 
1.75” 201 210 

2” 230 240 
2.5” 287 300 
3” 345 360 
4” 460 480 
5” 575 600 

 
For installations of the upper layer which are specified to be other than one and one-half (1-1/2) 
inches in depth, the allowable yields for such installations shall be in proportion to the allowable 
yields specified above. 
 
Whenever the yields fall below the minimum allowable yields specified above, the Engineer shall 
determine the corrective action to be taken. The corrective action may include removal and 
replacement of the area of deficient thickness, an overlay with approved material of the area of 
deficient thickness, or such other action as the Engineer shall determine including a reduction in 
payment up to 50% of the unit price for the deficient amount. The area of deficient thickness shall be 
determined on the basis of street area, project area, or area covered in one day’s operation, whichever 
is less. The Engineer’s determination will be based on the circumstances of the area involved, and 
will include a determination of the distribution of costs of the corrective work required. 
 
Recycled Asphaltic Materials  

The contractor may use recycled asphaltic materials from FRAP, RAP, and RAS in HMA mixtures. 
Stockpile recycled materials separately from virgin materials and list each as individual JMF 
components. 
 
Control recycled materials used in HMA by evaluating the percent binder replacement, the ratio of 
recovered binder to the total binder. Conform to the following:  
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MAXIMUM ALOWABLE PERCENT BINDER REPLACEMENT 
Recycled Asphaltic Material Lower Layers Upper Layer 
RAS if used alone 25 20 
RAP and FRAP in any combination 40 25 
RAS, RAP and FRAP in combination* 35 25 
 
*When used in combination the RAS component cannot exceed 5 percent of the total weight of the 
aggregate blend. 
 
402.4 Asphalt Tack Coat. 

Unless otherwise specified in the contract, or directed by the Engineer, the types and grades of 
asphalt materials and rates of applications in gallons per square yard shall conform to the following 
requirements: 
 
1. The tack coat material shall be type SS-1h, CSS-1h, QS-1h, CQS-1h, or modified emulsified 

asphalt. 
 
2. For existing concrete or asphalt pavements, the rate of application shall be between 0.07 and 

0.10 gallons per square yard. 
 
3. Diluting emulsified asphalt only if approved by the engineer. Provide calculations using the 

asphalt content as received from the supplier and subsequent contractor dilutions to show that 
as-placed material has 50 percent or more residual asphalt content. 

 
The Contractor shall apply asphaltic tack coat to streets prior to placing asphalt pavement as directed 
by the Engineer. No tack coat shall be placed on the base course unless directed by the Engineer. The 
Contractor shall apply an asphaltic tack coat to all butt joints and all longitudinal joints meeting both 
existing pavements and new pavements on successive paving passes. All costs for furnishing and 
applying tack coat to butt joints and longitudinal joints as specified above shall be considered 
incidental to the bid item for asphalt tack coat. 
 
Apply tack coat only when the air temperature is 32°F or more unless the engineer approves 
otherwise in writing. Before applying tack coat ensure that the surface is dry and reasonably free of 
loose dirt, dust, or other foreign matter. Do not apply if weather or surface conditions are unfavorable 
or before impending rains. 
 
402.5 Recycled Asphalt Pavement. 

This work shall consist of the construction of a plant mixed recycled asphalt mixture furnished and 
placed all in accordance with Article 460 of the latest edition of the Standard Specifications for 
Highway and Structure Construction of the State of Wisconsin, Department of Transportation, except 
as listed below. 
 
The City of Madison shall approve the sources of recycled asphalt material, including shingles. 
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402.6 Measurement and Payment. 

402.6(a) Asphalt Pavement Mixtures. 

Asphalt mixtures of the type or types included in the contract, shall be measured by the ton of mixed 
aggregate and asphalt material, or by the square yard of area paved. The quantity measured for 
payment shall be the amount of material furnished, delivered to and incorporated in the accepted 
work, or the area paved, including cleaning and maintenance, and for all labor, tools, equipment, and 
incidentals necessary to complete the work contemplated by the contract. Deductions shall be made 
for any quantities which are wasted, which are not actually incorporated in the work in accordance 
with the contract, and for those materials which do not conform to the requirements of these 
specifications. 
 
Asphalt mixtures shall be tested by the City in order to determine aggregate gradations, asphalt 
content, air voids and VMA.  
 
When the average yield on a project exceeds the maximum allowable yield, as specified in 
Section 402.3, all excess material shall be paid for at the rate of one-half (1/2) the contract unit price 
for the type of material involved. The average yield for this purpose shall be computed on a daily 
basis, a project basis, or a street area, whichever covers the smallest area of paving. 
 
When the average yield on a project is below the minimum yield allowable, as specified in 
Section 402.3, the quantity of material below the minimum shall be paid at a rate no less than one-
half (1/2) the contract unit price for the type of material involved if required by the Engineer. The 
average yield for this purpose shall be computed on a daily basis, a project basis, or a street area, 
whichever covers the smallest area of paving. 
 
If the average density for the day on a project is less than the specified minimum in section 402.2(e), 
pay will be reduced based on the contract unit price for the HMA Pavement bid item as follows: 
 

DISINCENTIVE PAY REDUCTION FOR HMA PAVEMENT DENSITY 
Percent Density 

Below Specified Minimum 
Payment Factor  

(percent of contract price) 
From 0.5 to 1.0 inclusive 98 
From 1.1 to 1.5 inclusive 95 
From 1.6 to 2.0 inclusive 91 
More than 2.0 (1) 
 
(1) Remove and replace with a mixture at the specified density. When acceptably replaced, payment 
will be made for the replaced work at the contract unit price. Alternatively the engineer may allow 
the nonconforming material to remain in place with a 50 percent payment factor. 
 
The Contractor shall furnish and deliver to the Engineer a ticket with each load showing the project 
name, date, time, ticket number, truck number, material type and mix number, load count, gross, tare, 
net weights, cumulative weight, of hot mix asphalt. All tickets for materials delivered to a City of 
Madison project shall be presented to the City representative on the project within twenty-four (24) 
hours after delivery of the materials to the project. Tickets presented after the time specified shall be 
rejected due to inability to substantiate actual use of the materials on the project.  
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As an alternative to furnishing individual load tickets, the contractor may submit a daily summary 
sheet of hot mix asphalt delivered to the project. This sheet shall include project name, date, time, 
ticket number, truck number, material type and mix number, load count, gross, tare, net weights, 
cumulative weight for each load delivered to the site and a daily summary of total weight provided 
for each item. This summary sheet shall be provided to the inspector within twenty-four (24) hours 
after delivery of the material to the project. The actual tickets shall be made available upon request. 
 
402.6(b) Asphalt Tack Coat. 

The asphalt materials required for and incorporated in the work of applying asphalt tack coat shall be 
measured by volume in gallons as provided in the contract. Deductions shall be made for any 
quantities which are wasted or are not actually incorporated in the work in accordance with the 
contract. 
 
The quantity of asphalt material measured as provided above will be paid for at the contract unit 
price per gallon for the item of asphalt tack coat, which price shall be full compensation for 
furnishing; heating, unloading, hauling, and applying the asphalt material; for maintenance of the 
tack coat; and for all labor, tools, equipment, and incidentals necessary to complete the work 
contemplated by the contract. 
 
402.6(c) Asphalt “Hot” Joints. 

Asphalt heating equipment, labor, tools and methods required to keep or create “hot” joints shall be 
incidental to asphalt pavement mixtures unless otherwise specified in the special provisions. 
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ARTICLE 403 - RESURFACING 

403.1 General. 

The following specifications cover the work involved in the asphalt pavement resurfacing program of 
various streets. The resurfacing program includes: contract(s) to replace curb & gutter and utility 
castings; grind or pulverize various streets; patch and resurface various streets. 
 
The proposed listing of streets and proposed quantities of work listed in the contract shall be subject 
to additions or deletions by the Engineer. The Engineer shall give written notice to the Contractor of 
any such additions or deletions. The work to be done on the various streets shall be itemized on 
“standard walk sheets” included in the Special Provisions. 
 
The City of Madison reserves the right to add or delete streets from the contract dependent on funds 
available. The Contractor shall not be entitled to additional compensation in the event streets are 
added or deleted. 
 
The City reserves the right to decrease or increase any of the quantities of the items bid upon without 
any change in the unit price bid, unless by mutual agreement by both the Contractor and the City. 
 
If the quantities of any item is reduced, such decrease SHALL NOT constitute a claim for damages 
by the Contractor for loss of anticipated profits, NOR shall the Contractor be compensated for any 
overhead, equipment, material and labor charges, or any other costs incurred in the expectation of 
any quantity of work originally estimated in the Contract. 
 
The various public and private utilities, including, but not limited to, sanitary sewers, storm sewers, 
water, gas, electric, telephone, traffic signals, street lighting, and cable television, may have facilities 
within the limits of the streets to be resurfaced which will require repairs or alterations. All such 
repairs or alterations which are required shall be completed before the installation of the asphalt 
upper layer. The Contractor shall so schedule his work that those utilities which have to make repairs 
or alterations to their facilities will not cause the final completion date of all work included with the 
contract to extend beyond the specified time of completion. 
 
The Contractor shall so schedule its work with the Engineer so as not to interfere with the work of 
other concurrent City contracts for reconstructing curb and gutter, base patching, adjusting utility 
castings, grinding, or paving of the various streets. All other work shall be completed on the street 
prior to starting the paving operations, unless otherwise approved by the Engineer. 
 
If a specific operation (i.e., grinding) will not take place within two (2) days of the preceding 
specified operation (i.e., base patching) the Contractor shall remove the No Parking signs and re-post 
the No Parking signs before the next specific operation begins. 
 
The Contractor shall notify, one week in advance, the Traffic Engineer at 266-4761 before moving to 
and starting work on each of the various streets. The Contractor shall also notify, one week in 
advance, the bus utility before starting work on a designated bus route. 
  
The Contractor shall notify the Engineer daily of all work to be performed. If the Contractor 
performs work without notification of the Engineer said work and materials shall be at no cost to the 
City. The Contractor shall designate one person on each work crew, including subcontractors, to 
supervise the work crew and to be responsible to the Engineer for traffic control settings, marking 
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and measuring work, acquisition of construction materials, systematic scheduling, etc. The said 
designated person shall be familiar with the work and may be a member of the work crew. 
 
The Contractor shall maintain two-way traffic on all two-way streets governed by the contract. 
Traffic lanes shall be a minimum of eleven (11’) feet in width. When necessary, because of certain 
construction operations, the Contractor may reduce the roadway width to twelve (12’) feet with two 
way traffic maintained by flag persons in accordance with the Federal Highways Administration 
“Manual on Uniform Traffic Control Devices” (MUTCD). 
 
Construction on one way streets will require a minimum fifteen (15’) feet traffic lane. 
 
The list of streets with peak hours restrictions shall be listed in the Special Provisions. Exceptions to 
this time restriction require approval of the Engineer. 
 
All openings made in the existing base course shall be backfilled or plated on the same day as the 
base course is removed. Temporary backfilling and the removal and disposal of temporary backfill 
material shall be at the expense of the Contractor. 
 
The Contractor shall furnish, install and maintain all provisions for traffic control as specified in 
Article 107 of these specifications. The Contractor shall also furnish, install and maintain additional 
traffic control devices as specified in the special provisions of the contract or as directed by the 
Engineer in order to control and divert traffic to the proper travel lanes of the street being worked on.  
 
The Contractor shall protect all work as required until after the installation of approved wedging. The 
Contractor shall be responsible for and shall furnish wedging to protect the adjusted castings until the 
roadway is paved. Wedging shall consist of cleaning the surface area around the casting, tacking the 
entire surface area to be wedged, and placing hot mix asphalt mixture compacted to a depth within 
one-quarter (1/4) inch of the top of the adjusted casting and to a minimum radius width of one (1) 
foot for each one-half (1/2) inch of adjusted vertical height, or as directed by the Engineer. All costs 
for protecting and wedging castings shall be incidental to the contract unless specified. 
 
All cost pertaining to the above Traffic Control work shall be paid under BID ITEM 10701 - 
TRAFFIC CONTROL. 
 
The time of completion of the work shall be in work days. A work day shall be any calendar day 
during which weather and other conditions not under the control of the Contractor will permit 
construction operations to proceed for at least six (6) hours of the day with the normal working force 
engaged in performing the work in progress at this time. Days when less than six (6) hours of work is 
performed shall be considered 1/2 work days in the time of completion. It shall be considered a work 
day whether any single operation is being performed such as casting adjustments, or whether 
multiple concurrent operations are being performed. Only when approved by the Engineer in writing 
in advance shall contract time not be assessed during complete suspension of operations. If 
operations are suspended with approval of the Engineer, the Engineer shall also state in writing to the 
Contractor the date that operations shall resume. Work days from this date on shall be included in the 
time of completion. 
 
As directed by the Engineer, the Contractor shall excavate between the rails to the ties, remove and 
salvage any existing mud rails to the railroad, and backfill with asphalt paving materials. No crushed 
stone will be allowed on the railroad ties. The patch area, including between the rails, shall be 
measured and paid for as asphalt base patch. Removing rails and ties completely shall be considered 
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extra work. No work days will be charged for any railroad work that extends beyond the completion 
of all other work included with this contract. 
 
Replacement castings for storm and sanitary sewers and steel adjusting rings shall be picked from the 
casting storage at the Engineering Service Building, 1600 Emil Street. The Contractor shall notify the 
Engineering Service Building at telephone number 266-4430 at least one day in advance when new 
castings are required. Replacement castings for Water Utility valve access structures shall be picked 
up from the casting storage at the Water Utility Operations Center, 110 South Paterson Street. The 
Contractor shall notify the Water Utility Operations Center at telephone number 266-4661 at least 
one day in advance when new castings are required. Replacement castings for Traffic Engineering 
electrical utility access structures shall be picked up from the casting storage at the Traffic 
Engineering Shop, 1120 Sayle Street. The Contractor shall notify the Traffic Engineering Shop at 
telephone number 266-4767 at least one day in advance when new castings are required. The castings 
which are replaced shall be the property of the City. The Contractor shall haul such replaced castings 
to the Engineering Service Building storage area at 1600 Emil Street and deposit the castings as 
directed by the person in charge of the storage area. 
 
All work done in the vicinity of any tree located in the terrace shall be completed in accordance with 
section 107.13 Tree Protection Specification. 
 
403.2 Grinding. 

403.2(a) Description. 

Grinding shall consist of “milling”, or “cold planning” the existing pavement surface to establish a 
new surface profile and cross section in preparation for an asphalt overlay. The surface after grinding 
shall have a grooved or ridged finish, uniform and resistant to raveling or traffic displacement. This 
textured surface shall have grooves of one-fourth (1/4) inch (+1/8”). The existing surface to be 
ground shall include asphalt pavement, concrete utility patches and small amounts of concrete 
pavement. 
 
The grinding machine shall be a power operated, self-propelled machine, having a cutting drum with 
lacing patterns that will attain a grooved surface and produce grinding chips of less than two (2) inch 
in size. The grinding machine shall be equipped with a pressurized watering system for dust control. 
The equipment shall be of the type that has successfully performed similar work. 
 
The Contractor shall use only approved grinders or milling machines for removing existing pavement 
failures so as not to disturb the existing subbase. 
 
The cleaning equipment shall be of the type to efficiently remove all loosened material and load into 
trucks for hauling and spreading. Because of the nature of the streets to be ground and the traffic 
restrictions, a belt loader followed by a power sweeper and manual sweeping is most desirable. 
Flushing into the City’s storm sewer system as a means of cleanup will not be allowed. 
 
The Contractor shall haul the grindings from the milling operation to the Badger Road and Sycamore 
Avenue Street Division facilities, or where directed by the Engineer. The grindings shall be 
stockpiled or tailgate spread as directed. When specified in the contract or directed by the Engineer, 
the Contractor shall dispose of any undesirable or excess grinding material. The Contractor shall 
furnish the Engineer a daily load count for the removed material. 
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Wedge cut grinding shall consist of grinding the existing pavement surface a minimum of four (4) 
feet wide at the existing concrete gutter. The edge of gutter end of the finished wedge cut shall match 
the depth of the new asphalt overlay with a minimum one and three-quarters (1-3/4) inches below the 
edge of existing concrete gutter. The center-line-of-street edge of the wedge cut shall be cut one-
eighth (1/8) inch. This item shall also include scoring the existing pavement surface at locations 
specified by the Engineer. Ramping water valve boxes shall be considered incidental work to wedge 
cut grinding.  
 
Full width grinding shall consist of grinding the existing pavement surface from edge to edge of 
gutter a minimum of one and three quarter (1.75) inch or as directed by the Engineer. Ramping water 
valve boxes shall be considered incidental work to full width grinding.  
 
Base Patch grinding may be specified as the acceptable method to remove existing pavement and 
base failures as part of the work for base patch grinding. The Contractor shall grind patches to the 
width and length as marked in the field by the Engineer and recorded on the standard walk sheets. 
The minimum width of patches for removal by grinding shall be six (6) feet. There will be no 
minimum length. Fill shall be an approved asphalt material. Any additional width or depth, unless 
approved by the Engineer, shall be at the Contractor’s expense and restored to the designated width 
and depth of patch with asphalt lower layer material at no cost to the City. 
 
There will be three (3) approved methods. Method #2 shall consist of 2” Grinding filled with 2” 
Asphalt Upper Layer material, Method #3 shall consist of 3-1/2” Grinding filled with 3-1/2” Asphalt 
Upper Layer material, Method #5 shall consist of 5” Grinding with 3-1/4” Asphalt Lower Layer 
material and 1-3/4” Asphalt Upper Layer material. Patches shall be started and completed in the 
same day. 
 
Pavement joint grinding shall consist of grinding or saw cutting and removing the existing asphalt 
overlay to expose the base course joint as directed by the Engineer. The Contractor shall remove and 
dispose of all loose and deleterious material including broken concrete. The joint exposure shall be a 
minimum of eighteen (18) inches wide. Small or “mini” grinders are preferred for this work. The 
Contractor shall thoroughly clean and tack the exposed joint and place and compact the asphalt 
backfill material to one-half (1/2) inch above the existing asphalt surface. Any width greater than 
eighteen (18) inches shall be approved by the Engineer. 
 
Grinding around utility castings to the depth of cut before and after encountering the castings shall be 
included in the area of the pavement surface ground. The Contractor may choose to remove the entire 
existing asphalt pavement around the castings where grinding is not completed and replace it with an 
asphalt mixture placed and compacted in three (3) inch lifts. The Contractor shall vertically cut the 
limits of area to be patched, mechanically compact the existing base course and tack the bottom and 
vertical edges before backfilling. All costs for the alternate to grinding around castings shall be 
considered incidental to grinding.  
  
Any butt joint greater than one (1) inch shall be ramped with hot-mix asphalt material as directed by 
the Engineer. All castings exposed by grinding shall be ramped with hot-mix material before opening 
to traffic. Small or mini grinders are required for this work. 
 
Ramping SAS shall consist of cleaning the surface area around the casting, tacking the entire surface area 
to be wedged, placing hot mix asphalt mixture compacted to a depth within one-quarter (1/4) inch of the 
top of the adjusted casting and to a minimum radius width of one (1) foot for each one-half (1/2) inch of 
adjusted vertical height, and removal of ramping or as directed by the Engineer. 
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403.2(b) Measurement and Payment. 

Wedge cut grinding shall be measured by the square yard of pavement surface ground measured from 
the edge of concrete gutter to a maximum of four (4) feet from the edge of gutter. The depth of cut 
shall be determined by measuring to the top of the ridges by placing a five (5) foot straight edge 
perpendicular to the grooving pattern. On wedge cuts, widths of grinding greater than four (4) feet 
shall be at the Contractor’s expense. Widths less than four (4) feet shall be measured by the square 
yard of actual area of pavement surface ground. The Contractor shall grind all butt joints eight (8) 
foot wide and to a depth of one (1) inch, or as directed by the Engineer. Any butt joints ground 
greater than one (1) inch shall be ramped with approved material as directed by the Engineer. All 
costs for ramping butt joints shall be considered incidental to grinding. 
 
Full width grinding shall be measured by the square yard of actual pavement ground to a minimum 
depth of one (1) inch. Any additional depth of existing pavement removed to obtain the depth 
necessary to allow for the proposed overlay shall be considered incidental to full width grinding. Any 
butt joints ground greater than one (1) inch shall be ramped with approved material as directed by the 
Engineer. All costs for ramping butt joints shall be considered incidental to grinding. 
 
The unit prices bid for Full width and wedge cut grinding shall be paid for at the contract unit price 
bid for Full width and wedge cut grinding respectively, which price shall be full compensation for 
grinding the existing pavement surface including around utility castings, disposal of material, for 
street cleaning and for all equipment, tools, labor and incidentals necessary to complete the work in 
accordance with this contract. Ramping water valve boxes shall be considered incidental work to 
wedge cut grinding and full width grinding.  
 
Base patch grinding shall be measured by the square yard for patches ground to the width and length 
as marked in the field by the Engineer.  
 
The unit price for base patch grinding area, measured as provided above, shall be paid for at the 
contract unit price per square yard for the specific Method of Base Patch Grinding, which price shall 
be full compensation for grinding and disposal, backfilling with asphalt material as provided above 
and for all labor, tools, equipment and incidentals necessary to complete the work. 
 
Pavement joint grinding shall be measured in lineal feet and paid for at the contract unit price bid for 
pavement joint grinding.  
 
The unit price bid for pavement joint grinding shall include all costs for grinding or saw cutting, 
removal and disposal of the existing asphalt overlay to expose the base course joint, cleaning and 
tacking the joint, furnishing and placing backfill material, finishing and protecting, and for all labor, 
tools, equipment and incidentals necessary to complete the work. 
 
Ramping SAS shall be measured as units of each. 
 
The unit price bid for ramping SAS shall include all costs for cleaning and tacking the surface to be 
wedged, supplying, placing, compacting hot mix asphalt mixture and removal as described above 
including finishing and protecting, and for all labor, tools, equipment and incidentals necessary to 
complete the work. 
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403.3 Pulverize and Shape. 

403.3(a) Description. 

This work shall consist of pulverizing the existing asphalt surface and a portion of the crushed stone 
base course to a blended uniform well-graded material. The pulverized material shall be reduced to a 
minimum of 97 percent passing a 2-inch screen. The pulverized material shall than be graded and 
reshaped as directed by the Engineer to provide for the required depth of asphalt pavement. 
 
For a compacted lift thickness of pulverized material, up to 6-inches, compaction equipment shall be 
in accordance with Section 401.2 of the Standard Specifications. 
 
For a compacted lift thickness of pulverized material, greater than 6-inches and up to 8-inches, a 
minimum 25,000-pound pad foot vibratory roller and a minimum 8-ton vibratory steel roller shall be 
used. 
 
Butt joints shall be sawcut and ramped with pulverized material for depths greater then 1”(inch). 
Before the grading and shaping operation begins, the pulverized aggregate shall be watered 
sufficiently to provide the required stabilization and compaction of this material. 
 
Unless otherwise approved by the engineer a minimum of 50% of the asphalt pavement shall be 
utilized as part of the finished base. If more than 50% is removed there shall be no additional 
compensation to the contractor. 
 
The Contractor shall remove excess material. 
 
403.3(b) Method of Measurement. 

Pulverize and shape shall be measured by area in square yards of surface pulverized and shaped.  
 
403.3(c) Basis of Payment. 

The square yard area for pulverize and shape, measured as provided above, shall be paid for at the 
contract unit price per square yard, which price shall be full compensation for all preparation and any 
special construction required, removal of excess material, and for all labor, tools, equipment and 
incidentals necessary to complete the work including disposal of surplus material. 
 
403.4 Undercut. 

403.4(a) Description. 

If base problems are encountered, undercut may be required. Excess pulverized material may be used 
for backfilling the undercut areas, placed in 6” lifts and compacted. 
 
Where directed by the Engineer, crusher run (Breaker) shall be used for backfilling undercut areas 
placed in six (6) inch lifts and compacted. Placement of crusher run shall be paid under BID ITEM 
20219 - BREAKER RUN. 
 
403.4(b) Method of Measurement. 

Undercut shall be measured by cubic yards in its original position, computed by the method of 
average end areas.  
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403.4(c) Basis of Payment. 

The cubic yard volume for undercut, measured as provided above, shall be paid for at the contract 
unit price per cubic yard, which price shall be full compensation as provided above and in 
accordance with Article 201 Excavation Cut of the Standard Specifications. 
 
403.5 Asphalt Tack Coat. 

Asphalt Tack Coat shall consist of furnishing and placing asphalt pavement in accordance with 
Article 402. 
 
403.6 Asphalt Lower Layer. 

Asphalt lower layers shall consist of furnishing and placing asphalt pavement in accordance with 
Article 402. 
 
The Contractor shall be responsible for the preparation of the street surface to be paved. Preparation 
shall include the removal of all asphalt patches, asphalt crack filler, vegetation along gutter edges, 
leaves, dirt, debris, etc. It shall be the Contractor’s responsibility to assure proper cleaning of the 
street surface before tacking and paving. On all streets, the Contractor shall tack and fill any existing 
large voids with hot mix asphalt and compact the filler material before paving. All costs for filling 
large voids in existing pavement shall be incidental to asphalt lower layer. Where designated by the 
Engineer, the Contractor shall wedge low areas of the existing pavement with hot mix asphalt. 
Wedging shall be completed prior to paving. The cost for wedging shall be paid for at the unit price 
for asphalt lower layer. Material used for wedging shall not be included in the quantity for computing 
yield. 
 
403.7 Asphalt Upper Layer. 

Asphalt upper layer shall consist of furnishing and placing asphalt pavement in accordance with 
Article 402. 
 
403.8 Asphalt Base Patching. 

403.8(a) Description. 

Asphalt base patching for the removal of pavement failures includes pavements on concrete base 
course and on crushed stone base course. The Contractor shall verify as to whether the proposed 
streets listed have existing concrete or crushed stone base course. When specified in the contract, the 
Contractor shall perform base patching by grinding with the removal of existing pavement failures in 
accordance with Section 403.2. All other base patching shall be excavated by backhoe or other 
approved equipment so as to minimize disturbing the existing subbase. 
  
The depths of removal by backhoe of the pavement failures as determined by the Engineer and 
indicated on the standard walk sheets shall be three and one-half (3-1/2) inches, five (5) inches, eight 
(8) inches, and ten (10) inches. The removal by backhoe of pavement failures to a depth of five (5) 
inches is intended to include existing asphalt pavements on crushed stone base course. If concrete 
base course is encountered when removing the asphalt pavement failures on crushed stone base 
course, the Contractor shall notify the Engineer before removing the existing concrete material for 
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the Engineer to change the classification to eight (8) inch patching or the base patch will be paid for 
at the depth and area listed on the standard walk sheet. 
 
The removal by backhoe of pavement failures to a depth of eight (8) inches is intended to include 
existing asphalt pavements with concrete base course, and concrete pavements on crushed stone base 
course. If steel reinforcement is encountered, the Contractor shall cut all reinforcing steel flush to the 
patch limits. When the depth of removal necessary to remove the concrete base course or concrete 
pavement is greater than ten (10) inches, the Contractor shall notify the Engineer before removing 
the existing concrete material for the Engineer to change the classification to ten (10) inch patching 
or the base patch will be paid for at the depth and area listed on the standard walk sheet.  
 
The Contractor may use crushed stone base course material to construct the subgrade to the bottom 
of the three and one-half (3-1/2) inches, five (5), eight (8) and ten (10) inch patches. The cost of 
furnishing, installing, and compacting the crushed stone base course material shall be considered as 
incidental to the items of three and one-half (3-1/2) inches, five (5), eight (8) and ten (10) inch 
patches. 
 
The limits of the area to be patched shall be sawcut or milled vertically as directed by the Engineer. 
No concrete base course shall be removed prior to the removal of the asphalt pavement superimposed 
thereon without prior approval of the Engineer. All base patch limits in concrete base course shall be 
saw cut full depth before the concrete is broken and removed. All costs for cutting shall be 
considered incidental to asphalt base patching. 
 
Hot mix asphalt, 3 MT 58-28 S or 4 MT 58-28 S, shall be placed and compacted in lifts not to exceed 
three and one-half (3-1/2) inches, in thickness. The Contractor shall supplement vibratory plate 
compaction equipment with a vibratory steel-wheeled roller utilized for compaction of the asphalt 
lower layer mixture in the vibrating mode. The compaction equipment shall be equipped with 
working water reservoirs. Recycled asphalt material may be used as patch material if the mix design 
is performed in accordance with Section 402.4 and the stockpile of salvaged material for recycling is 
approved in advance by the Engineer. The Contractor is encouraged to use approved recycled 
material. Only material approved in advance shall be allowed for patch material.  
 
The Contractor shall mechanically compact the existing base course and tack the vertical edges of the 
patch for dust control. All costs for mechanical compaction and tack coat shall be considered 
incidental to the asphalt base patch. On all patches outside of the limits for resurfacing, the patch 
material shall be upper layer material with the last lift placed by a paving machine and considered 
incidental to the bid item for asphalt base patch. 
 
Patches shall be started and completed in the same day. 
 
Asphalt mixtures shall not be placed when the air temperature approximately three (3) feet above 
ground at the site of the work, in the shade and away from the effects of artificial heat, is less than 
32°F. 
 
Asphalt base patching shall be paid for at the contract unit price per square yard based on the depth 
of patch, which price shall be full compensation for excavation and disposal of the excavated 
material, preparation of the subgrade, and backfilling with hot mix asphalt for maintenance and 
protection of the work and for all materials, labor, tools, equipment and incidentals necessary to 
complete the work. 
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403.8(b) Method of Measurement. 

Asphalt base patching shall be measured per square yard based on the depth of patch.  
 
403.8(c) Basis of Payment. 

The contract price for asphalt base patching as measured above shall be payment in full for the work 
as outlined above including excavation and disposal of the excavated material, preparation of the 
subgrade, and backfilling with hot mix asphalt for maintenance and protection of the work and for all 
materials, labor, tools, equipment and incidentals necessary to complete the work. 
 
403.9 Asphalt Drive And Terrace - Resurfacing. 

403.9(a) Description. 

Asphalt pavement for driveways and terrace paving shall comply with Section 402.3 of the Standard 
Specifications. 
 
The removals of concrete or asphalt material shall include excavation and saw cutting of the concrete 
and asphalt material. All material shall be hauled from the site. At no time shall any material be 
deposited on private property or terrace areas. 
 
After the new asphalt pavement has been placed the excavated areas adjacent to the new pavement 
shall be back filled immediately with the appropriate material: topsoil, seed and mulch. 
 
403.9(b) Method of Measurement. 

Asphalt drive and terrace shall be measured by the area in square yards. 
 
403.9(c) Basis of Payment. 

The contract price for asphalt drive and terrace, measured as provided above, shall be payment in full 
for the work as outlined above, including: excavation, disposal of removed material, sawcutting 
concrete and asphalt pavement; for furnishing and placing asphalt material, finishing and protecting; 
fill, topsoil, seed and mulch, and for all labor, tools, equipment and incidentals necessary to complete 
the work. 
 
403.10 HMA Material For Curb Front Fill. 

403.10(a) Description. 

The area in front of the new curb and gutter and/or inlets shall be filled full depth with approved 
asphalt material within two (2) inches of the new gutter edge. Existing pavement shall be sawcut as 
designated by the Engineer. 
 
403.10(b) Method of Measurement. 

The item of Asphalt Material for Curb Front Fill shall be measured by the lineal foot. 
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403.10(c) Basis of Payment. 

The lineal footage of Asphalt Material for Curb Front Fill, measured as provided above, shall be paid 
for at the contract unit price bid for lineal foot which price shall be full compensation for furnishing, 
installing, and compacting the asphalt material, sawcutting and for all labor, tools, equipment, and 
incidentals necessary to complete this item of work. 
 
403.11 SAS Adjusting Ring. 

403.11(a) Description. 

The Contractor shall install City furnished steel access structure adjusting rings, height shall be as 
directed by the Engineer, on those access structures indicated on the walk sheets or as directed by the 
Engineer. Each ring shall be secured with an adhesive approved by the Engineer. 
 
403.11(b) Method of Measurement. 

SAS adjusting ring shall be measured as units of each. 
 
403.11(c) Basis of Payment. 

The SAS adjusting ring, measured as provided above, shall be paid for at the contract unit price per 
each. Which price shall include full compensation for hauling, placing, finishing and protecting, and 
for all labor, tools, equipment and incidentals required to complete the work. 
 
403.12 Adjust Access Structure Casting - Resurfacing. 

403.12(a) Description. 

Castings having an opening of twenty-four (24) inches or less shall be considered access structure 
castings. Adjusting castings shall consist of raising the frame to final grade. Castings shall be 
installed 1/4 inch below the final grade. Castings that are 3/4 inch, or more, below the final grade 
shall be repaired. The entire opening in the pavement around the access structure frame shall be 
sawcut where designated by the Engineer. The entire opening in the pavement around the access 
structure frame shall be backfilled with slurry. No disturbed or excavated material shall be used as 
backfill. The mix design for the slurry shall be as follows (rates are per cubic yard of slurry mix): 
 

Water 25 gallons 
Torpedo Sand 1350 pounds 
3/4 Max. Aggregate 2050 pounds 
Cement 50 pounds 
Fly Ash (Type C) 100 pounds 

 
Type “M” air entrained mortar shall be used for adjustment to the required elevation. 
 
Castings shall be protected from traffic for a minimum of thirty-six (36) hours after pouring. 
Protection and ramping of casting with hot mix asphalt shall comply with Section 403.1.  
 
Adjusting access structure castings includes removing the existing casting, all existing adjusting 
blocks and bricking to a sound brick or block base, and installing new adjusting blocks or bricking to 
the required elevation. New adjusting blocks and bricking shall be solid concrete.  
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Where designated by the Engineer, the Contractor shall remove existing castings and replace them 
with new frames and covers furnished by the City of Madison.  
 
Adjustment shall be limited to twelve inches. If adjustment greater than twelve inches is required, the 
contractor shall be paid REBUILD ACCESS STRUCTURE TOP – RESURFACING. 
 
403.12(b) Method of Measurement. 

Adjustment of Access Structure Casting shall be measured as units of each. 
 
403.12(c) Basis of Payment. 

The adjustment of access structure castings, measured as provided above, shall be paid for at the 
contract unit price per each. Which price shall include full compensation for sawcutting, removing 
the existing access structure casting and frame, removing all existing adjusting blocks and bricking to 
a sound brick or block base, installing new adjusting blocks or two (2) inch adjusting rings to the 
required elevation, for excavating, backfilling with slurry, for disposal of removed material, for 
furnishing all materials except castings and frames supplied by The City of Madison, for hauling new 
and existing castings, for placing, finishing, ramping for protection and for all labor, tools, equipment 
and incidentals required to complete the work.  
 
403.13 Adjust Catchbasin Casting - Resurfacing. 

403.13(a) Description. 

Castings having an opening with an inside dimension of over twenty-four (24) inches shall be 
considered catchbasin castings. Adjusting catchbasin castings shall consist of raising the frame to 
final grade. Castings shall be installed 1/4 inch below the final grade. Castings that are 3/4 inch, or 
more, below the final grade shall be repaired. The entire opening in the pavement around the access 
structure frame shall be sawcut where designated by the Engineer. The entire opening in the 
pavement around the access structure frame shall be backfilled with slurry. No disturbed or 
excavated material shall be used as backfill. The mix design for the slurry shall be as follows (rates 
are per cubic yard of slurry mix): 
 

Water 25 gallons 
Torpedo Sand 1350 pounds 
3/4 Max. Aggregate 2050 pounds 
Cement 50 pounds 
Fly Ash (Type C) 100 pounds 

 
Type “M” air entrained mortar shall be used for adjustment to the required elevation. 
 
Castings shall be protected from traffic for a minimum of thirty-six (36) hours after pouring. 
Protection and ramping of casting with hot mix asphalt shall comply with Section 403.1. 
  
Adjusting catchbasin castings includes removing the existing casting, all existing adjusting blocks 
and bricking to a sound brick or block base, and installing new adjusting blocks or bricking to the 
required elevation. New adjusting blocks and bricking shall be solid concrete.  
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Where designated by the Engineer, the Contractor shall remove existing castings and replace them 
with new frames and covers furnished by the City of Madison. 
 
The finished top elevation of castings in the paved area of streets shall be set with a string line at 
least forty (40) feet long set over the casting parallel to the street direction at the proposed finished 
grade of the street. 
 
Adjustment shall be limited to nine inches. If adjustment greater than nine inches is required, the 
contractor shall be paid REBUILD ACCESS STRUCTURE TOP – RESURFACING. 
 
403.13(b) Method of Measurement. 

Adjustment of Catchbasin Casting shall be measured as units of each. 
 
403.13(c) Basis of Payment. 

The adjustment of catchbasin castings, measured as provided above, shall be paid for at the contract 
unit price per each. Which price shall include full compensation for sawcutting, removing the 
existing catchbasin casting and frame, removing all existing adjusting blocks and bricking to a sound 
brick or block base, installing new adjusting blocks to the required elevation, for excavating, 
backfilling with slurry, for disposal of removed material, for furnishing all materials except castings 
and frames supplied by The City of Madison, for hauling new and existing castings and frames, for 
placing, finishing, ramping for protection and for all labor, tools, equipment and incidentals required 
to complete the work.  
 
403.14 Adjust Inlet Casting, Type “H” - Resurfacing. 

403.14(a) Description. 

This item shall consist of adjusting the inlet castings to a new final grade. Such adjustment shall 
include sawcutting, removing the existing inlet casting, removing existing adjusting blocks or brick 
to a sound brick or block or concrete base and installing new bricks or blocks using type “M” air 
entrained mortar, or concrete if approved by Engineer to the required elevation. New adjusting 
blocks and bricking shall be solid concrete. The concrete curb and gutter removed along with inlet 
adjustment shall be marked by the Engineer prior to removal and paid for at the unit price bid for 
concrete curb and gutter. The disturbed area behind the new curb and gutter shall be back filled with 
acceptable fill material, topsoil, seed and mulched. The disturbed area in front of the curb & gutter 
shall be backfilled and compacted with crushed stone. Inlet castings removed and replaced to the 
same grade for the Contractor’s convenience or as directed by the Engineer shall be considered as 
incidental to other items. 
 
Where designated by the Engineer, the Contractor shall remove existing castings and replace them 
with new frames and covers furnished by the City of Madison. 
 
403.14(b) Method of Measurement. 

Adjustment of type “H” inlet castings shall be measured as units of each. 
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403.14(c) Basis of Payment. 

The adjustment of inlet castings, measured as provided above, shall be paid for at the contract unit 
price per each. Which price shall include full compensation for sawcutting, removing the existing 
inlet casting, removing the existing adjusting blocks or bricks, new bricks or blocks and inlet casting 
to the required elevations; for excavating; for disposal of removed material; for furnishing all 
materials except castings and frames supplied by The City of Madison, for hauling new and existing 
castings and frames; for backfill, topsoil, seed and mulch; for placing, finishing and protecting; and 
for all labor, tools, equipment and incidentals necessary to complete the work. 
 
403.15 Adjust Inlet Casting, “Tub” Type - Resurfacing. 

403.15(a) Description. 

This item shall consist of sawcutting and removing the existing tub inlet casting, removing existing 
adjusting blocks, bricks or loose concrete to a sound concrete base. Install a concrete floor and a new 
“H” inlet casting to grade using such adjustments as; field pour walls, pre-cast box, or adjustment 
rings with a maximum of 4”(inches) of adjustment rings. Adjustments shall be made using type “M” 
air entrained mortar, or concrete if approved by Engineer to the required elevation. The concrete curb 
and gutter removed along with the inlet adjustment shall be marked by the Engineer prior to removal 
and paid for at the unit price bid for curb and gutter. The disturbed area behind the new curb and 
gutter shall be back filled with acceptable fill material, topsoil, seeded and mulched. The disturbed 
area in front of the curb & gutter shall be backfilled and compacted with crushed stone. Inlet castings 
removed and replaced to the same grade for the Contractor’s convenience or as directed by the 
Engineer shall be considered as incidental to other items. Refer to S.D.D. 5.7.11. 
 
Where designated by the Engineer, the Contractor shall remove existing castings and replace them 
with new frames and covers furnished by the City of Madison. 
 
403.15(b) Method of Measurement. 

Adjustment of “tub” type inlet castings shall be measured as units of each. 
 
403.15(c) Basis of Payment. 

The adjustment of “tub” type inlet castings, measured as provided above, shall be paid for at the 
contract unit price per each. Which price shall include full compensation for sawcutting, removing 
the existing inlet casting, removing the existing adjusting blocks or bricks, installing concrete floor, 
new bricks or blocks and inlet casting to the required elevations; for excavating; for backfilling and 
compacting; topsoil, seed and mulch; for disposal of removed material; for furnishing all materials 
except castings and frames supplied by The City of Madison, for hauling new and existing castings 
and frames; for backfill, topsoil, seed and mulch; for placing, finishing and protecting; and for all 
labor, tools, equipment and incidentals necessary to complete the work. 
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403.16 Adjust Valve Casting, Method #1 - Resurfacing, Adjust Valve Casting, 
Method #2 - Resurfacing, Install Adjustable Water Box, Method #3 - 
Resurfacing 

403.16(a) Description. 

The Contractor shall adjust water or gas valve castings to final grade by the following three methods 
as directed by the Engineer: 
 
The Contractor shall furnish and install new screw type adjusting valve castings (top section risers 
with lids and, as needed, middle section extensions) at all existing water valve locations within the 
project limits. Refer to Articles 702, 703 and 704 for applicable material and construction 
requirements for valve castings. In the event any existing base section/bonnet castings are determined 
to be damaged or in need of replacement, Madison Water Utility will require the installation of a 
Rite-Hite adapter, or approved equal per Standard Specifications Section 704.20 – ‘Adjust Water 
Valve Box Sections.’ Madison Water Utility will furnish the casting and the adapter. 
 
If required, ramping valve castings with HMA shall be incidental to this bid item. 
 
Adjust Valve Casting, Method #1 

Valve casting adjustment shall consist of loosening the existing casting. The casting shall be set to 
proper grade by turning the top casting. If asphalt material is removed it shall be a minimum of 1’ on 
either side of the casting and replaced with approved asphalt material compacted in place. 
 
If the existing casting has been set in concrete the Contractor shall be paid one additional unit price 
bid for Adjust Valve Casting, Method #1. This work shall consist of removing the existing concrete 
to a sound base and back filling and compacting 1-1/2” crushed stone, level with the bottom of the 
existing asphalt, then ramping with compacted asphalt material. 
 
When the Engineer directs the Contractor to replace or add a casting extension and the depth of 
excavation necessary to do this work exceeds 24” inches, the Contractor shall be paid one additional 
unit price bid for Adjust Valve Casting, Method # 1. The area that is excavated shall be back filled 
and compacted with 1-1/2” crushed stone. This does not apply to replacing a casting top or lid. Any 
disturbed or excavated material shall not be used as back fill. 
 
Adjust Valve Casting, Method #2 

Adjusting valve castings, when directed by the Engineer shall consist of raising the castings to final 
grade. The entire opening around the monument casting or valve casting shall be back filled with a 
slurry mix and shall be protected from traffic for a minimum of thirty-six (36) hours after pouring. 
The casting shall be ramped with asphalt material. Any disturbed or excavated material shall not be 
used as back fill. 
 
The mix design for the slurry shall be as follows (rates are per cubic yard of slurry mix): 
 

Water 25 gallons 
Torpedo Sand 1350 pounds 
3/4 Max. Aggregate 2050 pounds 
Cement 50 pounds 
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Fly Ash (Type C) 100 pounds 
 
Type “M” air entrained mortar shall be used for adjustment to the required elevation. 
 
Install Adjustable Valve Water Box, Method #3 

The contractor shall furnish and install screw type, height adjustable, cast iron valve box risers. 
 
Refer to Articles 702 and 704 for applicable material and construction requirements for valve 
castings. 
 
Installation shall consist of removing valve box cover, removing debris from threaded valve box top 
casting, threading adjustable valve box riser into top casting and setting to specified grade, replacing 
valve box cover. 
 
403.16(b) Method of Measurement. 

Adjustment of valve castings shall be measured as units of each as completed according to Method 
#1, Method #2 or Install Adjustable Valve Water Box as directed by the Engineer. 
 
403.16(c) Basis of Payment. 

The adjustment of valve castings, measured as provided above, shall be paid for at the contract unit 
price per each. Which price shall include full compensation for loosening casting, removing asphalt 
or concrete material, setting casting to grade, backfilling and compacting with crushed stone, adding 
an extension, backfilling with a slurry mix, ramping casting with asphalt material and protection of 
casting as described in Method #1, Method #2 or Install Adjustable Valve Water Box for furnishing 
all labor, tools, material, equipment and incidentals necessary to complete the work. 
 
403.17 Adjust Monument Casting - Resurfacing. 

Adjusting monument castings shall consist of raising monument castings to final grade. The 
Contractor shall adjust Monument Castings to final grade by one of the three methods in Standard 
Specification 403.16 as directed by the Engineer. No disturbed or excavated material shall be used as 
backfill. 
 
All monument castings shall be adjusted and paid for as adjust valve castings per Section 403.16. 
 
403.18 Adjust Private Utility Castings - Resurfacing. 

The Contractor may be required to adjust private utility castings with this contract. If the private 
utility wishes to replace any existing castings with new frames and lids, the private utility will deliver 
the new castings to the job site. 
 
Any modifications of the structure will not be included with this contract. If the private utilities 
chooses to modify any of their structures, the modification will be done by others or by direct 
agreement between the Contractor and the private utility. All modifications to private utility 
structures for the private utility will be at no cost to the City and with no additional work days added 
to the contract completion date. 
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The procedures for adjustment of private utility castings and the method of payment for the work 
shall be as specified above for sewer access structure castings (403.12) and valve castings (403.16). 
 
403.19 Rebuild Inlet - Resurfacing. 

403.19(a) Description. 

This item shall include sawcutting and removal of the old inlet, “tub” type or type “H”, and 
constructing a new “H” inlet when required. Locations for this item shall be marked by the Engineer 
prior to removal. It is anticipated that all of these inlets will require pouring the inlet box and floor in 
place according to the standard detail drawing 5.7.7. Reconnection of leads shall be considered 
incidental to “Rebuild Inlet” and shall include repair of leads damaged from inlet removal. Rebuilds 
using pre-cast will be made at the discretion of the Engineer. Casting shall be placed to final grade 
using type “M” below grade mortar mix and air-entrained additives shall be considered incidental to 
this item. Any “HH” inlet rebuild shall be paid as one additional unit price bid for Rebuild Inlet.  
 
The concrete curb and gutter removed along with inlet rebuild shall be marked by the Engineer prior 
to removal, and paid for at the unit price bid for concrete curb and gutter. The disturbed area behind 
the new curb and gutter, including inlet, shall be back filled with acceptable fill material, topsoil, 
seed and mulched. Disturbed area in front of the curb & gutter shall be backfilled and compacted 
with crushed stone 
 
Any inlets abandoned shall be paid as Rebuild Inlet - Resurfacing and include removal of inlet, 
removal of any necessary pipe, sealing the resulting hole or opening, and back filling and compacting 
excavated area. 
 
403.19(b) Method of Measurement. 

Rebuild Inlet shall be measured as units of each. 
 
403.19(c) Basis of Payment. 

Rebuild inlet measured as provided above shall be paid for at the contract price per each, which price 
shall be full compensation for sawcutting, removal of old casting; installing pre-cast or poured in 
place inlet box and floor; reconnecting leads; repair of damaged leads; adjustment of existing or City 
furnished casting; pipe removal; pipe plug; disposal of material; backfill and compaction; topsoil; 
seed; mulch; furnishing all materials; placing; finishing; protecting and for all labor, tools, equipment 
and incidentals required to complete the work.  
 
403.20 Rebuild Access Structure Top - Resurfacing. 

403.20(a) Description. 

Rebuilding access structure tops shall consist of sawcutting, removing existing deteriorated access 
structure, catchbasin or inlet tops and replacing them with precast or cast-in-place top sections. The 
casting shall be installed to final grade and no payment will be made for casting adjustments. The 
entire opening in the pavement around the access structure or catchbasin top shall be backfilled with 
slurry. 
 
If required, ramping valve castings with HMA shall be incidental to this bid item. 
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The mix design for the slurry shall be as follows (rates are per cubic yard of slurry mix): 
 

Water 25 gallons 
Torpedo Sand 1350 pounds 
3/4 Max. Aggregate 2050 pounds 
Cement 50 pounds 
Fly Ash (Type C) 100 pounds 

 
The structure shall be protected from traffic for a minimum of three (3) days after pouring. No 
disturbed or excavated material shall be used as backfill. The Contractor shall furnish any precast 
sections used to rebuild access structure or catchbasin tops. New castings, if needed, will be 
furnished by the City the same as above. 
 
403.20(b) Method of Measurement. 

Rebuild sewer access structure top shall be measured as units of each. 
 
403.20(c) Basis of Payment. 

Rebuild sewer access structure top, measured as provided above shall be paid for at the contract price 
per each, which price shall be full compensation for sawcutting, removing the existing top, including 
casting; for installing new pre-cast or poured in place top; for adjusting existing or city furnished 
casting; for backfilling with slurry; for disposal of material; for furnishing all material; for placing, 
finishing and protecting; and for all labor, tools, equipment and incidentals necessary to complete the 
work 
 
403.21 Remove and Replace Concrete Curb & Gutter, Machine Placed - 

Resurfacing; Remove and Replace Concrete Curb & Gutter, Hand 
Placed – Resurfacing; Remove and Replace Concrete Curb & Gutter, 
Special – Resurfacing. 

403.21(a) Description. 

Concrete curb and gutter shall consist of removing and replacing existing concrete curb and gutter 
where designated by the Engineer in accordance with The City of Madison Standard Specifications 
Section 302 except as modified herein. 
 
When a portion of curb and gutter to be replaced contains an inlet, the cost of adjusting the inlet, if 
for the convenience of the contractor, in its same location shall be included in the unit price bid of 
remove and replace concrete curb and gutter.  
 
Removal and replacement of concrete curb and gutter shall include excavating, replacement of 
disturbed sub-base material with four (4”) of 3/4” crushed stone or crushed concrete, grade 
preparation, tree root removal, expansion joints and disposal. If directed by the Engineer, “Type X” 
curb will be required at various locations at no additional cost. All work done in the vicinity of any 
tree located in the terrace shall be completed in accordance with section 107.13 Tree Protection 
Specification. 
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Hand place curb & gutter shall be paid as machine place curb & gutter unless there is a bid item in 
the contract. 
 
Removal of concrete curb and gutter shall include excavation of existing material including asphalt 
material, up to one (1) foot on each side of the curb and gutter, as the case may be. All material shall 
be hauled from the site. At no time shall any material be deposited on private property or terrace 
areas.  
 
Existing concrete, asphalt mixes or other types of material used to shim raised curb & gutter shall be 
removed from adjacent curb & gutter stones prior to placing new curb & gutter. 
 
All debris shall be removed from the excavated areas prior to placement of the topsoil. 
 
The Contractor shall construct the curb cuts using a “profile curb cut” with the curb head removed by 
using a machine type concrete saw specifically designed for this type of work. The curb shall be cut 
off flush with the flow line through the ramp. Profile curb cut shall be paid under BID ITEM 30330 
- PROFILE CURB CUT. 
 
A special provision shall be written to explain ‘Special Curb & Gutter.’ 
 
403.21(b) Method of Measurement. 

Concrete Curb and Gutter shall be measured by length in lineal feet in accordance with 
Subsection 302.3(a) of The City of Madison Standard Specifications. 
 
403.21(c) Basis of Payment. 

The contract unit price shall be paid as per Subsection 302.2(b) of The City of Madison Standard 
Specifications except that the unit price shall include removal for curb and gutter, excavating, 
sawcut, gravel, fill, topsoil, seed and matting. Curb & Gutter placed with a slip form paver shall be 
paid under BID ITEM 40381 – REMOVE AND REPLACE CONCRETE CURB & 
GUTTER, MACHINE PLACED – RESURFACING; Curb & Gutter placed by hand shall be 
paid under BID ITEM 40382 – REMOVE AND REPLACE CONCRETE CURB & 
GUTTER, HAND PLACED – RESURFACING. Special Curb & Gutter shall be paid under 
BID ITEM 40383 - REMOVE AND REPLACE CONCRETE CURB & GUTTER, 
SPECIAL - RESURFACING. 
 
403.22 Remove and Replace 5 Inch Concrete Sidewalk – Resurfacing; Remove 

and Replace 7 Inch Concrete Sidewalk and Drive – Resurfacing. 

403.22(a) Description. 

Concrete walk and drive apron shall consist of removing and replacing existing walk and drive apron 
where designated by the Engineer in accordance with Section 303 of The City of Madison Standard 
Specifications except as modified herein.  
 
Removal and replacement of sidewalk an drive aprons shall include all costs for excavating, 
replacement of disturbed sub-base material with four (4”) of 3/4” crushed stone or crushed concrete, 
grade preparation, tree root removal, expansion joints and disposal 
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Removal of sidewalks and drive aprons shall include excavation of existing material including 
asphalt material, up to one (1) foot on each side of the sidewalk or drive aprons, as the case may be. 
All material shall be hauled from the site. At no time shall any material be deposited on private 
property or terrace areas. 
 
Existing concrete, asphalt mixes or other types of material used to shim raised sidewalks shall be 
removed from adjacent sidewalk stones prior to placing new sidewalk. 
 
After the new sidewalks have been constructed and the forms removed, the excavated areas adjacent 
to the sidewalk shall be back filled immediately with the appropriate material; topsoil, crushed stone, 
concrete or asphalt mix. 
 
All debris shall be removed from the excavated areas prior to placement of the topsoil. 
 
The Contractor shall take precautions during construction operations not to disfigure, scar, or impair 
the health of any tree on public or private property. 
 
The Contractor shall remove tree roots from existing live trees in accordance with section 107.13 
Tree Protection Specification. 
 
Tree roots ends one-half inch (1/2”) and up which are severed shall be cut in accordance with section 
107.13 Tree Protection Specification. The tree root ends shall be back filled with soil or other 
suitable means immediately following the cutting. 
 
403.22(b) Method of Measurement. 

Concrete sidewalk shall be measured by the Square Foot. 
 
403.22(c) Basis of Payment. 

The contract unit price shall be paid as per Subsection 303.3(b) of The City of Madison Standard 
Specifications except that the unit price shall include: removal of sidewalk or drive apron; 
excavating; fill; gravel, topsoil; seed and matting. 
 
403.23 Crushed Stone - Resurfacing. 

Crushed stone shall consist of furnishing and placing crushed stone base course according to 
Article 401 of these Specifications. Where designated by the Engineer, the Contractor shall undercut 
the base patch area and backfill to the depth of the asphalt base patch with crushed stone. All costs 
for undercutting and furnishing, placing and compacting the crushed stone shall be considered 
incidental to crushed stone. 
 
403.24 Remove Asphalt Surface - Resurfacing. 

Remove asphalt surface shall consist of removing existing asphalt pavement from a concrete base by 
any means including, but not limited to, grinders, air compressors, hand picks, motor blades, end 
loaders, back hoes, etc. 
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403.25 Remove Concrete Utility Patch 

403.25(a) Description. 

The contractor shall remove concrete utility patches in accordance with Section 203.2 of The City of 
Madison Standard Specifications. This item is intended for the removal of concrete utility patches in 
excess of sixty (60) continuous lineal feet on streets scheduled for pulverizing. Concrete utility 
patches less than sixty (60) continuous lineal shall be considered incidental to BID ITEM 40311 - 
PULVERIZE AND SHAPE. 
 
403.25(b) Method of Measurement 

Remove concrete utility patch shall be measured by the unit of lineal feet along the centerline of the 
utility patch.  
 
403.25(c) Basis of Payment 

Remove concrete utility patch measured as provided above shall be paid for at the contract unit price 
per lineal foot in accordance with Section 203.4 of City of Madison Standard Specifications. 
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ARTICLE 404 - CONCRETE PAVEMENT 

404.1 General. 

404.1(a) General. 

The installation of concrete pavement, including materials, equipment, foundation, construction 
methods, method of measurement, and basis of payment shall be in accordance with Part 415, 416 
and 501 of the latest edition of the Standard Specifications for Highway and Structure Construction 
of the State of Wisconsin, Department of Transportation, except as modified herein The City of 
Madison Standard Specifications or the Special Provisions of the contract. 
 
1. Aggregate shall be from a Wisconsin Department of Transportation approved source as 

specified under 106.3.4.2. 
 
2. The percent wear shall not exceed 40, the weighted soundness loss shall not exceed 9 

percent, and the weighted freeze-thaw average loss shall not exceed 12 percent. 
 
3. Use clean, hard, durable, crushed gravel or crushed limestone free of an excess of thin or 

elongated pieces, frozen lumps, vegetation, deleterious substances, or adherent coatings 
considered injurious.  

 
4. Use virgin aggregates only. 
 
5. The maximum limit of light chert* (specific gravity of 2.40 or less) allowed in coarse 

aggregate shall be two (2) percent by weight. 
 
 *Material classified lithologically as chert and having a bulk specific gravity (saturated surface-dry basis) 

of less than 2.45. Determine the percentage of chert by dividing the weight of chert in the sample retained 
on a 3/8-inch sieve by the weight of the total sample. 

 
404.2 9-inch, 10-inch, 11, inch, 12-inch Concrete Pavement. 

404.2(a) Flexible Forms. 

When concrete pavement is constructed on a curve, flexible forms shall be used for all curves having 
a radius of two hundred (200) feet or less, unless otherwise directed by the Engineer. 
 
404.2(b) Wood Forms. 

Wood forms shall only be allowed when approved by the Engineer. 
 
404.2(c) Placement of Concrete Pavement. 

Joints shall be doweled in accordance with the details on Standard Plate 3.11. Per detail 3.10 Epoxy 
coated tie bars shall be installed to a tight driven fit and secured with an approved epoxy grout. The 
free end of the Epoxy coated dowel bars shall be coated with an approved bond breaker. 
 
The strike-off and consolidation shall conform to Section 415 of the latest edition of the Standard 
Specifications for Highway and Structure Construction of the State of Wisconsin, Department of 
Transportation. The concrete shall be consolidated in place by use of an immersion type vibrator or 



Part IV - Pavements 

Iss. 01/18/2022-Part4.doc 35 

vibratory screed. The screed or template used for the surface strike-off shall be of an approved design 
constructed of metal, or with a metal edge, and sufficiently rigid to retain its shape. 
  
The transverse edges of the finished patch shall be flush with the edges of the existing concrete 
pavement. The longitudinal surface shall form a straight line from edge to edge within a tolerance of 
+1/8 inch. Pavement patches not meeting the 1/8” tolerance allowance shall be removed and replaced 
immediately. 
 
The final surface of the pavement shall have a burlap drag or broom finish. 
 
404.2(d) Method of Measurement. 

Concrete Pavement (9-inch, 10-inch, 11, inch, 12-inch) shall be measured by the square yard in 
place. 
 
404.2(e) Basis of Payment. 

Concrete Pavement shall be paid for at the contract unit price per square yard for the specified 
thickness which price shall be payment in full for full-depth placing, finishing and curing the 
concrete for furnishing and installing the #10 epoxy coated dowel bars and epoxy coated deformed 
#6 bars and the #4 epoxy coated tie bars in the longitudinal joints and curb & gutter, or 1/8” felt bond 
breaker, labor, materials, equipment, tools, and incidentals necessary to complete the work. 
 
404.3 Concrete Pavement Joint Sealing. 

General 

Concrete Pavement Joint Sealing shall consist of cleaning the joint in preparation for sealing and 
sealing all contraction and expansion joints in the concrete pavement with a hot applied joint sealing 
material. The work shall conform to the plan details as follows. 
 
Materials 

All joints shall be sealed with a hot applied joint sealant conforming to the Specification for Joint and 
Crack Sealants, Hot-Applied, for Concrete and Asphalt Pavements, ASTM Designation D6690, type 
II. A Certification of Compliance shall be furnished to the engineer prior to application. 
 
Construction 

All contraction and expansion joints in concrete pavement, all sawed longitudinal joints and the joint 
between pavement and curb edge shall be sealed with a hot poured sealer. 
 
The operation of sealing shall be performed as soon as practical upon elapse of the curing period and 
in any event prior to the time traffic of any kind uses the pavement. 
 
Joints shall not be sealed until they have been inspected and approved by the engineer. 
 
Application of the joint sealer shall be made when the joint surfaces are clean and dry. 
 
Immediately before sealing the joint thoroughly clean the joints of all laitance, curing compound and 
other foreign material. Exposed joint faces shall be cleaned by sandblasting, or by water blasting with 
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sufficient pressure to thoroughly and completely clean the joint. A multiple-pass technique shall be 
used until the surfaces are free of material that might prevent bonding. For final cleaning 
immediately prior to installation of the sealer, the joints shall be blown clean with oil-free 
compressed air. The joint faces must be surface dry when sealant is applied. 
 
The sealing compound shall be heated to the pouring temperature recommended by the manufacturer 
in an approved kettle or tank, constructed as a double boiler, with the space between the inner and 
outer shells filled with oil or other satisfactory heat transfer medium. The heating kettle shall be 
equipped with a mechanical agitator, positive temperature control and an approved dial thermometer 
for checking temperatures of the compound. The heating kettle, if and when operated on concrete, 
shall be properly insulated against the radiation of heat to the concrete surface. 
 
The sealing compound shall not be heated above the maximum safe heating temperature. The 
maximum safe heating temperature shall be determined from tests made on samples from each lot or 
shipment of the material delivered to the project. When so approved by the engineer, the 
manufacturer’s recommended maximum safe heating temperature may be used in lieu of test 
determinations where relatively small quantities of sealer are used. Any material heated above the 
maximum safe heating temperature shall be discarded. 
 
Pouring of joints shall be made when the sealing material is at the required temperature and, insofar 
as practicable, the sealing compound shall be maintained at a uniform temperature during pouring 
operations. Pouring shall not be permitted when the temperature of the sealing compound in the 
applicator, as it is applied to the joint, is more than 10 degrees Fahrenheit below the recommended 
pouring temperature. Pouring of the molten sealer in the joint opening shall be done with such 
equipment that the sealer completely fills the joint opening without overflowing on the adjoining 
surface and when finished, after shrinkage, the sealer is approximately flush with the adjoining 
surfaces. In the event satisfactory sealing of a joint is not accomplished in a single pouring, the 
sealing compound shall be placed in two pourings. 
 
At least one-half of the required amount shall be placed in the first pouring, and the second pouring 
shall follow the first as soon as practicable after the first pouring has attained maximum shrinkage 
but not later than one hour after the first pouring. 
 
After final pouring, Contractor shall remove all excess material or spillage from the pavement 
surface. 
 
Method of Measurement 

Concrete Pavement Joint Sealing will be measured in linear feet along the joint in place, complete 
and accepted. 
 
Basis of Payment 

Concrete Pavement Joint Sealing, measured as provided above, will be paid at the contract unit price 
per linear foot. Payment is full compensation for cleaning the joint, for furnishing and applying the 
joint sealant, and for all labor, tools, equipment and incidentals required to complete the work. 
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404.4 Concrete Speed Hump. 

404.4(a) Description. 

The work under this item shall consist of manually forming and pouring concrete speed humps in 
accordance as detailed in the plans. All dowel bars shall be epoxy coated and in accordance with 
Standard Details 3.10 and 3.11 of the Standard Specifications. All concrete curb and gutter adjacent 
to the speed hump shall be paid for separately under that associated bid item. Positive drainage shall 
be maintained in the flowline of all curb and gutter adjacent to the speed humps. Dowelling of curb 
and gutter for speed hump installation shall be considered incidental to Concrete Speed Hump. 
 
404.4(b) Method of Construction. 

Concrete Speed Hump shall be constructed at the location and to the dimensions as shown in the 
plans. The speed humps shall be poured in sections in order to maintain traffic flow. The concrete 
speed humps shall comply with all applicable sections “Section 415 Concrete Pavement” of the 
Wisconsin Department of Transportation Standard Specifications for Road and Bridge Construction, 
latest Edition, pertaining to Non-Reinforced Concrete Pavement, Doweled. Concrete Speed humps 
shall be doweled with epoxy coated dowels as shown on the detail drawing. It is anticipated that the 
speed humps will be hand formed and no additional compensation shall be given for any labor 
required to form the speed humps to the dimensions shown on the details. 
 
The installation of Concrete Speed Hump, as described above and as detailed in the plans, will be 
measured in place by the square yard for completed and accepted work. 
 
404.4(c) Method of Measurement. 

Concrete Speed Hump shall be measured by the square yard in place. 
 
This item, measured as provided above, will be paid for at the contract price per square yard of speed 
hump installed and for furnishing all labor, tools, materials, reinforcing, equipment, and incidentals 
necessary to complete the work. 
 
404.4(d) Basis of Payment. 

This item, measured as provided above, will be paid for at the contract price per square yard of speed 
hump installed and for furnishing all labor, tools, materials, reinforcing, equipment, and incidentals 
necessary to complete the work. 
 
404.5 Concrete Pavement Reconstruction. 

404.5(a) Concrete Pavement Removal. 

The size of the area to be removed shall be designated in the field by the Engineer. Removal of the 
concrete slab shall be accomplished by a lifting device. Full depth sawcuts shall be made with a 
diamond blade using a two phase sawing operation. The longitudinal sides of the patch shall also be 
sawed to provide for the lifting removal, whether this is full depth, or just deep enough to insure that 
the tie bars are severed. The use of the lifting device is intended to preclude any disturbance of the 
underlying base course and reduce spalling of the edges of the concrete remaining in place. The 
lifting operation shall follow the sawcutting as closely as practicable. Other methods of removing the 
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pavement which will not disturb the base course or the adjacent edges may be used only if approved 
by the Engineer. Refer to Standard Detail Drawing 5.2.4 for additional requirements. 
 
If the concrete adjacent to the lifted patch is damaged during the course of removal, hole drilling or 
replacement, the damaged area shall be repaired by removing the damaged area. A full depth sawcut 
will be required. Such repair of concrete damaged during the course of Concrete Pavement 
Reconstruction shall be considered incidental to that item of work, and no separate compensation 
shall be made. 
 
Following the removal of the concrete pavement the area shall be cleaned with hand tools. Any 
disturbed base course shall be removed and poured back with additional depth of concrete. 
 
404.5(b) Placement of Concrete Pavement. 

Joints in the replaced section of concrete shall be doweled in accordance with the details on Standard 
Plate 3.11. Epoxy coated tie bars shall be installed to a tight driven fit and secured with an approved 
epoxy grout. The free end of the Epoxy coated dowel bars shall be coated with an approved bond 
breaker. 
 
Concrete patches shall be installed per Standard Detail Drawing 5.2.4 
 
When only one lane is to be patched, a bond breaker consisting of 1/8” thick felt shall be installed 
along the longitudinal joint of the patch between adjacent lanes of concrete in lieu of the #4 tie bars. 
 
The concrete design mix shall be such that the concrete achieves a strength of at least 3,000 psi in 
forty-eight (48) hours. The concrete design mix shall be submitted to the Engineer for approval prior 
to pouring of concrete. 
 
The opening of patches to traffic shall be controlled by cylinder tests, and shall be no earlier than 
forty-eight (48) hours. 
 
The strike-off and consolidation shall conform to Section 415 of the latest edition of the Standard 
Specifications for Highway and Structure Construction of the State of Wisconsin, Department of 
Transportation. The concrete shall be consolidated in place by use of an immersion type vibrator or 
vibratory screed. The screed or template used for the surface strike-off shall be of an approved design 
constructed of metal, or with a metal edge, and sufficiently rigid to retain its shape. 
  
The transverse edges of the finished patch shall be flush with the edges of the existing concrete 
pavement. The longitudinal surface shall form a straight line from edge to edge within a tolerance of 
+1/8 inch. Pavement patches not meeting the 1/8” tolerance allowance shall be removed and replaced 
immediately. 
 
The final surface of the pavement shall have a burlap drag or broom finish. 
 
Whenever possible, the concrete shall be placed on the same day that the old pavement is removed. 
 
The Contractor shall re-seed any terraces or medians damaged or disturbed during construction. This 
item shall be considered incidental to the items of work involved. 
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In the event that it is necessary to leave an open pavement section at the end of the day’s work, one 
Class III barricade shall be placed in front of the open hole. 
 
Construction equipment and materials are not to be stored within the street right-of-way during non-
working hours. 
 
404.5(c) Method of Measurement. 

Concrete Pavement Reconstruction shall be measured by the square yard in place. 
 
404.5(d) Basis of Payment. 

Concrete Pavement Reconstruction shall be paid for at the contract unit price per square yard which 
price shall be payment in full for full-depth sawcutting, removal and disposal of the existing 
pavement, placing, finishing and curing the concrete for furnishing and installing the #10 epoxy 
coated dowel bars and epoxy coated deformed #6 bars and the #4 epoxy coated tie bars in the 
longitudinal joints, or 1/8” felt bond breaker, for furnishing all barricading, labor, materials, 
equipment, tools, and incidentals necessary to complete the work. 
 
All costs for maintaining traffic and traffic control shall be at the expense of the Contractor. 
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ARTICLE 405 - INFRARED SEAMLESS PATCHING  

405.1 General.  

This Work shall consist of furnishing all materials, equipment and labor necessary to the application 
of Infrared Seamless Patching. Infrared Thermal Bond Seamless Asphalt Pavement Patching is a 
method of blending new asphalt concrete material with infrared heated existing surface material to 
form a joint free integral mix patch.  
 
405.2 Personnel.  

The Contractor’s personnel shall be experienced in Infrared Seamless Patching work and shall be 
knowledgeable regarding the material and equipment to be used for Infrared Seamless Patching.  
 
405.3 Materials.  

New asphalt concrete material for patching shall be equal to the City of Madison Standard 
Specification for HMA 4 MT 58-28 S.  
 
A minimum of 20% of new virgin material shall be added to all patched areas. Additional material 
shall be added as needed and as directed by the Engineer.  
 
405.4 Equipment.  

Pavement Restoration Vehicle (PVR) shall be a truck or trailer mounted, self contained pavement 
maintenance heating system equipped with a fuel system and heated chamber capable of maintaining 
the fresh virgin asphalt materials at a temperature of 275°F or higher. Any material with a laying 
temperature less than 265°F shall be discarded.  
 
The adjustable height infrared heating unit may be a truck or trailer mounted to the PRV. The heating 
unit shall be equipped with a heating chamber or chambers capable of heating the existing asphalt 
pavement to a workable condition without oxidation or burning. There shall be no flames in direct 
contact with the existing asphalt surface.  
 
Compaction shall be achieved with a self-propelled vibratory roller of sufficient size to provide 
complete compaction to the full heated depth of the patched area. The new surface shall match the 
elevation of the adjacent pavement. Compaction methods shall be subject to the approval of the 
Engineer. 
  
405.5 Preparation and Installation.  

Potholes, alligator cracks or other surface defects that are contiguous with cracks are considered to be 
crack related and are to repaired by Infrared Seamless Patching. Each street segment labeled with an 
(Infra) on the proposal pages shall be patched using the infrared seamless patching method. If there 
are question about where to patch the streets, consult the Engineer.  
 
The area to be patched shall be determined in the field by the Contractor and verified by the 
Engineer. The Contractor shall determine the starting point of the work and the sequence of the 
heater application so as to accomplish all the work as specified.  
 



Part IV - Pavements 

Iss. 01/18/2022-Part4.doc 41 

The infrared heating unit shall be lowered to within six (6”) inches of the existing pavement. The 
heated area must extend at least six (6”) inches outside the area of repair.  
 
Apply heat continuously until the surface is heated to a depth of at least two (2”) inches. When the 
heated surface can be worked with a rake, proper heat penetration has been achieved.  
 
Remove enough existing asphalt material (as required by adjacent grades) to allow for the addition of 
20% new virgin asphalt mix to achieve a blend of 20% new to 80% existing heated material within 
the area of the patch.  
 
If the patch area is already low, less existing material need be removed prior to the addition of the 
new virgin mix. Remove only the old oxidized surface in the low areas.  
 
Reshape the patched area by hand with a rake and lute to match the grade of the adjacent pavement.  
 
Compact patched areas with the specified roller to the full depth of the heated patch. The compacted 
surface shall be smooth, in texture and shall have positive drainage, matching the slope of existing 
pavement.  
 
The site shall be cleaned after paving. Remove all debris resulting from the patching operation to the 
satisfaction of the Engineer.  
 
405.6 Method of Measurement. 

Infrared Seamless Patching shall be measured by the square foot. 
 
405.7 Basis of Payment.  

Infrared Seamless Patching shall be paid for at the Contractors bid price which price shall be full 
compensation for furnishing; heating, unloading, hauling, infrared patching; and for all labor, tools, 
equipment, and incidental necessary to complete the work as provided in the contract. 
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ARTICLE 406 - PAVEMENT CRACK SEALING 

406.1 Materials For Pavement Crack Sealing. 

Crack sealing materials shall be a high performance specification petroleum based polymeric hot 
pour sealant. The sealant shall meet the requirements of ASTM D3405 or approved equal. Each batch 
of cracked filling materials delivered to the job site shall be accompanied by the manufacturer’s 
certification stating that the material meets the requirements of the specification. 
 
In order to conserve material in large cracks, the Contractor may insert a closed cell backer rod 
material or other material approved by the Engineer. 
 
406.2 Preparation of the Crack Sealing Mixtures. 

The Contractor shall deliver to the Engineer the manufacturer’s literature and instructions dealing 
with the preparation and installation of the crack sealing material to be installed. The preparation, 
handling, and installation and clean up of the crack sealing materials shall be in accordance with the 
manufacturer’s specifications. It shall be the Contractor’s responsibility to remove and dispose of all 
containers used to transport the crack sealing mixture. 
 
406.3 Installation of Crack Sealing. 

406.3(a) General. 

This work consists of routing, cleaning, street sweeping, preparing and filling pavement cracks 1/8" 
or wider in existing bituminous pavements. The Contractor shall provide a petroleum based crack 
sealant in accordance with the specifications for the work. Following these Special Provisions is a list 
of those streets proposed for crack sealing as a part of this contract. The Contractor will not be 
required to seal the existing edge of gutter joint unless specified in the list of street segments. 
 
406.3(b) Personnel. 

The Contractor’s personnel shall be experienced in crack sealing work and shall be knowledgeable 
regarding the material and equipment to be used for crack sealing. 
 
405.3(c) Equipment. 

The Contractor shall furnish all equipment necessary to complete the routing, cleaning, street 
sweeping, preparing and sealing of cracks promptly and in accordance with the requirements 
specified. The equipment required for this operation shall include but not limited to: 
 
1. High pressure air equipment capable of developing 100 lbs. per square inch air pressure and 

capable of blowing sand and other foreign material from the crack. 
 
2. Air chisel or hand tools, which can remove loose or spalled material adjacent to the cracks. 
 
3. A pressure distributor for applying the crack sealing material in accordance with the 

manufacturer’s instructions. 
 
4. Hot air lance to remove moisture. 
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406.3(d) Preparation of the Cracks. 

The cracks shall be routed to a minimum width of 3/4 inch (1 inch maximum) and a minimum depth 
of 3/4 inch (1 inch maximum). 
 
In those instances of cracks which have been previously sealed and for which the sealant has failed, 
the Contractor shall remove the sealant from the crack. 
 
The crack shall be cleaned using high pressured air equipment and broken or spalled material which 
is unable to be removed by high pressured air shall be removed using an air chisel or hand tool. All 
vegetation and loose material shall be removed from the cracks. 
 
The contractor shall be responsible for all street sweeping and removal of debris. All crack sealed 
streets (including sidewalks and driveways) shall be swept clean of all debris created from the 
routing of cracks within twenty-four (24) hours of being sealed.  
 
In wide cracks, the Contractor may insert a closed cell backer rod material, or other material 
approved by the Engineer in the bottom of the crack in order to reduce the amount of seal material 
required. However, the Engineer may require depth of sealant equal to 1.5 times the width of the 
crack. 
 
406.3(e) Installation of Sealant. 

Crack sealant shall be prepared and applied per the manufacturer’s recommendation. Immediately 
prior to filling, the crack shall be cleared of all loose material, dirt and vegetation with compressed 
air at a minimum pressure of 100 lbs. per square inch (psi). Debris is to be blown out in a manor so 
that the fresh sealant is not contaminated. The cracks shall be dry prior to filling. The Contractor may 
either allow the crack to dry by the air or through the use of a hot air lance. 
 
A sealant overband of 1 to 2-inch wide is required on each side of the routed crack with a maximum 
of 1/8-inch thickness. At locations where the overband exceeds these limits the Contractor will be 
required to remove the sealant and replace it at their own expense. 
 
At locations where the crack sealant settles in the crack opening more than 1/4” below the pavement 
surface, the Contractor will remove the sealant and replace it at their own expense.  
 
The Contractor shall not allow traffic on the road until the sealant has properly set up and no danger 
of damage to sealant exists. The Contractor shall use traffic barriers or flagmen to prevent the 
tracking of uncured material. The Contractor may dust the newly sealed cracks with sand or other 
approved material when a proper cure time on the sealant is not attainable. 
 
406.4 Method of Measurement.  

Bid Item 40601 - Pavement Crack Sealing shall be measured per street segment installed. Each 
segment shall be considered as a lump sum unit. 
 
Bid Item 40602 - Pavement crack Sealing shall be measured by the lineal foot installed. 
 



Part IV - Pavements 

Iss. 01/18/2022-Part4.doc 44 

406.5 Basis of Payment. 

Crack sealing shall be paid for at the Contractors bid price. Which price shall be full compensation 
for furnishing; unloading, hauling, and for applying the crack sealing material; for the routing, 
cleaning of the cracks, street sweeping; for the filling of any wide cracks with a closed cell fill 
material, and for all labor, tools, equipment, and incidental necessary to complete the work as 
provided in the contract. 
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ARTICLE 407 - SPRAY PATCHING 

407.1 General. 

The work shall consist of repairing transverse and longitudinal cracks, alligator cracks, or potholes 
that cannot be repaired by crack sealing. The Contractor shall clean the area to be spray patched of all 
rock, dirt, sand, vegetation or other objectionable material, apply a tack material, fill the void with oil 
coated chips or other approved material and compact the mix if deemed necessary by the Engineer. 
 
407.2 Personnel. 

The Contractor’s personnel shall be experienced in spray patching work and shall be knowledgeable 
regarding the material and equipment to be used for spray patching. 
 
407.3 Equipment. 

The Contractor shall supply all equipment necessary to complete the work. The equipment required 
includes but is not limited to the following: 
 
1. High pressure air equipment capable of developing 100 lbs. per square inch air pressure and 

capable of blowing sand and other foreign material from the crack. 
 
2. A proprietary or prototype machine capable of spraying the tack and spray patching material 

into the cracks or potholes. 
 
3.  Appropriate compaction equipment, if deemed necessary by the Engineer. 
 
407.4 Preparation and Installation of Spray Patching. 

Potholes, alligator cracks or other surface defects that are contiguous with cracks are considered to be 
‘crack related’ and are to be repaired by spray patching. Each street segment labeled with an (SP) on 
the proposal pages shall be spray patched. If there is questions about where to spray patch the streets, 
consult the Engineer. There may be street segments, which are not labeled (SP), but shall be spray 
patched at the discretion of the Engineer. 
 
Work shall not be preformed when the atmospheric temperature is below 36°Fahrenheit. 
 
All objectionable material shall be removed from the open crack and surrounding area by blowing 
with high pressure air streams or other means acceptable by the Engineer. 
 
Cleaned cracks shall be sprayed with the emulsified asphalt, or tack coat and sprayed with the 
approved patching material. 
 
Some over-spraying of the crack will be required to ensure a smooth transition between the repaired 
areas and the adjacent undisturbed pavement surface. 
 
The repaired area shall be compacted, if necessary, to ensure adequate embedment of the patch 
mixture into and over the repaired area. 
 



Part IV - Pavements 

Iss. 01/18/2022-Part4.doc 46 

All loose aggregate and debris shall be swept or removed from the pavement surface and disposed of, 
to the satisfaction of the Engineer, prior to spray patching. 
 
407.5 Method of Measurement. 

Spay Patching shall be measured by the square foot installed. 
 
407.6 Basis of Payment. 

Spray Patching shall be paid for at the Contractors bid price. Which price shall be full compensation 
for furnishing; unloading, hauling, and for applying the spray patching and for all labor, tools, 
equipment, and incidental necessary to complete the work as provided in the contract. 
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ARTICLE 408 - PAVEMENT CHIP SEAL 

408.1 Materials For Pavement Chip Sealing. 

The aggregate for the Chip Seal shall be Class A, Granite, and shall be grey in color or an approved 
equivalent. The gradation for the material shall conform to the following requirements: 
 

SIEVE SIZE PERCENT PASSING BY WEIGHT TOLERANCE % 
1/2 inch(12.5 mm) 100 ---- 
3/8 inch(9.5 mm) 100 ± 5 
1/4 inch(6.3 mm) 100 ± 7 
No. 4(4.75 mm) 0-100 ± 7 
No. 8(2.36 mm) 0-40 ± 4 
No.16(1.18 mm) 0-10 ± 4 
No. 50(300 µm) 0-5 ± 4 
No. 100(150 µm) ---- ± 4 
No. 200(75 µm) 0.0-1.0 ---- 

 
Chip Sealing and Seal Coat are considered to be one and the same for these special provisions. The 
Chip Seal shall conform to Section 475 “Seal Coat” of the “Standard Specifications for Highway and 
Structure Construction” prepared by the State of Wisconsin Department of Transportation and these 
special provisions herein set forth shall govern this construction. 
 
The asphaltic material for the Chip Seal shall be CRS-2P; Polymer modified, and be applied at a rate 
of 0.30-0.32 gallons per square yard. This asphaltic material shall be rapid set emulsion that has 
elastic properties and shall comply with AASHTO M316.  
 
The temperature of the Asphaltic Emulsion at the time of application shall not be less than 150 
degrees Fahrenheit or more than 180 degrees Fahrenheit. 
 
The aggregate for the Chip Seal shall be Class A, Granite, and shall be grey in color or an approved 
equivalent. The Gradation for the material shall conform to the following requirements: 
 
The Contractor will be required to supply a sample to the Engineer prior to the start of work. The 
Contractor shall also submit written verification from their Supplier that the asphalt emulsion and 
aggregate properly bond. Should there be any discrepancies in the field; the Contractor shall be 
responsible for all costs associated with repairs. The application rates for the screenings and 
Asphaltic Emulsion shall be within the range specified in the following table. 
 

SCREENING LB/S.Y. ASPHALTIC EMULSION (GAL. /S.Y.) 
Single Chip Seal 20 TO 22 0.30-0.32 

 
408.2 Personnel 

The Contractor’s personnel shall be experienced in Chip Sealing work and shall be knowledgeable 
regarding the material and equipment to be used for Chip Sealing. 
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408.3 Equipment  

The Contractor shall furnish all equipment necessary, but not be limited to the equipment specified in 
Section 475.3.2 of the WISDOT Standard Specifications. 
 
The second paragraph of the WISDOT Standard Specifications, Section 475.3.5 “Applying and 
Rolling Seal Coat Aggregate” is amended to read as follows: 
 
The Contractor shall furnish a minimum of two (2) pneumatic-tired rollers. 
 
The initial rolling shall consist of one (1) complete coverage performed with a pneumatic-tired roller 
and shall begin immediately behind the spreader. Binder and screenings shall not be spread more 
than 500 feet ahead of completion of the initial rolling operations. Secondary rolling shall begin 
immediately after completion of the initial rolling. The amount of secondary rolling shall be 
sufficient to adequately seat the screenings and in no case shall be less than two (2) complete 
coverages. 
 
The Contractor shall sweep the completed Chip Sealed streets within FORTY-EIGHT (48) hours 
after the second rolling or after the Chip Sealing is set whichever is sooner.  
 
408.4 Preparation of the Surface and Protection 

Immediately before applying the Asphaltic Emulsion, the Contractor shall be responsible for 
removing all loose material, silt, clay, vegetation in the street and edge of gutter and other 
objectionable materials from the street with a power broom, street sweeper, edger or other approved 
method. The Contractor shall install reflective tabs on the streets that have pavement marking 
prior to sealing streets. The tabs shall be installed on the existing pavement marking to notify 
the traffic of the lane delineations after the street has been sealed.  
 
Prior to Chip Sealing the Contractor shall protect all inlets contained within the Chip Sealing area 
and downstream inlets in accordance with Article 210 – EROSION CONTROL of the City of 
Madison’s Standard Specifications and the WDNR Conservation Practice Standards, or as 
determined necessary by the Construction Engineer. WDNR Conservation Practice Standards 
referenced in these Standard Specifications are available on-line at 
http://dnr.wi.gov/topic/stormwater/standards/const_standards.html. Inlet protection shall be installed 
per WDNR Conservation Practice 1060 - Storm Drain Inlet Protection TYPE C for Construction 
Sites available online at 
http://dnr.wi.gov/topic/stormWater/documents/StormDrainInletProtectionConstructionSites_1060.pdf.  
 
It shall be the Contractors responsibility to locate and protect all utility castings including but not 
limited to sewer access structures, water valves, inlets, and catchbasins within the street or streets to 
be chip sealed prior to starting work and protect these castings so that ABSOLUTELY NO 
ASPHALTIC EMULSION will be applied. If castings are covered by chip sealing the Contractor 
will be responsible to clean and or replace the all the castings at their own expense, as required by the 
City Engineer. No work shall begin until all utility castings are protected. No work shall begin until 
all Traffic Control is in place as required in Section 107.7. 
 
All inlet protection shall remain in place until the streets are swept to the satisfaction of the 
Engineer. Please note that BID ITEM 21041 INLET PROTECTION, TYPE D - COMPLETE 

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html
http://dnr.wi.gov/topic/stormWater/documents/StormDrainInletProtectionConstructionSites_1060.pdf
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is undistributed and may or may not be used. All other inlet protection is considered incidental 
to lump sum bid of chip sealing. 
 
408.5 Method of Measurement 

The Contractor shall bid each Street segment in the contract individually; based on the price to 
properly Chip Seal the street segment according to the conditions provided in this contract. Each 
segment will be bid as a “lump sum” price. It is the Contractors responsibility to review each street 
segment and verify the area to be chip sealed. 
 
408.6 Basis of Payment 

Chip Sealing will be paid for at the Contractors bid price per street segment. Which price shall be full 
compensation for furnishing; heating, unloading, hauling, and for applying the Chip Sealing material; 
for the cleaning of the streets, installing reflective tabs, applying the Asphalt Emulsion and Chips, 
Rolling, street sweeping; for locating stockpile locations and disposal of all waste material, for the 
protection of inlets and utility casting; and for all labor, tools, equipment, and incidental necessary to 
complete the work as provided in the contract. 
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ARTICLE 409 - MILL & OVERLAY/PATCHING CRITERIA 

409.1 General 

The City of Madison has adopted the following criteria for patching roadways as a result damage to 
the pavement such as open cuts by utilities. The purpose of this criteria is to preserve the life of the 
pavement and maintain an adequate quality of ride. 
 
Criteria use on: 
 Streets with pavement rating > 6 
 Arterial Streets 
 
1. Length of Patch 

a. Minimum 50 feet long 
b. Minimum of 15 feet beyond the excavation. 
c. Where multiple patches are created and the separation between them is less than 100 

feet, the patches shall be combined into a single patch. 
d. The patches shall be adjusted in the field to meet special conditions such as previous 

paving, patching limits, and/or existing cracks/joints. 
 
2. Width of Patch (all dimensions are curb face to curb face) 

a. All Streets Except Divided or one way roadways 
i. Street Width 0 to 24 feet wide – Patch entire street width 
ii. Street Width 25 to 37 feet wide – Patch one half the street width (curb to 

centerline of roadway). Note – Utility Engineer may adjust paving limit to 
correspond with a painted centerline in situations where the painted centerline 
is not in the center of the street. 

iii. Street Width 38 feet and up - Patch width of entire lane for each lane which 
was disturbed by the excavation and/or base patch.  
1. If the lane is adjacent to a bike lane, include the bike lane. (except 

when there is a parking lane between the bike lane and the curb) 
2. If the lane is a bike lane and adjacent to a parking lane, include the 

parking lane. 
3. If the lane is a bike lane and not adjacent to a parking lane, include 

the adjacent travel lane. 
b. Divided Roadways and One Way Streets 

i. Street 0 to 19 feet wide – Patch entire street width 
ii. Street Width 20 feet and up – Patch width of entire lane for each lane which 

was disturbed by the excavation and/or base patch. 
1. If the lane is adjacent to a bike lane, include the bike lane. (except 

when there is a parking lane between the bike lane and the curb) 
2. If the lane is a bike lane and adjacent to a parking lane, include the 

parking lane. 
3. If the lane is a bike lane and not adjacent to a parking lane, include 

the adjacent travel lane. 
c. The patches shall be adjusted in the field to meet special conditions such as previous 

paving, patching limits, and/or existing cracks/joints. 
 
3. Base Patches 

a. Minimum 1 foot outside excavation point. 
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b. The patches shall be adjusted in the field to meet special conditions such as previous 
paving, patching limits, and/or existing cracks/joints. 

c. Depth – Minimum depth of existing asphalt. 
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ARTICLE 501 - GENERAL 

501.1 Description. 

Storm and Sanitary Sewer Construction shall consist of excavating the required trenches and tunnels; 
furnishing and laying therein pipe or monolithic concrete masonry sewers and required structures and 
appurtenances; backfilling the trenches; and restoring the site of the work; at the locations and to the 
required lines and grades; all as shown on the plan and provided by the contract. 
 
The Concrete used in the construction and installation of sewers, sewer access structures, 
catchbasins, inlets, and other structures and appurtenances shall conform to the requirements for 
“Concrete and Concrete Materials” as specified in Part 3, Article 301 of these Specifications, unless 
otherwise specified. 
 
All work done in the vicinity of any tree located in the terrace shall be completed in accordance with 
section 107.13 Tree Protection Specification. 
 
501.2 Equipment. 

Equipment and tools necessary for performing all parts of the work shall be satisfactory as to design, 
capacity, and mechanical condition for the purposes intended, and any equipment which is not 
maintained in full working order, or which as used by the Contractor is inadequate to obtain the 
results prescribed, shall be repaired, improved, replaced or supplemented to obtain the progress and 
workmanship contemplated by the contract. 
 
501.3 Inspection and Testing. 

501.3(a) General. 

For all tests, the Contractor shall install, backfill and clean all sewer mains, sewer laterals, and any 
related appurtenances prior to performing the tests. All water main and services shall be installed 
prior to testing the sanitary sewer. 
 
The cost of all testing by the Contractor shall be included in the unit price bid for the various sizes 
and types of sewer pipe installed. All testing by the Contractor shall be performed in the presence of 
the Engineer. Any testing not observed by the Engineer shall not be considered for acceptance by the 
City. 
 
All delivered pipe shall be inspected. All material found to have cracks, flaws, or other defects will 
be rejected by the Engineer, and the Contractor shall promptly remove such defective material from 
the site of the work. 
 
501.3(b) Sanitary Sewer Gravity Main. 

All gravity sanitary sewers shall be required to pass a leakage test, mandrel test and inspection by a 
closed circuit internal television system prior to acceptance by the City. The leakage test may be 
either a water infiltration test or a low pressure air test. The Contractor shall furnish all equipment, 
materials, labor and other work necessary to complete the tests. The Contractor may perform either 
the water infiltration test or low pressure air test, except as specified below. 
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Water Infiltration Test 

After completion of pipe lines laid below the groundwater level and groundwater conditions have 
returned to normal, the line shall be tested for water infiltration. The water infiltration test shall be 
performed with a minimum positive head of two (2) feet. The length of the test shall be no less than 
one (1) hour in duration. The infiltration shall not exceed the rate of two hundred (200) gallons per 
day per mile of line per inch diameter of pipe being tested for any section of the system. Tests shall 
be performed for each run of pipe between sewer access structures, after groundwater conditions 
have returned to normal. 
 
Low Pressure Air Test 

The section of sewer line to be tested shall be isolated by inflatable stoppers or other suitable test 
plugs. Air shall be added slowly to the test section until the pressure reaches 4.0 psig. After a 
pressure of 4.0 psig is obtained, the pressure shall be allowed to stabilize between 3.5 psig and 4.0 
psig for at least two (2) minutes. 
 
The test shall begin once the air supply is disconnected and the pressure decreases to 3.5 psig. The 
time for the pressure to drop 1.0 psig between 3.5 psig and 2.5 psig shall be recorded and compared 
to the total required test time as found in Table 1 - Low Pressure Air Test Times to determine if the 
rate of actual air loss is within the allowable limit. In computing the total required test time from 
Table 1, the required test time for the length and pipe size of any service connections (i.e. laterals) in 
the test section shall be added to the required test time for the length and pipe size of mainline sewer 
being tested. 
 
If the total required test time elapses before the 1.0 psig pressure drop occurs, the test section shall be 
accepted. If the total required test time does not elapse before the 1.0 psig pressure drop occurs, the 
air loss rate in the test section shall be considered excessive and the section of pipe shall be 
considered to have failed the test. If the line fails the test, the Contractor shall, at his expense, locate 
and repair the source of leaks and retest the test section prior to acceptance. 
 
It shall be noted that the aforementioned test pressures assume no groundwater is present over the 
pipe. If groundwater is present, the test pressures must be increased 0.43 psi for every foot of 
groundwater depth to offset the depth of groundwater over the sewer line. If the groundwater level is 
two (2) or more feet above the top of pipe at the upstream end of the section, or if the required test 
pressure is greater than 9 psig, the air test method should not be used and the water infiltration test 
shall be used in its place. 
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TABLE 1 
Low Pressure Air Test Times 

 
Minimum allowable times (Min:Sec) for loss of air pressure from 3.5 psig to 2.5 psig for size and 
length of pipe indicated. (Based on 0.003 cfm per square foot with a minimum loss of 2.0 cfm and a 
maximum of 4.5 cfm.) 
 

TEST LENGTH 
(FT.) 

PIPE DIAMETER (INCHES) 

4 6 8 10 12 15 18 21 24 

25 0:05 0:10 0:18 0:28 0:40 1:03 1:31 2:03 2:41 

50 0:09 0:20 0:36 0:56 1:20 2:05 3:01 4:06 5:21 

75 0:14 0:30 0:53 1:23 2:00 3:08 4:32 6:09 8:02 

100 0:18 0:40 1:11 1:51 2:40 4:10 6:02 8:12 10:42 

125 0:23 0:50 1:29 2:19 3:20 5:13 7:33 9:55 11:20 

150 0:27 1:00 1:47 2:47 4:00 6:15 8:30 9:55 11:20 

175 0:32 1:10 2:04 3:14 4:40 7:05 8:30 9:55 11:20 

200 0:36 1:20 2:22 3:42 5:20 7:05 8:30 9:55 11:20 

225 0:41 1:30 2:40 4:10 5:40 7:05 8:30 9:55 11:20 

250 0:45 1:40 2:58 4:38 5:40 7:05 8:30 9:55 11:53 

275 0:50 1:50 3:15 4:43 5:40 7:05 8:30 10:02 13:04 

300 0:54 2:00 3:33 4:43 5:40 7:05 8:30 10:57 14:15 

325 0:59 2:10 3:47 4:43 5:40 7:05 8:43 11:52 15:26 

350 1:03 2:20 3:47 4:43 5:40 7:05 9:24 12:47 16:38 

375 1:08 2:30 3:47 4:43 5:40 7:05 10:04 13:41 17:49 

400 1:12 2:40 3:47 4:43 5:40 7:24 10:44 14:36 19:00 

425 1:17 2:50 3:47 4:43 5:40 7:52 11:24 15:31 20:11 

450 1:21 2:50 3:47 4:43 5:40 8:20 12:04 16:26 21:23 

475 1:26 2:50 3:47 4:43 5:40 8:47 12:45 17:20 22:34 

500 1:30 2:50 3:47 4:43 5:55 9:15 13:25 18:15 23:45 

 
Mandrel Test 

At the request of the Engineer, pipe 8-inches and larger shall be tested for acceptance with an 
approved go/no-go mandrel not less than thirty (30) days after the pipe has been installed, the backfill 
compacted, and other underground utilities within close proximity (such as water main) have been 
installed and backfilled but before paving is constructed. For acceptance, the mandrel must pass 
through the entire section between sewer access structures in one pass when pulled by hand without 
the use of excessive force. 
 
The City shall supply a testing mandrel in conformance with the specifications of Standard Detail 
Drawing 5.1.1, Mandrel Detail, and the specifications of this section. The Contractor shall furnish the 
equipment and labor for making this acceptance test. The mandrel shall be of a shape similar to that 
of a true circle enabling the gauge to pass through a satisfactory pipeline with little or no resistance. 
The mandrel shall be of a design to prevent it from tipping from side to side and to prevent debris 
build-up from occurring between the channels of the adjacent fins or legs during operation. Each end 
of the core of the mandrel shall have fasteners to which the pulling cables can be attached. The 
mandrel shall have nine various sized fins or legs of appropriate dimensions for various diameter 
pipes. Each fin or leg shall have a permanent marking that states its designated pipe size and percent 
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deflection allowable. The diameter of the mandrel shall be equal to ninety-five (95) percent of the 
base inside diameter of the pipe. The Contractor shall furnish the engineer a table showing the base 
inside diameter and the five (5) percent deflection mandrel dimension for each pipe diameter called 
for in the plans. The base inside diameter shall be the minimum pipe inside diameter derived by 
subtracting the statistical tolerance package (defined below) from the pipe’s average inside diameter. 
 
For corrugated PVC pipe: Average inside diameter = average inside diameter. 
For corrugated PE pipe: Average inside diameter = nominal inside diameter. 
 
Tolerance package = (A2 + B2 + C2)1/2 

 
Where: A = outside diameter tolerance (ASTM 949) for corrugated PVC pipe and inside 

diameter tolerance (AASHTO M294) for corrugated PE pipe. 
 
 B = excess wall thickness tolerance = 0 for both corrugated PVC pipe and corrugated 

PE pipe. 
 
 C = out-of-roundness tolerance (ASTM 949) for corrugated PVC pipe and 3% of 

nominal inside diameter for corrugated PE pipe. 
 
Any section of completed pipe failing to pass this deflection test shall be repaired or replaced and 
retested at the Contractor’s expense. 
 
Closed Circuit Internal Television System 

In the event defects in the sewer are detected by the closed circuit television inspection, the 
Contractor shall correct such defects prior to acceptance and final payment for sewers completed.  
 
501.3(c) Sanitary Sewer Force Main. 

All completed sections of force main shall be hydrostatically field tested for exfiltration of water. 
The Contractor shall furnish the water necessary for the testing as well as all equipment, materials, 
labor and other work necessary to conduct the field tests and to make any necessary repairs or 
replacement. 
 
The Contractor shall completely fill the pipe with water and expel all air from the pipe prior to 
testing. The test section shall be isolated through valves and/or watertight test plugs at each end. 
 
During the test, the test section shall be subjected to a pressure of approximately 100 pounds per 
square inch gauge pressure (psig) at the point of highest elevation of the pipe under test. The length 
of the test shall be a minimum of one (1) continuous hour. 
 
Leakage shall be defined as the quantity of water that needs to be supplied into the newly laid pipe, 
or any valved section of it, during the test in order to maintain the specified leakage test pressure. 
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Leakage shall not exceed the number of gallons per hour as determined by the following formula: 
 
GPH = ND√P where, GPH = gallons per hour 
 7400 N = number of joints under test 
 D = nominal diameter of pipe in inches 
 P = average pressure in pounds per square 

inch gauge during the test 
 
In the event that the section under test contains joints of different diameters, the allowable leakage 
shall be the sum of the computed leakage for each size of joint. 
 
Should any test section fail the leakage test, the Contractor shall, at his own expense, determine the 
source of the leakage, repair or replace all defective materials and/or workmanship to the satisfaction 
of the Engineer, and retest the section until a successful leakage test is obtained. 
 
501.3(d) Storm Sewer Main. 

The following section applies to corrugated polyethylene with smooth inner liner and corrugated 
polyvinyl chloride storm pipe as described in Section 504.2 - Materials of these Specifications. 
 
At the request of the Engineer, pipe 8-inches and larger shall be tested for acceptance with an 
approved go/no-go mandrel after the pipe has been installed and the backfill compacted, and other 
underground utilities within close proximity have been installed and backfilled but before paving is 
constructed. For acceptance, the mandrel must pass through the entire section between sewer access 
structures or other structures in one pass when pulled by hand without the use of excessive force. 
 
The City shall supply a testing mandrel in conformance with the specifications of Standard Detail 
Drawing 5.1.1, Mandrel Detail, and the specifications of this subsection. The Contractor shall furnish 
the equipment and labor for making this acceptance test. The mandrel shall be of a shape similar to 
that of a true circle enabling the gauge to pass through a satisfactory pipeline with little or no 
resistance. The mandrel shall be of a design to prevent it from tipping from side to side and to 
prevent debris build-up from occurring between the channels of the adjacent fins or legs during 
operation. Each end of the core of the mandrel shall have fasteners to which the pulling cables can be 
attached. The mandrel shall have nine various sized fins or legs of appropriate dimensions for various 
diameter pipes. Each fin or leg shall have a permanent marking that states its designated pipe size 
and percent deflection allowable. 
 
For PVC storm pipe the diameter of the mandrel shall be equal to ninety two point five (92.5) percent 
of the base inside diameter of the pipe. The Contractor shall furnish the engineer a table showing the 
base inside diameter and the five (5) percent deflection mandrel dimension for each pipe diameter 
called for in the plans. The base inside diameter shall be the minimum pipe inside diameter derived 
by subtracting the statistical tolerance package (defined below) from the pipe’s average inside 
diameter.  
 
For non RCP storm sewer pipe, the following size, 9 point mandrels shall be used by the Contractor 
for testing: 
 

Nominal Size Mandrel Size 
6 inch Diameter 5.52 inches 
8 inch Diameter 7.36 inches 
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10 inch Diameter 9.21 inches 
12 inch Diameter 11.04 inches 
15 inch Diameter 13.80 inches 
18 inch Diameter 16.57 inches 
24 inch Diameter 22.08 inches 

  
These mandrels shall be provided by the City. 
 
Any section of completed pipe failing to pass this deflection test shall be repaired or replaced and 
retested at the Contractor’s expense. If base course, pavement, concrete, landscaping, seeding, 
matting, curb gutter, sidewalk, or driveways have been placed over the pipe, removal and 
replacement of those items shall also be done at the contractor’s expense. 
 
501.3(e) Sewer Access Structures. 

Sewer access structures shall be individually tested for infiltration when directed by the Engineer. 
The rate of infiltration shall not exceed two hundred (200) gallons per day per mile of vertical height 
(wall only) per inch internal diameter (or maximum horizontal dimension of structure). Two hundred 
(200) gallons per day per mile of vertical height per inch internal diameter equals to the following 
rates: 
 
Maximum allowable sewer access structure infiltration: 
 
48” dia. sewer access structure = 0.0758 gallons per vertical foot per hour 
60” dia. sewer access structure = 0.0947 gallons per vertical foot per hour 
72” dia. sewer access structure = 0.1136 gallons per vertical foot per hour 
 
In the event the water infiltration or the loss of air exceeds the rates specified, the Contractor shall 
locate the point or points of leakage and repair the pipe line or sewer access structure as directed by 
the Engineer at the expense of the Contractor. All visible leaks in sewer access structures shall be 
repaired even though the leakage test requirements are met. Acceptance and final payment for sewers 
completed shall not be made until any leakage, which exceeds the rate specified, has been corrected. 
 
501.4 Finishing Work and Maintenance. 

The Contractor shall maintain all trenches, keeping them well filled and in a safe condition for travel, 
and shall deliver to the City, at the time of acceptance, a finished job with all trenches in a condition 
satisfactory to the Engineer. 
 
All concrete, asphalt, and gravel pavements; stone flagging or paving; sidewalks; curbs and gutters; 
culverts; fences; or other structures; which may have been damaged or displaced by the Contractor in 
constructing the sewer shall be rebuilt or relaid properly to the original line and grade in accordance 
with pertinent parts of these Specifications, or in the absence of applicable specifications, to the 
original condition of the structure. 
 
The Contractor shall maintain all asphalt and gravel surfaces, restored and replaced as above, in first 
class condition until final acceptance of the project is made by the Common Council. Failures 
occurring during the required guarantee period shall be repaired by the Contractor at no additional 
cost to the City. 
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All new or relaid sewers and structures shall be cleaned of any accumulations of silt, debris, and 
other foreign matter, and prior to acceptance, such installations shall be tested with water or by other 
approved methods, and under such tests unimpeded flow shall be indicated. 
 
The area along the whole sewer shall be left clean and graded in a condition satisfactory to the 
Engineer. 
 
Unless otherwise provided, costs of the work included in this Section shall be at the expense of the 
Contractor, and shall be included in the unit prices bid for the contract items with which such work is 
associated. Final payment will be withheld until such work is done in a manner satisfactory to the 
Engineer. 
 
501.5 Measurement and Payment. 

Only that work will be measured for payment which is completed and accepted in accordance with 
the terms of the contract. 
 
The contract prices for the various items shall include all equipment, tools, labor and incidentals 
necessary to complete the work as specified. 
 
501.6 Repairs and Replacement. 

501.6(a) Pipes. 

When compliance with these Specifications require, all pipe repairs shall be made by replacement of 
the defective pipe section with new, equal quality pipe. Alignment, grade, bedding and backfilling 
shall be done in accordance with these Specifications. 
 
All field cuts of all types of pipe, except reinforced concrete pipe and corrugated metal pipe, shall be 
made with an approved mechanical pipe cutter or with a power saw in order to make a straight, true 
cut without chipping and cracking the pipe. 
 
For joining the replacement sections, approved compression couplings conforming to the 
requirements of Compression Couplings for Vitrified Clay Plain-End Pipe, ASTM Designation: 
C1173 Fernco RC Strongback or Equivalent. In no case will concrete encasement of defective pipe 
be allowed. A Poly (Vinyl Chloride) (PVC) Repair Coupling shall be used to repair a cracked or 
broken section of PVC pipe per Standard Detail Drawing 5.3.3 – Coupling Details as approved by 
the Engineer. All repairs involving pipe connections shall use the FERNCO RC Strong Back or equal 
repair coupling (ASTM C1173).  These repairs shall include total and complete restoration of any 
disturbed surface to original or better than original condition which existed before the repair, 
regardless of improvements on lands where the repair is required. Unless otherwise provided, all cost 
of the work included in this Subsection shall be at the expense of the Contractor.  
 
501.6(b) Reinforced Concrete Box Culverts. 

Reinforced concrete box culverts (RCBC) roof repairs shall include the removal of the rectangular 
casting and reconstruction of the roof to provide a new 24 inch diameter opening for a nine (9) 
inch casting as specified in Section 507.2 – Castings of these Specifications. The RCBC Roof Repair 
shall be measured as each completed and accepted unit. The RCBC Roof Repair shall be either 
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TYPE I or TYPE II as described below and further detailed in Standard Detail Drawing 5.1.2, RCBC 
Repair Type I or Type II: 
 
TYPE I: A Type I repair is intended for any structure that has enough cover to fit the new 

eight (8) inch roof (placed on top of the existing roof), adjustment and nine (9) inch 
casting. It is the Contractor’s responsibility to verify all access points to determine 
the type of repair needed prior to completing the work. The existing roof access point 
shall be left in place. Any structural defects shall be sawcut and removed to a clean 
edge. 

 
A new reinforced concrete roof (eight (8) inches minimum thickness) shall have #4 
rebars placed six (6) inches on center, both ways, and shall have a minimum of three 
(3) inches of clear space from the edge of concrete. A minimum of eight (8) inches of 
overlap longitudinally from the existing roof cutout shall be provided with the new 
roof. The new roof shall be flush with the vertical walls of the box culvert. 

 
The roof shall be poured and cured on a flat surface prior to being placed on top of 
the existing box. SealTight Cold Plastic Sewer Joint compound (as manufactured by 
W.R. Meadows or approved equal) shall be applied to the top of the box and the roof 
shall be placed on top of the existing cutout to for a tight seal. All joints shall be 
sealed with mortar or mastic. The box culvert shall be cleaned and free of debris prior 
to placing the mortar or mastic. 

 
TYPE II: A Type II repair is intended for any structure that will not have enough cover to fit 

the new eight (8) inches roof (placed on top of the existing roof), adjustment and nine 
(9) inch casting. It is the Contractor’s responsibility to verify all access points to 
determine the type of repair needed prior to completing the work. The existing roof 
shall be sawcut and removed, at the location shown on the plans or as directed in the 
field by the Engineer, to remove the existing rectangular opening and any structural 
defects to a clean edge. 

 
The reinforced concrete shall have #4 rebars spaced approximately six (6) inches on 
center, both ways, as detailed in the plans. The dowels shall be a minimum of three 
(3) inches clear of the edge of the repair rot o the exposed edge of the box. #6 smooth 
rebars, 12 inches on center, shall be doweled longitudinal a minimum of six (6) 
inches into the existing box culvert roof. All dowels shall be grouted into place with 
epoxy mortar. The roof shall match the existing box culvert roof thickness (8-10 
inches, typical). 

 
If the roof is poured in place it is anticipated that falsework would be required. 
Falsework supporting concrete structures shall remain in place a minimum of three 
(3) days for spans of new concrete of twelve (12) feet or less, and for six (6) days for 
spans of twelve (12) feet or greater, which shall be exclusive of days in which the 
concrete has been exposed to temperatures below 40 degrees F. Backfilling may 
proceed after three (3) days. Falsework shall be constructed and placed to support the 
new concrete roof as it is poured in place. High early strength concrete with a cure 
time of three (3) days shall be used for all repairs. Sandbag diversions or pumping 
may be utilized at the Contractor’s discretion while the falsework is in place. Any 
sandbags or pumping shall be considered incidental to accomplish the work as 
described. The Contractor shall be responsible for removing all falsework and 
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sandbag diversions at the end of the cure time. Any damage incurred as a result of not 
removing these items shall be at the Contractor’s expense. Repairs shall not be 
deemed acceptable until all falsework and/or sandbag diversions removed. 

 
If the new roof is constructed separately from the box, the roof shall be poured and 
cured on a flat surface prior to being placed on top of the existing box. SealTight 
Cold Plastic Sewer Joint compound (as manufactured by W.R. Meadows or approved 
equal) shall be applied to the top of the box and the roof shall be placed on top of the 
existing cutout to form a tight seal. The new roof shall fit tightly onto the existing box 
and the new roof. The gap between the new roof and the existing roof shall be filled 
with SealTight Cold Plastic Sewer Joint compound and an eight (8) inch wide ¼ inch 
steel plate shall be placed across the entire width of the box, centered over the joint. If 
the new roof is poured separately, longitudinal dowel bars shall not be required. 

 
All repair joints shall be sealed with SealTight Cold Plastic Sewer Joint compound in 
the interior and exterior of the box culvert to ensure a watertight seal. The box culvert 
shall be cleaned and free of debris prior to placing the mortar and mastic. 

 
Any temporary plating required to accomplish the work as described above shall be 
incidental to this item. 

 
501.6(c) Sanitary Sewer Access Structures. 

Reconstruct Bench and Flowline(s) shall include the reconstruction of an existing sanitary sewer 
access structure bench and flowline(s) to accommodate changes in pipe sizes, alignments and/or 
grades of the incoming and outgoing pipes when it is determined by the Engineer that the existing 
structure shall remain in place. All work on the flowline within six (6) inches of the inside wall shall 
be included to connecting the pipe to the SAS. Work shall be done such that the structure and 
structure floor remain structurally sound after the reconstruction. If it is determined either during a 
tap or a reconstruction of the bench and flowline(s) that the structure does not have a solid, 
structurally sound floor, the work shall include the placement of a new structure floor  payable under 
Rebuild Bench & Flowlines. Rebuilding Bench & Flowlines shall include excavating one foot 
minimum below the invert of the outgoing pipe, placement of a six (6) inch minimum compacted 
granular material base, and placement of a new poured concrete floor. All work shall be measured 
and paid for as each completed unit. Finished flowlines shall have a smooth troweled finish. Brushed 
flowlines will not be accepted. 
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ARTICLE 502 - TRENCH EXCAVATION, BEDDING, AND BACKFILL 

502.1 Description. 

502.1(a) Trench Excavation. 

Unless otherwise provided in the contract or permitted by the Engineer, the work of constructing 
sewers and allied works shall be done in open trenches and in a manner to protect the pipe lines or 
sewers from unusual stresses. When provided in the contract or permitted by the Engineer, the 
construction of sewers may be done by tunneling and/or jacking in lieu of open trenching; details of 
construction shall be indicated on the plan, specified in the contract, or established by the Engineer 
prior to beginning the work of tunneling and/or jacking. All of the work of constructing sewers shall 
be done in accordance with the applicable provisions of the “Wisconsin Administrative Code”. 
 
The trenches shall be excavated in conformity with the required alignment and grades as shown on 
the plans and as laid out in the field by the Engineer. It shall be understood that the elevations for 
sewers, as shown on the plans, are subject to such revisions as may be necessary to fit field 
conditions and that the Engineer reserves the right to adjust the profile grades from those shown on 
the plan. No adjustment in compensation will be made for the grade adjustments not in excess of one 
(1) foot above or below the elevations shown on the plans. 
 
The Contractor shall remove all vegetation along the trench line to the width of the proposed trench 
before beginning excavation. Vegetation removed shall not be used as backfill in the trench, but shall 
be disposed of by the Contractor at no additional cost to the City. If the trench line is finished with 
pavement or other structures, removal of those items shall be completed as specified in Article 203 – 
Removal of Miscellaneous Structures with the exception that the sawcut shall be incidental to the 
trench excavation. 
 
The materials excavated from the trench shall be deposited on the sides of the trenches and 
excavations, beyond the reach of slides, or transported to spoil banks. For pipe sewers, the width of 
the trench shall be such as to leave a clear space of not less than six (6) inches nor more than twelve 
(12) inches between the earth wall, or the supporting sheeting or bracing where such is used, and the 
sides of the pipe. The trench width established by this pipe clearance, measured at the spring line, 
shall be applicable to that portion of the trench from one (1) foot above the top of the pipe to the 
bottom of the trench. On streets opened to traffic, on restricted easements, and in such other locations 
as the Engineer directs, the width of the trench at the surface of the ground shall be limited to the 
outside diameter of the pipe plus two (2) feet plus the amount necessary for sheeting or bracing. 
 
Surplus material shall be considered to include vegetation from the trench line, excavated rock or 
boulders larger than six (6) inches in diameter, and all other material from excavation not needed or 
suitable for backfilling trenches. Unless otherwise specified, surplus material shall be the property of 
the Contractor, and shall be disposed of at no additional cost to the City. 
 
Unless otherwise provided, the Contractor shall provide all the sheeting or bracing needed to protect 
the work, existing property, utilities, pavement, etc., and to provide safe working conditions in the 
trench. Such sheeting and bracing shall be according to the Contractor’s design and shall comply 
with the “Wisconsin Administrative Code”. Removal of any sheeting or bracing from the trench shall 
be accomplished in such a manner as to fulfill the above requirements. Sheeting and bracing shall be 
removed unless specific permission is given by the Engineer to leave it in place. Costs of this work 
shall be at the Contractor’s expense. 
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The Engineer reserves the right to limit the extent of excavation in advance of pipe laying and 
backfilling depending on the nature of the soil and other conditions affecting the work. 
 
The Engineer reserves the right to order additional excavation where unsuitable foundation 
conditions exist. When this condition arises, the excavation shall be carried to such depth as directed 
by the Engineer. The maximum width of the extra trench excavation shall be the outside of the 
proposed structure plus two (2) feet plus the amount necessary for sheeting or bracing. Mechanically 
compacted crushed stone and/or washed gravel shall be installed to replace the excavated materials to 
subbase grade. 
 
When directed by the Engineer, the Contractor shall uncover utility lines within the proposed 
construction limits in advance of the construction as specified in Article 508. Work necessary to 
expose existing underground facilities that are part of the Contractor’s statutory obligation during the 
normal storm sewer, sanitary sewer, electrical conduit or water main installation shall be considered 
as incidental to those respective items and will not be paid for as utility line openings. 
 
502.1(b) Rock Excavation. 

Rock excavation shall include all hard, solid rock in ledges, bedded deposits and unstratified masses 
and all conglomerate deposits or any other material so firmly cemented as to present all the 
characteristics of solid rock; which material is so hard or so firmly cemented that, as determined by 
the Engineer, it is not practical to excavate and remove same with a backhoe except after thorough 
and continuous drilling and blasting or the use of hydraulic breakers or grinders (trenchers) or 
rippers. Backhoes as referred to above shall be taken to apply to a modern 225-net flywheel 
horsepower backhoe, having adequate power and being in good running condition in the hands of an 
experienced operator. Rock excavation shall also include all rock boulders necessary to be removed 
having a volume of one (1) cubic yard (27 cubic feet) or more. Rock excavation shall not apply to 
plain or asphaltic bound bases or surface courses of macadam, gravel, or broken stone. 
 
Rock excavation shall be carried to a depth of six (6) inches below the outside of the sewer, and to a 
width limited to the outside diameter of the pipe plus two (2) feet. Rock excavation shall be carried to 
a depth of eight (8) inches below the outside of the sewer for sewer access structures up to ten (10) 
feet deep and twelve (12) inches below the outside of the sewer for sewer access structures over ten 
(10) feet deep. The horizontal limit for rock excavation shall be the outside dimensions of the sewer 
access structure plus two (2) feet. 
 
502.1(c) Dewatering. 

The Contractor shall provide and maintain ample means and devices with which to promptly remove 
all water entering excavations, trenches, and other parts of the work and shall keep said excavations 
dry until the structures to be built therein are completed. No masonry shall be installed in water nor 
shall water be allowed to rise over masonry and concrete until the mortar and concrete have attained 
final set. In no event shall water be allowed to rise over masonry or concrete if there is danger of 
flotation or of setting up unequal pressures in the concrete until the concrete has set at least twenty-
four (24) hours and any danger of flotation has been removed. Dewatering shall be either TYPE I or 
TYPE II as described below: 
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TYPE I: TRENCH DEWATERING AND POINTS/WELLS DEWATERING WITH PUMP 
RATES LESS THAN 70 GALLONS PER MINUTE (AGGREGATE TOTAL). 

 
If the Contractor chooses to use trench dewatering techniques (no limit on pump 
rates) or a point/well system that in total pumps <70 g.p.m., the permitting of these 
activities is covered by the City of Madison’s Construction Site General Permit 
obtained from the Wisconsin Department of Natural Resources (WDNR) for the 
project. As such, the Contractor shall be responsible for complying with the erosion 
control requirements listed in the Table 2 - Dewatering Practice Selection Matrix. 

 
TYPE II: POINTS/WELLS WITH PUMP RATES GREATER THAN OR EQUAL TO 70 

GALLONS PER MINUTE (AGGREGATE TOTAL). 
 

If the Contractor chooses to dewater the site with points/wells with total pump rates 
equal to or greater than 70 g.p.m., the Contractor shall obtain a permit for installation 
of groundwater control well/s from the Wisconsin Department of Natural Resources 
(WDNR) in accordance with paragraph 144.025(2)(e), Wisconsin Statutes. All wells 
shall be drilled and sealed in accordance with requirements of the WDNR for 
installing and abandoning wells. The address for obtaining well permits is: 

 
Wisconsin Department of Natural Resources 
Private Water Supply Section 
Box 7921 
Madison, Wisconsin 53707 

 
When the Contractor chooses to obtain a water supply permit for dewatering, he/she 
shall provide erosion control at the discharge point as required to meet the conditions 
of the permit. At a minimum the Contractor shall provide silt fence, riprap, 
sedimentation basins or other approved means to minimize erosion and dissipate 
energy from the discharge point of pumped water. 

 
Further, where the discharge (as permitted by the private water supply permit) has the 
potential to cause an adverse impact on the quality of the receiving water, a 
Wisconsin Pollutant Discharge Elimination System (WPDES) permit may be 
required by the WDNR. If a WPDES permit is required the Contractor shall file for 
this permit with the WDNR, and comply with any and all requirements of that permit. 
If discharge testing is required by the WPDES permit the Contractor shall: 

 
(1) Arrange for independent testing laboratory to sample and analyze discharge 

water for particulates at frequency indicated within WPDES permit. Where 
particulates exceed specified limits, the Contractor shall take such measures 
as are required to improve water quality to meet standards. 

(2) Construct any sedimentation basins used to meet the requirements of the 
WPDES discharge permit to meet the requirements of “Wisconsin 
Construction Site Best Management Handbook” or its’ successors. 

 
The Contractor shall be solely responsible for choosing a method of groundwater control, which is 
compatible with the constraints defined herein. The Contractor shall be responsible for the adequacy 
of the groundwater control system and shall take all necessary measures to ensure that the 
groundwater control operation will not endanger or damage any existing adjacent utility or structure. 
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The Contractor shall submit in writing to the Engineer his proposed method of dewatering for this 
project prior to its use. 
 
The method or methods shall be designed, installed and operated in such a manner to provide 
satisfactory working conditions and to maintain the progress of work. The methods and systems shall 
be designed so as to avoid settlement or damage to adjacent property in accordance with the 
applicable legislative statutes and judicial decisions of the State of Wisconsin. All required pumping, 
drainage and disposal of groundwater shall be done without damage to adjacent property or 
structures, or to the operations of other Contractors and without interference with the access rights of 
public or private parties. 
 
The dewatering system must remain in place until all excavation, backfilling and compaction is 
completed. 
 
The Contractor shall be responsible for adhering to all requirements of the dewatering permit 
including reporting requirements. 
 

TABLE 2 - Dewatering Practice Selection Matrix 
 

Type of Dewatering 
Practice 

Soil and Texture Classification 
Notes 

Silty Soils Clay Soils 
Geotextile Bags    

Type I …………………….  See Table 3 for Bag 
Specifications & Sizing 

Type II ooooooooooooooo ……………………. See Table 3 for Bag 
Specifications & Sizing 

Gravity Based Settling    
Sediment Tank 
(Dumpster with no 
screens) 

…………………….   

Sediment Trap 
(Temporary) 

…………………….  Use SOC Standards 1063 or 
1064 

Sediment Basin 
(Temporary) 

ooooooooooooooo ……………………. Use SOC Standards 1064 

Wet Detention Basin 
(Permanent) 

ooooooooooooooo ooooooooooooooo Use SOC Standards 1001 

Passive Filtration    
Filter Tank (Dumpster 
with screens) 

ooooooooooooooo ……………………. See Table 3 Notes for Screen 
Requirements 

Filter Basin …………………….   
Vegetative Filter ooooooooooooooo ooooooooooooooo Effectiveness depends upon 

the width of the filter and the 
runoff rate of flow. See 
Standard 1054 for design 
guidelines for sizing 
information. Not appropriate 
for pumping without primary 
treatment via a geotextile bag 
of sediment tank. 

 



Part V - Sewers and Sewer Structures 

Iss. 01/18/2022-Part5.doc 14 

Key: 
Effective range of device ooooooooooooooo 
Effective range with addition of polymer ……………………. 
 
Notes: 
(1) The effectiveness of many practices can be enhanced through the use of polymer mixture. 
(2) Soils classification shall be done in accordance to USDA method. 
(3) Standard 1063 Sediment Trap 
(4) Standard 1064 Sediment Trap 
(5) Standard 1054 Vegetated Buffer for Construction Sites 
(6) Standard 1001 Wet Detention Basin 
(7) Discuss alternate options with the regulatory authority 
(8) SOC = Standards Oversight Council - 
www.dnr.STATE.wi.us/org/water/wm/nps/stormwater/techSTDS.htm 
 
Note: 
Type of soil expected shall be noted in the contract. Contractor shall recognize that if clay soil is 
expected, only a Type II bag or filter fabric tank with the addition of polymer, is an accepted 
treatment method. 
 

TABLE 3: Properties for Geotextile Bags 
 

  WDOT Type R WDOT Type HR 
Property Test Method Type I Value Type II Value 

Maximum Apparent 
Opening Sizes 

ASTM D-4751 0.212 mm 0.212 mm 

Grab Tensile Strength ASTM D-4632 200 lbs. 300 lbs. 
Mullen Burst ASTM D-3786 350 psi 580 psi 
Flow Gallon/min/sf ASTM D-4491 50 30 
Fabric Nominal 

Representative Weight 
8 oz 12 oz 

 
Table 3 Notes: 
 
1) Sizing on filter bags shall be done as follows. The smallest acceptable bag regardless of the 

following shall be a minimum of 3 ft wide 1 ft in vertical depth (measured at the center of 
bag) and a minimum of 6 ft long. Bag sizing shall be the larger of either the City minimum 
above or the length * width of the proposed bag * the flow rate of fabric per square foot 
divided by 2 to calculate the acceptable flow to that size bag. 

 
2) Filter tanks shall have a minimum of one (1) screen in place prior to discharge. This screen 

shall be made of WDOT Type HR Fabric. Once the screen is “over topping”, the screen shall 
be changed, the pump rate decreased or a second/larger dumpster with filter screen shall be 
added to the treatment system. 

 
502.1(d) Bedding of Sewer Pipes. 

The bedding, or foundation, for sewer pipes shall be constructed to prevent settlement of the pipes 
and to avert excessive pressure on the pipes in order to avoid rupture, leakage or deformation of the 
pipes. Unless otherwise specified in the Special Provisions of the contract, all sanitary and storm 
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sewer pipes, including sanitary sewer laterals and storm sewer leads, shall be constructed with the 
type of bedding that is specified for the type of pipe installed, as shown on the Standard Detail 
Drawings 5.2.1 and 5.2.1a, Storm and Sanitary Sewer Beddings. 
 
Compaction shall be in accord with SDD 5.2.2. 
  
Sand or limestone screenings used for bedding shall conform to the following gradation: 
 

Passing 3/4” sieve 100% 
Passing #200 sieve 0-10% 

 
Washed gravel and crushed stone used for bedding shall conform to the following gradation: 
 

Passing 1” sieve 100% 
Passing 1/2” sieve 35-60% 
Passing #200 sieve 0-10% 
 

Angular crushed rock used for bedding shall conform to the following gradation: 
 
Passing 1-1/2” sieve 100% 
Passing 3/8” sieve 15-25% 
Passing #4 sieve 0-15% 
Passing #200 sieve 0-12% 

 
Washed gravel or crushed stone shall be used for all pipe sizes over ten (10) inches in diameter, and 
for smaller sizes when directed by the Engineer. With the approval of the Engineer, the maximum 
size of the washed gravel or crushed stone may be increased, and screened crushed stone may be 
substituted for washed gravel. 
 
502.1(e) Backfilling Excavations and Compaction of Backfill. 

Unless otherwise provided, all trenches and excavations shall be backfilled immediately after the 
sewers and appurtenances have been constructed therein. In covering the sewers and filling around 
structures, the backfill material shall be brought up evenly on all sides so that no unbalanced pressure 
is brought to bear upon the pipe and masonry. 
 
The Contractor shall be required to backfill all excavations to the original ground elevation unless 
otherwise specified in the contract or ordered by the Engineer. In the event of a shortage of material 
to perform this work, including replacement as may be required by rock excavation or removal of 
boulders, the Contractor shall provide the necessary material at no additional cost to the City. 
 
Walking or working on the completed pipe sewers, except as may be necessary in compacting and 
backfilling, shall be prohibited until the trench has been backfilled to an elevation at least two (2) feet 
above the top of the pipe. No trucks, vehicles, or other equipment shall be allowed within the limits 
of the trench prior to the completion of the backfilling operations, unless authorized by the Engineer 
for compaction or other purposes. 
 
Backfill material hauled to the project shall be dumped along the top of the trench beyond the reach 
of slides and placed in the trench with the proper backfilling equipment. Backfill material may be 
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dumped directly into the trench from trucks when the amount of material to be dumped is controlled 
by partially opening the tailgates, and only when authorized by the Engineer. 
 
Trenches shall be hand backfilled to an elevation at least one (1) foot above the top of the pipe. The 
material for this portion of the backfill shall not contain stones, or hard or frozen lumps of earth. For 
plastic, Type II, Type III, and Type IV sewer pipes, this material shall be the same classification as 
the bedding. The equivalent of hand backfill may be accomplished by lowering a clam bucket or 
material to a point immediately above and approximately one (1) foot from the sewer and slowly 
releasing the fill; for reinforced concrete pipe, the material may be deposited on a slope, equal to the 
angle of repose of the material, and allowed to flow progressively forward in such a manner as to 
avoid impact on the pipe and to avoid uneven pressures on either side of the pipe which may disturb 
its grade or alignment. Backfill material shall not be taken from trench walls below an elevation of 
two (2) feet above the top of the pipe. The remainder of the trench shall then be filled carefully in a 
manner satisfactory to the Engineer. The compaction sections are detailed in Standard Detail 
Drawing 5.2.2, Typical Trench Compaction & Standard Detail Drawing 5.2.3, Typical Trench 
Compaction (Greenway/Park). 
 
All Type II, Type III, and Type IV storm sewer shall be hand backfilled and mechanically tamped to 
an elevation at least one (1) foot above the top of the culvert in accordance with S.D.D. 5.2.1 and 
5.2.1a. Extreme care shall be taken so as to assure complete filling and compaction under the culvert 
and between the culvert and the walls of the trench. If trucks or other heavy equipment used on the 
project are to travel over the newly installed culvert, then the Contractor shall place a minimum cover 
of twelve (12) inches of fill over the culvert to protect it during this period. This protective layer of 
fill shall be thoroughly mechanically compacted. 
 
In the event that excavations have been sheathed or braced, the Contractor shall carefully draw and 
remove the sheathing and bracing in a manner which will not disturb the completed work. All 
openings left in removing sheathing and bracing shall be carefully filled with approved backfill 
material and properly compacted. 
 
The backfilling of structures shall conform to the requirements specified in Section 301.8 - Protection 
of the Concrete of these Specifications. 
 
The backfilling of tunnels and shafts for tunneling and jacking operations shall be in accordance with 
the requirements specified in the contract. Where not specified in the contract, such backfilling shall 
be as directed by the Engineer. 
 
Where the grade of the sewer is such that, in the opinion of the Engineer, the top surface of the sewer 
shall require protection, an embankment of earth or other material, satisfactory to the Engineer, shall 
be constructed over the sewer by the Contractor. The height of the embankment shall be one (1) foot 
above the top of the pipe unless otherwise specified or directed by the Engineer. The width at the top 
of the embankment shall be not less than two (2) feet wider than the external width of the sewer. The 
sides of the embankment shall slope from the top of the embankment to the existing ground surface 
in a ratio of not less than two (2) feet horizontally to one (1) foot vertically. The material used to 
construct the embankment shall be such surplus material excavated from trenches as shall be 
approved by the Engineer. Such selected material shall be furnished and placed in the embankment 
by the Contractor at no extra cost to the City. Should more material be needed to complete the 
embankment than can be obtained from surplus material excavated, such material shall be furnished 
by the Contractor, and will be paid for as provided herein. The material shall be compacted as 
provided in Subsection 202.3(b) – Standard Compaction of these Specifications. 
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All material used for backfilling trenches and other excavations shall be subject to the approval of the 
Engineer. Unless otherwise specified or directed by the Engineer, the Contractor shall backfill 
trenches and other excavations with materials excavated in the course of the work. Whenever 
specified in the contract or directed by the Engineer, trenches and other excavations shall be 
backfilled with Select Fill. Vegetation and stones or fragments of broken rock in excess of six (6) 
inches in any dimension shall not be included in the backfill. In the event the Engineer rejects the 
excavated materials for backfilling due to the character of the material, including excess moisture 
content, gradation, composition, frozen material, or for whatever cause, the Contractor shall backfill 
the trenches and other excavations in the specified manner with Select Fill. In the event of lack of 
moisture in the backfill materials, the Contractor shall add water in quantities deemed necessary to 
secure the required compaction. In the event the excavated materials contain excess moisture, the 
Contractor shall, as directed by the Engineer: 
 
1. Suspend all work on the project for that period of time as may be necessary to allow the 

backfill materials to dry sufficiently prior to backfilling and compacting the backfill material, 
during which time work days shall not be charged against the Contractor, or 

 
2. Replace the excavated materials, in whole or in part, with Select Fill. 
 
Where the moisture content of the excavated materials is such that drying or adding water is 
necessary prior to backfilling and compaction, the Contractor may furnish acceptable materials for 
the backfill and dispose of the excavated materials, all at no additional cost to the City. 
 
Select Fill for backfilling trenches and other excavations shall be material as defined in Subsection 
202.2(b) – Select Fill of these Specifications and shall be measured and paid as defined in Subsection 
502.2(g) – Select Backfill for Sewer of these Specifications. Excess excavated material resulting 
from the above work may be used in backfilling other trench areas, unless the material is declared 
unsuitable for backfill by the Engineer, in which case the material shall be considered surplus 
material and shall be disposed of by the Contractor at no additional cost to the City. 
 
Unless otherwise specified or directed by the Engineer, the backfill in all trenches and excavations 
shall be mechanically compacted in such a manner as to thoroughly consolidate the backfill material 
and not injure or disturb the pipe or other structure. The compaction of the backfill material shall be 
in accordance with the following requirements: 
 
1. The material for the backfill shall be deposited, spread and leveled, as herein before 

provided, in layers generally not exceeding twelve (12) inches in thickness before 
compaction, except that when the material being compacted is of a granular nature and the 
compacting equipment is adaptable for the purpose, the thickness of the layer may be 
increased to a maximum of twenty-four (24) inches provided the required density is obtained. 
Each layer of the spread and leveled material shall be compacted, by means of suitable 
compaction equipment, to not less than the specified density before the succeeding layer is 
placed. 

 
2. All Pipe Trenches shall be compacted in conformance of Standard Detail Drawings 5.2.2 

Typical Trench Compaction and 5.2.3 Typical Trench Compaction (Greenway Park).  
Compaction of the backfill material shall not begin until the depth of the backfill material is 
two (2) feet above the top of the pipe. In the case of structures, compaction of the backfill 
material shall begin with the placing of the first layer of backfill material.  Backfills of three 
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(3) feet or less in depth below the proposed or existing subgrade shall be compacted to at 
least ninety-five (95) percent of maximum density for their full depth.  

 
 In city right of ways or as called for by the construction engineer, backfills over three (3) feet 

in depth below the proposed or existing subgrade shall have the top three (3) feet below the 
proposed or existing subgrade compacted to not less than ninety-five (95) percent of 
maximum density, and those portions more than three (3) feet below the proposed or existing 
subgrade shall be compacted to at least ninety (90) percent of maximum density.  

 
 In greenways and parks, in accordance to Standard Detail Drawing 5.2.3, backfills over three 

(3) feet in depth below the proposed or existing subgrade shall be compacted to at least 
ninety (90) percent of maximum density.  If the proposed pipe is located horizontally within 
15’ of an existing or proposed asphalt or concrete surface, then the pipe compaction shall be 
completed in conformance of Standard Detail Drawing 5.2.2. 

 
3. The maximum density shall be determined in accordance with the Standard Method of Test 

for the Moisture-Density Relations of Soils, ASTM Designation: D 1557, Method D, with 
replacement of the fraction of material retained on 3/4-inch sieve with No. 4 to 3/4-inch 
material. The density of compacted backfill material shall be determined in accordance with 
the Test for Density of Soil-in-Place by the Sand-Cone Method, ASTM Designation: D 1556, 
the Test for Density of Soil and Soil-Aggregate in Place by Nuclear Methods, ASTM 
Designation: D 2922, or by other approved methods. 

 
4. In the event the material in the density sample differs in percentage of aggregate retained on a 

No. 4 sieve from that in the sample upon which maximum density was determined, the 
maximum density shall be adjusted in accordance with approved procedure. 
 

5. The foregoing density requirements will not apply to portions of backfills constructed of 
materials which, because of numerous large stones or high percentages of material retained 
on the No. 4 sieve, cannot in the determination of the Engineer be accurately tested in 
accordance with the above procedures for determining maximum or in place dry density. 

 
Whenever the work of installing sewers takes place during cold weather, the specifications for trench 
compaction above shall be followed if practicable. If the specified compaction cannot be achieved, 
and the Engineer directs that the work may not be suspended until more favorable weather conditions 
exist, then the following procedures shall be followed: 
 
1. All frozen material in the trench shall be removed before beginning the day’s work. As a 

method to achieve this, trenches shall be closed overnight. 
 
2. Materials shall be unfrozen when being compacted. 
 
3. The material shall be compacted in six (6) inch lifts in a manner normally done during warm 

weather construction and to a minimum density of ninety (90) percent compaction below the 
three (3) foot depth. 

 
4. If the top three (3) feet of material does not meet ninety-five (95) percent compaction, then 

pit run sand (hauled in if necessary) shall be compacted in the normal manner using six (6) 
inch lifts. 
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5. The Engineer will have tests performed as necessary to provide uniformity of compaction. 
 
6. As a guideline, construction should cease when the temperatures are too cold to achieve the 

above. At least 15°F and rising is a reasonable temperature if it is not extremely windy. 
 
502.1(f) Utility Trench Patches. 

Whenever shown on the plans, or directed by the Engineer, the Contractor shall restore existing 
pavements through which new utility installations pass in accordance with the Standard Detail 
Drawing 5.2.4, Typical Pavement Patch Sections, for the type of pavement patch specified and 
installed. The asphalt pavement material in utility trench patches greater than six (6) feet in either 
direction shall be compacted with a self-propelled vibratory roller capable of meeting the yields 
specified in Section 402.3 - Asphalt Pavement of these Specifications. Utility trench patches shall be 
classified and identified as follows: 
 
TYPE I: Twelve (12) inches of crushed stone base below Nine (9) inch reinforced concrete 

pavement, to be installed in existing concrete pavements. The pavement along the 
patch shall be sawcut, full depth, and incidental to the trench patch. 

 
TYPE II: Seven (7) inch plain or reinforced concrete base or asphaltic base, where specified 

or directed by the Engineer, overlaid with asphalt pavement, to be installed in 
pavements with concrete bases surfaced with asphalt pavements. 

 
TYPE III: Twelve (12) inch crushed stone base overlaid with asphalt pavement equal in 

thickness to the existing asphalt pavement, 3” minimum thickness and maximum 5 
1/ 4” thickness, to be installed in pavements with crushed stone bases surfaced with 
asphalt pavements. The pavement along the patch shall be sawcut, full depth, and 
incidental to the trench patch. The edges of the existing asphaltic pavement shall be 
free of loose stones or pavement material. 

 
TYPE IV: Twelve (12) inch crushed stone pavement to be installed in unpaved or un-surfaced 

streets. 
 
TEMPORARY: Seven (7) inch concrete pavement, to be installed when the existing ground or 

pavement in the area of the patch is frozen or contains frost. Temporary patches 
shall not be constructed of crushed stone and/or asphaltic materials unless 
specifically authorized by the Engineer. 

 
During the construction of the patch, the area shall be plated, barricaded, or otherwise protected as 
directed by the Engineer, until the patch is complete and can be opened to traffic. Plates shall be 
recessed flush with the pavement unless otherwise approved by the Engineer. 
 
Patches shall be restored on the same day the pavement is removed on streets classified as arterial or 
collector. Patches shall be restored within three (3) calendar days from when the pavement was 
removed on streets classified as local. 
 
Asphalt mixtures shall not be placed when the air temperature approximately three (3) feet above 
ground at the site of the work, in the shade and away from the effects of artificial heat, is less than 
32°F. 
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If an excavation in the roadway encounters filter fabric, the Contractor will not be required to replace 
the filter fabric if the excavation removes all of the soft soils down to stable soils. If the excavation 
does not extend to stable soils, the Contractor shall replace the filter fabric. The Contractor shall 
carefully cut the fabric along the center line of the trench and fold back during the excavating 
process. When the excavation is backfilled to the level of the filter fabric, the fabric shall be folded 
back down on the compacted backfill material and a new layer of filter fabric shall be placed over the 
existing fabric. The new fabric shall be overlapped a minimum of twelve (12) inches on each side. 
The new filter fabric shall meet or exceed the specifications for the existing fabric. 
 
In the event that the filter fabric is destroyed during the excavation procedure the Contractor shall 
replace the filter fabric on the entire trench. The excavation over the existing fabric shall be widened 
to provide for a twelve (12) inch overlap of the existing fabric. 
 
502.2 Measurement and Payment 

502.2(a) Trench Excavation. 

All trench excavation necessary for the construction of sanitary or storm sewer systems shall be 
included in the item that requires the excavation. 
  
502.2(b) Additional Excavation, Including Undercut. 

Any work involved in forming a satisfactory foundation at depths of one-half (1/2) foot or less below 
the bottom of the pipe will be considered as incidental. Additional excavation, including undercut 
beyond one-half (1/2) foot, shall be measured in the field and the volume in cubic yards shall be 
computed from those measurements and paid for as extra work. The maximum width of the 
additional excavation or undercut, shall be the outside dimension of the pipe or structure plus two (2) 
feet plus the amount necessary for sheeting and bracing. 
 
The contract price shall include excavation; installation and removal of sheeting and bracing; 
removal of water from the excavation; disposal of surplus material from the excavation; and 
furnishing, placing and compacting the specified material required to replace the materials excavated. 
 
502.2(c) Rock Excavation. 

Rock excavation shall be measured in the field and the volume in cubic yards shall be computed from 
those measurements. The vertical measurements shall extend from the surface of the rock to an 
elevation six (6) inches below the bottom of the pipe or structure; the horizontal measurements shall 
be limited to the outside width of the pipe or structure plus two (2) feet. Boulders one-half (1/2) cubic 
yard or more in volume shall be measured individually and the volume of each boulder computed 
from average dimensions taken in three directions. 
 
Rock excavation for sewer access structures shall be determined by the size of the sewer access 
structure to be installed. The vertical measurement shall extend from the surface of the rock to an 
elevation of eight (8) inches below the outside of the sewer for sewer access structures up to ten (10) 
feet deep and twelve (12) inches below the outside of the sewer for sewer access structures over ten 
(10) feet deep. The horizontal measurements shall be limited to the outside dimension of the sewer 
access structure plus two (2) feet. 
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The contract price shall include excavation of the rock; disposal of surplus material from the 
excavation; replacement with approved material of any shortage of backfill material resulting from 
rock excavation; and all other work incidental to rock excavation. 
 
502.2(d) Removal of Excess Amounts of Boulders. 

When it is deemed, by the Engineer, that the amount of boulders encountered on a sewer project are 
excessive, then the Contractor shall be paid six dollars ($6.00) per cubic yard of boulders hauled 
from the project and disposed of by the Contractor. This shall not relieve the Contractor from any 
responsibility to remove, at no expense to the City, a usual amount of boulders; pay rock excavation; 
pay size boulders; and other excess materials from the project; as more fully described herein. 
 
502.2(e) Dewatering. 

All costs associated with TYPE I Dewatering shall be considered incidental to the project. TYPE II 
Dewatering shall be measured and paid by the lump sum for the completed work. 
 
502.2(f) Bedding of Sewer Pipes. 

The cost of bedding, including excavation for bedding material and bedding material furnished and 
compacted in place, shall be included in the unit price bid for sanitary and storm sewer pipe laid 
complete. 
 
502.2(g) Select Backfill for Sewer. 

Select Backfill for Sewer shall be measured by length in feet, measured along the centerline of the 
trench, for each type of sewer pipe specified. The quantity of Select Backfill for Sewer to be paid for 
shall not include materials excavated as part of this contract. 
 
The contract price shall include furnishing, hauling, placing and compacting the specified material; 
and disposal of surplus material from the excavation displaced by the Select Backfill for Sewers. 
 
502.2(h) Additional Fill for Embankments Over Sewers. 

Additional fill for embankments over sewers shall be measured in cubic yards based on tickets 
received by the Engineer for each load of additional fill material. Payment for additional fill will not 
be made for any additional fill not substantiated by a ticket received by the Engineer. 
 
The contract price shall include furnishing, hauling, placing and compacting the additional fill 
material; and all other work incidental to the installation of additional fill for embankments over 
sewers. 
 
502.2(i) Tunneling and Jacking Sewer Pipe. 

The measurement and payment for tunneling and jacking operations shall be in accordance with the 
Special Provisions covering such work in the contract. 
 
502.2(j) Utility Trench Patches. 

Utility trench patches shall be measured by length in feet, measured along the centerline of the trench 
as measured at the road surface, or by area in square yards for each type of patch installed. 
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The contract price shall include furnishing all materials necessary to restore the pavement, but shall 
not include the Select Fill material required to backfill the trench; and includes placing, consolidating 
and compacting the materials used to restore the pavement; full depth sawcuts, tie bars and dowel 
bars and all other work incidental to the installation of utility trench patches. 
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ARTICLE 503 - SANITARY SEWER PIPES AND LATERALS 

503.1 Description. 

Unless otherwise shown on the plans or specified in the contract, the materials furnished and 
installed in the work shall conform to the requirements specified herein for the type and class of 
material named.  
 
Unless otherwise directed by the Engineer, all pipe and accessories shall be unloaded at the point of 
delivery, and hauled to and distributed at the site of the work by the Contractor. The materials shall at 
all times be handled with care to avoid damage. The material shall not be dropped or bumped against 
the ground, other pipe and accessories already on the ground, or any other object on the ground. 
 
The Contractor shall furnish random lengths of pipe for each contract as may be required for the 
proper placement of fittings or structures. The costs of random lengths of pipe shall be included in 
the contract unit prices for the respective sizes and types of pipe. 
 
Unless otherwise specified, references to various standard specifications and test methods shall be 
understood to mean the specification or test method which is current on the date of advertisement for 
bids. 
 
503.2 Materials. 

When plastic pipe of any type is used, the plastic pipe manufacturer shall be one whose pipe and joint 
have been accepted for use in Wisconsin by the Municipal Wastewater Section of the Department of 
Natural Resources. All pipe and fittings used on a project shall be supplied by the same manufacturer 
and shall be of the same type. 
 
503.2(a) Solid-Wall Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings. 

Solid-Wall Poly (Vinyl Chloride) (PVC) sewer pipe and fittings, labeled as “PVC” on the plans, shall 
conform to the requirements of the Specification for Type PSM Poly (Vinyl Chloride) (PVC) Sewer 
Pipe and Fittings, ASTM D 3034, SDR-35 or SDR-26. Joints shall be elastomeric or solvent cement 
and shall be made as recommended by the manufacturer.  
 
503.2(b) Corrugated-Wall Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings. 

Corrugated-Wall Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings, labeled as “CW PVC” on the 
plans, shall conform to the requirements of the Specification for Poly (Vinyl Chloride) (PVC) 
Corrugated Sewer Pipe with a Smooth Interior and Fittings, ASTM F 949. Joints shall be elastomeric 
or solvent cement and shall be made as recommended by the manufacturer. Each saddle (or wye) 
shall be attached to the sewer main with a rubber gasket, solvent cement and two stainless steel 
bands. 
 
503.2(c) Corrugated-Wall Polypropylene (CWPP) Sewer Pipe and Fittings. 

Dual Wall Polypropylene Pipe (CWPP 12”diameter- 30” diameter) 
 
The polypropylene compound shall be an impact modified copolymer and shall conform to the 
specifications in this subsection. Twelve (12) through thirty (30) inch diameters shall meet all the 
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requirements of ASTM F2736 Standard Specifications for Polypropylene (PP) Dual Wall Pipe and 
Fittings. The pipe shall consist of smooth interior with annular exterior corrugations and have a 
minimum pipe stiffness of 46 pii. Pipe Joints shall be water-tight per ASTM F 2736 for twelve (12) 
through thirty (30) inch diameters. Water tight joints shall meet a 10.8 laboratory test per ASTM D 
3212 and utilize a bell and spigot design with a gasket meeting ASTM F 477. Fittings supplied by 
manufacturers other than the supplier of the pipe shall not be permitted without the approval of the 
Engineer. 
 
503.2(d) Poly (Vinyl Chloride) Pressure Pipe. 

Pressure pipe and fittings, labeled as “PVC PRESSURE” on the plans, shall conform to the 
requirements of AWWA Standard for Poly (Vinyl Chloride) (PVC) Pressure Pipe and Fabricated 
Fittings, four (4) inches through twelve (12) inches, for Water Distribution, Pressure Class 150 (DR 
18), AWWA C900. The joints shall be integral bell with elastomeric gaskets, or couplings with 
elastomeric gaskets. 
 
The fittings for PVC pressure pipe shall conform to the requirements of American National Standard 
for Ductile-Iron and Gray-Iron Fittings, three (3) inch through forty-eight (48) inch, for Water and 
Other Liquids, ASA A21.10 (AWWA C110). 
 
Both long body and short body wye ductile iron fittings are acceptable for Poly (Vinyl Chloride) 
Pressure Pipe installations where there is less than 8 feet of horizontal separation from water main 
measured from the center of each pipe. AWWA C900 fittings are acceptable if the horizontal 
separation between sewer and water is over eight (8) ft. The entire sewer main (SAS to SAS) shall 
have the same type of wye fitting. 
 
503.2(e) Reinforced Concrete Pipe. 

The pipe, fittings, and accessories, labeled as “RCP” on the plans, shall be of reinforced concrete and 
shall conform to the requirements of the Specification for Reinforced Concrete Culvert, Storm Drain, 
and Sewer Pipe, ASTM C 76. Unless otherwise specified, sewer pipe shall be Class III (ASTM C 
76). 
 
Joints for sanitary sewer pipe shall be designed for the use of confined “O”-ring type rubber gaskets. 
 
503.2(f) Sanitary Lateral Electronic Markers. 

Effective Dec. 31, 2006, Act 425, Chapter 182.0175 (2r) of the Wisconsin State Statutes requires that 
all non-metallic building sewers (including sanitary laterals, private sanitary sewers and storm sewer 
laterals) installed within the City Right of Way, shall be accompanied by a means of locating the 
newly installed underground pipe. Sewer mains that have manhole or inlet structures on both ends 
within the City Right of Way are considered exempt from this legislation.  
 
The City of Madison has selected a marker system that includes the installation of extended range 
ball markers over the sanitary sewer facilities, which after construction provide a signal that can be 
located by the city’s utility locator after construction is complete. 
 
The 3M ScotchMark Electronic Ball Marker System Extended Range Marker (model #1404-XR) 
http://solutions.3m.com/wps/portal/3M/en_US/Locating-Marking-NA/Home/Product-Catalog/~/3M-
EMS-4-Extended-Range-5-Ball-Marker-Wastewater-1404-XR?N=3293951336+4294891068&rt=d 

http://solutions.3m.com/wps/portal/3M/en_US/Locating-Marking-NA/Home/Product-Catalog/%7E/3M-EMS-4-Extended-Range-5-Ball-Marker-Wastewater-1404-XR?N=3293951336+4294891068&rt=d
http://solutions.3m.com/wps/portal/3M/en_US/Locating-Marking-NA/Home/Product-Catalog/%7E/3M-EMS-4-Extended-Range-5-Ball-Marker-Wastewater-1404-XR?N=3293951336+4294891068&rt=d


Part V - Sewers and Sewer Structures 

Iss. 01/18/2022-Part5.doc 25 

shall be considered an acceptable marker device for this specification. If an alternate equivalent 
marker is selected, contractor shall provide specifications and data sheets of the selected device to 
City Engineering prior construction in order for the City to confirm that the proposed marker device 
is compatible with the City’s marking equipment.  
 
Markers shall be installed per manufacturer’s written instruction. Electronic marker balls shall be 
installed in the trench directly above the sewer pipe. The key constraint is the maximum depth of the 
marker. The signal range of the 3M™ Electronic Marker System (EMS) 4” EXTENDED RANGE 5’ 
BALL MARKER - WASTEWATER (MODEL 1404-XR) is 5 feet. However, electronic marker balls 
shall be installed at 4 feet from finished grade. 
 
The City shall provide the Contractor with the required number of electronic markers for City bid 
public works contracts. The Contractor shall be responsible for picking up the markers at the 
Engineering Service Building, 1600 Emil Street in Madison, Wisconsin. 
 
Upon completion, the City will test each electronic marker to confirm that it is installed and 
functioning properly. If it is determined that the marker has not been installed correctly and/or is not 
functioning properly, the Contractor shall be responsible for all work associated with the installation 
of a properly functioning marker. This work shall be done with the approval of the Construction 
Engineer and with no additional reimbursement to the Contractor. 
 
503.2(g) Sanitary Sewer Force Main Location. 

Effective Dec. 31, 2006, Act 425, Chapter 182.0715(2r) of the Wisconsin State Statutes requires that 
all non-metallic building sewers (including sanitary laterals, private sanitary sewers and storm sewer 
laterals) installed within the City Right of Way, shall be accompanied by a means of locating the 
newly installed underground pipe. All new force mains (pressure sewer systems) installations shall 
be in accompanied by a location system which shall consist of marker balls on a fixed horizontal 
location schedule per the below requirements. 
 
503.3 Construction Methods. 

503.3(a) General. 

Whenever shown on the plan, or directed by the Engineer, the Contractor shall install sanitary sewer 
main, laterals, build wyes into the sanitary sewer mains for the installation of sanitary sewer lateral 
connections, and set risers into wyes. 
 
503.3(b) Laying Pipe. 

The pipe, fittings and accessories shall be of the size, class, type, and design; and shall be laid at the 
locations and to the required lines and grades; all as shown on the plans, required by the contract, or 
directed by the Engineer. Wherever the word “pipe” appears in this Subsection, it shall be understood 
to include pipe, fittings, and accessories. 
 
The proper installations of structures and fittings, whose locations are shown on the plans and laid 
out by the Engineer shall be accomplished by the use of random lengths of pipe furnished by the 
Contractor. All field cuts of all types of pipe, except reinforced concrete pipe, shall be made with an 
approved mechanical pipe cutter or with a power saw in order to make a straight, true cut without 
chipping and cracking the pipe. In the event the Contractor is unable to obtain a certain size pipe, as 
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specified on the plans or in the contract, the Contractor shall promptly inform the Engineer, and with 
the approval of the Engineer, the Contractor will be allowed to furnish and install a larger size pipe. 
In such case, the additional cost resulting from such substitution shall be at the Contractor’s expense 
and no adjustment in compensation will be allowed. 
 
A flexible watertight connections shall be used for plastic sewer pipe connections to structures as 
detailed in Standard Detail Drawing 5.7.31, Flexible Pipe to SAS Connector. For concrete pipe 
connections, a mechanical vibrator shall be used during placement of the concrete collar to assure 
complete exterior seal of concrete pipes to the new structure. 
 
The laying of pipes in finished trenches shall commence at the lowest point and shall proceed 
towards the upper end, and the pipe shall be laid so that the spigot or tongue ends point in the 
direction of flow. 
 
Jointing surfaces shall be carefully cleaned before pipes are lowered into trenches. The pipes shall be 
lowered so as to avoid unnecessary handling in the trench. Each section shall have a firm bearing 
throughout its length and shall be true to the line and grade required. 
 
The method of shoving or pulling the pipes together shall be such that there will be no injury to the 
pipes, and the joints will be properly adjusted and will not be excessively large. The pipes shall be 
fitted and matched so that when set firmly to line and grade they will form a sewer with a smooth and 
uniform invert. 
 
After the pipe is installed, lift holes shall be sealed with suitable concrete or other approved plugs. 
 
The pipe shall not be laid within ten (10) feet of the excavating nor within forty (40) feet of blasting 
operations. The pipe shall not be laid in water or on frozen trench bottoms, or when, in the opinion of 
the Engineer, the trench conditions or weather are unsuitable for the proper performance of the work. 
 
No length of pipe shall be laid until the previously laid length of pipe has been sufficiently backfilled 
to hold it securely in place during the jointing operation. If, in making a joint, any previously laid 
pipe is disturbed, such pipe shall be removed and relaid. Adequate backfill shall be placed on the 
pipe to prevent floating. Any pipe which has been floated shall be removed and relaid at the expense 
of the Contractor. 
 
The Contractor shall furnish suitable lifting and handling devices designed to distribute the weight of 
the pipe over the length of the pipe and prevent high stresses over small areas. 
 
All water must be kept out of the bell hole of the pipe until the joint is completed and water shall not 
be allowed to rise in or about the pipe until the trench is filled at least one (1) foot above the top of 
the pipe. 
 
Before leaving the work for the night, or during a storm, or for any reason, care must be taken that 
the unfinished end of the sewer is securely closed with a tightly fitting plug. Any earth or other 
materials that may find entrance into the sewer shall be removed by the Contractor at no additional 
cost to the City. 
 
503.3(c) Sanitary Sewer Laterals. 

1. General. 
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Installation of sanitary sewer laterals shall comply with all the requirements set forth herein for the 
installation of the sewer main, including excavation, backfilling, bedding, laying and jointing pipe. 
Sanitary sewer laterals shall be laid with a maximum grade of one-half (1/2) inch per foot and a 
minimum grade of one-fourth (1/4) inch per foot. Unless otherwise specified, sanitary sewer laterals 
shall be of the same material as the sewer main pipe. Where laterals are to be connected to risers the 
Contractor shall furnish and install the required fittings. 
 
The typical locations of sanitary sewer laterals to be installed in new developments are detailed in 
Standard Detail Drawing 5.3.2, Location of Sanitary Laterals. A separate sanitary sewer lateral shall 
be installed between the public sewer main and the property line to each unit of a split two-family 
dwelling (i.e., duplex unit). 
 
For reconstruction of existing sanitary sewer, the connection of a lateral to a new structure shall be 
completed under bid item Sanitary Tap and to a new main under bid item Reconnect or Reconnect – 
Pressure Pipe. For those laterals to be reconnected to a main, the first five (5) feet of the lateral and 
backfill from the main shall be included in the bid item Reconnect or Reconnect – Pressure Pipe and 
shall not be included in this item. The trench shall be backfilled with select backfill and shall be 
completed under Select Backfill for Sewers. 
 
For laterals that are in close proximity to terrace trees (as determined by the Engineer), the situation 
shall be reviewed on a case by case basis by the Engineer and the City Forester. The Contractor shall 
use construction methods and equipment to minimize tree damage as directed by the Engineer and in 
accordance with section 107.13 Tree Protection Specification. In extreme cases the Engineer may 
elect to terminate lateral installation prior to conflict with the tree. 
 
The estimated location of the laterals will be marked by the City of Madison on the sidewalk; 
however, Contractors are encouraged to start at the sanitary main. If the Contractor elects to start at 
the property line, it shall be at their own risk. No Utility Line Openings will be granted for the 
inability to locate the lateral at the property line. 
 
Prior to the abandonment of any lateral, the Contractor shall definitively prove to the satisfaction of 
the Construction Engineer that the lateral is not currently in use and has no potential future use. The 
state of the lateral shall be determined by dye testing, the use of a push camera, the use of Sonde 
equipment, or other equipment that will determine where the lateral terminates. Lamping the lateral 
will only be an acceptable method if a cap or plug is visible.  
 
2. Size. 
 
When the lateral size is not specified, the following guidelines shall be used: 
 
• For the installation of new lateral in the public right-of-way, unless otherwise specified in the 

plans or directed by the Engineer, the size of a newly constructed sanitary sewer lateral to be 
installed between the public sanitary sewer main and the property line shall be four (4) inches 
in diameter. The Engineer may require the size of the lateral to be six (6) inches or greater 
depending on the lot size or proposed land use. 

 
• For the reconstruction, repair or replacement of sanitary sewer laterals in the public right-of-

way, unless otherwise specified in the plans, when a portion of a sanitary sewer lateral in the 
public right-of-way is to reconstructed, repaired or replaced, the inside diameter of the new 
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lateral to be installed shall match that of the lateral which is being replaced. For purposes of 
this requirement, all five (5) inch laterals shall be considered to be six (6) inches in diameter. 
It shall not be permissible, in any event, to decrease the diameter of a sanitary sewer lateral in 
the direction of flow. 

 
3. Alignment. 
 
Where a sanitary sewer lateral is being relaid in the public right-of-way and bends are required to 
reconnect the new lateral to the ends of the existing lateral or sewer main, the Contractor may use 
standard Poly (Vinyl Chloride) (PVC) bends that provide a change in the direction of flow of 22.5 
degrees or less. Bends placed in a lateral shall be separated by straight pieces of pipe such that any 
two bends are separated by a distance of two (2) feet or more, measured from the center of each 
bend. The use of 45 degree bends shall be allowed only in connecting to a 45 degree wye at the sewer 
main in order to orient the lateral perpendicular to the sewer main. 
 
4. Couplings. 
 
Where a lateral is being relaid in the public right-of-way and connected to pipes of differing 
materials and/or sizes, couplings (SDD 5.3.3) shall be used. The couplings to be used shall provide 
for a tight fit around the outside diameter of each pipe and shall be securely fastened with two 
stainless steel clamps at each pipe end. Couplings which reduce the pipe cross sectional area in the 
direction of the flow shall not be allowed. 
 
5. Reconnect or Reconnect – Pressure Pipe. 
 
Reconnect shall include reconstructing sanitary sewer lateral connections that shall be reconnected to 
the sanitary sewer main. This item shall include necessary fittings and pipe, 4” or larger, for the 
connection of the lateral and shall not exceed a length of five (5) feet. All new laterals shall be a 
minimum of four (4) inches in diameter. Under no circumstances shall the new lateral be smaller than 
the existing. Plugging the existing lateral, select backfill and bedding required for the reconnection 
are included in this item. Sewer laterals that are to be reconnected to new sewer access structures 
shall be completed as a Sanitary Tap as specified in Subsection 507.3(d) – Sewer Connections. The 
Contractor shall be responsible for maintaining the normal flow of wastewater during reconnection of 
the laterals. 
 
6. Sanitary Lateral Electronic Markers. 
 
Each sanitary lateral shall have a minimum of 2 electronic markers: one shall be located above the 
wye on the sewer main and one shall be located above the lateral at the property line. Additional 
markers shall be placed at each change in horizontal direction.  
 
Sewer access structures are required on the City’s sanitary sewer main on every instance that a lateral 
diameter is 8” or larger or if the proposed lateral size is of equal or larger size than the City’s sanitary 
sewer main. 
 
503.3(d) Sanitary Sewer Wyes. 

Unless otherwise specified, the openings in the wyes for lateral connections and riser pipes shall be 
of the same size as the sanitary sewer lateral to be installed. In the event that a sanitary sewer lateral 
is not being installed coincident with the wye, the size of the wye shall meet the sizing requirements 
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set forth for sanitary sewer laterals in Subsection 503.3(c) - Sanitary Sewer Laterals of these 
Specifications. 
 
All wyes shall be of the same material as the sewer main unless pressure sewer main (AWWA C900 
Class 150 DR 18) is being installed with less than 8 feet of horizontal separation from water main 
shall require Ductile Iron wye fittings per section 503.2(d) Poly (Vinyl Chloride) Pressure Pipe. 
When the sewer main is constructed of Poly (Vinyl Chloride) (PVC) sewer pipe, the wyes shall be 
injection molded Poly (Vinyl Chloride) (PVC) wyes installed along with the sewer main 
construction. At the discretion of the Engineer, the use of saddle type wyes installed along with the 
sewer lateral construction may be permitted when the sewer main is constructed of Poly (Vinyl 
Chloride) (PVC) sewer pipe. All saddle type wyes for Poly (Vinyl Chloride) (PVC) sewer pipe 
installations shall be manufacturer’s approved and shall be attached to the sewer main with a rubber 
gasket, solvent cement and two stainless steel clamps. 
 
Under certain conditions, at the discretion of the Engineer the connection of a new PVC lateral to an 
existing vitrified pipe may be allowed.  In that circumstance it is expected that the Contractor shall 
make the connection to the clay pipe with a sawed/cored connection. Under NO CIRCUMSTANCES 
shall a hammer tap be allowed on these connections. 
 
Wye openings, except those that are to be used for riser connections, shall be closed watertight with 
covers of the same material as the wye, well cemented in. When wyes are set in concrete encased 
pipe lines, their locations shall be marked by iron rods set in the concrete so that the rods shall 
project at least six (6) inches above the top of the encasement. 
 
503.3(e) Sanitary Sewer Risers. 

The top of riser pipes shall be brought to a point between nine (9) and ten (10) feet below the 
proposed finished street grade. The method as shown on Standard Detail Drawing 5.3.1, Riser Detail 
shall be indicated on the plans or by the engineer. 
 
Unless otherwise specified, the riser pipes shall be of the same size and material as the sanitary sewer 
lateral to be installed. In the event that a sanitary sewer lateral is not being installed coincident with 
the riser pipe, the size of the riser pipe shall meet the sizing requirements set forth for sanitary sewer 
laterals in Subsection 503.3(c) - Sanitary Sewer Laterals of these Specifications. 
 
For those instances in which a sanitary lateral is not being installed coincident with the riser pipe, a 
vertical reinforcing rod, one-half (1/2) inch in diameter, shall be strapped to the riser pipe and 
extended to within eighteen (18) inches of the proposed finished street grade for the case of future 
location by the City. In backfilling the trench, special care must be used at the location of riser pipes 
to tamp the backfill material about the entire length of the risers in such a way as to maintain them in 
a vertical position and not to disturb them. 
 
503.3(f) Joints. 

1. New Pipe to New Pipe. 
 
Jointing materials shall conform to the requirements specified in Section 503.2 – Materials of these 
Specifications, for the type of pipe being installed. 
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Joints shall not be made until the pipe is in the trench and set to true line and grade. Lengths of pipe 
which are joined together outside of the trench shall be removed from the project immediately. 
 
Prior to making joints, the jointing surfaces shall be inspected for chips, cracks, or other defects in 
the joints and jointing materials. The jointing surfaces shall be carefully cleaned and lubricated with 
a vegetable lubricant or a lubricating adhesive. Lubricant shall be applied to both the bell and spigot 
surfaces of the joint. The lubricant shall be that recommended by the gasket manufacturer for the 
particular type of gasket being installed. 
 
Care shall be taken when shoving or pulling the pipes together in order not to damage the pipe or the 
joints and jointing materials. The pipes shall be in proper alignment and to the proper grade prior to 
applying the pressure necessary to make the joint. 
 
Rubber gaskets for reinforced concrete storm sewer pipe shall be assembled as follows: 
 
1. When air temperature is below 32°F, gaskets shall be applied one and one-half (1-1/2) hours 

before installation of the pipe. 
 

2. When air temperature is above 32°F, gaskets shall be applied fifteen (15) minutes before 
installation of the pipe. 

 
The temperature referred to pertains to the prevailing air temperature at the point of application of the 
gaskets. This shall be taken to mean the air temperature, either indoor or outdoor, at the time and 
place the gaskets and cement are being applied to the pipe. It does not refer to the temperature in the 
trench, or of the bonding cement, or of the pipe. 
 
In making mechanical joints, the bolts shall be installed with the heads in reverse direction. The nuts 
shall be turned on only as far as they can be by using the wrench with one hand, with no extensions 
on the wrench to give greater leverage. Care shall be taken not to over-tighten the bolts. The bolts 
shall be tightened equally and diametrically in order to apply the proper pressure on the gasket and 
joint. 
 
2. New Pipe to Existing Pipe. 
 
A coupling shall be required at the junction of a new pipe to an existing pipe as specified on the plan 
set or as required in the field by the Engineer. It is expected that the Contractor shall saw cut the 
existing main at the location shown to accommodate a clean joint for the installation of the 
compression couplings. If the Contractor for his/her convenience deems it more suitable to remove 
the existing pipe to a full joint, the additional pipe required to connect the new pipe is to be the 
Contractors responsibility and shall not be compensated. The coupling shall be placed as shown on 
the plan or as directed by the Engineer and shall be constructed per Standard Detail Drawing 5.3.3, 
Coupling Details. 
 
503.3(g) Wastewater Control. 

Wastewater Control shall include all equipment, labor, materials, coordination, and incidentals 
required to control or divert, to the Engineer’s satisfaction, sanitary sewer flows during 
reconstruction of the sanitary sewer. This shall include pumps with adequate capacity of 100 g.p.m. 
and all associated equipment required to maintain a functioning sanitary sewer system during 
construction. At no time shall the normal flow of wastewater in sanitary sewer service laterals be 
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disrupted without prior approval from the Engineer. This condition shall also hold at the time of 
connection of an existing lateral to the new sewer main. 
 
If the Contractor elects to use bypass pumping as a means of wastewater control, the methods, 
equipment, type of hose, etc. shall be subject to approval by the Engineer. Hoses crossing streets, 
driveways, parking areas, etc., are to be ramped over to prevent damage to hoses. Spillage of 
wastewater is to be contained within the trenches and disposed of downstream to previously installed 
sewer piping. No spillage of wastewater to adjacent streets, lawns, etc. shall be tolerated. If any such 
spillage should occur, all construction operations shall cease. Cleanup shall commence immediately 
and be completed to the satisfaction of the Engineer prior to the resumption of any construction 
operations. 
 
503.3(h) Sanitary Sewer Force Main Tracer Location. 

All new sanitary sewer force mains (pressure sewer mains) shall have marker balls (to be provided 
by the City) installed in accordance with the following. 
 
The marker balls shall be installed on a maximum of 25 feet increments and at all horizontal bends in 
the pipe, and at all air vents or other structures installed on the line. 
 
503.4 Measurement and Payment. 

503.4(a) Sanitary Sewer Pipes. 

Sanitary sewer pipes shall be measured to the nearest whole foot of each of the various types, classes 
and sizes of pipe installed at the various depths, measured along the centerline of the pipe center to 
center of junctions and fittings. The quantity to be paid for includes construction through sewer 
access structures, from center of sewer access structure casting to center of sewer access structure 
casting. Main extensions continuing through sewer access structures shall be measured from center 
of sewer access structure casting to the end of pipe. There shall be no deductions from the measured 
lengths for wye installations. 
 
The contract price shall include furnishing all materials, including wyes, necessary to perform the 
work; excavation of the trench, except tunneling and jacking; installation and removal of sheeting 
and bracing; disposal of surplus material from the trench; backfilling the trench and compaction of 
the backfill material; embankment over the sewer using surplus material from the excavation of the 
trench; bedding the pipe; laying the pipe and installing the fittings and accessories; jointing and 
sealing of joints in pipe, fittings and accessories; encasement, where specified; connections to new 
structures; cleaning out the sewer; restoring the site; and all other work incidental to the installation 
of sanitary sewers. 
 
503.4(b) Sanitary Sewer Laterals. 

1. Laterals. 
 
Sanitary sewer laterals shall be measured by length in feet of each of the various types, classes and 
sizes of pipe installed, measured along the centerline of the pipe from the wye opening to the end of 
the lateral pipe, or from the top of the riser to the end of the lateral pipe, whichever the case may be. 
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The contract price shall include furnishing all materials, including required fittings where laterals are 
connected to risers, necessary to perform the work; excavation of the trench; installation and removal 
of sheeting and bracing; backfilling the trench; and compaction of the backfill material; bedding the 
pipe; laying the pipe and installing the fittings; jointing and sealing of joints in pipe and fittings; 
encasement, where specified; cleaning out the lateral; restoring the site; and all other work incidental 
to the installation of sanitary sewer laterals. 
 
Where the water service is installed in the same trench as the sanitary sewer lateral, the Contractor 
shall backfill the sanitary sewer lateral trench to the proper elevation for the installation of the water 
service; after installation of the water service, the Contractor shall complete the backfilling of the 
trench, all at no extra cost to the City. The labor, materials and tools necessary to make the taps, lay 
the water services and set the valve boxes shall be furnished by either the Water Utility or the 
Contractor, as specified in the contract. 
 
2. Reconnect. 
 
Reconnect shall be measured and paid as each reconstruction is completed and accepted and shall 
include necessary fittings and PVC pipe, 4” or larger, for the connection of the lateral and shall not 
exceed a length of five (5) feet. If the lateral replacement exceeds a length of five (5) feet, the 
quantity of pipe in excess of five (5) feet shall be paid for under the corresponding sanitary sewer 
lateral bid item. 
 
3. Sanitary Lateral Electronic Markers. 
 
Sanitary Lateral Electronic Markers shall be measured by each properly installed and functioning 
marker. No additional compensation will be provided for additional markers installed at the same 
location. The contract price shall be full payment for all work, materials (except electronic markers 
supplied by the City of Madison) and incidentals required to complete the work in accordance with 
the description. The Contractor shall be responsible for picking up the markers at the Engineering 
Service Building, 1600 Emil Street in Madison, Wisconsin. 
 
4. Sanitary Sewer Lateral - Resurfacing. 
 
Sanitary sewer laterals shall be measured and paid for as described above in section 503.4(b)(1) 
except that restoration (topsoil, seed and matting) shall be included in the contract price Bid Item 
50354 Sanitary Sewer Lateral - Resurfacing. 
 
5. Sanitary Sewer Lateral – Pressure Pipe. 
 
Sanitary sewer laterals shall be measured and paid for as described above in section 503.4(b)(1) 
except that the material shall conform to AWWA C900 Class 150 DR 18 pipe and shall be included 
in the contract price Bid Item 50355 Sanitary Sewer Lateral – Pressure Pipe. 
 
503.4(c) Sanitary Sewer Risers. 

1. Riser Detail. 
 

Measure and pay for Riser Detail per section 503.4(b). 
 
2. Alternate Method A & B. 
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Sanitary sewer risers shall be measured by length in vertical feet of each of the various types 
and sizes installed, measured from the invert of the sewer main to the top of the riser.  
 
The contract price shall include furnishing all materials, including fittings, necessary to 
perform the work; concrete encasement, including any additional excavation required; special 
backfilling precautions as specified; and all other work incidental to the installation of risers. 

 
503.4(d) Joints. 

All new pipe to new pipe joints shall be included in the sewer item as specified in Section 503.4 – 
Measurement and Payment. Compression Couplings required for new pipe to existing pipe joints 
shall be measured and paid as each completed unit as installed in the field. 
 
503.4(e) Wastewater Control. 

Wastewater control shall be measured and paid by the lump sum for the completed work. 
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ARTICLE 504 - STORM SEWER PIPES, APRON ENDWALLS AND 
OTHER STORM WATER CHANNELS 

504.1 Description. 

Unless otherwise shown on the plans or specified in the contract, the materials furnished and 
installed in the work shall conform to the requirements specified herein for the type and class of 
material named.  
 
Unless otherwise directed by the Engineer, all pipe and accessories shall be unloaded at the point of 
delivery, and hauled to and distributed at the site of the work by the Contractor. The materials shall at 
all times be handled with care to avoid damage. The material shall not be dropped or bumped against 
the ground, other pipe and accessories already on the ground, or any other object on the ground. 
 
The Contractor shall furnish random lengths of pipe for each contract as may be required for the 
proper placement of fittings or structures. The costs of random lengths of pipe shall be included in 
the contract unit prices for the respective sizes and types of pipe. 
 
Unless otherwise specified, references to various standard specifications and test methods shall be 
understood to mean the specification or test method which is current on the date of advertisement for 
bids. 
 
Other storm water channels include flumes and drainage ways. Flumes are further detailed in the 
Standard Detail Drawings. Drainage ways consist of small ditches to large scale greenways. 
Construction of drainage ways shall be done so in accordance with Article 200 – Earthwork. Typical 
greenway cross sections are included as Standard Detail Drawing 5.4.11, Typical Greenway Section 
(Grassed-flowline) and Standard Detail Drawing 5.4.12, Typical Greenway Section (Stabilized-
flowline). 
 
504.2 Materials. 

There shall be four types of storm sewer pipe. The type and location of each pipe type to be used 
shall be called for by the engineer on the plan set. The pipe types shall be as follows: 
 
Type I: Reinforced Concrete Pipe 

When a material type is specified or called out as a “Type I” or “RCP” on plans and specifications, 
the pipe supplied shall be of a type of pipe as follows: 
 
Reinforced concrete pipe, fittings, and accessories, labeled as “RCP” on the plans, shall conform to 
the requirements of the Specification for Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe, 
ASTM C 76. Reinforced concrete elliptical pipe, fittings and accessories, labeled as “HERCP” on the 
plans, shall conform to the requirements of the Specification for Reinforced Concrete Elliptical 
Culvert, Storm Drain, and Sewer Pipe, ASTM C 507. Unless otherwise specified, reinforced concrete 
culvert and storm drain shall be Class III (ASTM C 76) and reinforced concrete elliptical culvert and 
storm drain shall be Class HE-III (ASTM C 507). 
 
Joints for storm sewer pipe shall be designed for the use of rubber gaskets, flexible plastic gaskets, 
cold plastic sewer joint compound, external sealing bands, or a combination of the above. Unless 
otherwise specified, circular reinforced concrete pipe shall be installed with rubber gasket joints, 
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flexible plastic gaskets, cold plastic sewer joint compound, external sealing bands, or a combination 
of the above, at the Contractor’s option. 
 
Rubber gaskets shall conform to the requirements of the Specification for Joints for Circular 
Concrete Sewer and Culvert Pipe, Using Rubber Gaskets, ASTM C 443. Flexible plastic gaskets 
shall conform to the requirements of the Specification for Joints for Circular Concrete Sewer and 
Culvert Pipe Using Flexible Watertight Gaskets, Type B Flexible Plastic Gaskets, AASHTO M 198. 
Cold plastic sewer joint compound shall be SealTight Cold Plastic Sewer Joint Compound as 
manufactured by W.R. Meadows, Inc., or approved equal. External sealing bands shall be Mac Wrap 
External Joint Collars as manufactured by Mar- Mac Manufacturing Company, Inc., or approved 
equal. 
 
Where sections of Type I storm sewer are joined to apron endwalls external sealing bands shall be 
used on the endwall joint and the two joints closest to the endwall. Bands shall be Mac Wrap 
External Joint Collars as manufactured by Mar-Mac Manufacturing Company, Inc., or approved 
equal. Joint collar shall be installed per manufacturer’s recommendations. 
 
Type II: Pavement Storm 

Type I storm sewer shall be allowable for use as Type II storm sewer, but no additional payment 
shall be made by the City for Type I usage. 
 
Acceptable applications for usage of Type II storm sewer shall be in areas under pavement in the 
street where installation allows for a minimum of two (2) foot of cover from the top of the pipe to the 
top of the basecourse. The maximum allowable size is 36 inch. The Engineer shall specify all 
instances for usage of Type II storm sewer pipe on the plans and specifications. 
 
When a material type is specified or called out as “Type II” on plans and specifications, the pipe 
supplied shall be of a type of pipe as follows: 
 
Materials 

Type II Storm Sewer shall be Polypropylene compound for pipe and fittings. Pipe shall meet all the 
requirements of Standard Specification for Polypropylene Pipe, 300- to 1500-mm (12- to 60-in.) 
Diameter, AASHTO M330, Standard Specification for 12 to 60 in. [300 to 1500 mm] Polypropylene 
(PP) Dual Wall Pipe and Fittings for Non-Pressure Storm Sewer Applications, ASTM F2881, and 
Standard Specification for 6 to 60 in. [150 to 1500 mm] Polypropylene (PP) Corrugated Double and 
Triple Wall Pipe and Fittings for Non-Pressure Sanitary Sewer Applications, ASTM F2764/F2764M, 
for respective profiles and diameters. 
 
Production shall be from an impact modified, copolymer meeting the material requirements of 
AASHTO M330, Section 6 ASTM F2881, Section 6 and ASTM F2764, Section 5, for their 
respective profiles and diameters. Pipe shall have a smooth inner liner, and annular exterior 
corrugations for dual-wall profiles. Pipe shall have a smooth inner liner, annular corrugations, and a 
smooth outer liner for triple-wall profiles. The pipe shall have a minimum pipe stiffness of 46 psi. 
 
The pipe shall have watertight joints and shall meet a minimum 10.8 psi when tested in a laboratory 
in accordance with ASTM D3212. The pipe shall utilize a bell & spigot design with a gasket 
conforming to ASTM F477. Fittings supplied by the manufacturers other than the supplier of the pipe 
shall not be permitted without the approval of the Engineer. 
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Bedding material shall consist of angular crushed rock and shall conform to section 502.1(d) Bedding 
of Sewer Pipes. 
 
Installation 

Construction methods shall conform to section 504.3 of City of Madison Standard Specifications and 
in accordance with Standard Detail Drawing 5.2.1A. All bedding shall be installed per Standard 
Detail Drawing 5.2.1. Additionally, all Type II storm sewer shall be installed with adherence to all 
methods and recommendations in ASTM D2321-14. 
 
At the request of the Engineer, pipe 12-inches and larger shall be tested for acceptance with an 
approved go/no-go mandrel not less than thirty (30) days after the pipe has been installed, the backfill 
compacted, and other underground utilities within close proximity (such as water main) have been 
installed and backfilled but before paving is constructed. For acceptance, the mandrel must pass 
through the entire section between sewer access structures in one pass when pulled by hand without 
the use of excessive force. 
 
The Contractor shall supply a testing mandrel in conformance with the specifications of Standard 
Detail Drawing 5.1.1, Mandrel Detail, and the specifications of this section. The Contractor shall 
furnish the equipment and labor for making this acceptance test. The mandrel shall be of a shape 
similar to that of a true circle enabling the gauge to pass through a satisfactory pipeline with little or 
no resistance. The mandrel shall be of a design to prevent it from tipping from side to side and to 
prevent debris build-up from occurring between the channels of the adjacent fins or legs during 
operation. Each end of the core of the mandrel shall have fasteners to which the pulling cables can be 
attached. The mandrel shall have nine various sized fins or legs of appropriate dimensions for various 
diameter pipes. Each fin or leg shall have a permanent marking that states its designated pipe size 
and percent deflection allowable. The diameter of the mandrel shall be equal to ninety-two point five 
(92.5) percent of the base inside diameter of the pipe. The Contractor shall furnish the engineer a 
table showing the base inside diameter and the seven point five (7.5) percent deflection mandrel 
dimension for each pipe diameter called for in the plans. The base inside diameter shall be the 
minimum pipe inside diameter derived by subtracting the statistical tolerance package (defined 
below) from the pipe’s average inside diameter. 
 
For Type II, the following size, 9 point mandrels shall be used by the Contractor for testing: 
 

Nominal Size Mandrel Size  
12 inch Diameter 11.04 inches 
15 inch Diameter 13.80 inches 
18 inch Diameter 16.57 inches 
24 inch Diameter 22.08 inches 
30 inch Diameter 27.60 inches 
36 inch Diameter 33.12 inches 

 
Any section of completed pipe failing to pass this deflection test shall be replaced and retested at the 
Contractor’s expense. If base course, pavement, concrete, landscaping, seeding, matting, curb gutter, 
sidewalk, or driveways have been placed over the pipe, removal and replacement of those items shall 
also be done at the contractor’s expense. 
 



Part V - Sewers and Sewer Structures 

Iss. 01/18/2022-Part5.doc 37 

Joint Performance 

Pipe shall be joined with a gasketed integral bell & spigot joint meeting the requirements of ASTM 
F2764 or F2881, for their respective profiles and diameters. The pipe shall have watertight joints and 
shall meet a minimum 10.8 psi when tested in a laboratory in accordance with ASTM D3212. 
 
Gaskets shall conform to ASTM F477 and shall be installed by the pipe manufacturer and covered 
with a removable, protective wrap to ensure the gasket is free from debris. A joint lubricant available 
from the manufacturer shall be used on the gasket and bell during assembly. 
 
Joints shall have a reinforced bell with a polymer composite band installed by the manufacturer. 
 
Where Type II storm sewer is joined to Type I storm sewer External sealing bands shall be used. 
Bands shall be Mac Wrap External Joint Collars as manufactured by Mar-Mac Manufacturing 
Company, Inc., or approved equal. Joint collar shall be installed per manufacturer’s 
recommendations. 
 
Fittings 

Fittings shall conform to ASTM F2764, ASTM F2881 and AASHTO M330, for their respective 
profiles and diameters. Bell & spigot connections shall utilize a spun-on, welded or integral bell & 
spigot with gaskets meeting ASTM F477. Bell & spigot fittings joint shall meet the watertight joint 
performance requirements per ASTM D3212. Corrugated couplings shall be split collar, engaging at 
least 2 full corrugations. 
  
Type III: Storm Sewer Pipe 

When a material type is not specified and a pipe is called out as “Type III” or “Storm Sewer Pipe” on 
plans and specifications, the pipe supplied shall be of a type of pipe as follows excluding metal storm 
pipes. 
 
Acceptable applications for usage of Type III storm sewer shall be in turf areas, in terraces or under 
curb and only allowed in new subdivision construction unless specified otherwise by the Engineer. 
Installation shall allow for a minimum of two (2) foot of cover from the top of pipe to ground or from 
top of pipe to the top of basecourse if in the street. 
 
All pipe and fittings not covered by this specification shall be approved by the Engineer seven (7) 
days prior to the bid letting. 
 
At the request of the Engineer, pipe 12-inches and larger shall be tested for acceptance with an 
approved go/no-go mandrel not less than thirty (30) days after the pipe has been installed, the backfill 
compacted, and other underground utilities within close proximity (such as water main) have been 
installed and backfilled but before paving is constructed. For acceptance, the mandrel must pass 
through the entire section between sewer access structures in one pass when pulled by hand without 
the use of excessive force. 
 
The Contractor shall supply a testing mandrel in conformance with the specifications of Standard 
Detail Drawing 5.1.1, Mandrel Detail, and the specifications of this section. The Contractor shall 
furnish the equipment and labor for making this acceptance test. The mandrel shall be of a shape 
similar to that of a true circle enabling the gauge to pass through a satisfactory pipeline with little or 
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no resistance. The mandrel shall be of a design to prevent it from tipping from side to side and to 
prevent debris build-up from occurring between the channels of the adjacent fins or legs during 
operation. Each end of the core of the mandrel shall have fasteners to which the pulling cables can be 
attached. The mandrel shall have nine various sized fins or legs of appropriate dimensions for various 
diameter pipes. Each fin or leg shall have a permanent marking that states its designated pipe size 
and percent deflection allowable. The diameter of the mandrel shall be equal to ninety-two point five 
(92.5) percent of the base inside diameter of the pipe. The Contractor shall furnish the engineer a 
table showing the base inside diameter and the five (5) percent deflection mandrel dimension for 
each pipe diameter called for in the plans. The base inside diameter shall be the minimum pipe inside 
diameter derived by subtracting the statistical tolerance package (defined below) from the pipe’s 
average inside diameter. 
 
For non RCP Type III storm sewer pipe, the following size, 9 point mandrels shall be used by the 
Contractor for testing: 
 

Nominal Size Mandrel Size  
12 inch Diameter 11.04 inches 
15 inch Diameter 13.80 inches 
18 inch Diameter 16.57 inches 
24 inch Diameter 22.08 inches 

 
Any section of completed pipe failing to pass this deflection test shall be replaced and retested at the 
Contractor’s expense. If base course, pavement, concrete, landscaping, seeding, matting, curb gutter, 
sidewalk, or driveways have been placed over the pipe, removal and replacement of those items shall 
also be done at the contractor’s expense. 
 
504.2(a) Reinforced Concrete Pipe. 

Reinforced concrete pipe, fittings, and accessories, labeled as “RCP” on the plans, shall conform to 
the requirements of the Specification for Reinforced Concrete Culvert, Storm Drain, and Sewer Pipe, 
ASTM C 76. Reinforced concrete elliptical pipe, fittings and accessories, labeled as “HERCP” on the 
plans, shall conform to the requirements of the Specification for Reinforced Concrete Elliptical 
Culvert, Storm Drain, and Sewer Pipe, ASTM C 507. Unless otherwise specified, reinforced concrete 
culvert and storm drain shall be Class III (ASTM C 76) and reinforced concrete elliptical culvert and 
storm drain shall be Class HE-III (ASTM C 507). 
 
Joints for storm sewer pipe shall be designed for the use of rubber gaskets, flexible plastic gaskets, 
cold plastic sewer joint compound, external sealing bands, or a combination of the above. Unless 
otherwise specified, circular reinforced concrete pipe shall be installed with rubber gasket joints, 
flexible plastic gaskets, cold plastic sewer joint compound, external sealing bands, or a combination 
of the above, at the Contractor’s option. 
 
Rubber gaskets shall conform to the requirements of the Specification for Joints for Circular 
Concrete Sewer and Culvert Pipe, Using Rubber Gaskets, ASTM C 443. Flexible plastic gaskets 
shall conform to the requirements of the Specification for Joints for Circular Concrete Sewer and 
Culvert Pipe Using Flexible Watertight Gaskets, Type B Flexible Plastic Gaskets, AASHTO M 198. 
Cold plastic sewer joint compound shall be SealTight Cold Plastic Sewer Joint Compound as 
manufactured by W.R. Meadows, Inc., or approved equal. External sealing bands shall be Mac Wrap 
External Joint Collars as manufactured by Mar-Mac Manufacturing Company, Inc., or approved 
equal. 
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504.2(b) Corrugated Polyethylene with Smooth Inner Liner Pipe. 

High density polyethylene corrugated exterior/smooth interior pipe shall conform to the 
specifications in this Subsection. Four- through ten-inch diameters shall meet all the requirements of 
Specification for Corrugated Polyethylene Drainage Tubing, 3- to 10-Inch Diameter, AASHTO 
M252, Type S, with the addition that the pipe have a smooth interior liner. 12 to 60 inch diameters 
shall conform to ASTM F2306. The pipe shall consist of a corrugated exterior and an essentially 
smooth interior wall. 
 
Pipe joints shall meet ASTM F2306 as water tight. Water tight joints shall meet a 10.8 psi laboratory 
test per ASTM D 3212 and utilize a bell and spigot design with a gasket meeting ASTM F477. 
 
Fittings supplied by the manufacturers other than the supplier of the pipe shall not be permitted 
without the approval of the Engineer. 
 
504.2(c) Corrugated Polyvinyl Chloride Pipe. 

The thermoplastic material shall be a rigid PVC (polyvinyl chloride) plastic and shall meet or exceed 
the Specifications for Rigid Poly (Vinyl Chloride) (PVC) Compounds and Chlorinated Poly(Vinyl 
Chloride) (CPVC) Compounds, ASTM D1784, for a minimum cell classification of 12454B or 
1245C. The fittings shall be made of PVC plastic having a cell classification of 12454B, 1245C, or 
13343C as defined in ASTM D1784. 
 
Gasketed pipe joints shall show no leakage when tested in accordance with ASTM D3212. 
Elastomeric seals (gaskets) shall meet the requirements of ASTM Specification F477. Joints shall 
meet soil tightness requirements of AASHTO 26.4.2.4(e). 
 
PVC sewer pipe shall be manufactured per Specifications for Poly (Vinyl Chloride) (PVC) 
Corrugated Sewer Pipe with a Smooth Interior and Fittings, ASTM F949-93A with a minimum pipe 
stiffness (tested in accordance with ASTM D2412) of 50 psi. There shall be no evidence of splitting, 
cracking, or breaking when pipe is tested in accordance with ASTM D2412 at 60 percent flattening. 
Pipe dimensions shall meet the requirements given in ASTM F949-93a when measured in 
accordance with ASTM D2122. 
 
504.2(d) Annular Corrugated Profile Wall Polyethylene Pipe. 

High Density Polyethylene corrugated exterior/smooth interior pipe shall conform to the 
specifications in this Subsection. 2 to 60 inch diameters shall conform to ASTM F2648/ F2648M. 
The pipe shall consist of a corrugated exterior and an essentially smooth interior wall. Pipe joints 
shall meet ASTM F2648 as water tight. Watertight joints shall meet a 10.8 psi laboratory test per 
ASTM D 3212 and utilize a bell and spigot design with a gasket meeting ASTM F477. Fittings 
supplied by the manufacturers other than the supplier of the pipe shall not be permitted without the 
approval of the Engineer. 
 
504.2(e) Polypropylene Pipe. 

Pipe shall meet all the requirements of Standard Specification for Polypropylene Pipe, 300- to 1500-
mm (12- to 60-in.) Diameter, AASHTO M330, Standard Specification for 12 to 60 in. [300 to 1500 
mm] Polypropylene (PP) Dual Wall Pipe and Fittings for Non-Pressure Storm Sewer Applications, 
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ASTM F2881, and Standard Specification for 6 to 60 in. [150 to 1500 mm] Polypropylene (PP) 
Corrugated Double and Triple Wall Pipe and Fittings for Non-Pressure Sanitary Sewer Applications, 
ASTM F2764/F2764M, for respective profiles and diameters. 
 
Production shall be from an impact modified, copolymer meeting the material requirements of 
AASHTO M330, Section 6 ASTM F2881, Section 6 and ASTM F2764, Section 5, for their 
respective profiles and diameters. Pipe shall have a smooth inner liner, and annular exterior 
corrugations for dual-wall profiles. Pipe shall have a smooth inner liner, annular corrugations, and a 
smooth outer liner for triple-wall profiles. The pipe shall have a minimum pipe stiffness of 46 psi. 
 
The pipe shall have watertight joints and shall meet a minimum 10.8 psi when tested in a laboratory 
in accordance with ASTM D3212. The pipe shall utilize a bell & spigot design with a gasket 
conforming to ASTM F477. Fittings supplied by the manufacturers other than the supplier of the pipe 
shall not be permitted without the approval of the Engineer. 
 
504.2(f) Poly (Vinyl Chloride) Pressure Pipe. 

Pressure Pipe shall conform to the requirements of American Water Works Association (AWWA) 
C905 Standard for Poly (Vinyl Chloride) (PVC) Pressure Pipe and Fabricated Fittings, four (4) 
inches through twelve (12) inches, for Water Distribution, Pressure Class 150 (DR18), AWWA 
C900. The joints shall be integral bell with elastomeric gaskets, or couplings with elastomeric 
gaskets. 
 
The fittings for PVC pressure pipe shall conform to the requirements of American National Standard 
for Ductile-Iron and Gray-Iron Fittings, three (3) inch through forty-eight (48) inch, for Water and 
Other Liquids, ASA A21.10 (AWWA C110). 
 
Both long body and short body wye ductile iron fittings are acceptable for Poly (Vinyl Chloride) 
Pressure Pipe installations where there is less than 8 feet of horizontal separation from water main 
measured from the center of each pipe. AWWA C900 fittings are acceptable if the horizontal 
separation between sewer and water is over eight (8) ft. The entire sewer main (SAS to SAS) shall 
have the same type of wye fitting. 
 
504.2(g) Solid-Wall Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings. 

Solid-Wall Poly (Vinyl Chloride) (PVC) sewer pipe and fittings, labeled as “PVC” on the plans, shall 
conform to the requirements of the Specification for Type PSM Poly (Vinyl Chloride) (PVC) Sewer 
Pipe and Fittings, ASTM D 3034 for SDR-26. Joints shall be elastomeric or solvent cement and shall 
be made as recommended by the manufacturer. 
 
Fittings supplied by manufacturers other than the supplier of the pipe shall not be permitted without 
the approval of the Engineer. 
 
504.2(h) Storm Sewer Wyes, Tees, Angle-Sections, and Other Special Precast Sections. 

Whenever shown on the plans, or directed by the Engineer, the Contractor shall furnish and install 
elbows, tees, wyes, reducers, or other prefabricated fittings for reinforced concrete pipe or corrugated 
metal pipe sewer installation. Fittings shall conform to Subsection 504.2(a) - Reinforced Concrete 
Pipe and Subsection 504.2(e) - Corrugated Metal Pipe. Elbows shall be fabricated to a tolerance of 
five (5) degrees, plus or minus of the angle of intersection (I) shown on the plans. 
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504.2(i) Concrete Apron Endwalls. 

Concrete Apron Endwalls for sewers, labeled as “RCP AE” on the plans, shall be manufactured with 
reinforcement and concrete conforming to the pertinent requirements for Class II, Wall B, reinforced 
concrete pipe as specified in the Specification for Reinforced Concrete Culvert, Storm Drain, and 
Sewer Pipe, ASTM C 76. Concrete Apron Endwalls for concrete elliptical pipe sewers, labeled as 
“HERCP AE” on the plans, shall be manufactured with reinforcement and concrete conforming to 
the pertinent requirements for Class HE-III reinforced concrete elliptical pipe as specified in the 
Specification for Reinforced Concrete Elliptical Culvert, Storm Drain, and Sewer Pipe, ASTM C 
507. Where called for specifically in the Storm Sewer Chart the apron endwall shall include 
construction of a cutoff wall in accord with Standard Detail Drawing 5.4.4.  
 
Apron endwalls shall be in accordance with the designs, dimensions, and details shown on the 
Standard Detail Drawing 5.4.1, Apron Endwalls for Pipes and Pipe Arches. 
 
504.2(j) Metal Apron Endwalls for Corrugated Metal Pipe and Pipe-Arches. 

Metal apron endwalls for corrugated metal pipe and pipe-arches shall be manufactured in accordance 
with the pertinent requirements specified in Subsection 504.2(p) - Corrugated Metal Pipe of these 
Specifications. Apron endwalls shall be in accordance with the designs, dimensions, and details 
shown on the Standard Detail Drawing 5.4.1, Apron Endwalls for Pipes and Pipe Arches. 
 
504.2(k) Joint Ties. 

Joint ties shall be installed on any pipe run having an installation slope greater than 10% grade that is 
constructed with type I or type II pipe. Ties shall be installed on any pipe run that begins or ends at a 
connection to endwalls that is constructed with type I or type II pipe. 
 
Joint ties shall consist of eye bolt tie rod assembly and external sealing bands. Eye bolt tie rod 
assembly shall be constructed and installed in accordance to Wisconsin Department of 
Transportation Standard Detail Drawing 8F4. External sealing bands shall be Mac Wrap External 
Joint Collars or MarMac Dissimilar Pipe Couplers as manufactured by Mar-Mac Manufacturing 
Company, Inc., or approved equal. Joint collar shall be installed per manufacturer’s 
recommendations. 
 
Eye bolt tie rod assembly shall only be installed on the endwall joint. External sealing bands shall be 
install on the additional joints so that a minimum of 25’ of pipe length or a minimum of two joints, 
whichever is greater, are tied regardless of pipe type. If type II pipe is specified, a length of type I 
pipe shall first be connected to endwall using eye bolt tie assembly before switching to type II pipe 
and external sealing bands. 
 
504.2(l) Storm Sewer Electronic Markers. 

Storm Sewer Electronic Marker Balls shall be provided where non-metallic storm sewer pipe is 
installed in the public Right of Way, and where no access or inlet structures are available on the 
surface to allow the pipe to be visually located. Storm Sewer Electronic Markers shall meet the 
specifications of Article 503 for sanitary sewer. 
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504.2(m) Precast Reinforced Concrete Box Culvert. 

Type IV: Driveway Culvert Storm 

When a material type is not specified and a pipe is called out as a “Type IV” or “Driveway Culvert 
Storm” on plans and specifications, the pipe supplied shall be of a type of pipe as follows. 
 
504.2(n) Steel Spiral Rib Pipe. 

Steel spiral rib pipe supplied shall conform to AASHTO M36 and M274. Unless otherwise specified 
on the plan or in the special provisions, the pipe thickness shall be 16-gauge. 
 
The pipe shall have rerolled annular ends. The joint band shall have a continuous corrugation that 
matches the rerolled annular pipe end, and O-ring gaskets shall be provided at all joints. Joints shall 
meet soil tightness requirements of AASHTO 26.4.2.4(e). 
 
504.2(o) Corrugated Metal Pipe. 

The pipe, fittings and accessories shall be of corrugated metal and shall conform to the requirements 
of the Specification for Corrugated Metal Culvert Pipe, AASHTO M 36. 
 
Where corrugated metal pipe is installed on railroad property which is occupied by tracks, or which 
may be occupied by tracks at any time in the future, it shall conform to AREA “Specifications for 
Corrugated Metal Culverts”. Where asphaltic coating or paving is specified, the materials shall 
conform to the requirements of the Specification for Asphalt Coated Corrugated Metal Culvert Pipe 
and Pipe-Arches, AASHTO M 190. 
 
504.2(p) Type I, II, or III storm sewer pipe. 

504.2(q) Drilled Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings. 
  
Drilled PVC Underdrain shall start with Solid-Wall Poly (Vinyl Chloride) (PVC) sewer pipe and 
fittings, labeled as “Drilled PVC Underdrain” on the plans, shall conform to the requirements of the 
Specification for Type PSM Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings, ASTM D 3034 
for SDR-35. Joints shall be elastomeric or solvent cement and shall be made as recommended by the 
manufacturer.  
 
Holes are 5/8” diameter and are drilled at 0, 90, 180 and 270 degrees in a radial pattern. The pattern 
is repeated every 6 inches but rotated 45 degrees to create the drill pattern shown in drawing 5.7.47. 
 
Fittings supplied by manufacturers other than the supplier of the pipe shall not be permitted without 
the approval of the Engineer. 
 
504.3 Construction Methods. 

504.3(a) General. 

504.3(b) Laying Pipe. 

The pipe, fittings and accessories shall be of the size, class, type, and design; and shall be laid at the 
locations and to the required lines and grades; all as shown on the plans, required by the contract, or 
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directed by the Engineer. Wherever the word “pipe” appears in this Subsection, it shall be understood 
to include pipe, fittings, and accessories. 
 
The proper installations of structures and fittings, whose locations are shown on the plans and laid 
out by the Engineer shall be accomplished by the use of random lengths of pipe furnished by the 
Contractor. All field cuts of all types of pipe, except reinforced concrete pipe and corrugated metal 
pipe, shall be made with an approved mechanical pipe cutter or with a power saw in order to make a 
straight, true cut without chipping and cracking the pipe. In the event the Contractor is unable to 
obtain a certain size pipe, as specified on the plans or in the contract, the Contractor shall promptly 
inform the Engineer, and with the approval of the Engineer, the Contractor will be allowed to furnish 
and install a larger size pipe. In such case, the additional cost resulting from such substitution shall be 
at the Contractor’s expense and no adjustment in compensation will be allowed. 
 
For concrete pipe connections, a mechanical vibrator shall be used during placement of the concrete 
collar to assure complete exterior seal of concrete pipes to the new structure as detailed in the 
Standard Detail Drawings. A flexible watertight connections shall be used for plastic sewer pipe 
connections to structures as detailed in Standard Detail Drawing 5.7.31, Flexible Pipe to SAS 
Connector. 
 
The laying of pipes in finished trenches shall commence at the lowest point and shall proceed 
towards the upper end, and the pipe shall be laid so that the spigot or tongue ends point in the 
direction of flow. 
 
Jointing surfaces shall be carefully cleaned before pipes are lowered into trenches. The pipes shall be 
lowered so as to avoid unnecessary handling in the trench. Each section shall have a firm bearing 
throughout its length and shall be true to the line and grade required. 
 
The method of shoving or pulling the pipes together shall be such that there will be no injury to the 
pipes, and the joints will be properly adjusted and will not be excessively large. The pipes shall be 
fitted and matched so that when set firmly to line and grade they will form a sewer with a smooth and 
uniform invert. 
 
After the pipe is installed, lift holes shall be sealed with suitable concrete or other approved plugs. 
 
The pipe shall not be laid within ten (10) feet of the excavating nor within forty (40) feet of blasting 
operations. The pipe shall not be laid in water or on frozen trench bottoms, or when, in the opinion of 
the Engineer, the trench conditions or weather are unsuitable for the proper performance of the work. 
 
No length of pipe shall be laid until the previously laid length of pipe has been sufficiently backfilled 
to hold it securely in place during the jointing operation. If, in making a joint, any previously laid 
pipe is disturbed, such pipe shall be removed and relaid. Adequate backfill shall be placed on the 
pipe to prevent floating. Any pipe which has been floated shall be removed and relaid at the expense 
of the Contractor. 
 
The Contractor shall furnish suitable lifting and handling devices designed to distribute the weight of 
the pipe over the length of the pipe and prevent high stresses over small areas. 
 
All water must be kept out of the bell hole of the pipe until the joint is completed and water shall not 
be allowed to rise in or about the pipe until the trench is filled at least one (1) foot above the top of 
the pipe. 
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Before leaving the work for the night, or during a storm, or for any reason, care must be taken that 
the unfinished end of the sewer is securely closed with a tightly fitting iron or wooden plug. Any 
earth or other materials that may find entrance into the sewer shall be removed by the Contractor at 
no additional cost to the City. 
 
504.3(c) Joints. 

For Type I Reinforced Concrete Pipe, pipe shall be joined with rubber gaskets, flexible plastic 
gaskets, cold plastic sewer joint compound, external sealing bands, or a combination of the above. 
Unless otherwise specified, circular reinforced concrete pipe shall be installed with rubber gasket 
joints, flexible plastic gaskets, cold plastic sewer joint compound, external sealing bands, or a 
combination of the above, at the Contractor’s option. 
Rubber gaskets shall conform to the requirements of the Specification for Joints for Circular 
Concrete Sewer and Culvert Pipe, Using Rubber Gaskets, ASTM C 443. Flexible plastic gaskets 
shall conform to the requirements of the Specification for Joints for Circular Concrete Sewer and 
Culvert Pipe Using Flexible Watertight Gaskets, Type B Flexible Plastic Gaskets, AASHTO M 198. 
Cold plastic sewer joint compound shall be SealTight Cold Plastic Sewer Joint Compound as 
manufactured by W.R. Meadows, Inc., or approved equal. 
 
External sealing bands shall be Mac Wrap External Joint Collars as manufactured by Mar- Mac 
Manufacturing Company, Inc., or approved equal. 
 
Type II Storm Sewer Pipe, pipe shall be joined with a gasketed integral bell & spigot joint meeting 
the requirements of ASTM F2764 or F2881, for the respective profiles and diameters. 
 
Joints and pipe shall be watertight according to the requirements of ASTM D3212. Spigots shall have 
gaskets meeting the requirements of ASTM F477. Gasket shall be installed by the pipe manufacturer 
and covered with a removable, protective wrap to ensure the gasket is free from debris. A joint 
lubricant available from the manufacturer shall be used on the gasket and bell during assembly. 
 
Joints shall have a reinforced bell with a polymer composite band installed by the manufacturer. 
 
Fittings shall conform to ASTM F2764, ASTM F2881 and AASHTO M330, for the respective 
profiles and diameters. Bell & spigot connections shall utilize a spun-on, welded or integral bell and 
spigot with gaskets meeting ASTM F477. Bell & spigot fittings joint shall meet the watertight joint 
performance requirements of ASTM D3212. Corrugated couplings shall be split collar, engaging at 
least 2 full corrugations. 
 
The following outlines specifications for new pipe to new pipe and new pipe to existing pipe 
connections. 
 
504.3(d) Storm Sewer Electronic Markers. 

Storm Sewer Electronic Markers shall comply with 503. 
 
504.3(e) Storm Sewer Electronic Markers. 

Storm Sewer Electronic Markers shall be paid in accord with 503.4(b)3. 
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504.4 Measurement and Payment. 

504.4(a) Storm Sewer Pipes/Boxes. 

Storm sewers shall be measured to the nearest whole foot of each of the various types, classes and 
sizes of pipe installed at the various depths, measured along the centerline of the pipe center to center 
of junctions and fittings. The quantity to be paid for includes construction through sewer access 
structures, catchbasins, inlets and other structures, from center of structure casting to center of 
structure casting. The quantity to be paid for does not include the lengths of apron endwalls. There 
shall be no deductions from the measured lengths for the installations of wyes, tees, angle-sections 
and special sections required to join pipes of dissimilar sizes, shapes and types. 
 
The contract price shall include furnishing all materials necessary to perform the work, including 
fittings and accessories, but not including wyes, tees, angle-sections and special precast sections 
required to join pipes of dissimilar sizes, shapes and types and apron endwalls; excavation of the 
trench, except tunneling and jacking; installation and removal of sheeting and bracing; disposal of 
surplus material from the trench; backfilling the trench and compaction of the backfill material; 
embankment over the sewer using surplus material from the excavation of the trench; bedding the 
pipe; laying the pipe and installing the fittings, accessories, wyes, tees, angle-sections and special 
sections; jointing and sealing of joints in pipe, fittings, wyes, tees, angle-sections and special 
sections; encasement, where specified; connections to new structures; cleaning out the sewer; 
restoring the site; and all other work incidental to the installation of storm sewers. 
 
504.4(b) Storm Sewer Wyes, Tees, Angle-Sections, and Other Special Precast Sections. 

Storm sewer wyes, tees, angle-sections, and other special precast sections required to join pipes of 
dissimilar sizes, shapes, and types shall be measured separately as units of each of the various sizes 
and types of each installed. 
 
The contract price shall include the additional cost per wye, tee, angle-section or other special precast 
section over the cost of the sewer main. All costs of installing wyes, tees, angle-sections and other 
special precast sections shall be included in the contract prices for the sewer main. 
 
504.4(c) Apron Endwalls. 

Apron endwalls shall be measured separately as units of each of the various types, classes and sizes 
of each installed. 
 
The contract price shall include furnishing all materials necessary to perform the work; excavation; 
installation and removal of sheeting and bracing; disposal of surplus material from the excavation; 
backfilling the excavation and compaction of the backfill material; embankment over apron endwalls 
using surplus material from the excavation; bedding the apron endwalls, laying the apron endwalls; 
jointing and sealing of joints between storm sewer pipes and apron endwalls; encasement, where 
specified; cleaning out the apron endwalls; restoring the site; and all other work incidental to the 
installation of apron endwalls. Where specifically called for in the storm sewer chart the price of 
Apron  Endwall shall include the construction of a cutoff wall as shown on Standard Detail Drawing 
5.4.4. 
 
All required joint ties and collars required to connect storm sewer pipe to Apron Endwalls shall be 
incidental to Apron Endwall. 
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504.4(d) Joints. 

All new pipe to new pipe joints shall be included in the sewer item as specified in Section 504.4 – 
Measurement and Payment.  
 
Concrete Collars required for new pipe to existing pipe joints shall be measured and paid as each 
completed unit as installed in the field. Concrete collars shall not be measured as a separate item 
when included in another item such as a Storm Sewer Tap. This item shall only be measured and paid 
where specifically called for in the plan or as needed to resolve unforeseen circumstances 
encountered in the field. 
 
Compression Couplings required for new pipe to existing pipe joints shall be measured and paid as 
each completed unit as installed in the field. 
  
Joint collars and ties are required for apron endwalls as specified in Subsection 504.2(l) – Joint Ties 
of these Specifications shall be considered as incidental to the cost of the apron endwall. All other 
joint ties shall be measured and paid for each joint requiring ties. 
 
504.4(e) Tracer Wire & Box. 

Tracer Wire & Box shall be paid in accord with 503.4(b)3. 
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ARTICLE 505 - BOX CULVERTS AND WINGWALLS 

505.1 Description. 

The Contractor shall be responsible for all work and coordination necessary to provide, coordinate 
deliver, unloading and other incidentals associated with the box culvert installation. 
 
Unless otherwise shown on the plans or specified in the contract, the materials furnished and 
installed in the work shall conform to the requirements specified herein for the type and class of 
material named. 
 
Unless otherwise directed by the Engineer, all box culverts and accessories shall be unloaded at the 
point of delivery, and hauled to and distributed at the site of the work by the Contractor. The 
materials shall at all times be handled with care to avoid damage. The material shall not be dropped 
or bumped against the ground, other materials and accessories already on the ground, or any other 
object on the ground. 
 
Unless otherwise specified, references to various standard specifications and test methods shall be 
understood to mean the City of Madison Standard Specifications for Public Works Construction or 
test method which is current on the date of advertisement for bids. 
 
505.2 Materials. 

505.2(a) Box Culverts. 

Box culverts shall be precast reinforced concrete box sections, labeled as “RCBC” on the plans, and 
shall conform to the requirements of the Specification for Precast Reinforced Concrete Monolithic 
Box Sections for Culverts, Storm Drains, and Sewers Designed According to AASHTO LRFD, 
ASTM C1577 - 19. A box culvert structural design is required for this bid item and shall be the 
responsibility of the contractor to provide upon approval of any materials by the City Engineer or 
their designee. All material submittals must be approved and stamped by a professional engineer 
licensed in the State of Wisconsin. City Engineering shall complete this design and it shall be 
included in the plans and specifications for any project utilizing this bid item. The box culvert shall 
be manufactured, provided, and installed with the appropriate amount of reinforcing steel, as 
specified in the structural design. A special provision is also required for this bid item to specify the 
box culvert dimensions and structural design requirement. 
 
505.2(b) Joint Material. 

The joints of the box culverts shall be sealed with a combination of cold plastic sewer joint 
compound and external sealing bands that shall be constructed in accordance with section 505.3(a). 
 
505.3 Construction Methods. 

505.3(a) Box Culverts. 

The Contractor shall abide by the following guidelines when installing box culverts: 
 
1. The subgrade for the boxes shall have WDOT TYPE HR filter fabric placed on all exposed 

subgrade areas prior to placement of the bedding stone for the boxes, this includes areas 
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excavated for undercut if required. Fabric as described above shall be considered incidental 
to this item. 
 

2. Bedding stone shall consist of one (1) foot of three (3) inch clear stone shall be placed on the 
geotextile as bedding stone and shall extend a minimum of (1) foot past the outside edge of 
the box. (1) vertical foot of bedding stone shall be considered incidental to this item. 
 

3. Box backfill shall be completed with select fill as specified. Compaction shall be required in 
eight (8) inch maximum lifts. Providing and placing of the select fill follow the requirements 
of Article 502 – Trench Excavation, Bedding, and Backfill. If additional undercut is required 
for base stabilization, undercut shall be paid for under the respective pay item. (3)inch clear 
stone shall be required to be used in areas of undercut and fabric shall be place as described 
above. Additional materials necessary for the backfill in the undercut area shall be placed in 
accordance with SDD 5.2.2. All additional clear stone necessary in areas of undercut will be 
paid for separately under the respective pay item. All backfill shall be paid for under the 
trench backfill pay item. 
 

4. The joints of the box culverts shall be sealed as follows: 
 
 a) The full interior of the joints of the box shall be sealed with cold plastic trowelable 

sewer joint compound or two (2) appropriately sized mastic “ropes” (commonly 
products include Pro-Stik & EZ-Stik) around the entire joint of the box. Rubber 
gaskets may be allowed upon completion of a specification review and approval by 
the Engineer. 

 
 b) The exterior joints of the box shall be sealed with a 12” wide butyl exterior joint wrap 

(common products include EZ-Wrap & ConSeal).  The exterior joints shall be fully 
wrapped on the sides and roof of each box joint. 

 
 c) If multiple, parallel box installations, are called for the spacing between exterior walls 

of the boxes shall include a three (3) inch horizontal separation, at minimum, and this 
separation space shall be maintained between the boxes along the entire run. The void 
between the boxes shall be filled with TYPE A Slurry Mix as specified in Section 
301.9 of these Specifications. 

 
505.3(b) Box Culvert Wingwalls. 

Box Culvert Wingwalls shall be constructed as depicted in Standard Detail Drawing 5.5.1, Box 
Culvert Wingwall or Standard Detail Drawings 5.5.1 A&B, Box Culvert Wingwall - 1 & - 2, as 
specified on the plan set. 
 
505.4 Measurement and Payment. 

505.4(a) Box Culverts. 

Box Culvert shall be measured to the nearest whole foot of each of the various types, classes and 
sizes of box culvert installed at the various depths, measured along the centerline of the box culvert 
center to center of junctions and fittings. The quantity to be paid for does not include the lengths of 
wingwalls and construction through sewer access structures, catchbasins, or other structures. There 
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shall be no deductions from the measured lengths for the installations of wyes, tees, angle-sections 
and special sections required to join boxes of dissimilar sizes, shapes and types. 
 
The contract price shall include all materials necessary to perform the work, including fittings and 
accessories, but not including wyes, tees, angle-sections and special precast sections required to join 
pipes of dissimilar sizes, shapes and types and wingwalls; excavation of the trench, except tunneling 
and jacking; installation and removal of sheeting and bracing; disposal of surplus material from the 
trench; backfilling the trench and compaction of the backfill material; embankment over the sewer 
using surplus material from the excavation of the trench; laying the box; jointing material and sealing 
of joints in the box; filling the separation between multiple box installations; connections to existing 
structures; cleaning out the sewer; restoring the site; and all other work incidental to the installation 
of storm sewers. 
 
Bedding including the required filter fabric and backfill with select backfill, if required, shall not be 
included in this item and shall be compensated under the respective items. 
 
505.4(b) Box Culvert Wingwalls. 

Box Culvert Wingwalls shall be measured and paid as each unit as completed and accepted in the 
field. 
 
The contract price shall include furnishing all materials necessary to perform the work; excavation; 
installation and removal of sheeting and bracing; disposal of surplus material from the excavation; 
backfilling the excavation and compaction of the backfill material; preparation of the foundation; 
construction of the structure, including connections; restoring the site; and all other work incidental 
to the installation of the box culvert wingwall. 
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ARTICLE 506 - STORM SEWER GATES 

506.1 Description. 

Storm Sewer Gates shall include steel gates to be installed on reinforced concrete pipe apron enwalls, 
reinforced concrete elliptical pipe apron endwalls, and box culvert wingwalls as specified in the 
plans. 
 
506.2 Materials. 

506.2(a) Storm Sewer Gates. 

Storm sewer gates for reinforced concrete pipe apron endwalls, labeled as “RCP AE GATE” shall be 
constructed per Standard Detail Drawings 5.6.1, RCP AE Gate and storm sewer gates for reinforced 
concrete elliptical pipe apron endwalls, labeled as “HERCP AE GATE” shall be of a similar 
construction. Storm sewer gates for the box culvert wingwalls shall be “INLET” or “OUTLET” gates 
and constructed as detailed in Standard Detail Drawing 5.6.2, Box Culvert Inlet Gate (Upstream) or 
Standard Detail Drawing 5.6.3, Box Culvert Outlet Gate (Downstream), respectively. 
 
All storm sewer gates shall be painted as specified in Subsection 506.2(b), Structural Steel Paint-
Epoxy System. 
 
506.2(b) Structural Steel Paint-Epoxy System. 

The following paint system shall be used on all storm sewer gates. At the discretion of the 
Contractor, a galvanized storm sewer gate may be provided. The galvanized gate shall conform to the 
specifications of the State of Wisconsin Standard Specifications for Highway and Structure 
Construction. 
 
The Epoxy System shall consist of a prime or shop coat of organic or inorganic zinc-rich paint, an 
intermediate shop coat of high-build epoxy paint and a protective shop coat of urethane paint. 
 
Structural steel which is to be welded shall not be coated before welding complete. If it is to be 
welded only in the fabricating shop and subsequently erected by bolting, it shall be given one coat of 
weldable primer or other approved protective coating after shop welding and shop fabrication is 
completed. 
 
1. Coating System. 
 
The Contractor shall select a complete coating system. The color of the epoxy shall be white and the 
urethane coating materials shall be a dark green. The Contractor shall supply the Engineer with the 
product data sheets before any coating is applied. The product data sheets shall indicate the mixing 
and thinning directions, the recommended spray nozzles and pressures, the minimum drying time for 
shop applied coats, the recommended procedures for painting zinc coated bolts, nuts and washers, the 
telephone number for technical service and other pertinent information. 
 
2. Organic or Inorganic Zinc Rich Primer. 
 
After the entire surface to be coated has been cleaned and approved by the Inspector, the primer shall 
be applied so as to produce a uniform even coating bonded to the metal. 
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The color of the primer must be such that a definite contrast which is readily apparent exists between 
it and the color of the blasted surface. The fabricator will be required to submit color samples of the 
primer to the Engineer for approval. 
 
All areas shall have a minimum dry film thickness above the surface profile 0.076 mm (3.0 mils). 
 
If the application of the coating at the required thickness in one coat produces runs, bubbles or sags, 
the coating shall be applied in two, wet, even coats using a fifty (50) percent overlap with minimum 
dry or overspray. Where excessive coating thickness produces mud-cracking, such coating shall be 
removed back to soundly bonded coating and the area recoated to the required thickness. 
 
In areas of deficient primer thickness, the areas shall be cleaned thoroughly with power washing 
equipment as necessary to remove all dirt; the areas then shall be brushed with a non-rusting tool, 
vacuumed and recoated. 
 
3. Epoxy System (Intermediate and Protective Coats). 
 
On all areas the white intermediate coat shall have a minimum dry film thickness of 0.089 mm (3.5 
mils) and the protective coat shall have sufficient thickness to provide a uniform color and 
appearance, but in no case less than 0.025 mm (1.0 mils). 
 
506.3 Measurement and Payment. 

Storm Sewer Gates shall be measured and paid as each unit of the various types, classes and sizes 
installed and accepted and shall include the fabrication, painting and installation of the gate. 
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ARTICLE 507 - SEWER STRUCTURES 

507.1 Description. 

Work under this section shall apply to sewer access structures, cleanouts, catchbasins and inlets for 
sanitary and storm sewer connections. 
 
507.2 Castings. 

507.2(a) General. 

Gray iron castings used in the work shall conform to the requirements of the Specifications for Gray 
Iron Castings, ASTM A 48, Class 35B except as noted. 
 
The castings for sewer access structures, catchbasins, and inlets shall be in accordance with the 
designs, dimensions, and details shown on the Standard Detail Drawings for the installation named, 
unless otherwise specified. Frames and lids for sewer access structures and catchbasins shall be 
machined and fitted so that rocking and chattering will be eliminated. The lids installed on sanitary 
sewers shall have the self-sealing gaskets firmly glued in place at the factory. All cleanouts shall 
conform to the requirements in the Wisconsin Plumbing Code. The type of cleanout cap shall be 
approved in advance by the field engineer. 
 
507.2(b) Sewer Access Structures. 

The following lists of Neenah Foundry castings are acceptable for City construction and are further 
detailed in Standard Detail Drawing 5.7.16 & 5.7.16A, SAS Frame and Cover. Substitutions shall be 
approved by the Engineer prior to delivery to the job site. 
 
1. R-1550  Heavy-duty R-1050 frame, w/logo lid 1550-0054, nine (9) inch high, 

non-rocking sewer access structure frame and Type “B” non-rocking 
self-sealing sewer access structure lids with concealed pick holes. EJ 
Co. 1078Z frame, w/logo lid 1078ATGS shall be considered an 
approved equal. 

 
2. R-1689  Heavy-duty, w/logo lid 1550-0054, four (4) inch high, non-rocking 

sewer access structure frame and Type “B” non-rocking self-sealing 
sewer access structure lids with concealed pick holes. EJ Co. 1078Z1 
frame, w/ logo lid 1078ATGS shall be considered an approved equal. 

 
3. R-1916C  Heavy-duty, sewer access structure frame and self-sealing lid with 

Type “F” locks and concealed pick holes and 41” anchor holes. 
 
4. R-1550 HydroVent Heavy-duty, nine (9) inch high, non-rocking sewer access structure 

and LiftMate Hinge System with pick holes. 
 
507.2(c) 3’x3’ Catchbasins. 

The following lists of Neenah Foundry castings are acceptable for City construction. Substitutions 
shall be approved by the Engineer prior to delivery to the job site. 
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1. R-1878-A10G   Heavy-duty, four (4) inch high, catchbasin frame with open grate. 
 
2. R-1878-A10L   Heavy-duty, four (4) inch high, catchbasin frame with solid lid. 
 
3. R-1879-A10F   Light-duty, four (4) inch high, catchbasin frame with solid lid. 
 
4. R-1879-A10L   Light-duty, four (4) inch high, catchbasin frame with solid lid. 
 
507.2(d) Inlets. 

The following lists of Neenah Foundry castings are acceptable for City construction and are further 
detailed in the Standard Detail Drawings. Substitutions shall be approved by the Engineer prior to 
delivery to the job site. 
 
1. R-3067 -7004  Heavy-duty curb inlet frame, curb box with two (2) inch radius and 

“Dump No Waste - Drains to Lake” logo. EJ Co. 7030Z1-T1 frame, 
curb box and “Dump No Waste – Drains to Lakes” logo, shall be 
considered an approved equal. 

 
   Grates: Neenah Foundry Type R, Type V, Type VB. EJ Co. Type M5, 

M6, M7. 
 
   For use with Type “H” Inlets in Type ‘A’, Type ‘B’ or Type ‘H’ 

Concrete Curb and Gutter. 
 
2. R-3067 -7009  Heavy-duty curb inlet frame, slanted curb box with openings. EJ Co. 

7030Z1-T7 frame and slanted curb box with openings shall be 
considered an approved equal. 

 
   For use with Type “H” Inlets in Type ‘A’ Mountable Concrete Curb 

and Gutter. 
 
   Note: Grates to be denoted in construction plans. 
 
3. R-3067-7000  Casting to be used when an existing “H” inlet is located at a new or 

proposed driveway location. In this application, the curb head section 
of the casting shall be removed from the existing inlet and replaced 
with this "plate" casting. This allows the existing inlet frame to be 
used without removal and replacement of the existing curb & gutter 
section surrounding the inlet to replace with our standard driveway 
casting R-3290-A. 

 
   Note: Casting number provides frame and grate. 
 
4. R-3067-C  Narrowed Casting (no casting in the curb head area) to be used as an 

alternate to R-3067-7000 in drive way areas. EJ Co. 7030Z2 frame 
shall be considered an approved equal. 

 
   Note: Casting number provides frame and grate. 
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5. R-3290 -A  Heavy-duty curb inlet frame and custom grate. No curb box required. 
For use with Type “H” Inlets in Driveway Section Type ‘A’ Concrete 
Curb and Gutter. EJ Co. 7034Z-M frame and grate shall be 
considered an approved equal. 

 
   Note: Casting number provides frame and grate. 
 
6. R-1878 -B7G  Heavy-duty frame and flat open grate for use with Type “H” Inlets 

and in grassed areas. No curb box required. 
 
7. R-1878 -B7L  Heavy-duty frame and flat closed cover for use with Type “H” Inlets. 

No curb box required. 
 
8. R-3281-A  Heavy-duty curb inlet frame, curb box with two (2) inch radius. May 

be used with diagonal openings grate denoted with –AL (left) or –AR 
(right) or with staggered longitudinal vane grate denoted with a -B. 
For use with Type “S” Inlets in Type ‘G’ Concrete Curb and Gutter. 

 
9. R-3362-L  Casting to be installed on inlets constructed in alleys with “v” style 

ribbon curb - see SDD 5.7.33 for installation details. 
 
10. R-3808-0005  Component number for Terrace Inlets Types 1-5 (SDD 5.7.12 – 

5.7.12E) shall be made of DUCTILE IRON – this requires a special 
order from Neenah Foundry. Standard Gray Iron castings shall not be 
allowed for use. 

 
11. R-1878-B11G  Heavy-duty frame and flat open grate for use with Terrace Inlet Type 

6 (SDD 5.7.12E). No curb box required. 
 
507.2(e) Special Castings 

1. R-3262-2  Stormwater Curb Opening for 6” curb heads – this casting is used to 
allow the discharge of roof drains, sump pumps or small parking areas 
to the curb line where no storm sewer is available for connection. 

 
2. R-3262-3  Stormwater Curb Opening for 4” curb heads – this casting is used to 

allow the discharge of roof drains, sump pumps or small parking areas 
to the curb line where no storm sewer is available for connection. 

 
3. R-3262-6  Stormwater Curb Opening for 9” curb heads – this casting can be 

installed as part of a terrace rain-garden/bioretention system to take 
water from the curb line to the garden. Where this casting is used the 
flow-line of the curb shall be depressed 3 inches to direct the runoff 
from small events directly to the garden system.  

 
4. R-3268  Stormwater Curb Opening for 8” curb heads – this casting can be 

installed as part of a terrace rain-garden/bioretention system to take 
water from the curb line to the garden. Where this casting is used the 
flow-line of the curb shall be depressed 2 inches to direct the runoff 
from small events directly to the garden system. This casting shall be 
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used when rain-garden/bioretention systems are in areas with 
significant tree canopies. 

 
507.3 Construction Methods. 

507.3(a) General. 

The construction of concrete sewer access structures, catchbasins, and inlets shall conform to the 
pertinent portions of Part 3, Concrete and Concrete Structures of these Specifications, and the 
applicable Standard Detail Drawings for the structure involved. Sewer access structures, cleanouts, 
catchbasins and inlets shall be of a size and type specified in the contract, and shall be constructed at 
the location and to the elevation shown on the plans, or as directed by the Engineer. Cleanouts shall 
be constructed in accordance to the Wisconsin Plumbing Code. 
 
Unless otherwise specified, all sanitary sewer access structures shall be constructed of precast units 
of reinforced concrete provided they meet all the precast requirements. Sewer access structures and 
inlets for storm sewers may be either cast-in-place or precast concrete structures. If the plans 
specifically require a field poured structure, then the structure shall be cast-in-place with no 
exception. If the structure is not specifically required to be field poured, a precast structure may be 
substituted for a cast-in-place structure provided they meet all the precast requirements and approval 
is granted by the Engineer. 
 
Cast-in-place structures shall be constructed as detailed in the Standard Detail Drawings. The bases 
of all structures which are cast-in-place shall be poured prior to pouring the walls of the structures, 
unless otherwise ordered or allowed by the Engineer. 
 
For all cast-in-place structures constructed in greenways, retention basins, ponds and infiltration 
basins, XYPEX ADMIX C-500 shall be included in the concrete used for the construction of these 
structures. XYPEX ADMIX C-500 is a waterproofing agent. It is expected that structures this will 
affect include box culvert aprons, multiple cell pipe aprons, outlet structures, control structures, and 
other miscellaneous structures. Where this ADMIX is used the Contractor shall not be required to use 
epoxy coated rebar for the reinforcement within these structures. XYPEX ADMIX C-500 shall be 
used in the concrete mix at the ratio recommended by the manufacture and documentation of the 
ADMIX being included in the concrete mix shall be provided to the Construction Engineer. 
 
Various layout requirements for storm sewer inlets are included in the Standard Detail Drawings. 
 
507.3(b) Precast Requirements. 

Precast Sewer Access Structures (SAS) and inlets, generally referred to as precast structures, shall be 
of reinforced concrete and shall conform to the specifications of Precast Reinforced Concrete 
Manhole Sections, ASTM C 478. Joints shall meet the requirements for circular reinforced concrete 
pipe as specified in these Specifications.  
 
Precast structures for storm and sanitary sewer structures may be furnished with steps to facilitate 
construction.  Prior to project acceptance, all steps shall be removed from structures.  After step 
removal, the metal from the steps will need to be covered with epoxy. 
 
Precast structures of reinforced concrete may be substituted for cast-in-place structures provided they 
can meet all of the following criteria and the conditions of the contract and approval is granted from 
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the Engineer. No precast structures shall be brought to the job site until approval is granted from the 
Engineer. Any precast structure not meeting these criteria shall be replaced by a cast-in-place 
structure or a precast structure satisfying these criteria at the Contractor’s expense. 
 
The following procedure shall be followed prior to approval of precast structures: 

 
1. The Contractor shall complete all required utility line openings as detailed in Subsection 

508.1(a), Utility Line Opening, 
 
2. The Engineer will review the data provided and make any necessary design changes, 
 
3. Upon completion of any redesign the Contractor shall make a request and submit shop 

drawings of any precast structures to the Engineer, 
 
4. The Engineer shall have two (2) days to review the request and provide a decision to the 

Contractor. 
 
The following precast requirements are specific for sanitary sewer and storm sewer precast 
structures. 
 
1. Sanitary Sewer. 
 
The following precast requirements shall be met for all precast SAS for sanitary sewers: 
 
• Precast SAS shop drawings for public works reconstruction projects shall be approved prior 

to fabrication and delivery to the site. 
 
• Precast SAS shop drawings for private developments are not required. 
 
• Spreader bars shall be used if “lift eyes” are utilized for movement and placement of the 

precast structure. 
 
• Each precast structure on the plan shall be custom manufactured with factory-made cores for 

sanitary sewer connections. 
 
• The total height of adjustment shall be a minimum of three (3) inches and a maximum of nine 

(9) inches. 
 
• The base shall be precast integral to the precast structure. The invert and bench may be either 

field poured concrete or precast and shall be such that the invert provides positive flow 
through the structure and the height of the bench shall match the top of the discharge pipe.  

 
A base section with a precast bench and invert may be provided, subject to the following 
requirements: 
 
• The concrete of all inverts shall be finished with a steel trowel to produce a smooth flowline. 

Inverts which are brushed and/or have a rough flowline may be rejected by the Engineer in 
the field. 
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• The Contractor shall provide for a tight joint between all pipes entering or leaving the 
structure and the precast invert such that there is no abrupt change in the grade of the 
flowline through the joint. Any grinding or grouting of the invert which is required to 
produce a tight joint shall be considered incidental to the installation of the precast structure. 

 
• The precast bench shall extend to a height of 3/4 of the diameter of the pipe, at a minimum. 
 
• All inlet flowlines shall be poured with gentle sweeps through the structure towards the outlet 

flowline such that cleaning and televising equipment can pass easily along the flowlines. 
 

• Pick holes utilized for moving barrel sections shall be sealed on the inside and outside of 
the precast structure prior to backfilling the excavation.  Pick holes shall be filled with non-
shrink grout mortar followed by epoxy. 

 
2. Storm Sewer. 
 
The following precast requirements shall be met for all precast SAS for storm sewers: 
 
• Pick holes on a barrel sections with no base shall be utilized with extreme care. Pick holes 

shall not be utilized as a method to place the bottom sections. Pick holes shall be sealed on 
the inside and the outside of the precast structure prior to backfilling the excavation. 

 
• Each precast structure on the plan shall be custom manufactured with factory-made cutouts 

for storm sewer connections. Cutouts shall not extend into the groove of the bottom section 
or barrel section(s). There shall be a minimum of twelve (12) inches of the inside wall of the 
precast structure present between the cutouts for the pipes. A minimum of two (2) inches of 
the precast structure must be present between the top of the knockout and the bottom of the 
adjustment rings. No removal of the precast structure above the precast knockout will be 
allowed. 

 
• The total height of adjustment shall be a minimum of three (3) inches and a maximum of nine 

(9) inches. 
 
• The base shall be precast integral to the precast structure. The invert and bench may be either 

field poured concrete or precast and shall be such that the invert provides positive flow 
through the structure and the height of the bench shall match the springline of the discharge 
pipe. 

 
• No drain holes shall be provided. This practice has been replaced with the use of underdrains. 

Reference Standard Detail Drawing 5.7.14, Underdrain, for the acceptable locations for 
underdrain connections. 

 
The following requirements are specific to all precast inlets for storm sewers: 
 
• Pick holes shall be sealed on the inside and outside of the precast inlet prior to backfilling of 

the excavation. 
 
• Each precast inlet shall be custom manufactured with factory-made knockouts and/or cutouts. 

Factory stock inlets will not be accepted. A minimum of two (2) inches of concrete is 
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required from the edge of the cutout measured horizontally to the inside edge of the inlet box. 
Maximum pipe sizes allowed when a precast inlet is used are: twenty-one (21) inch out of the 
three (3) foot side, and twelve (12) inch out of the two (2) foot side. 

 
• The total height of adjustment shall be a minimum of 2 ¼ inches and a maximum of eight (8) 

inches. 
 
• The base shall be precast integral to the precast structure. The inlet invert and bench shall 

then be field poured such that the invert provides positive flow through the structure and the 
height of the bench matches the invert elevation of the discharge pipe. 

 
• If precast inlets with multiple knockouts are permitted by the Engineer, the Contractor shall 

be aware that any “dog house” areas of the structure which are not used to connect a pipe at 
the structure or any excess area of the “dog house” where a pipe is connected shall be filled 
with Grade “A” concrete such that the “dog house” area of the structure is flush with the 
outside wall of the inlet structure. 

 
507.3(c) Castings. 

Castings shall be installed to the grades shown on the plans or as directed by the Engineer. Sewer 
Access Structure (SAS) castings shall be installed 1/4 inch below the final grade. SAS castings that 
are 3/4 inch, or more, below the final grade shall be repaired. Inlet castings shall be set to grade prior 
to and separate from the pouring of the concrete curb and gutter. It is expected and required that three 
(3) feet of concrete curb and gutter on either side of the inlet shall be poured by hand, not through the 
use of a curb machine. The inlet casting shall be set to grade on a bed of mortar, which shall be a 
minimum of 2-1/4 inches thick. The inlet shall be placed on the mortar bed and shall be adjusted to 
grade by applying direct pressure to the casting. Once the casting adjustment is complete, three (3) 
feet of curb and gutter on either side of the inlet casting shall be poured by hand. The inlets shall be 
placed in accord with the appropriate Standard Detail Drawing. The acceptable offset criteria are 
detailed in Standard Detail Drawing 5.7.29, Inlet Casting Offset Criteria for H Inlets. Unless 
otherwise specified, allowance shall be made for a nine (9) inch high catchbasin or sewer access 
structure frame and adjustment rings in accord with Standard Detail Drawing 5.7.5, 5.7.6, or 5.7.15, 
whichever is applicable. All frames and adjustment rings shall be constructed in accord with 
Standard Detail Drawings 5.7.5, 5.7.6, or otherwise secured as shown on the plan set. The mortar 
shall be air-entrained, type M or S. Any precast inlets or structures not meeting the casting grade 
requirements will not be accepted and shall be replaced with a cast-in-place structure or a precast 
structure meeting these specifications at the cost of the Contractor. 
 
Internal Chimney Seals shall be installed on all sanitary sewer access structures located within 100 
feet of a street low point, in greenways and where indicated on the plans or in the field. Internal 
chimney seals shall be low density polyethylene insert conforming to Standard Detail Drawing 5.7.17 
– SAS Internal Chimney Seal or other internal chimney seal products as approved by the Engineer. 
 
Existing castings that conform to the Standard Specifications on the job site may be salvaged and 
reused on new structures for that project as approved by the Engineer. Otherwise, all excess salvaged 
castings shall be delivered to the Engineering Service Building as specified in Part II of these 
Specifications. 
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507.3(d) Sewer Connections. 

The connections of new pipes at new structures are detailed in the respective sewer type Sections 
with the exception of sanitary sewer drop inlets which are defined in this Subsection. 
 
When a structure is to be constructed at an existing pipe, the Contractor shall sawcut the existing pipe 
in the required location to accommodate the placement of the new structure. If the Contractor deems 
it more suitable to remove the existing pipe to a full joint, the additional pipe and connection required 
to reconnect the sewer shall be the Contractor’s responsibility. 
 
The following requirements are specific for sanitary sewer and storm sewer connections. 
 
1. Sanitary Sewer. 
 
Whenever shown on the plans, or directed by the Engineer, the Contractor shall install outside drop 
inlets in conjunction with the installation of sanitary sewer access structures as detailed in the 
Standard Detail Drawings. The pipe and fittings to be used in the construction of the outside drop 
inlets shall be of the same material as the sewer main. The pipe and fittings shall be securely 
anchored to the sewer access structure to prevent displacement during the placement of the concrete 
encasement. Where allowed, an inside drop may be constructed as detailed in Standard Detail 
Drawing 5.7.30 - Inside Drop for Sanitary Lateral. The base section of the outside drop connection, 
shall include a factory cored opening.  When a sewer access structure is being replaced and there is a 
proposed outside or inside drop connection, the upper core opening for the drop shall be a field core 
and paid for separately as a sanitary sewer tap. 
 
A Sanitary Sewer Tap shall include the connection of an existing lateral or main to a new structure. A 
coupling (SDD 5.3.3) shall be provided and used by the Contractor to connect the existing pipe to 
any new pipe that is required to make the connection to the structure as detailed in Standard Detail 
Drawing 5.7.31, Flexible Pipe to SAS connector. Any new pipe that is installed by the Contractor to 
reconnect the existing sewer main or lateral shall be considered incidental to this bid item. The newly 
installed pipe shall match the existing pipe’s diameter or be of the next larger diameter. If the 
existing lateral is to be replaced, the new pipe shall be compensated under the corresponding sanitary 
sewer lateral bid item. The pouring and construction of concrete benches and flowlines in new sewer 
access structures for the inlet or outlet pipes shall not be considered a part of this work. The 
construction of concrete benches and flowlines shall be considered incidental to the installation of the 
sewer access structure. The downstream pipe connection to a Sewer Access Structure shall also be 
considered incidental to the Sewer Access Structure and not a tap connection regardless of whether 
the downstream sewer main is a proposed or an existing pipe connection. In the case of doghouse 
sewer access structure being approved to be constructed over an existing City sanitary sewer main, 
no sanitary taps will be granted for the host pipe being saddled over (upstream or downstream pipe 
connection). 
 
The Contractor shall be responsible for maintaining the normal flow of wastewater during tapping of 
the sewer access structure. 
 
Sewer access structures are required on the City’s sanitary sewer main on every instance that a lateral 
diameter is 8” or larger or if the proposed lateral size is of equal or larger size than the City’s sanitary 
sewer main. 
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2. Storm Sewer. 
 
Storm Sewer Tap 
 
Shall include all work, materials and incidentals required to connect a new pipe of the size and type 
specified in the contract to an existing structure or pipe. The pipe being used shall be paid separately 
under the appropriate item. The new connection shall be made in a workmanship like manner to 
assure the structural integrity of the tapped structure or pipe once the connection is made. A Storm 
Sewer Tap/Connection shall be completed in accord with the type of pipe material being connected 
and the type of material being connected to. 
 
Private Storm Sewer Reconnects & Laterals 
 
All private storm sewer reconnects shall include all work necessary to reconnect private storm sewer 
to newly constructed storm sewer inlets or other structures. This bid item shall include all materials 
necessary to make the private storm sewer connection, including pipe and couplings as necessary. All 
pipe used in the reconnection of private storm sewer drains shall be either PVC or RCP material, and 
shall be similar in size to the existing private storm pipe, and shall be incidental to the work. Under 
no circumstances shall an existing, private storm sewer pipe be reduced in size. The Contractor shall 
not abandon any private storm sewer pipe without written approval of the property owner served by 
this pipe.  
 
Existing private storm sewer that is connected to an existing structure shall be reconnected.  All work 
to reconnect shall be included in the price of the new structure. 
 
Reconnections shall be defined as: 
Type 1 – Existing private storm sewer that already extends to the curb line that may require pipe 
horizontal/vertical realignment including but not limited to curb cuts, existing pipe, grates and 
scuppers. 
 
Type 2 – Existing private storm sewer that does not extend to the curb line including but not limited 
to goosenecks and flumes. Work under this item may include extending the pipe and 
horizontal/vertical realignment. 
 
Private Storm Sewer Lateral - shall include all work necessary to install a new storm lateral from 
newly constructed storm sewer inlets or other structures to the near property line. This bid item shall 
include all materials necessary to install the private storm sewer connection, including pipe and 
couplings as necessary to the new storm sewer and capped at the property line. An electronic marker 
ball shall be installed at the capped end location and paid as a separate bid item to the lateral 
installation. 
 
New Pipe Connections 
 
Where a new public TYPE II or III storm pipe is being connected into new precast concrete structure 
the contractor shall provide concrete collar or a Kor-N-Seal or approved prefabricated connection to 
connect the new pipe to new structure as detailed in Standard Detail Drawing 5.7.31, Flexible Pipe to 
SAS Connector.  
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Where a new public TYPE I storm pipe is being connected into a new precast concrete structure the 
contractor shall be made with the use of concrete collar. The work shall be done in accord with 
Standard Detail Drawing 5.4.5 Concrete Collar. 
 
Where any type of new public storm pipe is being connected into new poured-in-place concrete 
structure the contractor shall pour structure around new pipe connection as detailed in Standard 
Detail Drawing 5.7.3, Storm Sewer Field Poured SAS and Catch Basins. 
 
Where any type of new public storm pipe is being tapped into an existing concrete structure or pipe 
the connection shall be made in a workmanship like manner to assure the structural integrity of the 
tapped structure or pipe once the connection is made. It is required, and this item includes, the use 
and provision of a concrete collar to complete and seal the connection between the existing structure 
or pipe and the new pipe. The work completed shall be in accord with Standard Detail Drawing 
5.7.32, Storm Sewer Tap Detail. 
 
When a new private connection is being made to the public system all construction shall comply with 
the conditions above, and shall additionally utilize Table 3 - Private Connections to determine if a 
new structure rather than a tap/connection shall be required. 
 

TABLE 3 
Private Connections 

 
PIPE BEING CONNECTED PIPE BEING CONNECTED TO TYPE OF 

CONNECTION 
REQUIRED SIZE TYPE SIZE TYPE 

6” PLASTIC >= TO 12” RCP/PLASTIC FITTING 
8” & 10” PLASTIC <= TO 12” RCP/PLASTIC STRUCTURE 
8” & 10” PLASTIC > THAN 12” RCP/PLASTIC FITTING 

12” PLASTIC <= TO 15” RCP/PLASTIC STRUCTURE 
12” PLASTIC/RCP >= TO 18” RCP/PLASTIC FITTING 
15” PLASTIC/RCP <= TO 21” RCP/PLASTIC STRUCTURE 
15” PLASTIC/RCP > THAN 21” RCP/PLASTIC TAP / FITTING 
18” PLASTIC/RCP <= TO 27” RCP/PLASTIC STRUCTURE 
18” PLASTIC/RCP > THAN 27” RCP/PLASTIC TAP / FITTING 
21” PLASTIC/RCP < = TO 30” RCP/PLASTIC STRUCTURE 
21” PLASTIC/RCP > THAN 30” RCP/PLASTIC TAP / FITTING 

>= TO 24” PLASTIC/RCP ANY SIZE ANY TYPE STRUCTURE 

 
3.  Removal and Replacement of Sanitary Sewer and/or Storm Sewer Connections in CIPP. 
 
The contractor shall provide a watertight seal between the host pipe and the liner. Seals shall be made 
with an epoxy or resin mixture compatible with the liner/resin system. Hydraulic cements and quick-
set cement products are not acceptable. The exposed liner shall be inserted into the new sanitary 
access structure and attached to the flexible watertight connections. 
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NOTES: 
 
1. Only the following pipe types are allowed under the pavement structure of a public 

street. Pipe being installed from the back of curb into the pavement structure shall 
only be Reinforced Concrete Pipe (RCP), AWWA C-900 (commonly known as Blue 
Brute), Cast Iron or Ductile Iron. Polypropylene pipe is allowed to be installed under 
the pavement structure of the public street for storm sewer. 

 
2. Pipe installed from the back of curb toward the private property shall be approved 

“storm pipe” in accordance with Article 504.2 Storm Sewer Pipes, Apron Endwalls 
and Other Storm Water Channels. 
 
New private storm pipe is connected to public curb and gutter the connection shall be 
made by replacement of a minimum (6) foot curb section and installation of an 
appropriate casting as defined in section 507.2(e). A cored connection may be 
allowed at the discretion of the Engineer if the curb rating is a 5 or lower. 
 

3. Where any type of pipe is being connected to a horizontal elliptical pipe (HERCP) 
and that connection is not occurring with matching spring lines, a new structure shall 
be required for the connection. Further, if the pipe being connected to the existing 
HERCP has an inside diameter greater than one half the inside vertical diameter of 
the existing HERCP, a new structure shall be required for the connection. 

 
4. Where any type of pipe is being connected to a box culvert a tap/connection may be 

utilized. 
 
5. The method of connection to existing clay pipe, or any type of pipe not specifically 

discussed above shall be at the discretion of the Construction Engineer. 
 
507.3(e) External Sewer Access Structure Joint Seal. 

Where called out by for on the plan or by the Engineer, barrel joints shall be sealed on sanitary sewer 
structures around the outside circumference of the Sewer Access Structure. Manhole joint seal shall 
be minimum of nine (9) inches wide. The seal shall consist of flexible rubberize seal conforming to 
ASTM C923 held in place with stainless steel compression bands or butyl adhesive tape conforming 
to ASTM C877 or heat shrink sleeve over visco-elastic adhesive sealant. 
 
Acceptable products and manufacturers are the following: 
 
1. Mac Wrap, Mar Mac Manufacturing Company, Inc. 
 
2. NPC External Joint Seal, NPC, Inc. 
 
3. EZ-Wrap, Press-Seal Gasket Corporation 
 
4. Riser-Wrap, Pipeline Seal and Insulator 
 
Alternate manufacturers and products not listed above are subject to pre-approval by the Engineer. 
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507.3(f) Sewer Backwater Valve. 

Where called out by for on the plan or by the Engineer, install sewer backwater valves in accordance 
with the manufacturer’s specifications and Standard Detail Drawing S.D.D. 5.7.40. Sewer backwater 
valves installed shall be the Rector Seal Clean Check or approved equivalent. Sewer backwater valve 
shall include a Neenah R-1975-A2 casting and lid. 
 
507.4 Measurement and Payment. 

507.4(a) Sanitary Sewer Access Structures. 

Sanitary sewer access structures shall be measured separately as units of each of the various types 
and sizes of each installed at the various depths. The depths of installation shall be measured in feet 
from the invert of the lowest outlet pipe to the bottom of the cast-iron sewer access structure frame. 
 
The contract price shall include furnishing all materials necessary to perform the work, including 
castings unless specified to include a salvaged casting; excavation; installation and removal of 
sheeting and bracing; disposal of surplus material from the excavation; backfilling the excavation and 
compaction of the backfill material; preparation of the foundation; construction of the structure, 
including connections; cleaning out the structure; restoring the site; and all other work incidental to 
the installation of sanitary sewer access structures.  
 
507.4(b) Storm Sewer Access Structures, Catchbasins and Inlets. 

Storm sewer access structures, catchbasins and inlets shall be measured separately as units of each of 
the various types and sizes of each installed. Unless otherwise specified, thru sewer access structures 
shall be considered to be six (6) feet in length. 
 
The contract price shall include furnishing all materials necessary to perform the work, including 
castings unless specified to include a salvaged casting; excavation; installation and removal of 
sheeting and bracing; removal of water from the excavation; disposal of surplus material from the 
excavation; backfilling the excavation; backfilling the excavation and compaction of the backfill 
material; preparation of the foundation; construction of the structure, reconnection of all existing 
pipes, connection of new pipes, including connections; cleaning out the structure; restoring the site; 
and all other work incidental to the installation of storm sewer access structures, catchbasins and 
inlets. 
 
507.4(c) Internal Chimney Seals. 

Internal Chimney Seals shall be measured as each unit installed. 
  
The contract price shall include furnishing all materials, including required accessories, necessary to 
perform the work and work incidental to the installation of an internal chimney seal. 
  
507.4(d) Sanitary Drop Inlets. 

Outside drop inlets and inside drop inlets shall be measured by length in vertical feet of each inlet 
installed, measured from the invert of the entry tee to the springline of the sewer main. 
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The contract price shall include furnishing all materials, including required fittings and accessories, 
necessary to perform the work; concrete encasement required; cleaning out the inlet; and all other 
work incidental to the installation of outside drop inlets. 
 
507.4(e) Sewer Taps. 

Sanitary Sewer Taps and Storm Sewer Taps shall be measured as a completed unit as installed in the 
field. 
 
The contract price shall include furnishing all materials, including required fittings and accessories 
necessary to perform the work, and all other work incidental to the installation of a Sewer Tap. 
 
507.4(f) Sanitary Sewer Cleanouts. 

Sanitary sewer cleanouts shall be measured as a completed unit as installed in the field. 
 
The contract price shall include furnishing all materials, including required fittings and accessories 
necessary to perform the work, and all other work incidental to the installation of a Sanitary Sewer 
Cleanout. 
 
507.4(g) External Sewer Access Structure Joint Seal. 

External Sewer Access Structure Joint Seal shall be measured as each joint of sanitary sewer 
structure sealed as described above. 
 
The contract prove shall include furnishing all materials, including required fittings and accessories, 
necessary to perform work and work incidental to the installation of and External Sewer Access 
Structure Joint Seal. 
 
507.4(h) Private Reconnects and Storm Sewer Laterals. 

Private storm sewer reconnects (Type 1, Type 2, Type 3) and private storm sewer laterals shall be 
measured as a completed unit as installed in the field. 
 
507.4(i) Sewer Backwater Valve. 

Sewer Backwater Valve shall be measured as a completed unit as installed in the field. 
 
The contract price shall include furnishing all materials, including required fittings and accessories 
necessary to perform the work, and all other work incidental to the installation of a Sewer Backwater 
Valve. 
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ARTICLE 508 - UTILITY CROSSINGS 

508.1 Description. 

508.1(a) Utility Line Opening. 

Utility Line Opening, ULO, shall include all work, materials, coordination, equipment, and 
incidentals required to locate and expose an existing utility at the location indicated on the plan and 
as directed in the field using open cut methods or vacuum technology.  
 
1. Open Cut Methods 
 
 A single ULO shall include a trench up to a maximum of five (5) feet long, as measured at 

the trench bottom, and of any depth required to locate the intended utility. Multiple utilities 
may be uncovered with no additional compensation. 

 
2. Vacuum Technology 
 
 A single ULO shall include the use of vacuum excavation investigation technology to locate 

the marked utility at its proposed / existing crossing with the City of Madison utility. Should 
the number of vacuum excavations exceed five (5) and the utility is still not located, a second 
ULO shall be paid by the City. Multiple utilities may be uncovered with no additional 
compensation. 

 
Work shall be required to locate the limits of any utility package including the top and bottom 
elevations and width of package for any package exceeding one (1) foot in any dimension to 
complete contracted work. 
 
The Engineer or his/her agent shall be notified of this work so that they may be present when the 
utility is exposed. The grades of the utility lines shall be determined by the Engineer, and the utility 
companies will be advised by the Engineer as to their adjustment required. The Contractor shall then 
backfill and maintain the openings. This work shall be completed a minimum of three (3) days prior 
to any work being anticipated in the immediate area of the ULO, to allow sufficient time for redesign 
of the affected utility if so required. 
 
Work necessary to expose existing underground facilities that are part of the Contractor’s statutory 
obligation during the normal storm sewer, sanitary sewer, electrical conduit or water main 
installation shall be considered as incidental to those respective items and will not be paid for as 
utility line openings. 
 
Work to restore the site after completion of the ULO shall be the responsibility of the Contractor and 
is included in the price of this item.  
 
The standard for restoration will vary project by project and be dependent on the relative time during 
the project that the ULO is completed. Regardless, it is the Contractor’s responsibility to restore the 
ULO site to a safe condition commensurate with the condition of the construction site at the time the 
ULO is completed. 
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508.1(b) Concrete Supports. 

Whenever shown on the plans, or directed by the Engineer, the Contractor shall install pipe supports 
in accordance with the Standard Detail Drawing 5.8.1, Concrete Supports. Pipe supports shall be 
installed under a new sewer pipe when such sewer pipe crosses over an existing utility line within 
twelve (12) inches. 
 
508.1(c) Reinforced Concrete Beam Support. 

Whenever shown on the plans, or directed by the Engineer, the Contractor shall install a utility line 
support, in accordance with the Standard Detail Drawing 5.8.2, Reinforced Concrete Beam Support. 
A beam support shall be installed under an existing utility line when a new sewer installation crosses 
under such utility line and the existing utility line is considered to be in danger of damage or failure. 
 
508.1(d) Encasement. 

Whenever shown on the plans, or directed by the Engineer, sewer pipes shall be concrete encased so 
that a thickness of six (6) inches of concrete surrounds the entire pipe, and the base width of the 
encasement is twelve (12) inches plus the outside diameter of the pipe from the earth foundation to 
the spring line of the pipe. The bottom of the encasement shall be a flat surface parallel to the grade 
of the sewer. The concrete used for encasement shall have a minimum compressive strength of 
2,000 psi. 
 
508.1(e) Utility Crossing. 

When reviewing utility information for conflicts with proposed storm sewer, the design engineer will 
determine if there is sufficient clearance for the carrier pipe and the outside wall thickness excluding 
the bell. As the design engineer cannot be responsible for bell locations on the pipe run, adjustment 
of the pipe sections to avoid bells at the utility crossing shall be the responsibility of the Contractor. 
No additional compensation shall be provided to the Contractor for this adjustment and all necessary 
work to achieve this result shall be considered to be incidental to the Utility Line Opening. 
 
508.2 Measurement and Payment. 

508.2(a) Utility Line Openings.  

A single ULO by open cut methods shall include a trench up to a maximum of five (5) feet long, as 
measured at the trench bottom, and of any depth required to locate the intended utility and may 
uncover multiple utilities. A single ULO by Vacuum Technology shall include up to five (5) vacuum 
excavations of any depth required to locate the intended utility and may uncover multiple utilities. 
The Contractor shall not be compensated more than once for a single utility line opening which 
uncovers multiple utilities provided the utilities are within the five (5) foot trench length as measured 
at the trench bottom or within five (5) vacuum excavations. The contract price shall include all work, 
materials, coordination, equipment, and incidentals required to locate and expose the utility at the 
location indicated on the plan and as directed in the field using open cut methods, backfill the 
excavation, compact the backfill material, restore and maintain the site as needed.  
 
Where utility line openings are not listed as an item on which to submit unit prices, it shall be 
understood and agreed that the Contractor shall be paid five hundred dollars ($500.00) up to six (6) 
feet in depth and ($750.00) over six (6) feet in depth for each unit excavated and backfilled in 
accordance with these Specifications. 
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508.2(b) Concrete Supports. 

Concrete supports shall be measured as a unit for support of the sewer pipe. 
  
The contract price shall include furnishing all materials necessary to perform the work; excavation 
and disposal of surplus material from the excavation; constructing the pipe supports; and all other 
work incidental to the installation of pipe supports. 
 
508.2(c) Reinforced Concrete Beam Support. 

Reinforced concrete beam support shall be measured as each support installed. 
 
The contract price shall include furnishing all materials necessary to perform the work; excavation 
and disposal of surplus material from the excavation; and all other work incidental to the installation 
of a reinforced concrete beam utility line support. 
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ARTICLE 509 - CURED-IN-PLACE PIPE (CIPP) REHABILITATION OF 
SANITARY SEWERS 

509.1 Description. 

The work under this section provides for the trenchless rehabilitation of sanitary sewers by the 
installation of a Cured-in-Place Pipe (CIPP) within the existing, deteriorated pipe. The rehabilitation 
of the sanitary sewer main shall be done by the installation of a resin-impregnated flexible fabric tube 
which, when cured, shall be continuous and tight-fitting throughout the entire length of the original 
pipe and provide a structurally sound, jointless and water-tight new pipe within a pipe.  
 
All live service connections shall be reinstated without excavation, utilizing a remote controlled 
cutting device, monitored by a video TV camera. Reinstated service connections shall be tested and 
sealed with a chemical grout designed to eliminate infiltration.  
 
509.2 Referenced Documents. 

This specification references ASTM standards and other related standards, which are made a part 
hereof by reference and shall be the latest edition thereof. 
 
ASTM Standard F 1216 Practice for Rehabilitation of Existing Pipelines and Conduits by the 

Inversion and Curing of a Resin-Impregnated Tube  
ASTM Standard F 1743 Practice for Rehabilitation of Existing Pipelines and Conduits by the Pull 

in and Inflate and Curing of a Resin-Impregnated Tube 
ASTM Standard F 2019 Practice for Rehabilitation of Existing Pipelines and Conduits by the 

Pulled in Place Installation of Glass Reinforced Plastic (GRP) Cured-in-
Place Thermosetting Resin Pipe (CIPP) 

ASTM Standard D 543 Practices for Evaluating the Resistance of Plastics to Chemical Reagents 
ASTM Standard D 638 Test Method for Tensile Properties of Plastics 
ASTM Standard D 790 Test Methods for Flexural Properties of Unreinforced and Reinforced 

Plastics and Electrical Insulating Materials 
ASTM Standard D 903 Test Method for Peel or Stripping Strength of Adhesive Bonds 
ASTM Standard D 1600 Terminology for Abbreviated Terms Relating to Plastics 
ASTM Standard D 3567 Practice for Determining Dimensions of “Fiberglass” (Glass-Fiber-

Reinforced Thermosetting Resin) Pipe and Fittings 
ASTM D 3839 Guide for Underground Installation of “Fiberglass” (Glass-Fiber 

Reinforced Thermosetting-Resin) Pipe 
ASTM Standard D 5813 Specification for Cured-In-Place Thermosetting Resin Sewer Piping 

Systems 
ASTM Standard E 797 Practice for Measuring Thickness by Manual Ultrasonic Pulse-Echo 

Contact Method 
ASTM Standard F 412 Terminology Relating to Plastic Piping Systems 
 National Association of Sewer Service Companies (NASSCO) 

"Recommended Specifications for Sewer Collection Rehabilitation"  
 
509.3 Submittals. 

The Contractor shall not install materials or equipment, which requires submittals, until reviewed by 
the Engineer.  The Engineer’s review will be completed as quickly as possible, but may require up to 
ten (10) working days from the date the submittals are received until they are sent to the Contractor. 
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The Contractor shall submit the following materials to the Engineer: 
 
509.3(a) Product Data. 

1. Manufacturer’s product literature and application, installation and recommended repair 
(patching) requirements for materials used in liner. 

 
2. Manufacturer’s product certification of conformance to ASTM Standards for materials used 

in liner. 
 
3. Manufacturer’s Wet Out Report including raw resin data for each liner to be installed and the 

Manufacturer’s recommended curing procedure. 
 
4. Two (2) copies of Liner Pipe Thickness Design Calculations. The design calculations shall be 

in accordance with Appendix X.I of ASTM F 1216. The liner thickness calculations shall 
assume the physical properties stated in Section 509.5(d) of these specifications. Proposed 
CIPP flow capacity calculations. 

 
5.  Test results from previous field installations of the same resin system and tube materials as 

proposed for the actual installation. 
 
No liner will be approved for installation until the City has returned one (1) set of approved design 
calculations to the Contractor. 
 
Compensation for all work required for the submittal of product data shall be considered incidental to 
the project. 
 
509.3(b) Digital Video. 

1. Submit digital video of cleaned pipes in pre-lining condition. 
2. Submit digital video of pipes in post-lining condition showing reinstated and grouted service 

connections. 
 
509.3(c) Sewage Bypassing Plan. 

Submit proposed plan for bypassing sanitary sewage during liner installation. Plan shall be to scale 
and shall show location of existing City sewer access structures. 
 
509.3(d) Traffic Control Plan. 

Submit proposed plan for Traffic Control during liner installation. Plan shall be to scale, shall show 
location of existing City sewer access structures, and be in accordance to the Contract document 
requirements.  
 
509.3(e)  Public Notifications. 

Submit proposed public notification letter and door hangers. Notifications shall be in accordance to 
Section 509.4(e) Public Notification. 
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509.4 Requirements of Contractor. 

509.4(a) Safety. 

The Contractor agrees to perform all work under this contract in accordance with local, state and 
federal safety regulations. This includes, but is not limited to, evaluation of the atmosphere to 
determine the presence of toxic or flammable vapors or lack of oxygen prior to entering access areas 
such as sewer access structures and performing inspection or cleaning operations and the use of 
confined entry equipment for all entries. 
 
509.4(b) Bypassing Pumping. 

The Contractor shall provide for the continuous flow of sewage around the sections of sewer line 
designated for lining. A bypass shall be installed by plugging the line at an existing upstream sewer 
access structure and pumping or directing the flow to a downstream sewer access structure. The 
pump(s) and bypass lines shall be of adequate capacity and size to handle the flow. Raw sewage shall 
be routed back to the sanitary sewerage system or hauled and disposed of as approved by the City. 
 
Bypass pumping shall be limited to the regular hours of work as provided by the City unless 
necessitated by an emergency beyond the Contractor’s control. A representative of the Contractor 
must be on-site at all times that bypass pumping is in operation. 
 
If the Contractor elects to use bypass pumping as a means of sewerage control, the methods, 
equipment, type of hose, etc., shall be subject to approval by the City Engineer. Hoses crossing 
streets, driveways, parking areas, etc., are to be ramped over to prevent damage to the hoses. 
 
No spillage of wastewater to adjacent streets, lawns, etc., shall be tolerated. If any such spillage 
should occur, all construction operations shall cease and cleanup shall commence immediately and 
be completed to the satisfaction of the Engineer prior to the resumption of any construction 
operations. 
 
Contractor shall familiarize himself with the City’s sanitary sewerage facilities and develop an 
adequate bypassing plan. A written plan shall be submitted to the City Engineer for approval prior to 
the start of work. 
 
509.4(c) Water for Cleaning and Inversion/Installation of CIPP. 

The Contractor shall furnish water for cleaning and flushing the existing sewer pipe and for inversion 
and installation of the CIPP. Contractor shall obtain water from the City of Madison Water Utility. 
All hydrant use must be pre-approved by Madison Water Utility. Contractor shall obtain a permit 
from Madison Water Utility and shall properly utilize back-flow prevention and/or other hydrant 
access device supplied by and installed onto hydrant by Madison Water Utility. The Contractor shall 
pay all costs associated with coordinating and obtaining water for the cleaning, flushing and 
inversion operations, including the cost of any cold-weather insulation required at the hydrant access 
device. 
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509.4(d) Disposing of Debris. 

Contractor shall be responsible for disposing of debris removed from sewers at a licensed disposal 
facility (i.e., Dane County Landfill or Madison Prairie Landfill). The Contractor shall pay all costs 
associated with the transport and disposal of such debris.  
 
509.4(e) Public Notification. 

Contractor shall make every effort to maintain service usage throughout the duration of the project. 
In the event that a service needs to be taken out of service, the maximum amount of time allowed for 
the service interruption shall be 8 hours for any property served by the sewer. The Contractor shall 
implement a public notification program that shall, at a minimum, require the Contractor to be 
responsible for contacting all tenants and owner of each home or business connected to the sanitary 
sewer and informing them of the work to be conducted and the date, time and length of service 
interruption.  
 
The Contractor shall prepare and submit written notice describing the work to be performed for the 
Engineer to review. Upon acceptance by the Engineer, the notice shall be delivered to each home or 
business a minimum of seven (7) days prior to the beginning of work being conducted on the pipe 
section. Door hangers shall also be placed at effected properties between no later than 24 hours and 
no earlier than 72 hours prior to the sewer service interruption. All notices shall also contain a local 
(or toll free) telephone number of the Contractor that property owners can use to discuss the project 
or any problems that arise during installation of the liner. Contractor shall also arrange meetings with 
any occupants whose service cannot be reinstated within the time referenced in the written notice. 
Any related costs such as hotel expenses or residential bypass pumping are the responsibility of the 
Contractor.  
 
The City shall provide the Contractor with names and addresses of effected property owners and 
tenants within the project limits.   
 
509.5 Materials. 

509.5(a) General Requirements. 

The resins, fabric tube, tube coatings, or other materials shall produce CIPP that meets the 
requirements of these specifications.  
 
All materials, shipped to the project site, shall be accompanied by test reports certifying that the 
material conforms to the ASTM standards listed herein. Each tube to be installed shall be 
accompanied by the manufacturer’s Wet Out Report detailing the raw resin data and the 
recommended curing procedure. Materials shall be shipped, stored, and handled in a manner 
consistent with written recommendations of the CIPP system manufacturer to avoid damage. Damage 
includes, but is not limited to, gouging, abrasion, flattening, cutting, puncturing, or ultra-violet (UV) 
degradation. All damaged materials shall be promptly removed from the project site at the 
Contractor’s expense and disposed of in accordance with all current applicable agency regulations 
 
509.5(b) Tube. 

For Heat Cure CIPP systems, the tube material shall meet the requirements of ASTM F 1216 and 
ASTM D5813, or better. The tube shall consist of one or more layers of flexible needled felt or an 
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equivalent nonwoven or woven material, or a combination of nonwoven and woven materials, 
capable of carrying resin, withstanding installation pressures and curing temperatures. The tube shall 
be compatible with the resin system used. The material shall be able to stretch to fit irregular pipe 
sections and negotiate bends. The outside layer of the tube shall be plastic coated with a material that 
is compatible with the resin system used. The tube shall be fabricated to a size that, when installed, 
will tightly fit the internal circumference and the length of the original conduit. Allowance shall be 
made for circumferential stretching during inversion. 
 
Seams in the tube shall be stronger than the non-seamed material. 
 
For Ultraviolet Light Cure CIPP systems, the tube material shall be made of non corrosion material 
and shall be free from tears, holes, cuts, foreign materials and other surface defects. The fiberglass 
tube shall be constructed to withstand installation pressures as required by the Manufacturer’s 
recommendations. The interior and exterior foil shall be styrene resistant along with the ability to 
protect and contain the resin within the liner, with the exterior foil being impermeable to light. The 
liner should be seamless and spirally wound in its cured state to ensure homogenous physical 
properties around the circumference of the cured liner. The nominal fiberglass tube wall thickness 
shall be constructed to the nearest 0.5 mm increment, rounded up from the design thickness for that 
section of installed CIPP. The fiberglass tube shall be manufactured to a size that when installed will 
tightly fit the internal circumference and the length of the original conduit. The tube shall be able to 
stretch to fit irregular pipe sections and negotiate bends. 
 
For any tube installed, the wall color of the interior pipe surface of CIPP after installation shall be a 
light reflective color so that a clear detailed examination with closed circuit television inspection 
equipment may be made. 
 
509.5(c) Resin. 

For Heat Cured CIPP Systems, the resin system shall meet the structural and chemical resistance 
requirements of ASTM F 1216 and/or ASTM F 1743, or better. A general purpose, unsaturated, 
styrene-based, thermoset resin and catalyst system or an epoxy resin and hardener that is compatible 
with the inversion process shall be used. The resin must be able to cure in the presence of water and 
the initiation temperature for cure shall be less than 180°F (82.2°C). 
 
For Ultraviolet Light Cure CIPP Systems, the resin used to impregnate the seamless fiberglass tube 
shall produce a cured liner pipe resistant to shrinkage, corrosion, and abrasion and shall have a 
proven resistance to municipal wastewater. The resin shall be a chemically resistant isophthalic based 
polyester thermoset resin and catalyst system, or epoxy resin and hardener that are compatible with 
the installation process. The resin should be able to cure with ultraviolet light. When properly cured 
the resin/liner system shall meet the structural and chemical resistance requirements of ASTM F 
2019. 
 
509.5(d) Structural Requirements: Cured-in-Place Pipe (CIPP). 

The required structural CIPP wall thickness shall be in accordance with the Design Equations in 
Appendix XI of ASTM F 1216 and based on the following physical properties: 
 

i) Existing pipe is a "fully deteriorated pipe" 
ii) Minimum ovality of host pipe shall be 5% 
iii) Enhancement factor (K) shall not be greater than 7.0 
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iv) Minimum design safety factor shall be 2.0 
v) Flexural modulus of elasticity shall be reduced by 50% to account for long term. 
vi) Creep retention factor 33% 
vii) Minimum service life 50 years 

 
The CIPP design shall assume no bonding to the original pipe wall. 
 
The Contractor must have performed long-term testing for flexural creep of the CIPP material 
installed by his/her Company. Such testing results are to be used to determine the long-term, time 
dependent flexural modulus to be utilized in the product design. This is a performance test of the 
materials (Tube and Resin) and general workmanship of the installation and curing. A percentage of 
the instantaneous flexural modulus value (as measured by ASTM D 790 testing) shall be used in 
design calculations for external buckling. The percentage, or the long-term creep retention value 
utilized, shall be verified by this testing. Values in excess of 50% shall not be applied unless 
substantiated by qualified third party test data. The materials utilized for the contracted project shall 
be of a quality equal to or better than the materials used in the long-term test with respect to the 
initial flexural modulus used in Design. 
 
The bond between the layers of the cured CIPP shall be strong and uniform. It shall not be possible to 
separate any two layers with a probe or point of a knife blade so that the layers separate cleanly or 
the probe or knife blade moves freely between the layers. If separation of the layers occurs during 
testing of field samples, new samples will be cut from the work. Any reoccurrence shall cause 
rejection of the work. 
 
Any layers of the tube that are not saturated with resin prior to insertion into the existing pipe shall 
not be included in the structural CIPP wall thickness computation. 
 
The CIPP system shall have as a minimum the initial structural properties as listed below. 
 

TABLE 4: Minimum Physical Properties 
 

Property Test Method Cured Composite 
(min. per ASTM F1216) 

Cured Composite 
(400,000 psi Resin) 

Flexural Modulus ASTM D-790  250,000 psi 400,000 psi 
Flexural Strength ASTM D-790 4,500 psi 4,500 psi 
 
These physical strength properties shall be determined in accordance with Section 509.7. 
  
509.5(e) Grout: Chemical Grout to Seal Service Connections. 

The chemical grout shall be of a type, which has a documented record of satisfactory performance in 
sewer usage. All grouting materials shall be delivered to the job site in the original, labeled, and 
unopened containers.  
 
The chemical grout(s) selected by the Contractor is/are subject to approval of the Engineer. Grouts 
shall be either 3M Scotch Seal #5619 Polyurethane, DeNeef Multigel Polyurethane, Avanti 
International AV118 Duriflex or approved equal.  
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509.5(f) Testing Requirements. 

1. Chemical Resistance - The CIPP shall meet the chemical resistance requirements of ASTM F 
1216. CIPP samples for testing shall be of the same tube and resin system as that proposed 
for actual construction. It is required that CIPP samples with and without plastic coating meet 
these chemical-testing requirements. 

 
2. Hydraulic Capacity - The Contractor shall provide calculations that demonstrate that the liner 

pipe shall have at least 100% of full flow capacity of the original pipe before rehabilitation in 
a full gravity flow condition. Calculated capacities may be derived using a commonly 
accepted roughness coefficient for the original pipe material. A typical roughness coefficient 
of the liner pipe shall be as verified by third party test data.  

 
3. Field Samples - The Contractor shall submit test results from previous field installations of 

the same resin system and tube materials as proposed for the actual installation. These test 
results must verify that the CIPP physical properties specified in Table 1 of 509.5(d) have 
been achieved in previous field applications.  

 
509.6 Construction Methods. 

509.6(a) Cleaning of Sewer Lines. 

It shall be the responsibility of the Contractor to completely clean each sanitary sewer prior to lining. 
The work shall consist of providing all labor, materials, power, utilities and equipment necessary to 
thoroughly clean identified sewers and restore them to 95% of their original carrying capacity.  
 
Sewer cleaning shall be conducted in accordance with "Recommended Specifications for Sewer 
Collection Rehabilitation," published by the National Association of Sewer Service Companies 
(NASSCO). Cleaning Equipment is to be truck-mounted combination jetter/vaccum machines able to 
thoroughly remove dirt, grease, roots, encrustations, rocks, sand and other materials and thoroughly 
clean the sewer lines prior to installation of the pipe liner. The cleaning equipment shall move debris 
to the downstream manhole of the line being cleaned. All material resulting from the cleaning 
operation shall be removed by vacuum at the downstream manhole of the section being cleaned. 
Passing material from manhole section to manhole section shall not be permitted. If any debris is 
passed downstream, the Contractor shall clean the affected section(s) of sewer main at no additional 
cost to the City.  
 
It shall be the responsibility of the Contractor to clear the line of all obstructions such as solids or 
roots that can be removed by conventional sewer cleaning equipment. If inspection reveals an 
obstruction that cannot be removed by conventional sewer cleaning equipment, the Contractor shall 
immediately notify the Project Engineer. The Project Engineer shall determine if the obstruction is 
able to be removed by sewer cleaning equipment and, if not, if the particular section of main shall be 
repaired by the City or deleted from the contract. In the event the Engineer determines that a repair 
shall be made the contractor shall proceed with work on other sections of main and return to the 
obstructed main after the City has completed necessary repair(s). No additional compensation shall 
be made to the Contractor as a result of any delays necessitated by such repairs.  
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509.6(b) Inspecting and Televising Pipelines. 

It is the responsibility of the Contractor to inspect all sanitary sewers to be lined using closed-circuit 
television prior to installation of the CIPP and again following the reinstatement and grouting of all 
service connections. Experienced personnel trained in locating breaks, obstacles, and service 
connections by closed circuit television shall perform inspection. The interior of the pipeline shall be 
carefully inspected to determine the location of any conditions that may prevent proper installation of 
the impregnated tube, such as protruding service taps, collapsed or crushed pipe, and significant 
reductions in the cross sectional area. The Contractor shall immediately notify the Project Engineer 
of any conditions that prevent the proper installation of the CIPP. 
 
The Contractor shall utilize a closed-circuit television video system that is capable of capturing, 
producing and recording color digital video of the sewer inspection. The Contractor shall provide 
color digital video for each sanitary sewer segment designated by the project plans. The video system 
shall have the capability of capturing or transferring the color video to an MPEG digital format 
compatible with personal computers. 
 
All inspections shall follow the Pipeline Assessment and Certification Program (PACP) protocol as 
established by the National Association of Sewer Service Companies (NASSCO). The inspecting, 
televising and video recording equipment used on the project shall be the Contractor's choice 
provided it meets the following minimum requirements:  
 
• The camera, transporter and winch system shall have the ability to continuously inspect and 

televise at least 600 linear feet of pipe. The inspecting, televising and video recording 
equipment shall be mounted in a self-propelled van or truck that is capable of moving from 
location to location. The van or truck shall have markings painted on it indicating the name 
of the Contractor. 
 

• The camera head shall have pan and tilt capabilities in order to examine pipe defects. The 
camera shall have an adequate lighting system that clearly illuminates the entire 
circumference of the pipe segment under inspection. The equipment shall have hardware and 
software that is compatible with the camera and capable of electronically recording and 
saving pipe inspection information with software that follows NASSCO PACP inspection 
protocol. 

 
A digital video and corresponding log (hard copy and electronic format compatible with other 
NASSCO PACP certified software) of the conditions present in the pipe sections before installation 
of the liner shall be made and kept for later reference and delivery to the City.  
 
Each digital video segment shall be named according to the “upstream structure number–downstream 
structure number.mpg” format. The digital video shall document in a clear and continuous manner 
the condition of the sewer segment from the upstream structure to the downstream structure. No 
interruptions or missing segments shall be allowed unless noted in writing by the City's Project 
Engineer. The City will reject any digital video that has foggy or static conditions on it. The video 
shall display on a continuous basis the sanitary sewer pipe footage, continuous video footage along 
total length, street or address of the sewer segment, the upstream and downstream manhole number 
for the sewer segment being televised, the sewer pipe diameter and the date of the televising. 
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509.6(c) Installation. 

The CIPP installation shall be in accordance with ASTM F 1216 for Heat Cure CIPP systems.   
Ultraviolet Light Cured systems shall be installed in according to the manufacturer’s specifications 
and applicable ASTM F 2019 standards.  
 
1. Resin Impregnation. 
 
A certified Wet Out Report shall be completed, signed, and submitted for each liner delivered to the 
site.  The Wet Out Report shall include, but is not limited to, wet-out date, resin identification, resin 
weight, resin admixtures, fabric tube length, diameter, and thickness. 
 
For Heat Cure CIPP systems, the tube shall be vacuum-impregnated with resin (wet-out) under 
controlled conditions. The volume of resin used shall be sufficient to fill all voids in the tube material 
at nominal thickness and diameter. The volume shall be adjusted by adding 5% to 10% excess resin 
volume compared to the volume of the felt to compensate for the change in resin volume due to 
polymerization and to allow for any migration of resin into the cracks and joints in the original pipe. 
 
For Ultraviolet Light Cure CIPP systems, the (wet-out) fiberglass tube shall meet ASTM F 2019 as 
applicable, and shall have a uniform thickness and excess resin distribution that when compressed at 
installation pressures will meet or exceed the design thickness after cure.   
 
2. Tube Insertion. 
 
The wet out tube shall be positioned in the pipeline using either inversion (ASTM F 1216) or a pull-
in method (ASTM F 1743), Ultraviolet Light Cure CIPP systems must use a pull-in method (ASTM 
F 1743). If pulled into place, a power winch shall be utilized and care shall be exercised not to 
damage the tube as a result of pull-in friction. The tube shall be pulled-in or inverted through an 
existing manhole or approved access point and fully extend to the next designated manhole or 
termination point. 
 
A. Inversion (ASTM F 1216) 
 

1. Using Hydrostatic Head - The wet-out tube shall be inserted through an existing 
manhole or other approved access by means of an inversion process and the 
application of a hydrostatic head sufficient to fully extend it to the next designated 
manhole or termination point. The tube shall be inserted into the vertical inversion 
standpipe with the impermeable plastic membrane side out. At the lower end of the 
inversion standpipe, the tube shall be turned inside out and attached to the standpipe 
so that a leakproof seal is created. The inversion head shall be adjusted to be of 
sufficient height to cause the impregnated tube to invert from point of inversion to 
point of termination and hold the tube tight to the pipe wall, producing dimples at 
side connections. Care shall be taken during the inversion so as not to over-stress the 
felt fiber. 

 
2. Using Air Pressure - The wet-out tube shall be inserted through an existing manhole 

or other approved access by means of an inversion process and the application of air 
pressure sufficient to fully extend it to the next designated manhole or termination 
point. The tube shall be connected by an attachment at the upper end of the guide 
chute so that a leakproof seal is created and with the impermeable plastic membranes 
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side out. As the tube enters the guide chute, the tube shall be turned inside out. The 
inversion air pressure shall be adjusted to be of sufficient pressure to cause the 
impregnated tube to invert from point of inversion to point of termination and hold 
the tube tight to the pipe wall, producing dimples at side connections. Care shall be 
taken during the inversion so as not to overstress the woven and nonwoven materials. 

 
3. Required Pressures - Before the inversion begins, the tube manufacturer shall provide 

the minimum pressure required to hold the tube tight against the existing conduit, and 
the maximum allowable pressure so as not to damage the tube. Once the inversion 
has started, the pressure shall be maintained between the minimum and maximum 
pressures until the inversion has been completed. 

 
B. Pull-in Method (ASTM F 1743) 
 

1. Perforation of Resin-Impregnated Tube—Prior to pulling the resin-impregnated 
fabric tube in place, the outer impermeable plastic coating may optionally be 
perforated. When the resin-impregnated fabric tube is perforated, this shall allow 
resin to be forced through the perforations and out against the existing conduit by the 
force of the hydrostatic head or air pressure against the inner wall of the calibration 
hose. 

 
The perforation shall be done after fabric tube impregnation with a perforating roller 
device at the point of manufacture or at the jobsite. Perforations shall be made on 
both sides of the lay-flat fabric tube covering the full circumference with a spacing no 
less than 1.5 in. (38.1 mm) apart. Perforating slits shall be a minimum of 0.25 in. (6.4 
mm) long. 

  
2. Pulling Resin-Impregnated Tube into Position—The wet-out fabric tube shall be 

pulled into place using a power winch. The saturated fabric tube shall be pulled 
through an existing manhole or other approved access to fully extend to the next 
designated manhole or termination point. Care shall be exercised not to damage the 
tube as a result of friction during pull-in, especially where curvilinear alignments, 
multilinear alignments, multiple offsets, protruding services, and other friction-
producing host pipe conditions are present. Once the fabric tube is in place, it shall be 
attached to a vertical standpipe so that the calibration hose can invert into the center 
of the resin-impregnated fabric tube. The vertical standpipe shall be of sufficient 
height of water head to hold the fabric tube tight to the existing pipe wall, producing 
dimples at side connections. A device such as a dynamometer or load cell shall be 
provided on the winch or cable to monitor the pulling force. Measure the overall 
elongation of the fabric tube after pull-in completion. The acceptable longitudinal 
elongation shall not be more than 5 % of the overall length measured after the 
calibration hose has been installed, or exceed the recommended pulling force.  

 
C. Lubricant During Installation 
 
The use of a lubricant during installation is recommended to reduce friction during inversion. This 
lubricant shall be poured into the fluid in the standpipe in order to coat the calibration hose during 
inversion. When air is used to invert the calibration hose, the lubricant shall be applied directly to the 
calibration hose. The lubricant used shall be a nontoxic, oil-based product that has no detrimental 
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effects on the tube or boiler and pump system, and will not adversely affect the fluid to be 
transported. 
 
3. Curing. 
 
For Heat Cure CIPP systems, curing shall be accomplished by utilizing circulating heated water or 
steam under hydrostatic pressure in accordance with ASTM F 1216 and the manufacturer’s 
recommended cure schedule. For Ultraviolet Light Cure CIPP systems, curing shall be accomplished 
by utilizing air pressure and ultraviolet light in accordance with ASTM F 2019 and the 
manufacturer’s recommended cure schedule. 
 
A. Curing Method 
 

1. Circulating Heated Water 
 

After inversion is completed, a suitable heat source and water recirculation equipment 
are required to circulate heated water throughout the pipe. The equipment shall be 
capable of delivering hot water throughout the section to uniformly raise the water 
temperature above the temperature required to effect a cure of the resin. Water 
temperature in the line during the cure period shall be as recommended by the resin 
manufacturer. 

 
The heat source shall be fitted with suitable monitors to gage the temperature of the 
incoming and outgoing water supply. Another such gage shall be placed between the 
impregnated tube and the pipe invert at the termination to determine the temperatures 
during cure. 

 
2. Using Steam 

 
After inversion is completed, suitable steam-generating equipment is required to 
distribute steam throughout the pipe. The equipment shall be capable of delivering 
steam throughout the section to uniformly raise the temperature within the pipe above 
the temperature required to effect a cure of the resin. The temperature in the line 
during the cure period shall be as recommended by the resin manufacturer. 

 
The steam-generating equipment shall be fitted with a suitable monitor to gage the 
temperature of the outgoing steam. The temperature of the resin being cured shall be 
monitored by placing gages between the impregnated tube and the existing pipe at 
both ends to determine the temperature during cure. 
 
Steam curing systems shall include an elevated steam discharge. The City of Madison 
Construction Inspector shall monitor and record styrene levels at this point for each 
liner curing. At direction of the Construction Inspector any steam condensate or 
styrene residue shall be cleaned and disposed at the Contractor’s expense. 

 
3. Using Ultraviolet Light 

 
After inversion is completed, the fiberglass liner shall be cured with ultraviolet light 
sources at a constant inner pressure. The ultraviolet light sources shall be assembled 
according to the Manufacturer’s specifications for the liner. The defined parameters 
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for curing speed, inner air pressure, exothermic temperatures, and wattage are to be 
controlled, measured, and documented during the entire curing process to be 
submitted to the Engineer with the post CCTV inspection. The inner film material 
should be removed and discarded after curing to provide optimal quality of the final 
product. 

 
B. Initial Cure 
 

Initial cure will occur during temperature heat-up and is completed when exposed portions of 
the new pipe appear to be hard and sound and the remote temperature sensor indicates that 
the temperature is of a magnitude to realize an exotherm or cure in the resin. After initial cure 
is reached, the temperature shall be raised to post-cure temperatures recommended by the 
resin manufacturer. The post-cure temperature shall be held for a period as recommended by 
the resin manufacturer, during which time the recirculation of the water and cycling of the 
boiler or distribution and control of steam to maintain the temperature continues. The curing 
of the CIPP must take into account the existing pipe material, the resin system, and ground 
conditions (temperature, moisture level, and thermal conductivity of soil). 

 
C. Required Pressure 
 

The estimated maximum and minimum pressure required to hold the flexible tube tight 
against the existing conduit during the curing process shall be provided by the manufacturer 
and shall be increased to include consideration of the external ground water, if present. Once 
the cure has started and dimpling for laterals is completed, the required pressures shall be 
maintained until the cure has been completed. The pressure shall be maintained within the 
estimated maximum and minimum pressure during the curing process. If the steam pressure 
or hydrostatic head drops below the recommended minimum during the cure, the CIPP shall 
be inspected for lifts or delaminations and evaluated for its ability to fully meet the applicable 
requirements of these specifications and ASTM F 1216 or ASTM F 2019.  

 
D. Cool-Down  
 

1. Using Cool Water After Heated Water Cure—The new pipe shall be cooled to a 
temperature below 100°F (38°C) before relieving the static head in the inversion 
standpipe. Cool-down may be accomplished by the introduction of cool water into the 
inversion standpipe to replace water being drained from a small hole made in the 
downstream end. Care shall be taken in the release of the static head so that a vacuum 
will not be developed that could damage the newly installed pipe. 

 
2. Using Cool Water After Steam Cure— The new pipe shall be cooled to a temperature 

below 113°F (45°C) before relieving the internal pressure within the section. Cool-
down may be accomplished by the introduction of cool water into the section to 
replace the mixture of air and steam being drained from a small hole made in the 
downstream end. Care shall be taken in the release of the air pressure so that a 
vacuum will not be developed that could damage the newly installed pipe. 
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4. Sealing Liner at Sewer Access Structures. 
 
The Contractor shall provide a watertight seal between the host pipe and liner pipe at the connection 
to the sewer access structure. Seals shall be made with an epoxy or resin mixture compatible with the 
liner/resin system. Hydraulic cements and quick-set cement products are not acceptable. 
 
The Contractor shall reconstruct benches and channels in manholes with grout to match new invert 
elevations. 
 
5. Reinstatement of Service Connections. 
  
The Contractor shall be responsible for confirming the locations of all service connections prior to 
installing and curing the CIPP. All service connection shall be reconnected unless otherwise directed 
by the Engineer. Service connections shall not be out of service for more than 8 hours during the 
lining process. 
  
The Contractor shall reinstate all service connections to buildings without excavation, utilizing a 
remote controlled cutting device, monitored by a video TV camera. The Contractor shall certify 
he/she has a minimum of 2 complete working cutters plus spare key components on the site before 
each inversion. The operator of the remote controlled cutting device shall have at least 2 years 
experience with such equipment. 
  
Service connections shall be reestablished to a minimum of 95% of the flow capacity. Any service 
connection opened to greater than 100% of its original diameter shall have a “Top Hat” system 
installed at the Contractor’s Expense. The “Top Hat” type liner shall be Amerik Supplies, Inc. Top 
Hat, or equal. The Top Hat must extend at least 18-inches into lateral and create at least a 3-inch brim 
molded flat against lined mainline pipe with a Manufacturer approved adhesive to ensure a tight bond 
against the CIPP. 
 
Liner shall be sufficiently tight so that there is no annular space between the connection and the liner. 
  
No additional payment will be made for excavations for the purpose of reopening connections and 
the Contractor will be responsible for all costs and liability associated with such excavation and 
restoration work.  
  
6. Chemical Grouting of Service Connections. 
  
The intent of lateral connection sealing is to test and seal sewer lateral connections using a 
specialized chemical grout packer. The purpose of this procedure is the elimination of infiltration into 
sewers that are otherwise structurally sound.  
  
The Contractor shall proof test each reinstated service connection via an air test or other approved 
method. Service connections shall be air tested by isolating the area to be tested with the packer and 
applying positive pressure into the isolated “void” area. A sensing unit shall be used for continuous 
monitoring of the “void” pressure. This sensing unit shall be located within the “void” area and 
accurately transmit pressure readout to the control panel. The test procedure shall consist of applying 
air pressure into each isolated VOID area. To isolate a VOID, the lateral sealing packer shall be 
positioned straddling the service connection. The operator shall inflate the packer ends to isolate the 
service connection and insert an inflatable inversion tube. The service connection shall be tested with 
a gauge pressure of one-half (1/2) psi per foot of depth of sewer or a minimum of four (4) psi, 
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whichever is larger. The VOID pressure shall be observed during this test for a minimum of 10 
seconds. If the VOID pressure drop is greater than 1 psi in 10 seconds, the service connection is 
considered to have failed the air test. If no pressure can be built up, the connection will also have 
failed the test. Any connection failing the test shall be sealed and retested utilizing the same method 
and procedures until it does pass the test. The cost of retesting lateral connections shall be considered 
incidental and included in the cost of sealing sanitary sewer lateral connection.  
  
Active leaks at reinstated service connections and reinstated connections that do not pass a proof test 
shall be sealed by chemical grout or other method approved by the Engineer. Seals shall extend from 
sanitary sewer main into the service connection for a minimum of 18 inches. Grout shall be 3M 
Scotch Seal #5619 Polyurethane, DeNeef Multigel Polyurethane and Avanti International AV118 
Duriflex or equal.  
 
509.7 Inspection and Testing. 

509.7(a) CIPP Samples. 

The Contractor shall furnish all samples for product testing to the Project Engineer. The Project 
Engineer shall take possession of the samples for testing and shall maintain the chain of custody, 
deliver the samples to an approved laboratory and pay for all material and product testing performed 
under this contract.  
 
The samples shall be prepared and physical properties tested in accordance with ASTM F 1216. The 
flexural properties must meet or exceed the values listed in Table 1, Section 509.5(d). 
 
For each inversion length, the preparation of two CIPP samples is required, one from each of the 
following two methods:  
 
1. The sample shall be cut from a section of cured CIPP at an intermediate manhole or at the 

termination point that has been inverted through a like diameter pipe which has been held in 
place by a suitable heat sink, such as sandbags. 

 
2. The sample shall be fabricated from material taken from the tube and the resin/catalyst 

system used and cured in a clamped mold placed in the downtube when circulating heated 
water is used and in the silencer when steam is used. 

 
Each sample shall be large enough to provide five specimens for flexural testing and tensile testing.  
 
The following test procedures shall be followed after the sample is cured and removed.  
 
Short-Term Flexural (Bending) Properties - The initial tangent flexural modulus of elasticity and 
flexural stress shall be measured for gravity and pressure pipe applications in accordance with Test 
Methods D 790 and shall meet the requirements of Table 1, Section 509.5(d). 
 
Tensile Properties - The tensile strength shall be measured for pressure pipe applications in 
accordance with Test Method D 638 and must meet the requirements of Table 1, Section 509.5(d). 
 
Water Tightness Test - Gravity pipes shall be tested using the APS Water Tightness Standard DWA 
M143-20. If the representative samples of the liner fail the water tightness test, the Contractor may 
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be requested to submit a manufacturer reviewed/approved repair plan or handled on a case-by-case 
basis. 
 
Delamination Test - If required by the owner in the contract documents or purchase order, a 
delamination test shall be performed on each inversion length specified. The CIPP samples shall be 
prepared in accordance with 509.7(a)2, except that a portion of the tube material in the sample shall 
be dry and isolated from the resin in order to separate tube layers for testing. Delamination testing 
shall be in accordance with Test Method D 903, with the following exceptions: 
 
1. The rate of travel of the power-actuated grip shall be 1 in. (25 mm)/min. 
 
2. Five test specimens shall be tested for each inversion specified. 
 
3. The thickness of the test specimen shall be minimized, but shall be sufficient to adequately 

test delamination of nonhomogeneous CIPP layers.  
 
4. The peel or stripping strength between any nonhomogeneous layers of the CIPP laminate 

shall be a minimum of 10 lb/in. (178.60 g/mm) of width for typical CIPP applications. 
 
CIPP Wall Thickness - The method of obtaining CIPP wall thickness measurements shall be 
determined in a manner consistent with 8.1.2 of Specification D 5813. Thickness measurements shall 
be made in accordance with Practice D 3567 for samples prepared in accordance with 509.7(a)2. 
Make a minimum of eight measurements at evenly spaced intervals around the circumference of the 
pipe to ensure that minimum and maximum thicknesses have been determined. Deduct from the 
measured values the thickness of any plastic coatings or CIPP layers not included in the structural 
design of the CIPP. 
 
The average thickness shall be calculated using all measured values and shall meet or exceed 
minimum design thickness as agreed upon between purchaser and seller. If the average thickness 
does not meet or exceed the minimum design thickness but is still determined to be acceptable, the 
bid item payment may be reduced by the percentage difference in thickness for the subject lining 
segment. The minimum wall thickness at any point shall not be less than 87.5% of the specified 
design thickness as agreed upon between purchase and seller. 
 
An alternative method for measuring the wall thickness may be performed within the installed CIPP 
at either end of the pipe by the ultrasonic pulse echo method as described in Practice E 797. A 
minimum of eight (8) evenly spaced measurements shall be made around the internal circumference 
of the installed CIPP within the host pipe at a distance of 12 to 18 in. from the end of the pipe. For 
pipe diameters of fifteen (15) in. or greater, a minimum of sixteen (16) evenly spaced measurements 
shall be recorded. The ultrasonic method to be used is the flaw detector with A-scan display and 
direct thickness readout as defined in 6.1.2 of E 797. A calibration block shall be manufactured from 
the identical materials used in the installed CIPP to calibrate sound velocity through the liner. 
 
Calibration of the transducer shall be performed daily in accordance with the equipment 
manufacturer’s recommendations. The average thickness shall be calculated using all measured 
values and shall meet or exceed minimum design thickness as agreed upon between purchaser and 
seller. The minimum wall thickness at any point shall not be less than 87.5% of the specified design 
thickness. 
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CCTV Inspection and Acceptance - The Contractor shall perform a detailed closed-circuit television 
inspection in accordance with NAASCO’s Pipeline Assessment and Certification Program (PACP) 
standards, after installation of the CIPP liner and reconnection and grouting of the service 
connections. The camera shall be panned 360 degrees around the circumference of the pipe and along 
the wall of the finished pipe at 10 foot intervals. The finished liner shall be continuous over the entire 
length of the installation and shall be free of significant visual defects, damage, deflection, holes, 
leaks and other defects. Unedited digital documentation of the inspection shall be provided to the 
Owner within ten (10) working days of the liner installation. The data shall note the inspection date, 
location of all reconnected service connections, debris, as well as any other defects in the liner, 
including, but not limited to, gouges, cracks, bumps, or bulges. If post installation inspection 
documentation is not submitted within ten (10) working days of the liner installation, the City may at 
its discretion suspend any further installation of CIPP until the post installation documentation is 
submitted. As a result of this suspension, no additional working days will be added to the contract, 
nor will any adjustment be made for increase in cost. Immediately prior to conducting the closed 
circuit television inspection, the Contractor shall thoroughly clean the newly installed liner removing 
all debris and buildup that may have accumulated. 
 
The installation shall be inspected by closed-circuit television No infiltration of groundwater shall be 
observed. All live service entrances shall be accounted for and be unobstructed. CCTV inspection of 
the CIPP liner shall be in accordance with ASTM F 1216 and Section 509.6(b). 
 
The contractor shall take a still image of the watertight seal between the host pipe and liner at the 
connection to the sewer access structure. 
 
If the Engineer’s review of the final CCTV submittal identifies repairable defects, the Contractor 
may be requested to submit a manufacturer reviewed/approved repair plan rather than reinstalling the 
entire defective CIPP. Any such repairs shall include an extended warranty by the Contractor for one 
(1) additional year from the expiration of the Contract warranty. 
 
The following repair methods for common defects are considered acceptable: 
 
• Defect: Wrinkles/ridges exceeding 5% of pipe diameter outside of 120-degree invert arc – 

OR – wrinkles/ridges exceeding 2% of pipe diameter inside of the 120-degree invert arc. 
o Repair: Grind to within required tolerance, coat ground area with manufacturer’s 

approved resin.  Point repair may be required if minimum thickness is affected by 
repair. 

o Rejection Criteria: The Engineer may reject the work if wrinkles or ridges exceed 
10% of pipe diameter. 

• Defect: Holes, tears, soft spots, lifts, delamination, blisters/bubbles. 
o Repair: Point repairs under manufacturer’s approved recommendations. 
o Rejection Criteria: If defective areas cover greater than 5% of the surface area the 

Engineer reserves the right to reject the work. 
• Defect: CIPP thickness less than calculated minimum thickness. 

o Repair: If the Engineer determines that the CIPP is acceptable, payment may be 
reduced by the percentage below the design minimum thickness. In some cases, a 
second CIPP within the first may be allowed. 

o Rejection Criteria: If the actual thickness is less than 87.5% of the design minimum 
thickness, the Engineer reserves the right to reject the work. 
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• Defect: Service reinstated to greater than 100% of original flow capacity. 
o Repair: A “Top Hat” system must be installed at the Contractor’s Expense. The “Top 

Hat” type liner shall be Amerik Supplies, Inc. Top Hat, or equal. The Top Hat must 
extend at least 18-inches into lateral and create at least a 3-inch brim molded flat 
against lined mainline pipe with a Manufacturer approved adhesive to ensure a tight 
bond against the CIPP. 

o Rejection Criteria: The Engineer reserves the right to reject any improperly installed 
Top Hat repairs. 

 
Additional defects may be identified, and will be handled on a case-by-case basis. 
 
509.8 Measurement and Payment. 

509.8.1 Bid Item 50901 - Furnish and Install CIPP to Rehabilitate 6-Inch Diameter Sanitary 
Sewer Mains. 

Description. 

Work under this item shall include furnishing and installing a cured-in-place pipe within various 
existing 6-inch diameter clay sewers located throughout the City of Madison. All equipment, tools, 
labor, materials, and procedures shall conform to the requirements set forth in these specifications.  
 
Method of Measurement. 

This item shall be measured in units of linear feet for each section of sanitary sewer main 
successfully lined. The sanitary sewer main shall be measured on a straight horizontal line along the 
centerline of sewer. The distance through sanitary access structures shall not be included in the 
measurement. 
 
Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor and materials referenced in 
these specifications; mobilizing and preparing site; televising existing sanitary sewer main before and 
after liner installation; cleaning existing sewer main prior to lining; placing cured-in-place-pipe; 
bypassing sanitary sewage around the section undergoing lining; controlling traffic to facilitate lining 
operations and/or sewage bypassing; testing liner material; cleaning the site and all other general 
requirements and incidental work pertaining to these specifications. NOTE: The reinstatement and 
reconnection of all wye openings in the existing sewer main is a separate bid and payment item. 
 
509.8.2 Bid Item 50902 - Furnish and Install CIPP to Rehabilitate 8-Inch Diameter Sanitary 

Sewer Mains. 

Description. 

Work under this item shall include furnishing and installing a cured-in-place pipe within various 
existing 8-inch diameter clay sewers located throughout the City of Madison. All equipment, tools, 
labor, materials and procedures shall conform to the requirements set forth in these specifications.  
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Method of Measurement. 

This item shall be measured in units of linear feet for each section of sanitary sewer main 
successfully lined. The sanitary sewer main shall be measured on a straight horizontal line along the 
centerline of sewer. The distance through sanitary access structures shall not be included in the 
measurement. 
 
Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor and materials referenced in 
these specifications; mobilizing and preparing site; televising existing sanitary sewer main before and 
after liner installation; cleaning existing sewer main prior to lining; placing cured-in-place-pipe; 
bypassing sanitary sewage around the section undergoing lining; controlling traffic to facilitate lining 
operations and/or sewage bypassing; testing liner material; cleaning the site and all other general 
requirements and incidental work pertaining to these specifications. NOTE: The reinstatement and 
reconnection of all wye openings in the existing sewer main is a separate bid and payment item.  
 
509.8.3 Bid Item 50903 - Furnish and Install CIPP to Rehabilitate 10-Inch Diameter Sanitary 

Sewer Mains. 

Description. 

Work under this item shall include furnishing and installing a cured-in-place pipe within various 
existing 10-inch diameter clay sewers located throughout the City of Madison. All equipment, tools, 
labor, materials, and procedures shall conform to the requirements set forth in these specifications.  
 
Method of Measurement. 

This item shall be measured in units of linear feet for each section of sanitary sewer main 
successfully lined. The sanitary sewer main shall be measured on a straight horizontal line along the 
centerline of sewer. The distance through sanitary access structures shall not be included in the 
measurement. 
 
Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor and materials referenced in 
these specifications; mobilizing; preparing site; televising the existing sanitary sewer main before 
and after liner installation; cleaning the existing sewer main prior to lining; placing the CIPP; 
bypassing sanitary sewage around the section undergoing lining; controlling traffic to facilitate lining 
operations and/or sewage bypassing; testing of liner material; cleaning operations and all other 
general requirements and incidental work pertaining to these specifications. NOTE: The 
reinstatement and reconnection of all wye openings in the existing sewer main is a separate bid and 
payment item.  
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509.8.4 Bid Item 50904 - Furnish and Install CIPP to Rehabilitate 12-Inch Diameter Sanitary 
Sewer Mains. 

Description. 

Work under this item shall include furnishing and installing cured-in-place-pipe within various 
existing 12" clay sewers located throughout the City of Madison. All equipment, tools, labor, 
materials and procedures shall conform to the requirements set forth in these specifications.  
 
Method of Measurement. 

This item shall be measured in units of linear feet for each section of sanitary sewer main 
successfully lined. The sanitary sewer main shall be measured on a straight horizontal line along the 
centerline of the sewer. The distance through sanitary access structures shall not be included in the 
measurement. 
 
Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor, and materials referenced 
in these specifications; mobilizing; preparing the site; televising the existing sanitary sewer main 
before and after liner installation; cleaning the existing sewer main prior to lining; placing the CIPP; 
bypassing sanitary sewage around the section undergoing lining; controlling traffic to facilitate lining 
operations and/or sewage bypassing; testing liner material; cleaning operations and all other general 
requirements and incidental work pertaining to these specifications. NOTE: The reinstatement and 
reconnection of all wye openings in the existing sewer main is a separate bid and payment item. 
 
509.8.5 Bid Item 50905 - Furnish and Install CIPP to Rehabilitate 15-Inch Diameter Sanitary 

Sewer Mains. 

Description. 

Work under this item shall include furnishing and installing cured-in-place-pipe within various 
existing 15" clay sewers located throughout the City of Madison. All equipment, tools, labor, 
materials and procedures shall conform to the requirements set forth in these specifications.  
 
Method of Measurement. 

This item shall be measured in units of linear feet for each section of sanitary sewer main 
successfully lined. The sanitary sewer main shall be measured on a straight horizontal line along the 
centerline of the sewer. The distance through sanitary access structures shall not be included in the 
measurement. 
 
Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor, and materials referenced 
in these specifications; mobilizing; preparing the site; televising the existing sanitary sewer main 
before and after liner installation; cleaning the existing sewer main prior to lining; placing the CIPP; 
bypassing sanitary sewage around the section undergoing lining; controlling traffic to facilitate lining 
operations and/or sewage bypassing; testing liner material; cleaning operations and all other general 
requirements and incidental work pertaining to these specifications. NOTE: The reinstatement and 
reconnection of all wye openings in the existing sewer main is a separate bid and payment item. 
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509.8.6 Bid Item 50906 - Furnish and Install CIPP to Rehabilitate 18-Inch Diameter Sanitary 

Sewer Mains. 

Description. 

Work under this item shall include furnishing and installing cured-in-place-pipe within various 
existing 18" clay sewers located throughout the City of Madison. All equipment, tools, labor, 
materials and procedures shall conform to the requirements set forth in these specifications.  
 
Method of Measurement. 

This item shall be measured in units of linear feet for each section of sanitary sewer main 
successfully lined. The sanitary sewer main shall be measured on a straight horizontal line along the 
centerline of the sewer. The distance through sanitary access structures shall not be included in the 
measurement. 
 
Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor, and materials referenced 
in these specifications; mobilizing; preparing the site; televising the existing sanitary sewer main 
before and after liner installation; cleaning the existing sewer main prior to lining; placing the CIPP; 
bypassing sanitary sewage around the section undergoing lining; controlling traffic to facilitate lining 
operations and/or sewage bypassing; testing liner material; cleaning operations and all other general 
requirements and incidental work pertaining to these specifications. NOTE: The reinstatement and 
reconnection of all wye openings in the existing sewer main is a separate bid and payment item. 
 
509.8.7 Bid Item 50907 - Furnish and Install CIPP to Rehabilitate 21-Inch Diameter Sanitary 

Sewer Mains. 

Description. 

Work under this item shall include furnishing and installing cured-in-place-pipe within various 
existing 21" clay sewers located throughout the City of Madison. All equipment, tools, labor, 
materials and procedures shall conform to the requirements set forth in these specifications.  
 
Method of Measurement. 

This item shall be measured in units of linear feet for each section of sanitary sewer main 
successfully lined. The sanitary sewer main shall be measured on a straight horizontal line along the 
centerline of the sewer. The distance through sanitary access structures shall not be included in the 
measurement. 
 
Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor, and materials referenced 
in these specifications; mobilizing; preparing the site; televising the existing sanitary sewer main 
before and after liner installation; cleaning the existing sewer main prior to lining; placing the CIPP; 
bypassing sanitary sewage around the section undergoing lining; controlling traffic to facilitate lining 
operations and/or sewage bypassing; testing liner material; cleaning operations and all other general 
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requirements and incidental work pertaining to these specifications. NOTE: The reinstatement and 
reconnection of all wye openings in the existing sewer main is a separate bid and payment item. 
 
509.8.8 Bid Item 50908 - Furnish and Install CIPP to Rehabilitate 24-Inch Diameter Sanitary 

Sewer Mains. 

Description. 

Work under this item shall include furnishing and installing cured-in-place-pipe within various 
existing 24" clay sewers located throughout the City of Madison. All equipment, tools, labor, 
materials and procedures shall conform to the requirements set forth in these specifications.  
 
Method of Measurement. 

This item shall be measured in units of linear feet for each section of sanitary sewer main 
successfully lined. The sanitary sewer main shall be measured on a straight horizontal line along the 
centerline of the sewer. The distance through sanitary access structures shall not be included in the 
measurement. 
 
Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor, and materials referenced 
in these specifications; mobilizing; preparing the site; televising the existing sanitary sewer main 
before and after liner installation; cleaning the existing sewer main prior to lining; placing the CIPP; 
bypassing sanitary sewage around the section undergoing lining; controlling traffic to facilitate lining 
operations and/or sewage bypassing; testing liner material; cleaning operations and all other general 
requirements and incidental work pertaining to these specifications. NOTE: The reinstatement and 
reconnection of all wye openings in the existing sewer main is a separate bid and payment item. 
 
509.8.9 Bid Item 50909 - Reinstate and Reconnect Service Openings. 

Description. 

Work under this item shall include reinstatement and reconnection of all service openings in the 
existing sewer main lined under this contract. Service connections to buildings shall be reopened by 
the Contractor without excavation, utilizing a remote controlled cutting device, monitored by a 
closed circuit television camera. Unless otherwise directed by the City, all openings in the main shall 
be reinstated.  
 
No additional payment shall be made for excavations for the purpose of reopening connections and 
the Contractor shall be responsible for all costs and liability associated with such excavation and 
restoration work. 
 
Method of Measurement. 

This item shall be measured in units of each for each successfully reinstated and reconnected wye for 
liner installed in the existing sewer main.  
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Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor, and materials referenced 
in Section 500 of this specification and all other general requirements and incidental work pertaining 
to Section 500 of this specification. Please note that this includes proof testing of each service 
connection. 
 
509.8.10 Bid Item 50910 - Chemical Grout Sealing of Sanitary Sewer Service Connections. 

Description. 

Work under this item shall include the testing and sealing of for all reinstated sanitary sewer service 
connections.  
 
Method of Measurement. 

This item shall be measured in units of each for each successfully tested and grouted and sealed 
service connection to the existing sewer main.  
 
Basis of Payment. 

The contract unit price shall include furnishing all equipment, tools, labor, and materials and all other 
general requirements and incidental work pertaining to the testing and sealing of each connection. 
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ARTICLE 601 - GENERAL REQUIREMENTS 

601.1 Description. 

Traffic signal and street lighting construction shall consist of excavating the required trenches and 
tunnels; furnishing and laying therein the required conduit; placing cable-in-duct and/or signal cable; 
installing the required structures and appurtenances; backfilling the trenches; restoring the site of the 
work; and completing the work to the required lines and grades. All work shall be performed as 
shown on the plans and in accordance with the contract. 
 
The existing signal and lighting poles, conduits, handholes, and manholes not scheduled for removal 
or abandonment shall be protected during construction. If the contractor believes that damage to such 
facilities is unavoidable, the contractor shall not damage or remove any facilities until the City 
Traffic Engineering electrical inspector has reviewed and approved such actions. Any damage or 
removal of City electrical conduit, wire, fiber, or structures, without the specific approval by the City 
Traffic Engineering electrical inspector shall be promptly repaired or replaced by and at the expense 
of the contractor. The City may elect to do repair work with City crews. The cost for any repair work 
done by the City will be billed to the contractor. 
 
Any damage or removal of City street lighting, traffic signal, or communication facilities shall be 
repaired or replaced within 24 hours, but any resulting street light outage resulting from such damage 
or removal shall be confined to as few numbers of street lights as possible. The streetlight circuits 
shall remain operational each and every night. The City reserves the right to make temporary or 
permanent repairs at any time after the damage or removal, even within 24 hours of the damage or 
removal, with the full cost of such work, including engineering time, billed to the general contractor.  
 
Unless a manhole (utility access structure), handhole, or structure is specifically designated for 
removal, it shall be saved. The contractor shall consult with the Traffic Engineering Electrical 
Inspector before removing or damaging any existing facilities. 
 
601.2 Equipment. 

Equipment and tools necessary for performing all parts of the work shall be satisfactory in design, 
capacity, and mechanical condition for the purposes intended, and any equipment which is not 
maintained in full working order, or which as used by the Contractor is inadequate to obtain the 
results prescribed, shall be repaired, improved or supplemented to obtain the progress and quality of 
work contemplated by the contract. 
 
601.3 Finishing Work and Maintenance. 

The Contractor shall maintain all trenches and other excavations, keeping them well filled and in a 
safe condition for travel, and shall deliver to the City, at the time of acceptance, a finished job with 
all trenches in a condition satisfactory to the Engineer. 
 
All concrete, asphalt, and gravel pavements; stone flagging or paving; sidewalks; curbs and gutters; 
culverts; fences; or other structures which may have been damaged or displaced by the Contractor 
shall be relaid properly to the original line and grade. In areas with established and tended sod, the 
Contractor shall resod areas disturbed by the construction; all other areas disturbed by the 
construction shall be seeded. All of the above work shall be in accordance with these Specifications, 
or in absence of applicable specifications, to restore the original condition of the structure or area. 
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The Contractor shall restore and maintain all asphalt and gravel surfaces in first class condition until 
final acceptance of the project by the Common Council. All structures and conduit shall be cleaned 
of any accumulations of silt, debris or other foreign matter. Conduit shall be cleaned by use of the 
proper size mandrel. The area along the entire installation shall be left clean and graded in a 
condition satisfactory to the City of Madison Traffic Engineering Inspector. Responsibility of new 
installations and locating services will be transferred from the contractor once written acceptance is 
received from the City Traffic Engineering Inspector. 
 
Unless otherwise provided, all costs of the work included in this Section shall be at the expense of 
the Contractor, and shall be included in the unit price bid for the contract items with which such work 
is associated. Final payment will be withheld until such work is done in a manner satisfactory to the 
Engineer. 
 
601.4 Repairs and Replacement. 

Contractor is responsible for repairs to damaged new and existing Traffic Engineering infrastructure, 
unless determined otherwise by City Inspector. When compliance with these Specifications requires 
repairs, such repairs shall be made by replacement of the defective section with new materials of 
equal quality installed in accordance with the construction specifications governing the original 
installation. These repairs shall include total and complete restoration of any disturbed surface to its 
original, or better than original, condition. Unless otherwise provided, all costs of the work included 
in this Section shall be at the expense of the Contractor. 
  
601.5 Codes, Permits and Inspections. 

The electrical work shall be done in strict accordance with the Wisconsin State Electrical Code and 
the Electrical Code of the City of Madison and shall be subject to inspection by the City Building 
Inspection and Rehabilitation Unit. 
 
The Contractor shall obtain and pay for all necessary permits and certificates of inspection. 
 
The City Traffic Engineering Inspector shall be notified at least twenty-four (24) hours in advance of 
beginning any underground electrical construction work, such as installing cable-in-duct, PVC 
conduit and concrete bases, and shall be updated frequently as to stopping and restarting underground 
work. All underground conduit, cable, or concrete base forms shall be inspected by the City Traffic 
Engineering Inspector before any trench is backfilled or concrete is poured. Any work completed 
without such inspection is subject to rejection as unacceptable work and shall be immediately 
removed and acceptably replaced or otherwise satisfactorily corrected by and at the expense of the 
Contractor. 
 
601.6 Testing. 

The Contractor shall furnish all equipment and appliances necessary to test all installed cable 
systems. The Contractor shall test and demonstrate to the satisfaction of the Traffic Engineer that the 
lighting circuits are properly connected and operational; continuous and free from short circuits and 
unspecified grounds; that they are connected in accordance with the wiring layout; and that with 
fuses removed the resistance to ground of nongrounded circuits between any two adjacent terminals 
is not less than five (5) megohms. 
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All cable shall be “Meggered” and the results recorded. All values shall be in accordance with 
standard practice for the lengths and type of cable used. All electrical circuits and equipment shall be 
tested and remain in operating condition. 
 
601.7 Disposal of Excess Excavation. 

The Contractor shall be responsible for the disposal of any excess excavation. In the event the 
Contractor encounters stones, boulders, debris, or other material which would not normally be 
expected when excavating for lighting units or trenching for cable placement, the Contractor shall 
remove and dispose of such material as may be necessary. 
 
601.8 Tree Trimming. 

All tree trimming and incidental related work shall be performed by the Contractor under the 
supervision of the City Parks Division. The Contractor shall schedule the work to provide reasonable 
notification to the Parks Division (Forestry) of the tree trimming necessary and to further provide 
continuity of such work. 
 
601.9 Electrical Equipment. 

All electrical equipment shall provide suitable interchangeability and durability of performance and 
shall require the approval of the Traffic Engineer. 
 
601.10 Materials Furnished by the City. 

All materials which are to be furnished by the City shall be picked up by the Contractor at the Traffic 
Engineering Shop, 1120 Sayle Street, unless otherwise specified. All costs of the work included in 
this Section shall be at the expense of the Contractor unless otherwise provided. The Contractor shall 
provide equipment and labor to load materials onto Contractor’s vehicle or trailer. Complete 
quantities of an item shall be picked up on one appointment unless the City agrees to a partial 
quantity disbursement. 
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ARTICLE 602 - UNDERGROUND DISTRIBUTION SYSTEMS 

602.1 General. 

This item consists of installing underground signal cable and/or furnishing and installing an 
underground street lighting distribution system in accordance with these Specifications, the Special 
Provisions, and the details shown on the plans. Underground cable shall be pulled into existing and 
Contractor-installed conduit or installed as a cable-in-duct system as shown on the plans. 
 
602.2 Materials. 

602.2(a) Cable-in-Duct. 

1. Underground Cable Conductors. Unless otherwise specified, the underground cable system 
shall consist of three #4 AWG, cross-linked polyethylene insulated copper conductors, Type 
USE, RHH, RHW, 600 volt, paralleled with a single #8 AWG ground wire, assembled in a 
coilable polyethylene duct (cable-in-duct) and shall comply with the requirements of IPCEA-
NEMA Standard S-66-524, and insulation thickness shall be nominal 0.060 of an inch. 

 
Identification of the insulated conductors shall be accomplished by covering the insulation 
surface with a tough, strongly adherent colored coating in accordance with Method I or by 
surface printing in accordance with Method III of IPCEA-NEMA Standards S-19-81. White 
color coatings shall not be furnished or used on phase conductors. 

 
Conductors shall be annealed copper unless otherwise specified. Conductor sizes 14-10 
AWG may be solid or Class B stranding. Sizes 8 AWG and larger shall be Class B stranding. 
Conductors shall comply with the requirements of IPCEA-NEMA Standard S-19-81, Part 2. 

 
The average insulation wall thickness shall be applied to the conductor with good 
concentricity. The minimum thickness of insulation at any point shall be not less than 90 
percent of the specified average thickness. 

 
2. Polyethylene Duct. The conductors shall be enclosed in a coilable polyethylene duct, suitable 

for direct earth burial, which shall meet the applicable requirements as defined in the 
Specifications for Polyethylene Molding and Extrusion Materials, ASTM D 1248, Type III, 
Class C. 

 
The duct shall have a nominal size of 1-1/4 inches, approximate I.D. of 1.42 inches and a 
minimum wall thickness of 0.106 of an inch. 

  
In addition, the duct shall meet the following requirements: 

 
Property Requirement Test Method 

Tensile Strength 2,800 PSI (min.) ASTM D 638 
Elongation 400% (min.) ASTM D 638 
Melt Index 0.50 (max.) ASTM D 1238 
Brittle Temperature - 80% Nonfailure -60°C ASTM D 746 
Impact Resistance .9 ft. #/in. of notch ASTM D 256 Method 
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3. In lieu of the routine electrical tests described below, the Contractor shall furnish a 
manufacturer’s certificate of compliance in triplicate for the insulated conductors and 
polyethylene duct, indicating their conformance with these Specifications. 

 
4. The Contractor shall furnish manufacturer’s certified test reports, in triplicate, to the Traffic 

Engineer indicating the conformance with these Specifications. 
 

All tests included in these Specifications shall be performed in accordance with the test 
procedure and frequency described in IPCEA-NEMA Standard S-19-81, Part 6. 

 
a. High Voltage Test: Before installation in the polyethylene duct, each reel of the 

completed cable shall be immersed in water for a period of not less than six hours, 
and while immersed shall successfully withstand the application, for a period of five 
minutes, of a 60 cycle test voltage of the value specified in the standard. 

 
b. Insulation Resistance Test: Upon completion of the above specified high voltage test, 

the insulation resistance of each reel of completed cable shall be measured. The 
insulation resistance at, or corrected to, a temperature of 60°F shall be not less than 
that calculated from the expression: 

 
R = 50,000 log D/d 

 
Where R = Insulation resistance, megohms - 1000 feet 
 

D = Diameter over insulation - inches 
d = Diameter under insulation - inches 

 
602.2(b) Electrical Conduit. 

1. Rigid Steel Conduit (commonly called GS conduit) 
 

Rigid steel conduit (zinc coated) shall conform to the requirements of the American 
Standards Association Specifications for Rigid Steel Conduit, Zinc Coated, ANSI 
Designation: C 80.1, except with regard to identification and inspection. In addition to the 
manufacturer’s name or trademark, as required by ANSI Designation: C 80.1, each length of 
conduit and nipple elbow shall have the Underwriters Laboratories, Inc. label, or an 
acceptable equivalent, firmly affixed. 

 
2. Polyethylene Conduit 
 

The conduit shall be either a medium density or high density grade polyethylene conduit 
suitable for direct earth burial. Medium density polyethylene shall meet the applicable 
requirements for Polyethylene Molding and Extrusion Materials, ASTM D-1248, Type II, 
Class C. High density polyethylene shall meet the applicable requirements for Polyethylene 
Molding and Extrusion Materials, ASTM D 1248, Type III, Class C. 

 
The above materials shall also pass: 
 
ASTM D 638: Tests for Tensile Strength and Elongation. 
ASTM D 746: Brittle Temperature, 80% Non-failure. 
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ASTM D 1238: Test for Flow Rate. 
 

The conduit shall correspond to the following dimensions: 
 

Nominal Size O.D. I.D. Min. Wall Thickness 
1 in. 1.30 in. 1.05 in. -- 
1-1/4 1.65 1.38 0.10 in. 
1-1/2 1.90 1.61 -- 

2 2.37 2.06 0.15 
    

The conduit shall be packaged on reels in accordance with industry standards. 
 
3. Polyvinyl Chloride (PVC) Conduit (Schedule 40 and Schedule 80). 
 

PVC conduit shall be used in accordance with the National Electrical Code and shall comply 
with all requirements in NEMA Specifications TC-2 (Conduit) and TC-3 (Fittings-UL-514), 
Federal Specification W-C-1094A, UL-651 (Standard for rigid nonmetallic conduit), and 
ANSI C33.91. 
 
The conduit and fittings shall be clearly marked with a UL label. The type and manufacturer 
shall be identified by legible and permanent markings. 
 
The conduit and fittings shall be produced by the same manufacturer and be homogeneous, 
virgin PVC C-300 compound free from visible cracks, holes or foreign inclusions. The 
conduit bore shall be smooth and free of blisters, nicks, or other imperfections which could 
mar conductors or cables. 
 
All conduit and fittings shall be solvent welded in accordance with instructions from the 
manufacturer, and as directed by the Traffic Engineer. Solvent for welding PVC shall be 
clear, medium viscosity, with a fast set time, ASTM D 2564 or approved equal. 

 
4. Conduit proposed for use shall be approved in writing by the Traffic Engineer prior to 

beginning work on the project. 
  

The Contractor shall furnish manufacturer’s certified test reports, in triplicate, to the Traffic 
Engineer indicating that the conduit proposed for use conforms to the above specifications. 

 
602.2(c) Electrical Conductors. 

Electrical conductors to be furnished shall be (size) AWG insulated conductors, Type USE, RHH, 
RHW as more fully described in Subsection 602.2(a)(1), or other typical electrical wire as specified. 
 
602.3 Construction Methods. 

602.3(a) Cable-in-Duct. 

Cable-in-duct shall be installed in a trench and within the protection of Schedule 80 PVC conduit 
under all pavements and specified driveways, and in structures and in accordance with 
Subsection 602.3(c). 
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Cable-in-duct shall be installed within one (1) foot of the back of curb or as near as is practical to the 
back of curb as allowed by the engineer. It will, however, be the responsibility of the Contractor to 
locate all underground cable-in-duct in a manner to preclude damage to the cable or duct resulting 
from the subsequent construction. The wire part of the cable-in-duct assembly shall project at least 
two (2) feet above the top of each light base and the duct part shall extend 2” above the top of the 
raceway and be capped until the electrical connections are made within the light pole. 
 
Under no circumstances shall cable ends be left uncovered or allowed to become submerged in 
water. Observations of either condition shall constitute sufficient grounds for rejection of the entire 
length of that cable. 
 
The polyethylene duct which encases the wires shall be continuous to within six (6) inches of a 
terminal connection. Cable shall be installed in continuous lengths without splices from terminal to 
terminal. Splicing of cables will be permitted only in electrical handholes and electrical utility access 
structures, handholes in poles, and breakaway bases; or as otherwise provided in the plans. 
 
The Contractor shall exercise care when installing the cable-in-duct to insure that the completed duct 
raceway is smooth and free of sharp bends and that the wires/cables inside the installed duct are 
“free” and capable of being easily removed and replaced. 
 
Unless otherwise specified, all backfill shall be in accordance with the requirements of Section 502.1 
of these Specifications. Native material will not be allowed for backfill if it is thirty (30) percent or 
more stones by volume. No rocks larger than four (4) inch diameter, stone aggregate, or any foreign 
debris shall be backfilled, unless otherwise approved by the engineer. When sand backfill is required, 
a six (6) inch minimum sand padding shall be used below the conduit and a six (6) inch minimum 
sand lift shall be used above the conduit. 
 
602.3(b) Electrical Conduit. 

Electrical conduit, of size and type noted on the plans and/or in the Special Provisions, shall be 
installed in accordance with Subsection 602.3(c) at the locations specified, unless otherwise directed 
by the Traffic Engineer. In general, Schedule 80 PVC conduit shall be installed under commercial 
driveways and street pavements to provide protection for underground cable. 
 
Each conduit run between access points to the wiring (e.g., handholes, electrical utility access 
structures, poles) shall be one size for its entire length. Electrical conduit shall be installed within one 
(1) foot of the back of curb or as near as practical to the back of curb, as allowed by the Engineer, 
when it is being placed parallel to the curb. It will, however, be the responsibility of the Contractor to 
locate all underground conduit in a manner to preclude damage to the duct resulting from subsequent 
construction. Where curb and gutter is being replaced, the new conduit to be installed parallel to the 
curb and gutter shall be placed according to the Typical Conduit Installation detail. When existing 
utilities preclude placing conduit as shown in the detail, the conduit shall be placed under the curb or 
as close to the curb as possible. When curb and gutter is not being replaced, the new conduit to be 
installed parallel to the curb and gutter shall be placed in the roadway, three feet from the edge of 
gutter, and as approved by the City Traffic Engineering Electrical Inspector. 
 
For each conduit run in which cable will not be installed as part of the contract, the ends of the 
conduit shall be capped with standard conduit caps to preclude water and soil infiltration. If threaded 
caps are used, the threads shall be lubricated. Conduits terminating in a nonpaved location and not in 
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a structure shall be turned up and end at terrace finish grade with a PVC cap securely attached, as 
shown on Standard Detail 6.13). 
 
For each run of conduit, no more than 315° in bends unless approved by City Traffic Inspector. Label 
direction of conduits at each handhole, pole base and controller base. All splices between reels of 
polyethylene conduit and connections to steel or PVC conduit shall be made with approved 
watertight coupling assemblies. Standard conduit fittings shall be used and all costs for couplings and 
joints shall be included in the unit price bid for the conduit. 
 
When connections are to be made to an existing conduit, the Contractor shall first verify that the 
existing conduit is fully clear and useable for its entire cross-section and length. When the existing 
conduit is found to be defective, the Contractor shall notify the Inspector and not proceed until the 
Inspector so directs. If the Contractor connects to an existing defective conduit without the express 
direction form the Inspector, the Contractor shall make any and all necessary repairs and 
replacements to all conduits, including conduit that was “existing” prior to the Contractor starting 
work, in accordance with Section 601.4. All costs of this work shall be at the expense of the 
Contractor. 
 
Unless otherwise specified, all backfill shall be in accordance with the requirements of Section 502.1 
of these Specifications. Native material will not be allowed for backfill if it is thirty (30) percent or 
more stones by volume. No rocks larger than four (4) inch diameter, stone aggregate, or any foreign 
debris shall be backfilled, unless otherwise approved by the engineer. When sand backfill is required, 
a six (6) inch minimum sand padding shall be used below the conduit and a six (6) inch minimum 
sand lift shall be used above the conduit. 
 
With prior approval from the Traffic Engineer, the Contractor may substitute a larger size of conduit 
than that specified for a run; however, any resulting additional costs shall be borne by the Contractor 
and no adjustment in compensation will be made. 
 
Conduit to be placed under existing pavements, sidewalks and driveways shall be installed by 
pushing, gophering, or boring. 
 
Entering existing manholes shall be made by watertight methods. 
 
The location of each conduit under pavement shall be marked on the pavement or curb as shown on 
Standard Detail 6.11 or as directed by the Traffic Engineer. 
 
Upon completion of the work under the contract, including roadway finishing operations, the 
Contractor shall, in the presence of the Traffic Engineer or Inspector, make an inspection of each 
installed conduit. A mandrel at least six (6) inches in length and of the proper size shall be used 
during the inspection to insure that the conduit is fully open for its entire length. The Contractor shall 
furnish all required tools, equipment and labor necessary to make the inspections. Any conduit found 
crushed or damaged, or determined by the Traffic Engineer to be unsatisfactory, shall be replaced by 
the Contractor at the Contractor’s expense before the work will be accepted. 
  
602.3(c) Minimum Cover Requirement. 

Conduit, duct, or other raceways shall be installed in accordance with the minimum cover 
requirements specified in the following table. Exceptions shall require the approval of the Traffic 
Engineer. 
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With prior approval, the required minimum cover may be reduced by six (6) inches for installations 
where a two (2) inch thick concrete pad, or equivalent in physical protection, is placed in the trench 
over the underground installation. 
 
For the purposes of this subsection, “cover” is defined as the distance between the FINISHED grade 
and the TOP of the conduit, duct, or other raceway. 
 

MINIMUM COVER REQUIREMENTS (0 TO 600 VOLTS) 

WIRING METHOD 
MINIMUM COVER (INCHES) 

IN TERRACE 
OR UNDER SIDEWALK 

ROADWAY 

Rigid Non-Metallic Conduit Approved for 
Direct-Burial without Concrete Encasement 

30 24 

Other Approved Raceways* 30 Not applicable 
Within five feet of any handhole 40 Not applicable 
  
*Note: Encased Raceways shall require a concrete envelope not less than two (2) inches thick. 
 
602.3(d) Electrical Conductors. 

The proper type, size and number of electrical conductors as shown on the plans shall be installed. 
Installation methods shall conform to that described in Subsection 602.3(a) and other appropriate 
Subsections of these Specifications. 
 
602.3(e) Pull Wire. 

Unless specified or directed by the Traffic Engineer, a pull wire shall be installed in each conduit run 
as part of the contract, including conduit connecting to existing conduit. The pull wire shall be a No. 
10 AWG, or larger size, copper (insulated) TW wire approximately four (4) feet longer than the 
conduit run, and shall be stripped and spliced wire to wire in each access point. 
 
The cost of pull wire shall be incidental to the cost of conduit unless specified otherwise on the plans 
and in the contract. 
 
602.3(f) Signal Cable. 

Signal cable will be furnished by the City. Following receipt of the cable by the Contractor at the 
Traffic Engineering Shop, 1120 Sayle Street, the Contractor shall be responsible for storage and 
handling and placing such cables as are specified on the plans. Signal cable not used in the project 
shall be returned by the Contractor to the Traffic Engineering Shop with no additional compensation 
for this work. 
  
The Contractor shall install signal cable using acceptable trade methods and practices. When pulling 
cable into or out of electrical utility access structures and handholes, the Contractor shall use pulleys. 
The Contractor shall at all times exercise caution to protect the cable and its insulation from being 
damaged by sharp edges. Cable shall project at least two (2) feet above bases, except at the signal 
controller, where it shall project at least three (3) feet above the base. Under no circumstances shall 
cable ends be left uncovered or allowed to become submerged in water. 
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Cable shall be installed in continuous lengths without splices from terminal to terminal. Splicing of 
cables will be permitted only in electrical handholes and electrical utility access structures, handholes 
in poles, pole bases, or as otherwise provided in the plans. 
 
602.4 Measurement and Payment. 

602.4(a) Cable-in-Duct. 

This item, complete in place and accepted, shall be measured in linear feet in a horizontal plane, from 
terminal connection to terminal connection along the center line of the trench or conduit with the 
terminal connection being the center line of the lighting unit base, electrical utility access structure, 
handhole, junction box or other terminal location as required by the plans and or specifications. 
 
Additional lengths of cable necessary for making splices and connections at lighting units, junction 
boxes, distribution centers and other terminal locations shall be installed by the Contractor and 
considered as part of the work included in this item, but will not be measured or paid for directly. 
 
The quantity, measured as provided above, will be paid for at the contract unit price per linear foot 
for cable-in-duct, which price shall be payment in full for furnishing all materials, unless otherwise 
indicated by the plans and Special Provisions; for trench work such as excavation, bedding and 
backfilling, including any sand, asphalt, concrete or other required materials, unless trench and 
backfill are specifically noted as separate bid items; for placing cable-in-duct; for making 
connections and testing installed cable systems; for disposal of surplus materials; for restoration of 
disturbed or damaged areas including seeding and sodding, unless general terrace restoration is 
required and is a separate bid item; for making inspections; and for all labor, tools, equipment and 
incidentals necessary to complete this item of work in accordance with the contract. 
 
602.4(b) Electrical Conduit. 

This item, complete in place and accepted, shall be measured in linear feet in a horizontal plane from 
terminal connection to terminal connection along the centerline of the trench or conduit, with the 
terminal connection being the centerline of the street light or traffic signal base, electrical utility 
access structure, handhole, junction box or other terminal location as required by the plans and 
specifications. The quantity measured for payment shall be the summation of linear feet of each size 
and type. 
 
Additional lengths of conduit necessary for terminating conduit at or above grade shall be installed 
by the Contractor and considered as part of the work included in this item, but will not be measured 
or paid for directly. 
 
The quantity, measured as provided above, will be paid for at the contract unit price per linear foot of 
each of the specified sizes and types, which price shall be payment in full for furnishing, hauling and 
placing the conduit, hangers, clips, fittings, and attachments; for trench work, such as excavation, 
bedding and backfilling, including any sand, asphalt, concrete or other required materials, unless 
trench and backfill are specifically noted as separate bid items; for furnishing and installing pull wire 
as required by Subsection 602.3(e); for drilling holes in manholes and resealing such openings after 
the conduit is installed; for disposal of surplus materials; for restoration of disturbed or damaged 
areas including seeding and sodding, unless general terrace restoration is required and is a separate 
bid item; for making inspections; and for all labor, tools, equipment and incidentals necessary to 
complete this item of work in accordance with the contract. 
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 The quantity of conduit installed by pushing, gophering, or boring, measured as provided above, will 
be paid for at the contract unit price per linear foot of each of the specified sizes, which price shall be 
payment in full for furnishing, hauling and placing the conduit and fittings; for securing all necessary 
permits; for all necessary excavation, bedding and backfilling, including any sand, concrete or other 
required materials; for restoration of disturbed or damaged area including seeding and sodding, 
unless general terrace restoration is required and is a separate bid item; for disposal of surplus 
materials; for making inspections; and for furnishing all labor, tools, equipment and incidentals 
necessary to complete the work. Item 60241, Gopher Raceway, shall include any and all work 
associated with determining locations of existing utilities, such as underground locates. Item 60241 
shall include raceways created by pushing, gophering or boring. The measured quantity will only 
include distances installed directly underneath curb and gutter, roadway, and sidewalk sections that 
are not removed or constructed with this project. Minor alterations in conduit location may be made 
by the City Traffic Engineering Electrical Inspector to avoid gopher installation. 
 
602.4(c)  Electrical Conductors and Signal Cable. 

This item, complete in place and accepted, shall be measured in linear feet in a horizontal plane, from 
terminal connection to terminal connection along the center line of the trench or conduit with the 
terminal connection being the center line of the signal or light base, electrical utility access structure, 
handhole, junction box or other terminal location as required by the plans and/or specifications. 
 
Additional lengths of cable or conductors necessary for making splices and connections at signal 
bases and other terminal locations shall be installed by the Contractor and considered as part of the 
work included in this item, but will not be measured or paid for directly. 
 
The quantity of cable installed, measured as provided above, will be paid for at the contract unit price 
per linear foot, which price shall be payment in full for storing, handling, transporting, and installing; 
for furnishing all labor, tools, equipment and incidentals necessary to complete this item of work. 
 
602.5 Electrical Trench. 

602.5(a) Construction Methods. 

This item consists of excavating, bedding, and backfilling a trench in roadways and terraces for 
electrical conduit installation. The width of the trench shall be sufficient to accommodate the conduit 
installations shown on the plan without stacking the conduits. The trench shall be excavated true to 
line and to provide a 30 inch depth for conduit, except as otherwise authorized by the Engineer in the 
field. Backfill shall be carefully and adequately compacted in place. In most cases, the surface 
restoration will be provided as a part of the general roadway contract work. 
 
Unless otherwise specified, all backfill shall be in accordance with the requirements of Section 502.1 
of these Specifications. Native material will not be allowed for backfill if it is thirty (30) percent or 
more stones by volume. No rocks larger than four (4) inch diameter, stone aggregate, or any foreign 
debris shall be backfilled, unless otherwise approved by the engineer. When sand backfill is required, 
a six (6) inch minimum sand padding shall be used below the conduit and a six (6) inch minimum 
sand lift shall be used above the conduit. 
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602.5(b) Method of Measurement. 

Electrical trench, complete and accepted, shall be measured by length in linear feet, in a horizontal 
plane along the center line of the trench. 
 
602.5(c) Basis of Payment. 

The quantity of trench, measured as provided above, will be paid for at the contract unit price per 
linear foot, or as part of conduit or cable-in-duct installation if a separate bid item for electrical 
trench is not provided, which price shall be payment in full for excavating, bedding, and backfilling, 
including any select fill as required in Article 202 of these Specifications, including sand or other 
required materials; for surface restoration with topsoil and seed; for disposal of surplus materials; for 
making inspections; and for furnishing all materials; labor, tools, equipment, and incidentals 
necessary to complete the work. 
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ARTICLE 603 - REMOVAL OF AERIAL DISTRIBUTION SYSTEMS 

603.1 General. 

This item consists of removing an existing aerial electrical distribution system for street lighting in 
accordance with these Specifications, the Special Provisions, and the details shown on the plans. 
 
603.2 Construction Methods. 

The Contractor shall remove existing aerial cable in such a manner as to maintain service to existing 
street lights. The Contractor shall remove existing aerial cable and its appurtenances from existing 
street light standards as noted on the plans and/or in the Special Provisions. Rewiring of the street 
light standard, if required, shall be performed in accordance with Article 605 of these Specifications. 
 
603.3 Measurement and Payment. 

This item shall be measured as a lump sum, with aerial cable and its appurtenances completely 
removed from existing lighting standards and with all lighting systems outside of the project area 
remaining in operation. 
 
This item, measured as provided above, will be paid for as a lump sum, which price shall be payment 
in full for disposal of surplus materials and for all labor, tools, equipment, and incidentals necessary 
to complete this item of work in accordance with the contract. 
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ARTICLE 604 - BASES FOR STREET LIGHTING UNITS AND TRAFFIC 
SIGNAL STANDARDS AND CONTROLLERS 

604.1 General. 

This item consists of constructing concrete bases with the necessary hardware for traffic signal 
standards, controllers, and street lighting units in accordance with these Specifications, the applicable 
Standard Plate for the base involved, the Special Provisions, and the details shown on the plans. 
 
604.2 Materials. 

All requirements specified in Article 301 - Concrete and Concrete Materials, regarding mix design, 
high-early strength concrete, testing, materials, mixing, placing, curing, and protecting the concrete, 
shall apply to the concrete used in the construction of said bases. 
 
604.3 Construction Methods. 

Where bases are to be installed within existing sidewalks or improved terraces, the Contractor shall 
remove and replace the entire stone of sidewalk or improved terrace affected by the installation 
unless otherwise specified or directed by the Traffic Engineer. 
 
The general locations of the bases are shown on the plans. The exact locations and elevations shall be 
established in the field by the Traffic Engineer. Unless otherwise specified, bases shall be placed 
with one side parallel to the center line of the street and the center of the base shall be four (4) feet 
from the face of the curb. The elevations of the bases shall be as shown on the applicable Standard 
Plate unless otherwise specified. 
  
Forms shall be placed with sufficient depth to provide a minimum of twelve (12) inches of formed 
base below the finished grade on the low side of the base. The top surface of the base shall be level, 
with a three-fourths (3/4) inch bevel on the edges, and given a float finish. 
 
A five-eighths (5/8) inch by eight (8) foot copper-weld ground rod shall be cast into each base. The 
ground rod shall extend a minimum of seven (7) feet below the bottom of the base and shall be 
connected with a No. 4 stranded copper wire and approved connector to one anchor bolt. The No. 4 
stranded copper wire shall be of sufficient length to protrude three (3) feet above the top of the base 
for the Contractor to connect the wire to the ground lug in the pole or metal base. 
 
City-furnished anchor bolts shall be cast into the base. These bolts shall be placed in accordance with 
the base detail and other directions furnished by the City as to location and projection above the top 
of the base, and shall be true vertical. All anchor bolts 1” diameter and larger shall be placed in the 
form before concrete is poured. The bolts shall be secured by tack welding or wiring horizontal rebar 
to the bolts to form an anchor bolt cage. The horizontal rebar shall be placed 18” from the top and 
12” from the bottom of the bolts. 
 
The Contractor shall furnish and install a minimum of two manufactured elbows in all bases and 
more where specified. The contractor shall install the elbows to permit cable entrance from the street 
side of, or along the line of, the poles, as shown on the plans. Manufactured galvanized steel elbows 
with grounding bushings shall be furnished and installed in those bases where galvanized steel 
conduit is used, as shown on the plans. Existing conduit shall be extended into the bases. The conduit 
extending above the concrete base shall be centered. 
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Unless otherwise specified, all backfill shall be in accordance with the requirements of Section 503.2 
of these Specifications. 
 
604.4 Measurement and Payment. 

These items shall be measured as units, complete in place and accepted in accordance with the 
contract. 
 
These items, measured as provided above, will be paid for at the contract unit price for each of the 
various types of bases, which price shall be payment in full for furnishing and installing reinforcing 
rods, conduit elbows, clamps, ground rods, and copper wire; for picking up and installing anchor 
bolts; for furnishing and placing concrete masonry; for excavation, backfill, and disposal of surplus 
materials; and for all labor, tools, equipment and incidentals necessary to complete these items of 
work. 
 
604.5 Removal of Existing Street Light Pole, Traffic Signal Poles and Cabinets, 

and Miscellaneous Electrical Bases and Abandoning Handholes and 
Electrical Utility Access Structures. 

604.5(a) Description. 

This work shall consist of removing, wholly or in part, street light bases, poles, arms and fixtures and 
concrete bases for fire alarm pedestals, traffic signal poles and traffic signal cabinets; and abandoning 
handholes and electrical utility access structures. 
 
604.5(b) Construction Methods. 

The Contractor shall remove those street light pole (poles, arms, metal base, and fixtures), traffic 
signal pole (including metal base and other attachments), traffic signal cabinet, and other 
miscellaneous electrical bases, and shall abandon handholes and electrical utility access structures as 
identified on the plan or by the Engineer. All street light poles, metal base, arms, fixtures, traffic 
signal poles, traffic signal cabinets, and all handhole and electrical utility access structure frames and 
covers removed by the Contractor, shall be delivered to the Traffic Operations Shop, 1120 Sayle 
Street, unless designated by the Engineer to be reinstalled in the project area or not returned to the 
City. The Contractor shall dispose of old concrete bases at a site provided by the Contractor. 
 
Abandon Electrical Utility Access Structures (also known as manholes), shall consist of the 
following: 
 
1. Removing the concrete roof and the top three feet of walls. 
2. Breaking the floor to promote drainage; the maximum unbroken floor size shall be two-foot 

by two-foot. 
3. Backfill and compact with sand fill. 
4. Remove and return the steel frame and cover to TE Shop, 1120 Sayle Street. 
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604.5(c) Method of Measurement. 

Removing street light pole, traffic signal pole, traffic signal cabinet, and miscellaneous electrical 
bases and abandoning handholes and electrical utility access structures will be measured as units. A 
traffic signal control cabinet base shall be considered a traffic signal base for measurement. 
 
604.5(d) Basis of Payment. 

The contract unit price for removal of street light pole shall be payment in full for removing the 
fixture, arm, metal base, and pole; and transporting/storing/disposing of materials as previously 
provided in these Specifications; and for furnishing all labor, tools, equipment, and incidentals 
necessary to complete the work. The Contractor shall be responsible for any damage to the street 
light fixtures, metal bases, and poles during removal, reinstallation and return. 
 
The contract unit price for removal of traffic signal pole and traffic signal cabinet shall be payment in 
full for removing the equipment and transporting/storing/disposing of the materials as previously 
provided in these Specifications; and for furnishing all labor, tools, equipment, and incidentals 
necessary to complete the work. The Contractor shall be responsible for any damage to the existing 
equipment during removal, reinstallation, and return. 
 
The contract unit price for miscellaneous electrical base removal shall be payment in full for 
removing and disposing of the bases as provided in the Specifications; and for furnishing all labor, 
tools, equipment, and incidentals necessary to complete the work. 
 
The contract unit price for abandoning handholes and electrical utility access structures shall be 
payment in full for removal and return of the frame and cover, as provided in these Specifications; 
for backfilling the handhole or electrical utility access structure to be abandoned; and for furnishing 
all labor, tools, equipment, and incidentals necessary to complete the work. 
 
604.6 Auger Street Light Base. 

604.6(a) Description. 

The work under this item shall consist of augering one or two holes in a concrete street light base to 
provide a raceway for designated duct in and out of the base. 
 
604.6(b) Method of Measurement. 

Auger Street Light Base will be measured by the number of bases so augered. 
 
604.6(c) Basis of Payment. 

The contract unit price for Auger Street Light Base shall be payment in full for providing necessary 
entrance and exit for designated ducts at existing street light bases and for furnishing all labor, tools, 
equipment and incidentals necessary to complete the work. 
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604.7 Base for Multi Space Parking Meters. 

604.7(a) Description. 

This item consists of picking up and installing city provided steel bases for multi space parking 
meters in accordance with these Specifications, the Special Provisions, and the Standard Detail 
shown on the plans. 
 
604.7(b) Materials. 

All requirements specified in Article 301 - Concrete and Concrete Materials, regarding mix design, 
high-early strength concrete, testing, materials, mixing, placing, curing, and protecting the concrete, 
shall apply to the concrete used in the construction of said concrete slab around said bases. 
 
604.7(c) Construction Methods. 

Where bases are to be installed within existing sidewalks or improved terraces, the Contractor shall 
remove and replace the entire stone of sidewalk or improved terrace affected by the installation 
unless otherwise specified or directed by the Engineer. 
 
The general locations of the bases are shown on the plans. The exact locations and elevations shall be 
established in the field by the Parking Utility Maintenance Supervisor (Dan Valenza, 266-4744). 
Unless otherwise specified, bases shall be placed with one side parallel to the center line of the 
adjacent sidewalk and the center of the base shall be four (4) feet from the face of the curb. The 
elevations of the bases shall be as shown on the detail unless otherwise specified. 
 
The city-furnished steel base shall be cast into the concrete sidewalk slab. The top of the steel base 
shall be level, with a minimum depth of two inches below the finished slab grade. Aggregate shall be 
compacted around the base to ensure that the base does not rock. The parking Utility will provide a 
reusable 13” X 20” wooden form attached to the top of the base. A representative from the Parking 
Utility or a designee from Traffic Engineering must approve the installation before the concrete pour. 
Contact the Parking Utility Maintenance Supervisor (Dan Valenza, 266-4744) 48 hours in advance 
prior to the concrete pour to set up a time for approval. 
 
The concrete must be vibrated on the two open ends of the base and through the six 2.25” openings 
on the sides. Any bases that have insufficient compaction of aggregate or insufficient penetration of 
concrete into the base leading to the base rocking once a multi space meter is installed shall be 
removed and replaced at contractor’s expense, including replacement of the entire concrete slab. 
 
No concrete shall be allowed to extend over the top surface of the steel base. 
 
The contractor shall install conduit as shown in the plan. Conduit shall extend three inches above the 
top of the steel base plate.  
 
Unless otherwise specified, all backfill shall be in accordance with the requirements of Section 503.2 
of these Specifications. 
 
604.7(d) Measurement and Payment. 

This item shall be measured as units, complete in place and accepted in accordance with the contract. 
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This item, measured as provided above, will be paid for at the contract unit price for each base, 
which price shall be payment in full for picking up and installing the city provided steel plate in the 
concrete slab and placing the concrete slab; for excavation, backfill, and disposal of surplus 
materials; and for all labor, tools, equipment and incidentals necessary to complete these items of 
work. 
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ARTICLE 605 - INSTALLATION OF STREET LIGHTING UNITS 

605.1 General. 

This item consists of installing luminaires, lamps, and metal or precast concrete poles as complete 
street lighting units in accordance with the Plans, these Specifications and the Special Provisions. 
 
Lighting units shall be grouped to operate from branch circuits which are energized by lighting 
contactors remotely controlled by photocell. Where a system is employed, no individual lighting 
units shall be controlled by photocells or time switches. Time switches control only the removal from 
service of the midnight and 3:00 a.m. circuits. 
 
Each system shall be wired in a manner that presents as near as is possible a balanced load at the 
source of supply during midnight, or 3:00 a.m. operation and all-night operation. 
 
605.2 Construction Methods. 

605.2(a) General. 

Conductors to each luminaire from the bottom of the pole shall be two No. 14 solid annealed copper, 
UF, 600 volt, as manufactured by General Cable, Anaconda, Rome, Kaiser, or approved equal. On all 
systems, the phase wire at the pole handhole shall have a secondary in-line fuse assembly, Series 64, 
as manufactured by Elastic Stop Nut Corporation of America, Buss Tron HEB-AA fuseholder, or 
approved equal, with a Bussmantype FNM or FNQ fuse of the required size (refer to the following 
table). 
 

REQUIRED SIZE - IN-LINE SECONDARY FUSES 

VOLTAGE 
LUMINAIRE WATTAGE 

400W 250W 200W 150W 100W or less 
480V 2 amp 2 amp 2 amp 2 amp 2 amp 
240V 5 amp 3.2 amp 2 amp 2 amp 2 amp 
120V 6.25 amp 5 amp 5 amp 3.2 amp 2 amp 

 
The phase wire shall not be spliced between the fuse assembly and luminaire. A sufficient length of 
No. 12 conductor shall be installed in the pole to permit removal of this fuse-holder through the 
handhole before disconnecting. 
 
A 24” length of #12 THHN Stranded Conductor tail shall be installed to supply wires permitting easy 
removal of fixture wires and fuse holder through the handhole. A tail of #4 wire from the neutral 
conductor splice shall be grounded to each ground rod and metal street light pole. The following 
color coding shall be used at all street light bases: Midnight Circuit (red), all night circuit (black), and 
neutral (white). Electrical splices and connections shall be electrically secure and made with pressure 
or compression fittings as manufactured by Thomas & Betts, Burndy, 3-M (scotch lock brand) or 
approved equal and used as recommended by the engineer. Taps and splices shall be protected in the 
following manner: all wire connections shall be coated with No-Lox Compound; taps and splices 
made with irregularly shaped connectors shall first be built up with insulating material, “Air Seal” 
#18415 manufactured by Kearney or approved equal; all sharp corners and voids shall be filled; over 
this, install 3 half lapped layers of rubber electrical tape, dielectric strength, 300 volts per mil - self 
vulcanizing tape, installed as per manufacturer’s instructions; over this, apply 3 half lapped layers 
Scotch Brand 33 Plus or approved equal, vinyl plastic electrical tape; then dip the entire splice 1” 
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beyond the insulating material in Scotch-Kote or approved equal. The constructed splice shall be 
allowed to air dry completely before insertion into the street light pole. All wires leaving the splice 
shall be in one direction. Split bolts, when used, shall be hammered and retightened three times and a 
spacer shall be provided between any copper and aluminum conductors. The fuse holder shall be 
connected to the All-Night circuit or Midnight circuit as indicated on the plans with an approved wire 
nut (3M or Ideal). The wire nut shall be dipped in Scotch-Kote or approved equal. 
 
The lighting units shall be connected with the underground or overhead cable, as is applicable, and 
shall provide a complete, operational system when finished. 
 
605.2(b) Metal Pole. 

Metal poles shall be set and plumbed with the use of leveling nuts furnished with the anchor bolts. 
Luminaires shall be leveled after erecting and leveling the metal standards with bracket arms. The 
proper leveling method may be obtained from the manufacturer’s instruction manual. Nuts on anchor 
and transformer bolts shall be torqued to 175-200 foot pounds or as directed by the Engineer. Rust, 
corrosion, and anti-seize protection shall be provided at all threaded assemblies by coating and 
mating surfaces with Markal (Hightemp-E-Z Break), Never-Seez (Marine Grade), LPS 100, 
Lubriplate, or approved equal. 
 
The stranded copper ground wire that is installed as a part of base construction shall be attached with 
an approved connector (Fargo GC 202 or approved equal) to a ground nut located inside the pole and 
opposite the handhole. 
 
Grout shall be troweled between the pole and concrete base and finished at an angle from the edge of 
the pole base to the outer edge of the foundation. A 1/2 inch slot for drainage shall be left through the 
grouting on the street side at the top of the concrete base. The grout shall be Patch-crete 
(manufactured by Ready-Crete of Milwaukee, Wisconsin) or approved equal. 
 
605.2(c) Precast Concrete Butt-Base Pole. 

The Contractor shall install the pole in an augered or hand-dug hole and shall tamp the pole securely 
in a plumb position using six (6) inch lifts of select salvage material. When debris is present in the 
salvage material to such an extent that in the Traffic Engineer’s opinion good compaction cannot be 
obtained, material specified by the Traffic Engineer shall be used as fill. 
 
If a bracket-arm type of installation is required, the luminaire shall be leveled after the pole has been 
securely tamped in a plumb position. 
 
The Contractor is responsible for maintaining the pole in a plumb position until the project is 
accepted by the Common Council. 
 
A typical detail of City-furnished precast concrete butt-base poles is shown on Standard Plate 6.05. 
 
605.3 Measurement and Payment. 

This item shall be measured as units in place, completely installed and accepted in accordance with 
the contract. 
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This item, measured as provided above, will be paid for at the contract unit price, which price shall 
be payment in full for picking up and installing City-furnished material including transformer or 
breakaway bases and devices; for furnishing and installing fuses, wire and all miscellaneous 
hardware necessary to integrate the components into a single unit connected to the feeder system; and 
for all labor, tools, equipment and incidentals necessary to complete this item of work. 
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ARTICLE 606 - INSTALLATION OF METERED OR UNMETERED 
ELECTRIC SERVICE 

606.1 General. 

This work consists of installing metered or unmetered electric service in accordance with the Special 
Provisions, these Specifications, the applicable Standard Plates, and the details shown on the plans. 
 
606.2 Construction Methods. 

The Contractor shall install a City-furnished pre-wired control cabinet on the pole or base specified 
and, unless specified otherwise, install a City-furnished photoelectric cell on the luminaire closest to 
the control cabinet. 
 
The Contractor shall install a two (2) inch conduit or base elbow when applicable for the electric 
utility to install an underground service as shown on the Standard Plate. 
 
The Contractor shall install two 5/8” x 8’ copper ground rods, with six (6) foot minimum horizontal 
spacing, connecting them with a No. 4 copper wire using ground clamps. Ground rods and 
connection wire shall have thirty (30) inch minimum ground cover. No. 4 wire shall be continuous 
and extend up the outside of two (2) inch G.S. conduit to control panel and connect to the ground 
buss on the main disconnect. 
 
Wiring of the photoelectric cell shall be internal for a steel or precast concrete pole and within a 
Contractor-furnished and installed metal conduit for a wood pole installation. The wiring shall be 
done with 3 conductor No. 14 UF cable. 
 
The Contractor shall obtain the electrical permits necessary for this work from the Building 
Inspection and Rehabilitation Unit of the City Department of Planning and Development. 
 
606.3 Measurement and Payment. 

This item shall be measured by the unit complete and operational in place and accepted in 
accordance with the contract. 
 
This item, measured as provided above, will be paid for at the contract unit price, which price shall 
be payment in full for furnishing wire, ground rods, ground clamps, and galvanized steel conduit; for 
picking up and installing the City-furnished control cabinet and photoelectric cell; and for all labor, 
tools, equipment and incidentals necessary to complete this item of work. 
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ARTICLE 607 - ELECTRICAL UTILITY ACCESS STRUCTURES, 
ELECTRICAL HANDHOLES AND BOX-OUTS 

607.1 General. 

This work consists of constructing electrical utility access structures, electrical handholes and box- 
outs in accordance with details shown on the plans and in accordance with these Specifications and 
the applicable Standard Plate for the structure involved. 
 
All materials used in construction of electrical utility access structures, electrical handholes and box- 
outs shall conform to the requirements for the various types of materials contained in these 
Specifications. 
 
Electrical Handhole, Type I shall be gray colored polymer concrete construction. Box dimensions for 
Type I shall be 19” wide X 32” long X 24” deep and come with a cover rated to withstand 15,000 lbs 
over a 10” square with a minimum test load of 22,568 lbs. Electrical Handhole, Type III, shall be 12” 
x 12” x 12”. The box and cover shall be rated to withstand 20,000 lbs. Electrical Handhole, Type V, 
shall be gray colored polymer concrete construction. Box dimensions shall be 26” wide by 38” long 
by 24” deep. The box and cover shall be rated at 15,000 lbs over a 10” square with a minimum test 
load of 22,568 lbs. Type VII, shall be gray colored polymer concrete construction and shall have a 
split lid. Box dimensions shall be 30” wide by 48” long by 36” deep. The box and cover shall be 
rated at 15,000 lbs over a 10” square with a minimum test load of 22,568 lbs. 
 
607.2 Construction Methods. 

Unless otherwise specified, all backfill shall be in accordance with the requirements of Section 502.1 
of these Specifications. 
 
607.3 Measurement and Payment. 

These items shall be measured as units complete in place and accepted in accordance with the 
contract. 
 
These items, measured as provided above, will be paid for at the contract unit price for each, which 
price shall be payment in full for furnishing and installing all materials necessary to complete the 
installation, including excavation, backfill and disposal of surplus materials; and for all labor, tools, 
equipment and incidentals necessary to complete these items of work. 
 
 



Part VI - Traffic Engineering Electrical 

Iss. 01/18/2022-Part6.doc 24 

ARTICLE 608 - PAVEMENT MARKINGS 

608.1 Description 

This section describes the furnishing and applying, or removing, of pavement markings. 
 
608.2 General Requirements 

All aspects of the current edition of the Wisconsin Department of Transportation Standard 
Specifications, Part 6 Section 646 & Section 647 as they pertain to the bid items within this section, 
except for the measurement of items described in the following section, shall apply. 
 
Acceptable performance of pavement markings will be evaluated during the proving period in 
sections. Each solid line, double line, or dotted line, measured through 600 foot length will be 
considered a section. Intersection markings including solid lines, groupings of diagonal lines, stop 
lines, crosswalks, median nose, symbols, and words or miscellaneous markings including parking 
stalls will be evaluated separately as a section. 
 
608.3 Method of Measurement 

608.3(a) Median Nose. 

Shall be measured by the square foot of material applied. 
 
608.3(b) Double Line, 4-Inch. 

Shall be measured per linear foot of two(2) 4” lines of material applied/removed. 
 
608.3(b) Bike Lane & Straight Arrow. 

Shall be combined and measured as a unit of each. 
 
608.3(b)  

Removal of lines shall be measured per linear foot and width of material removed. 
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ARTICLE 609 - TEMPORARY PAVEMENT MARKINGS. 

609.1 Description 

This section describes the furnishing and applying, or removing, of temporary pavement markings. 
 
609.2 General Requirements 

All aspects of the current edition of the Wisconsin Department of Transportation Standard 
Specifications, Part 6 Section 649 as they pertain to the bid items within this section shall apply. 
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ARTICLE 701 - GENERAL 

701.1 Definition. 

(1) Whenever the term “Engineer” is used with respect to water main or water service lateral 
construction, it shall be understood to include the General Manager of the Madison Water Utility 
and all duly authorized representatives thereof. 

(2) All other definitions as described in Article 101. 

701.2 General. 

(1) Unless otherwise ordered by the Engineer, specified in the Contract Documents or shown on the 
approved drawings, conform to the requirements of the Specifications herein. In case of 
discrepancy, conform to the hierarchy as described in Article 104. 

701.3 Emergency Contact. 

(1) Furnish the Engineer with a local telephone number where a duly authorized representative can be 
contacted in case of an emergency at night or on weekends. 

701.4 Warranty of Water System Installations. 

(1) In addition to the requirements of Section 105.16 – Guarantee, the Contractor shall further 
guarantee water system installations, including water lateral installations, against damage and 
repairs resulting from leaks or breaks for a period of two-years from the date of Substantial 
Completion.  

(2) During this period, any expenses associated with the repair or replacement of new water installation 
materials and resulting restoration work resulting from water leaks or main breaks shall be done at 
the Contractor’s expense. 

(3) This extended guarantee period against water main breaks and leaks does not require further 
extension of the Payment and Performance Bond beyond the standard requirements of Section 
105.16 – Guarantee.  
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ARTICLE 702 - MATERIALS 

702.1 General. 

(1) Conform to the requirements specified herein for the type and class of material named. The 
Engineer reserves the right to reject any materials not meeting these Specifications as being 
defective. 

(2) Prior to use, obtain approval in writing from the Engineer for any proposed substitutions of 
equivalent material. 

(3) Ensure that the manufactured year of all materials is the current or previous year. 

(4) Madison Water Utility receives funding assistance through the Wisconsin Department of Natural 
Resources Safe Drinking Water Loan Program on some Public Works infrastructure projects. 
These projects are required to comply with American Iron and Steel (AIS) provisions to use iron 
and steel products that are produced in the United States, including documentation of compliance. 
When AIS provisions are required, these requirements will be identified and established through 
project-specific special provisions in the Contract documents. 

(5) Inspect all materials when delivered to the job site. Promptly remove from the worksite any 
materials that are rejected by the Engineer due to cracks, flaws, or other defects. The City will not 
be held liable for project delays that occur due to rejected materials. 

(6) Unload, haul, and distribute all materials near their respective point of installation. Unload any 
City-furnished pipes and accessories in an area that is deemed acceptable to the Engineer as 
accessible and convenient to the job site. Handle the materials with care to avoid damage. Do not 
drop or bump materials against the ground. 

(7) Protect the interior of all water system materials from potential contamination sources, including 
exposure to weather and debris; keep all open ends sealed and covered until time of installation. 

702.2 Equipment. 

(1) Ensure that all equipment and tools necessary for performing any specified work are satisfactory 
to design, capacity, and mechanical condition for the purposes intended. 

(2) Repair, improve, replace and/or supplement any equipment which is not maintained in full working 
order, or which as used is inadequate to obtain the results prescribed by the Contract Documents.  

(3) Use of any unpowered hand tools is considered incidental. 

702.3 Ductile Iron Water Main & Accessories. 

702.3.1 Ductile Iron Pipe:  

(1) Ductile iron pipe and accessories shall conform to the requirements of American National Standard 
for Ductile Iron Pipe, Centrifugally Cast, for Water (ANSI/AWWA C151/A21.51 - latest revision).  
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(2) Ductile iron pipe shall be manufactured in the United States. Upon request by the Engineer, 
Contractor shall furnish data certified by the manufacturer that all pipe is of domestic 
manufacture. 

(3) Pipe requirements: 

1. Class 52 ductile iron. 

2. Cement lined. 

3. Push-on joint.  

4. Furnished with all necessary accessories. 

5. Electrical conductivity.  

i. Electrical conductivity shall be established through each joint by means of welded 
bonding strap connection, mechanical bonding strap connection, conductive-tip pipe 
joint gaskets, armor-tip mechanical joint gaskets, or serrated bronze conductivity 
wedges. Bonding straps shall be capable of transmission of at least 500 amps, or Engineer 
approved equivalent. 

ii. Serrated bronze wedges may be used with push-on joint pipe. Install pipe manufacturer 
approved wedges, two per joint, for 3-inch through 12-inch pipe; four for larger diameter 
pipe. Each wedge is driven into the opening between the plain end and the bell until snug. 
When four wedges are used, they are inserted side by side, in pairs. 

iii. Any damage to asphaltic or epoxy coating materials and/or bonding strap connections 
require at least 2 mils of a corrosion resistant, bituminous, or rubberized undercoating 
material installed per manufacturer’s recommendations. 

(4) Gaskets shall conform to the requirements of American National Standard for Rubber-Gasket 
Joints for Ductile Iron Pressure Pipe and Fittings (ANSI/AWWA C111/A21.11 - latest revision). 

(5) Gasket Requirements: 

1. Plain rubber gaskets.  

2. Conductive gaskets  

i. Conductive-tip/armored-tip gaskets may be used to establish conductivity through push-on 
pipe joints in lieu of bonding straps, or conductivity wedges. 

i. Conductive gaskets must be rated to accommodate electrical transmission of at least 500 
amps. 

i. Conductive gaskets must be certified as compliant for use with the furnished pipe by the 
associated material manufacturer. 

3. Restrained-joint locking gaskets.  

i. Use restrained joint locking gaskets when electing to or are otherwise required to meet 
thrust-restraint requirements by means of restrained-joint pipe. 
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ii. Restrained-joint locking gaskets must be certified as compliant for use with the furnished 
pipe material by the pipe manufacturer.  

4. Nitrile or Fluorocarbon gaskets may be required if water mains are near contaminated soils.  

702.3.2 Polyethylene Encasement: 

(1) Polyethylene encasement materials shall conform to the requirements of the American National 
Standard for Polyethylene Encasement for Ductile Iron Pipe Systems (ANSI/AWWA C105/A21.5 
- latest revision). 

(2) Polyethylene encasement for use with ductile iron pipe systems shall consist of three layers of co-
extruded linear low density polyethylene (LLDPE), fused into a single thickness of not less than 
eight mils. The inside surface of the polyethylene wrap to be in contact with the pipe exterior shall 
be infused with a blend of antimicrobial compound to mitigate microbiologically influenced 
corrosion and a volatile corrosion inhibitor to control galvanic corrosion. 

(3) Polyethylene Encasement Requirements: 

1. V-Bio Enhanced Polyethylene Encasement. 

2. VB3 Enhanced Polyethylene 

3. or Engineered approved equal 

4. Furnish in either tube or sheet form. 

702.4 Fittings & Accessories. 

702.4.1 Mechanical Joint Fittings: 

(1) Mechanical joint fittings are to conform to the requirements of either: 

1. American National Standard for Ductile Iron and Gray Iron Fittings, 3-inch through 48-inch, 
for Water (ANSI/AWWA C110/A21.10 - latest revision).  

            - OR - 

2. American National Standard for Ductile   Iron   Compact   Fittings, 3-inch   through   64-inch 
for   Water (ANSI/AWWA C153/A21.53-11 - latest revision).   

(2) Mechanical Joint Fitting Requirements: 

1. Class 250 mechanical joint pipe fittings. 

2. Cement lined. 

3. All bells. 

4. Entire fitting tarred. 

5. Establish conductivity across fittings in accordance with Section 702.3.1. 

6. Furnished with all necessary accessories (rubber gaskets, flanges, bolts, etc.). 
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702.4.2 Mechanical Joint Restraints: 

(1) EBAA Iron Inc. - MEGALUG® Series 1100. 

(2) Star Pipe Products – Stargrip® Series 3000. 

(3) Or, engineer approved equal.  

702.4.3 Nuts and Bolts: 

(1) Comply with AWWA C111/A21.11. - latest revision. 

(2) Nuts and bolts shall be supplied with baked-on ceramic fluorocarbon resin, or coated with at least 
7-mil. fusion bonded epoxy. 

(3) Ensure that bolts are of sufficient length such that a minimum of ½-inch of threads are exposed 
beyond the end of the nut when tightened. 

(4) Refer to the following table for the numbers, diameters, and lengths of bolts to be used: 

702.4.4 Solid Sleeves: 

(1) Comply with requirements of Section 704.2.1 - Mechanical Joint Fittings. 

702.4.5 Solid Repair Sleeves: 

(1) Solid repair sleeves may only be used when standard mechanical joint solid sleeves will not fit 
over existing pipe without major modification, such as significant grinding of pipe. 

(2) Furnish solid repair sleeves with fluorocarbon or epoxy coated bolts per Section 702.4.3 – ‘Nuts 
and Bolts.’ 

(3) Establish conductivity through the solid repair sleeve by means of mechanical or field-welded 
bonding strap and any associated coating repairs per Section 702.3.1 (5) – ‘Electrical 
Conductivity.’  

(4) Allowable Repair Sleeves:  

1. Rockwell 441. 

Pipe Diameter 
(inches) 

No. of Bolts 
Required 

Bolt Diameter 
(inches) 

Bolt Length 
(inches) 

Bolt Length for 
MEGALUG® 

(inches) 
3 4 5/8 3 3-1/2 
4 4 3/4 3-1/2 4 
6 6 3/4 3-1/2 4 
8 6 3/4 4 4-1/2 

10 - 12 8 3/4 4 4-1/2 
14 10 3/4 4-1/2 5 

16 - 18 12 3/4 4-1/2 5 
20 14 3/4 4-1/2 5 
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2. Ford FC1 Flex Coupling, for matching outside diameters, per nominal pipe size. 

3. Ford FC2A Flex Coupling, for dissimilar outside diameters, per nominal pipe size. 

4. Powerseal 3501. 

5. Hymax Grip Restraint Coupling. 

6. Romac Alpha Restraint Coupling. 

702.5 Services and Stops & Accessories. 

702.5.1 Service Laterals: 

(1) 2-inch diameter and smaller laterals: 

1. Type K soft copper tubing. 

2. Straight length sections for 1½ -inch and 2-inch sizes. 

(2) 4-inch diameter and larger laterals: 

1. Class 52 ductile iron in accordance with Section 702.3.1 – Ductile Iron Pipe. 

702.5.2 Saddles: 

(1) Saddles are required at: 

1. All 1-½-inch and 2-inch service lateral taps which are not directly tapped into the main. 

2. All service lateral taps on PVC, HDPE, or CIPP-lined water mains. 

(2) Saddles shall be stainless steel, full circle, one piece, tapped repair clamps.  

(3) Saddle width must equal or exceed pipe diameter.  

(4) Approved saddles: 

1. Smith-Blair 372 Double Bolt, Stainless Steel Service Saddle (tapped repair clamp). 

2. Smith-Blair 317 Double Stainless Steel Strap (new service taps). 

3. Smith-Blair 397 Wide Stainless Steel Strap (recommended for PVC). 

4. Mueller 520/530 Servi-Seal Clamp. 

5. ROMAC SS1 Tapped Repair Clamp. 

6. Ford FCD202-xxx-TAP Dual Band Epoxy Coated Service Saddle (new service taps). 

7. Ford FC202-xxx-TAP-Q Double Band Epoxy Coated Service Saddle (new service taps). 

8. Ford FS1 Stainless Steel Tapped Repair Clamp. 

9. Ford SS1 Tapped Repair Clamp. 
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10. Cascade CRT1 Stainless Steel Repair Clamp w/ Tapped Outlet. 

11. Hymax Versa Stainless Steel Coupling. 

12. A.Y. McDonald 435 Series Tapped Repair Clamp. 

13. A.Y. McDonald 4855A Ductile Iron Epoxy Coated Double Strap Saddle (new service taps). 

702.5.3 Couplings: 

(1) Couplings shall be copper-to-copper fittings. 

(2) Allowable couplings: 

1. Mueller H15403N.  

2. Ford C44-XX-Q-NL (XX denotes size). 

3. AY McDonald 74758Q (Q CTS x Q CTS)  

702.5.4 Corporation Stops & Service Fittings: 

(1) Installation of ¾-inch corporation stops requires authorization by Engineer, unless specifically 
noted on the plans. Standard minimum corporation stop and copper tubing diameter is 1-inch with 
a transition coupling at the point of connection with existing ¾-inch copper tubing. 

(2) ¾-inch to 2-inch diameter, 90-degree ball valve, AWWA inlet, swivel flare outlet Corporation 
Stops: 

1. A.Y. McDonald 74701BL-X (X denotes size), ball style flare corp, less nut. 

2. Ford FB1000-X-C16198-Y-NL, ballcorp AWWA to CTS Quick Joint 45-deg Angle, -ANWT- 

(X denotes corp inlet size, Y denotes corp outlet size, includes integrated bend fitting). 

3. Mueller B-25000N, AWWA inlet, copper flare outlet ball corporation valve.  

(3) Service Fittings (1/8th  bend), female flare inlet with swivel, CTS compression outlet:  

1. A.Y. McDonald 74750SQ (size), Q CTS compression x female copper flare service fitting. 

2. Ford (included as part of corporation stop assembly specified above). 

3. Mueller H-15075N, conductive compression CTS x female copper with swivel service fitting. 

(4) Supply all Service Fittings (1/8 bends) with a copper gasket. 

702.5.5 Curb Stops: 

(1) ¾-inch to 2-inch diameter, quarter-turn, ball valve curb stops: 

1. A.Y. McDonald 76100 (size), Q CTS flared. 

2. A.Y. McDonald 76100Q (size), Q CTS compression. 
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3. Ford B22-XXX-NL (XXX denotes size, flared). 

4. Ford B44-XXX-Q-NL (XXX denotes size, compression).  

5. Mueller B-25204N (flared). 

6. Mueller B-25209N (compression). 

702.5.6 Curb Boxes: 

(1) Ensure that all curb boxes are complete, with covers marked “WATER.” 

(2) Curb Box Assemblies shall include the following: 

1. Brass screws. 

2. 2½-inch new style flush fit cover. 

3. 54-inch rods and guide rings. 

4. 2½-inch screw type shaft. 

5. 37-inch bottom section. 

6. 29-inch top section. 

7. 16-inch center section. 

(3) 1-inch diameter Curb Boxes: 

1. Bingham and Taylor 94 F. 

(4) 1½-inch and 2-inch diameter Curb Boxes: 

1. Bingham and Taylor valve box per Section 704.6 – ‘Furnish & Install Water Valve’.  

2. No rods or rings. 

702.5.7 Service End Caps: 

(1) Copper service end cap requirements: 

1. Push-to-Connect copper tube size (CTS) fitting. 

2. NSF/ANSI 61 and ASSE 1061 certified product. 

3. Minimum 200-psi pressure rating. 

(2) Ductile iron service end cap and plug requirements: 

1. Mechanical joint fittings in accordance with Section 702.4 – ‘Fittings & Accessories.’ 

702.6 Disinfection Chemicals. 

(1) Dry chemicals: 



Part VII - Water Mains and Service Laterals 

Iss. 01/18/2022-Part7.docx 9 

1. Chloride of Lime. 

2. HTH. 

3. Pittchlor. 

4. Or equal (65 % available Chlorine), granular form only. 

(2) Liquid: 

1. Only to be used with Engineer’s written authorization. 

2. Sodium hypochloride.  
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ARTICLE 703 - CONSTRUCTION METHODS 

703.1 General. 

(1) Construct water main and appurtenances in accordance with AWWA C600 - latest revision except 
when otherwise required in these Specifications.  

(2) Working on or near pressurized water systems may pose significant risks to workers. Never assume 
sufficient thrust restraint mechanisms are properly employed on existing water system 
infrastructure. Implement all necessary worker safety and protection methods whenever required, 
all in accordance with current local, state and federal laws, codes and ordinances. Protect the 
integrity (physical and operational) of the existing water system during all construction activities. 

(3) In case of discrepancy between these Specifications and the approved drawings and/or Contract 
Documents, conform to the hierarchy as described in Article 104. 

(4) All existing and new water valves are to remain visible and accessible at all times. 

(5) Valves and hydrants may only be operated in the presence of, and with the authorization of the 
Engineer. 

(6) Work done in the vicinity of any tree located in City property or public right-of-way is to be done 
in accordance with Article 107 of these Specifications. 

(7) If unanticipated soil contamination is encountered within 50-feet of any proposed water mains, 
immediately notify the Engineer in accordance with Article 110.7 of these Specifications. Water 
main installation may not proceed in these areas until authorized by the Engineer in writing. 

(8) Conform to the requirements of Article 203 of these Specifications for all existing pipes, structures, 
attached parts, and connections that are approved by the Engineer to be removed. 

(9) Utility trench patches are to be done in accordance with the requirements of Article 502 of these 
Specifications and the Standard Detail Drawings except for trench-foot measurement of irregularly 
shaped utility trench patches related to Water Utility installations shall assume one (1) trench-foot 
unit to be equal to an area measurement of six (6) square-feet. 

(10) Utility line openings, as required in the Contract Documents or as ordered by the Engineer, are to 
be done in accordance with Article 508 of these Specifications. 

703.2 Installation Tolerance and Utility Separation Requirements. 

703.2.1 Line and Grade: 

(1) Do not install new water main and appurtenances without field-staked line and grade. Install water 
main and appurtenances to the line and grade depicted on the approved drawings.  

(2) Allowable installation tolerance: 

1. Horizontal: 0.1 feet. 

2. Vertical: 0.1 feet. 
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(3) Work performed without line and grade, beyond the allowable installation tolerance, or Extra Work 
performed without authority, will be considered unauthorized and may not be measured or paid. 
The Violation consequences for unauthorized work are subject to Article 105 and Article 703 – 
‘Repairs and Alterations'. 

(4) The lines, grades, locations, and dimensions shown on the plans are subject to adjustment by the 
Engineer during construction per Article 105. It shall be understood that the elevations for water 
mains as shown on the drawings are subject to revisions to accommodate field conditions as 
necessary. The Engineer reserves the right to adjust profile grades within 2-feet of the elevations 
shown on the approved drawings without adjustment in compensation.  

(5) Before installing any proposed variance from the approved drawings, obtain authorization in 
writing from the Engineer per Article 703 - ‘Repairs and Alterations’ and Article 105 of these 
Specifications.  

703.2.2 Utility Separation Requirements: 

(1) Maintain clearance from existing and proposed utilities as specified in these Standard 
Specifications, as shown on the construction drawings, or as otherwise required by the Engineer. 

(2) Water mains shall be laid at least 8-feet horizontally from any existing or proposed sanitary sewer 
main, storm sewer main, or sanitary or storm sewer manhole. The distance shall be measured center 
to center. 

(3) If water mains cross over sanitary or storm sewer mains, the water main shall be laid at such an 
elevation that the bottom of the water main is at least 6-inches above the top of the sewer main.  

(4) If water mains cross under sanitary or storm sewer mains, a minimum vertical separation distance 
of 18-inches shall be maintained between the top of the water main and the bottom of the sewer 
main.  

(5) At sewer crossings, the water pipe shall be centered so that both joints will be as far from the sewer 
as possible. 

703.3 Repairs and Alterations: 

(1) This section covers: 

1. Emergency repairs of the water system. 

2. Proposed alterations of the water system. 

3. Unauthorized tampering of the water system. 

4. Proposed deviations from the approved water main construction drawings or Contract 
Documents. 

703.3.2 Requirements: 

(1) Per Madison General Ordinance Section 13.205, make no unauthorized alterations to the water 
system. Only when properly authorized to proceed may any work on the water system occur. 

(2) When authorized, this work is subject to but not limited to the following requirements:  
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1. Perform all work in accordance with these Specifications. 

2. Safeguard and protect all Madison Water Utility facilities at all times. 

3. Do not operate valves or hydrants without direction from the Water Utility Inspector. 

4. Provide proper water shut-off notification to affected customers in accordance with these 
Specifications. 

5. Perform all field-cuts with an approved mechanical pipe cutter or power saw. All field-cuts 
shall be made straight, true, and without damaging the pipe. 

6. Concrete encasement pipe repairs are not permitted. Concrete encasement for other purposes, 
such as a concrete collar, requires written approval from the Engineer.  

7. Perform a complete clean-up of the work area and completely restore all disturbed surfaces to 
original condition, or better. 

703.3.3 Notice and Approval of Work: 

(1) For anticipated repair work, including the raising or facing of hydrants, notify the Engineer a 
minimum of 2-working days prior to the proposed beginning of such work. 

(2) To propose an alteration of the existing system or a deviation from the approved water main 
construction plan or Contract Documents, submit the request in writing a minimum of 3-working 
days prior to when work will be needed. The variance request shall include a sketch that effectively 
depicts the proposed revision. The Engineer will review the request and respond within 3-working 
days.  

(3) Emergency repairs or planned work may be authorized by the Engineer with less notice or verbal 
approval at their discretion. 

703.3.4 Violation Consequences: 

(1) Be subject to a forfeiture per Madison General Ordinance Section 13.205 for each day or partial 
day of violation. 

(2) Unauthorized work may not paid for by the City and may be ordered to be removed or replaced at 
the Contractor’s expense as specified in Article 105. 

(3) Risk loss of prequalification status with the City of Madison. 

(4) Be liable for all damages, claims, lawsuits, and/or other associated costs including Water Utility 
costs for labor, equipment and materials.  

703.4 Excavation. 

(1) Construct water mains and appurtenances in open trenches and in a manner to protect the pipe and 
appurtenances from unusual stresses at all times.  

(2) When permitted by the Engineer in writing, water mains may be installed by tunneling and/or 
jacking methods in lieu of open trenching. Prepare and submit to the Engineer in writing, the details 
of construction including a bore pit plan and according to Article 703 – ‘Repairs and Alterations’.  
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703.4.1 Trench Excavation: 

(1) Provide all sheeting, bracing and/or shoring necessary to protect the work, existing property, 
utilities, pavement, etc., and to provide safe working conditions in the trench. All costs of sheeting, 
bracing and/or shoring is considered incidental to any work which necessitates it. 

(2) When not in use, remove sheeting and bracing, unless permission to leave in-place has been given 
in writing by the Engineer. 

(3) Excavate trenches in conformity with the required alignment and grades as shown on the drawings 
and as laid out in the field by the Engineer. 

(4) Remove all vegetation and topsoil along the trench line to the width of the proposed trench before 
beginning excavation. 

(5) Deposit material excavated from the trench on the sides of the trenches and excavations, beyond 
the reach of slides. Transport material to spoil banks as an alternative. 

(6) Properly dispose of surplus material at no additional cost to the City. Surplus material includes but 
is not necessarily limited to: 

1. Vegetation from the trench line. 

2. Excavated rock or cobbles in excess of 6-inches in diameter. 

3. Boulders (per Article 704). 

4. All other material from excavation not needed or suitable for backfilling trenches. 

(7) For water main construction, the width of the trench shall be such as to leave a clear space of not 
less than 6-inches between the earth wall, or the supporting sheeting or bracing where such is used, 
and the sides of the pipe. The trench width established by this pipe clearance, measured at the 
spring line, shall be applicable to that portion of the trench from 1-foot above the top of the pipe 
to the bottom of the trench. 

(8) On streets opened to traffic, on restricted easements, and other specified locations, minimize the 
width of the trench at the ground surface to the extent possible to accommodate the pipe installation 
and any necessary sheeting or bracing.  

(9) The Engineer reserves the right to limit the extent of excavation depending on the nature of the soil 
and other conditions. 

(10) As ordered by the Engineer due to trees, fences, buildings, shrubs, etc., dig trenches by hand. 

703.4.2 Excavation in Poor Soils:  

(1) If, in the opinion of the Engineer, an artificial foundation is necessary because of the nature of the 
excavated material, excavate the unsuitable material and replace with suitable specified material 
to produce an acceptable pipe foundation.  

(2) The undercut depth shall be as directed by the Engineer but shall be a minimum of 1-foot below 
the bottom of the pipe. Any work involved in forming a satisfactory foundation at depths of 1-foot 
or less below the bottom of pipe will be considered to be incidental to the work.  
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(3) Backfill this portion of the trench with specified approved bedding material and mechanically 
compact the select fill prior to laying the pipe. Limit the width of the trench excavation to the 
outside diameter of the pipe plus 2-feet, plus the amount necessary for sheeting and/or bracing.  

(4) Excavation beyond the allowable 1-foot shall be considered undercut and will be paid as specified 
for undercut. 

703.4.3 Dewatering: 

(1) In accordance with Part V of these Specifications, remove by pumping, bailing, or otherwise, any 
water that may accumulate or be found in the trenches and other excavations. 

(2) Form all dams, flumes or other works necessary to keep the trenches or excavations entirely clear 
of water while the water mains and their appurtenances are being installed. 

(3) Direct all water from excavations, so as not to flow over or damage private or public property. 

(4) All costs of dewatering are considered to be incidental to the associated work. 

703.4.4 Removal of Conflicting Utility Pipes: 

(1) Abandoned utilities which conflict with new water main installations are to be removed from the 
trench and properly disposed of. Utility pipes to be removed that are in the same trench as new 
water main will not be additionally compensated, and are considered to be part of the new pipe 
installation. This applies to any abandoned pipe or conduit that is identified on the plans for 
removal, or any unidentified abandoned pipe or conduit that is smaller than 10 inches in diameter. 
Removal of unidentified abandoned pipe or conduit that is 10 inches in diameter or larger will be 
considered as Extra Work. 

(2) If the utility to be removed ends along a pipe run, as opposed to ending at a structure, end the 
removal with a saw cut of the existing pipe and plug the remaining end(s) as directed by the 
Engineer. Refer to bid item “Pipe Plug for Water Main Installation” for applicable practice. 

703.4.5 Trench Bottom: 

(1) The trench bottom must be true and even to fully support the bedding material and the pipe along 
its entire length. 

(2) As necessary, remove and replace poor subgrade materials, including loose sand, in accordance 
with Section 703.4, Excavation in Poor Soils. 

703.4.6 Bell Holes: 

(1) Provide holes for pipe bells at each joint. 

(2) Holes should be no larger than necessary for joint assembly, including installing the required 
overlaps for polyethylene encasement, and assurance that the pipe will lay flat within the trench. 

703.5 Temporary Support. 

(1) Under no circumstances shall new water main pipe be used to support any underground facilities, 
structures or any other objects. If new water main pipe is used for support, the pipe will be rejected, 
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tagged by the City as rejected pipe, and will be immediately removed from the job site. The rejected 
pipe shall not be used on any other City projects. 

703.5.1 Temporary Water Main Support: 

(1) Temporarily support water mains whenever 12 or more lineal-feet of main is exposed for a period 
of 48-hours or longer. Exposure may be perpendicular, parallel or at any angle to an opening or 
trench. 

(2) Submit a support plan designed and stamped by a State of Wisconsin Licensed Professional 
Engineer to the Engineer a minimum of 2 working days before the exposure is anticipated to occur. 

(3) The Engineer reserves the right to require immediate temporary support of any exposed pipe in the 
case of a justifiable concern for the integrity of the pipe, worksite or public safety. 

(4) The Engineer reserves the right to pressure test or re-test any pipe which has been subjected to 
temporary support. In the event of a failed test, correct any defects until the pipe passes pressure 
testing at no additional cost to the City. 

703.6 Backfilling and Compaction. 

703.6.1 Pipe Bedding and Cover: 

(1) Properly construct water pipe bedding material in the trench pipe zone to prevent settlement of 
pipes and/or fittings and to avert excessive pressure on the pipes.  As depicted in Standard Detail 
Drawing 7.01 – Typical Water Pipe Trench, the pipe zone extends from the trench bottom, located 
at least 6-inches below the bottom of the pipe, to the top of the cover material, located at least 12-
inches above the top of pipe. 

(2) Install water pipe bedding and cover material in accordance with the following requirements: 

1. Bedding material shall be either washed gravel, clear stone, limestone screenings or sand, in 
meeting the requirements of Section 502.1(d) of the Standard Specifications. Crushed stone is 
not acceptable bedding material for water pipes unless authorized by the Engineer. 

2. Prior to laying the pipe, place at least 6-inches of compacted bedding material to form the base 
of the pipe zone. Compact to at least 95% maximum density. 

3. Prepare bell holes, as necessary, in accordance with Section 703.4 of the Standard 
Specifications. 

4. After the water main has been laid, place bedding material to the spring line of the pipe and 
manually chuck/work material around the base of the pipe to form a secure pipe foundation. 
Use of mechanical compaction equipment is not permitted while forming the pipe foundation. 
Use caution to avoid damaging the pipe and/or the polyethylene encasement. 

5. After the pipe foundation is formed, place bedding material to the top of the pipe zone, located 
12-inches above the top of pipe (minimum). Compact bedding and cover material using a hand-
operated mechanical compactor to a minimum of 95% maximum density. 
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703.6.2 Trench Backfill Requirements: 

(1) Backfill trenches and excavations immediately after the water main and appurtenances have been 
installed and placement of the bedding and cover material has completed.  

(2) Close trenches at the end of every day. 

(3) Backfill to the original surface elevation or otherwise specified elevation. In the event of a shortage 
of material to perform this work, including replacement as may be required by rock excavation or 
removal of boulders, provide the necessary fill material at no cost to the City. 

(4) Except as may be necessary in compacting and backfilling, do not walk or work on installed pipe 
until the trench has been backfilled to an elevation at least 2-feet above the top of the pipe. Do not 
take backfill material from trench walls below an elevation 2-feet above the top of pipe. 

(5) Evenly place backfill material so that no unbalanced pressures are placed upon the water system. 
Backfill material may be dumped directly into the trench from trucks when the amount of material 
to be dumped is controlled by proper equipment.  

(6) Deposit, spread and level backfill material in layers not exceeding 12-inches in thickness before 
compacting. Compact each layer to the density specified herein before placing the succeeding 
layer. When the material being compacted is of a granular nature and the compacting equipment is 
adaptable for the purpose, the thickness of the layer may be increased to a maximum of 24-inches 
at the Engineer’s discretion, provided the required compaction density is obtained. 

(7) Only use heavy equipment in the trench for compaction or other purposes if the pipe is adequately 
protected and the Engineer approves. Trucks, vehicles, or other equipment are not allowed within 
the limits of the trench prior to the completion of the backfilling operations. 

(8) Dump imported backfill material along the top of the trench beyond the reach of slides. Do not 
store imported material such that it increases the stresses on the trench section. 

(9) Carefully draw and remove any required sheathing and bracing such that it will not disturb the 
completed work. Carefully fill and compact any voids created by the removal of sheathing and 
bracing with approved backfill material. 

(10) Backfilling of structures shall be done in accordance with Article 301 – ‘Protection of the 
Concrete’. 

(11) Whenever possible, backfill trenches and other excavations with materials excavated during the 
course of the work. 

(12) Do not include vegetation, stones, or fragments of broken rock in excess of 6-inches in any 
dimension in the backfill. 

(13) Note that the Engineer may reject material due to: 

1. Unacceptable moisture content. 

2. Unacceptable gradation or composition 

3. The presence of frozen material. 

4. Remove all rejected materials from the site. 
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703.6.3 Compaction Requirements: 

(1) Mechanically compact backfill layers in trenches and excavations to thoroughly consolidate the 
material to the density specified and to not damage or disturb the pipe or other structures. 

(2) See Section 703.6.1 – Pipe Bedding and Cover, for compaction requirements of the bedding and 
cover material in the pipe zone of the trench.  

(3) Begin mechanical compaction of the trench zone backfill material when the depth of the backfill 
material is 2-feet above the top of the pipe. (In the case of structures, begin compaction of the 
backfill material with the placing of the first layer of backfill material).  

(4) The Engineer will perform compaction testing as necessary to verify uniformity of compaction.  

(5) Compaction Density Requirements:  

1. From 2-feet over the pipe to within 3-feet of the bottom of subgrade:  

A minimum of 90% of maximum density.  

2. Within 3-feet of the bottom of subgrade:  

A minimum of 95% of maximum density.  

(6) Determine maximum density in accordance with the Standard Method of Test for the Moisture-
Density Relations of Soils, ASTM Designation: D 1557, Method D, latest revision. Replace the 
fraction of material retained on a ¾-inch sieve, with No. 4 to ¾-inch material.  

(7) Determine the density of compacted backfill in accordance with one of the following: Test for 
Density of Soil-in-Place by the Sand-Cone Method, ASTM Designation: D 1556, latest revision, 
or Test for Density of Soil and Soil-Aggregate in Place by Nuclear Methods, ASTM Designation: 
D 2922, latest revision.  

(8) In the event that the material in the density sample differs in percentage of aggregate retained on a 
No. 4 sieve from that in the sample upon which maximum density was determined, adjust the 
maximum density in accordance with approved procedures. 

(9) In the event of inadequate moisture in the backfill materials, add water as necessary to obtain the 
required compaction. 

(10) Whenever the work of installing water pipes takes place during freezing weather, follow the 
specifications for trench compaction above, if practicable. If the specified compaction cannot be 
achieved, and the Engineer determines that the work may not be suspended until more favorable 
weather conditions exist, proceed as follows:  

1. Remove all frozen material in the trench at the beginning of the day’s work.  

2. Do not compact frozen materials. 

3. Compact material in 6-inch maximum lifts.  

4. Compact to densities specified herein.  

(11) If the top 3-feet of material does not meet 95% of maximum density, remove the material and place 
Select Fill using 6-inch maximum lifts and compact to 95% of maximum density.  
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(12) As a guideline, no construction will be permitted when the temperatures are too cold to achieve the 
specified compaction of the backfill. Ensure that temperatures are at least 15ºF and rising, with 
winds less than 10 mph, before considering working in freezing conditions. 

703.6.4 Embankments: 

(1) Where the grade of the water main is such that the top surface of the pipe requires protection, 
construct an embankment over the pipe. 

1. Embankment height:  

Specified by the Engineer and adequate to provide proper protection. 

2. Embankment width:  

Minimum of 2-feet wider than the external diameter of the pipe at the top. 

(2) Embankment side slopes: 

(3) A ratio of not less than 2-feet horizontal to 1-foot vertical from the top of the embankment to the 
existing ground surface. 

(4) Use surplus acceptable excavated material or, if required, furnish other approved material for 
embankment construction. Placing and constructing the embankment over the pipe is incidental. 

(5) If imported material is required by the Engineer to complete the embankment over the pipe, only 
the authorized imported fill quantities will be paid for as provided herein. 

(6) Compact embankment material as required in Article 202 – ‘Standard Compaction’. 

703.7 Connecting to Existing Water Mains. 

(1) There are three types of connections to existing mains: 

1. A plug-removal connection is a connection that requires the removal of a slip or mechanical 
joint plug from an existing fitting or the end of a water main. Perform all work associated with 
the plug removal connection per Article 704 - ‘Cut-In or Connect-To Existing Water System’. 

2. A cut-in connection is a connection that requires the installation of a new fitting or valve in an 
existing water main. Perform all work associated with the cut-in connection per Article 704 - 
‘Cut-In or Connect-To Existing Water System’. Cut-in connections to HDPE water mains shall 
also be constructed in accordance with Article 704 - ‘Horizontal Directional Drill Pipe’. 

3. A live-tap is a connection in which the main is tapped under pressure and in-service while a 
tapping valve is installed by the City. Furnish the ditch as necessary for the City to make the 
tap and perform the associated cut-off and cap of the existing water main per Article 704 
‘Furnish Excavation and Ditch for Live Tap’. Isolate and depressurize all live-tap connections 
on any PVC, HDPE and CIPP-lined water mains prior to providing the ditch to the City. 

(2) Install a high potential galvanic anode per Section 704.31 – ‘Furnish and Install Anode’ at all 
water main connections consisting of new ductile iron water main connecting to a dissimilar 
existing water main material, including unwrapped ductile iron pipe, or as otherwise directed by 
the Engineer. 
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1. Anode installations are not required at locations where new ductile iron pipe connects to service 
lateral piping, including large-diameter service lateral piping, unless otherwise specified on the 
plans or required by the Engineer. 

703.8 Water Main Shutoffs. 

(1) Do not interrupt water service without prior notification to all affected residents and property 
owners. Ensure that all street-facing and/or visible entrances and all addresses of multi-unit 
properties are included separately in the notification distribution. 

(2) With notification distributions, it is recommended to include a request to avoid using water fixtures, 
faucets or water-sensitive appliances during the service interruption, and then opening an outside 
spigot or cold water faucet on the lowest level of the property after service has been restored. 

(3) When requested and furnished by the Engineer, post terrace signs as part of the notification 
distribution. Carefully remove and return all posted terrace signs to the Engineer upon completion 
of the service interruption. 

(4) In the case of an emergency or an unplanned shut-off, notify all affected residents and property 
owners during or immediately after the water is turned off. 

(5) Minimum requirements for all planned shut-offs:  

1. Provide 2 working days notice to affected water users. 

2. The shut-off may not begin earlier than 8:00 AM. 

3. The shut-off may not exceed 8-hours. 

(6) In the event a planned shut-off is anticipated to require more than 8-hours, re-notify all affected 
water users prior to the expiration of the time limit listed on the original notification. 

(7) Perform all shut-offs as proposed in the Contract Documents. The proposed shut-offs are provided 
for reference purposes to aide planning connection point isolation and preparing water user 
notification lists for planned outages. Propose any alternative connection methods which differ 
from the proposed shut-off in accordance with Article 703 – ‘Repairs and Alterations’. 

(8) Obtain prior authorization from the Engineer and be responsible for all valve turnings. Be properly 
equipped at all times for doing such work. 

(9) Any water service or plumbing problems which arise as a result of either planned or emergency 
water main shutoffs or any associated work, are the Contractor’s responsibility to promptly resolve 
at no cost to the City or Madison Water Utility. 

(10) To reduce the likelihood of draining private water systems and/or associated private plumbing 
problems, it is required to close all service valves and/or curb stops on all 1.5-inch or larger laterals 
prior to removing the main from service. 

(11) Additionally, it is required to close all service valves and/or curb stops at properties without 
accessible hose spigots or other outside plumbing connections. 
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703.9 Mechanical Joint Pipe and Fittings. 

(1) A mechanical pipe joint is made by compressing a rubber gasket between a bell, cast on the end of 
one pipe, and a gland that slides along the plain end of the pipe to be joined. The joints are tightened 
using nuts and bolts. 

(2) Assemble mechanical joints in accordance with AWWA C600 – latest revision. 

(3) Restrained joints using mechanical joint-restraint retainer glands shall have bolts tightened in 
accordance with the manufacturer’s installation specifications. 

(4) Before slipping the gland and the gasket onto the plain end for joint assembly, lubricate both the 
gasket and the plain end of the pipe with an approved pipe lubricant meeting the requirements of 
ANSI/AWWA C111/A21.11 - latest revision. 

(5) Place the gland on the plain end with the lip extension toward the joint, followed by the gasket 
with the narrow edge toward the joint. Insert the pipe into the bell and press the gasket firmly and 
evenly into the gasket recess in the bell keeping the joint straight during assembly. Push the gland 
toward the bell and center it around the pipe, with the flange lip against the gasket. Insert bolts and 
hand tighten nuts. Deflect pipe after assembly, but before tightening bolts. 

703.10 Thrust Restraint. 

(1) Where required, provide thrust restraint by one of two methods: 

1. A combination of concrete thrust blocking and mechanical joint restraint. 

2. A combination of push-on restrained joint pipe, or other approved restrained joint pipe, and 
mechanical joint restraint. 

(2) Regardless of the restraint method employed, restrain all mechanical joints using mechanical joint-
restraint retainer glands per Section 702.4.2 – ‘Mechanical Joint Restraints,’ installed per the 
manufacturer recommendations. Additionally include concrete blocking at all hydrant installations, 
cut-in connections, branch tee connections and live-tap connections, per Standard Detail Drawing 
7.13. 

(3) Any water main stub without horizontal anchoring connections within 20-feet of the dead-end, or 
service lateral pipe stub greater than 4-inches in diameter requires restrained joint pipe along all 
pipe joints of the stub. 

(4) Any pipe joints located within 10-feet of a valve connection must utilize restrained joint pipe. 

703.10.1 Concrete Thrust Blocking: 

(1) Where concrete blocking serves as the thrust restraint method, block all hydrants and fittings, 
except vertical down bends, per the required bearing area in the table below and Standard Detail 
Drawing 7.13. Block vertical down bends per Standard Detail Drawing 7.14. Restrain per Standard 
Detail Drawing 7.15 only where specified or approved by the Engineer.  
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Required Undisturbed Bearing Area of Concrete Thrust Blocking (Square Feet) 

Fitting 
Size(In) 

Tee, Wye, 
Hydrant, 

Plug or Cap 

90º Horizontal 
Bend, Plugged 
Cross or Tee 
(Plugged on 

Run) 

45º 
Horizontal 

Bend 

22-1/2º 
Horizontal 

Bend 

11-1/4º 
Horizontal 

Bend 
4 0.9 1.3 0.7 0.4 0.2 
6 2.1 3.0 1.6 0.8 0.4 
8 3.8 5.3 2.9 1.5 0.4 
10 5.9 8.3 4.5 2.3 1.2 
12 8.5 12.0 6.5 3.4 1.8 
16 15.1 21.3 11.5 6.0 3.2 
20 23.6 33.3 18.0 9.4 4.9 
24 33.9 48.0 26.0 13.5 7.1 
30 53.0 75.0 40.6 21.1 11.1 

Note: Listed areas are based on a test pressure of 150 psi and an allowable soil bearing pressure 
of 3,000 pounds per square foot. To compute bearing areas for different test pressure, use the 
following equation: Bearing area = (Test Pressure ÷ 150) x (Table Value) 

 

(2) Concrete thrust blocking must be at least two-feet thick over the entire bearing area.  

(3) On hydrants and fittings requiring less than 4-square feet bearing area use either cast-in place 
concrete, precast concrete thrust block or solid concrete blocks placed between the appurtenance 
and the undisturbed wall of the trench. Fill all voids with compacted clear stone or screenings.  

(4) For fittings requiring 4-square feet bearing area or greater, use only precast concrete thrust block 
or cast-in-place concrete meeting the requirements of Article 301 of these Specifications and a 
minimum strength of 3,000 psi at 7-days. Protect the concrete from freezing for a minimum of 24-
hours after placement.  

(5) Do not perform pressure testing within 72-hours of pouring the thrust block. A 9-bag concrete mix 
may be authorized by the Engineer upon request. 

(6) Do not extend the concrete blocking beyond the joint. Protect all nuts and bolts from the concrete 
during pouring so they can be removed without damaging the thrust block. 

(7) Do not backfill over thrust restraint blocking until it has been inspected by the Engineer. If 
backfilling takes place prior to the inspection of the blocking, the Engineer may require the 
blocking to be re-exposed for inspection at no additional cost to the City.  

703.10.2 Joint Restraint: 

(1) Where joint restraint serves as the thrust restraint method, with the exception of vertical bends, 
restrain all push-on joints within the lengths specified in the ‘Required Joint Restraint Distance 
from Fitting’ table below. Restrain vertical bends per Standard Detail Drawing 7.16.  

(2) Restrain push-on joints with the pipe manufacturer’s approved joint restraint locking gasket per 
Article 702.  
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(3) Restrain all joints in both directions beyond all mechanical joints per Article 702 and Article 703 
– ‘Mechanical Joint Pipe and Fittings,’ including temporary mechanical joint connections. 

703.10.3 Alternate Restraint Methods: 

(1) For locations where the Engineer determines one of the two approved restraint methods will not 
provide adequate thrust restraint or is impractical, the Engineer may require an alternate means of 
restraint. Alternate thrust restraint methods include those shown in Standard Detail Drawings 7.15 
and 7.17. Alternate thrust restrain methods are to be used only when specifically authorized. 

(2) Requirements: 

1. Where pipe is used for an anchor, provide a sufficient length to fully restraint the fitting.  

2. When using threaded rod for restraint use ¾-inch 304 stainless steel threaded rod with stainless 
steel nuts and washers.  

(3) The contractor may propose alternate restraint methods in accordance to Article 703 – ‘Repairs 
and Alterations’.  

703.11 Polyethylene Encasement. 

(1) Encase all ductile iron pipe, joints, and fittings in polyethylene wrap installed per the requirements 
of the American National Standard for Polyethylene Encasement for Ductile Iron Pipe Systems 
(ANSI/AWWA C105 - latest revision) and the manufacturer’s requirements. All cuts and repairs 
to the polyethylene wrap shall be in accordance with ANSI/AWWA C105 and the manufacturer’s 
requirements. 

REQUIRED JOINT RESTRAINT DISTANCE FROM FITTING (FEET) 

FITTING TYPE 4-IN 6-IN 8-IN 10-IN 12-IN 16-IN 20-IN 24-IN 

TEE: RUN OR CROSS: PLUGGED 10 10 10 10 10 20 20 20 
TEE: BRANCH 10 10 10 10 10 10 10 10 
DEAD END (Valve/Cap/Plug/Hydrant/etc.) 30 45 60 70 80 110 140 160 
90° HORIZONTAL BEND 10 15 20 25 25 30 40 50 
45° HORIZONTAL BEND 5 10 10 10 15 15 20 25 
22.5° HORIZONTAL BEND 5 5 5 5 10 10 10 15 
11.25° HORIZONTAL BEND 3 3 3 3 5 5 5 5 
REDUCER: SIZE x 4” - 25 45 60 75 100 130 150 
REDUCER: SIZE x 6” - - 25 45 60 90 120 145 
REDUCER: SIZE x 8” - - - 25 45 80 110 135 
REDUCER: SIZE x 10” - - - - 25 65 100 125 
REDUCER: SIZE x 12” - - - - - 50 85 115 
REDUCER: SIZE x 16” - - - - - - 50 90 
REDUCER: SIZE x 20” - - - - - - - 50 
HYDRANT R E S T R A I N    A L L    J O I N T S   O N   H Y D R A N T    L E A D 

NOTES: 
SOIL TYPE = GM (SILTY GRAVELS & GRAVEL/SILT/SAND MIXES)             DEPTH OF BURY = 6-FT 
SAFETY FACTOR = 1.5                         TRENCH TYPE = 4                                   TEST PRESSURE = 150 PSI 
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(2) Install polyethylene encasement with a minimum overlap of 1-foot at all joints. Tape the 
polyethylene wrap every 3-feet and at joints to prevent soil from coming into contact with the pipe. 

(3) Carefully place backfill material to prevent tears and punctures in the polyethylene encasement. 
Promptly repair any tears and punctures per the manufacturer’s recommended procedures. 

(4) When connecting to or tapping into existing or new polyethylene encased pipe, wrap two or three 
layers of tape completely around the pipe at the connection/tap location. Mount the tapping 
machine on the taped area and make the tap directly through the tape and polywrap. Install the 
corporation stop and inspect the area for damage, repair prior to backfilling, as necessary.   

(5) Consult the Engineer if it is determined that a proposed connection may not be performed as 
described above. Upon authorization, repair or replace any polyethylene wrap which was cut away 
to allow for the connection or tap. Include the required overlap and taping requirements as 
described herein. 

703.12 Copper Service Laterals. 

(1) Provide and install saddles on all service lateral taps on new or existing PVC, HDPE, or CIPP-
lined water mains. Use a standard valve box in lieu of a curb box, with no rod or rings required, 
for all 1-1/2-inch and 2-inch services. 

(2) Direct tap all 1-inch service laterals into ductile iron or cast iron water mains.  

(3) Service saddles are required for all 1-1/2-inch and 2-inch service connections. Service saddle 
material requirements are identified in Section 702.5.2 - Saddles. 

(4) Use a pipe cutter to cut all copper tubing.  After the copper is cut, the use of a copper rounding tool 
and deburring tool is required.  Hacksaws or other such devices to cut copper tubing are not 
permitted. 

(5) Excavate and expose the area on the water main for new service connections, as noted on the 
drawings or as otherwise instructed by the Engineer. Maintain a separation distance of at least 18-
inches between adjacent service taps and between a service tap and a pipe joint or fitting. Locate 
the tap on the upper half of the main between a 45º and 60º angle from the vertical plane, 
perpendicular to the water main and on the side of the main to which the service extends. 

(6) Tap the water main and install the corporation stop using a tapping machine specifically designed 
to tap water main under pressure. No other method of tapping the water main will be allowed. Tap 
the main through two or three layers of polyethylene adhesive tape wrapped around the main and/or 
repair and replace any cut or removed polyethylene encasement following the tap to ensure that 
the water main is fully protected.  

(7) A 45-degree service bend fitting is required to be attached directly to the flare threaded outlet of 
the corporation stop. Service fitting material requirements are identified in Section 702.5.4 
‘Corporation Stops and Service Fittings.’ 

(8) After the tap has been made and the corporation stop and bend have been inserted, extend the 
copper tubing straight out from the bend a minimum of 12 inches.  Then, loop the copper tubing 
back toward the main, then back away from the main to form the shape of a vertical “S”. Ensure 
that the “S” loop is of sufficient size so that it uses a minimum of 2-feet of copper tubing. Ensure 
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that the highest portion of the loop is not higher than the top of the water main. Wrap any copper 
service within 3-feet of the main with polyethylene encasement. 

(9) Lay the service flat to the property line or otherwise indicated point of termination. Provide a 
minimum of 6-feet of cover below finished grade. 

(10) Place at least 1-foot of approved bedding material around the copper service pipe. The bedding 
material is considered incidental to the cost of backfilling the service lateral trenches. Protect all 
laterals and appurtenances from damage when backfilling. Stones 3-inches in diameter or larger 
are not allowed within 18-inches of the copper service. Backfill containing rocks 3-inches or larger 
may not be placed around curb boxes.  

(11) Restore any disturbed terrace or turf areas associated with the lateral installation work. Any terrace 
or turf restoration work is considered incidental to any work associated with service laterals. 

(12) Coordinate with property owners to allow for flushing service laterals both prior to and 
immediately after any work impacting a service. Resolve any problems with property owners, 
including but not limited to problems regarding discolored water or low/no water flow. See Section 
703.8 ‘Water Main Shutoffs’ for additional information. 

(13) Repair any damage to new or existing service laterals, curb stops or curb boxes resulting from 
adjacent excavations located within 5-feet of the water lateral at no cost to the City. 

703.12.1 Discovery of Lead Service Laterals: 

(1) If discovered, replace any active lead service laterals with new copper service laterals. Notify the 
Engineer immediately upon discovery of any active lead service laterals. Do not proceed with the 
service replacement work until authorized by the Engineer. 

(2) Coordinate the replacement of lead service laterals with the property owner and the property 
owner’s plumber. Assume that the property owner may have delays in making the connection to 
the new copper service. To the extent practical, either plan for up to 14 calendar days where the 
excavation at the curb stop may have to remain open while the old service remains in use. Protect 
and maintain all excavations throughout this delay with attention to public safety. Otherwise, the 
excavation may be backfilled, but must be re-excavated if the property owner has scheduled for 
the service replacement to occur within 14 calendar days of the lead service discovery. No 
additional compensation will be considered due to the impact of this delay or the failure to 
coordinate with the impacted property owner or plumber. 

(3) If authorized by the Engineer, to meet project schedule requirements or weather constraints, the 
new copper service may be temporarily connected to the existing lead service. 

703.13 Disinfection. 

(1) Conform disinfection of materials, procedures and requirements to AWWA C651 – Standard for 
Disinfecting Water Mains - latest revision, except as otherwise required herein. 

(2) Prevent dirt, mud, muddy water, or other foreign matter from entering any water pipe or fittings 
before, during, or upon installation.  

(3) Furnish and install a watertight plug for all open ends of pipe and fittings whenever work is 
temporarily stopped, including during work breaks or overnight. Failure to properly plug and 
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protect the pipe during construction may result in additional costs for all work and materials 
necessary for cleaning pipes and fittings contaminated during construction. 

(4) Deposit the following amounts of Calcium Hypochlorite (HTH or approved equal - 65% available 
chlorine by weight) in each 20-foot length of pipe:  

 

Pipe Diameter (inches) 
Amount of HTH or approved equal 

required (ounces) 
4 1 
6 2 
8 3-1/2 
10 5-1/2 
12 7 
16 14 

 
(5) Unless otherwise authorized by the Engineer, not more than 20-feet of pipe or fittings may be 

swabbed cleaned prior to lowering into the trench.  

(6) When swabbing is permitted, disinfect the subject material by swabbing or soaking thoroughly all 
contact surfaces with a concentrated (1 percent available chlorine or greater) chlorine solution.  
The solution may be prepared by adding 2 oz of Calcium Hypochlorite (HTH or approved equal - 
65% available chlorine) or 26 oz household bleach (5 percent available chlorine) to 1 gallon of 
water. 

(7) Applicators (rags, mops, brushes, sprayers) must be clean and cannot be used for other purposes. 

(8) Proper personal protection, such as rubber gloves, goggles, and potentially respiratory protection 
should be worn when performing this work. 

703.14 Flushing. 

(1) Flush out the highly-chlorinated disinfection water after meeting the required contact time.  

(2) The City will furnish up to 300-feet of flushing hose and execute the water main flushing. The 
Contractor is responsible to furnish any additional lengths of hose for flushes requiring more than 
300-feet of hose.  

(3) Provide labor to assist the Engineer with valve turning for the duration of the flushing operation. 

(4) Flushing segments may not to exceed 1,200-feet in length unless authorized by the Engineer. 

(5) Approved flushing devices are either standard 5-¼-inch hydrants or a standard 2-inch diameter 
flushing/blow-off device, constructed of rigid potable water pipe discharging between 2-feet and 
4-feet above the surface in accordance with SDD 7.07 – 2-IN TEMPORARY FLUSHING/BLOW-
OFF FOR 8-IN PIPE AND SMALLER.  

(6) Prior to the City arriving on-site to execute the flush, prepare the flushing discharge point to ensure 
a consistent flushing velocity.  
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(7) Ensure affected stormwater inlets are protected, clear of debris and drain functionally. Flushing 
activities shall not create flow paths which result in silt, mud, debris or other sediment washing 
into sewer systems or beyond the disturbance limits of the jobsite.  

(8) Discharge to the stormwater sewer system whenever possible. Discharge to the sanitary sewer 
system may be permitted only when no other option exists. 

(9) Discharge to Storm Sewer System: 

1. Inform the Engineer, in writing, of the intent and means to flush water main to the storm sewer 
a minimum of 2-working days prior to the proposed scheduled flush. 

2. Note that the Engineer will schedule the next available flushing crew to perform the flush. 

3. Note that all discharge to the storm sewer will be de-chlorinated by the Engineer. 

(10) Discharge to Sanitary Sewer System: 

1. Inform the Engineer, in writing, of the intent and means to discharge flushing water to the 
sanitary sewer system. 

2. Verify with the Engineer that other discharge options are unavailable. 

3. With the consent of the Engineer, obtain a permit for approval to discharge flushing water to 
the sanitary sewer system from the City of Madison Engineering Department. 

4. The Engineer will schedule flushing operations no sooner than 2 working days from the time 
the permit is requested (the timeframe for permit approval is 2 working days). 

5. Obtain permit approval in advance of flushing operations. 

6. The Water Utility will pay all costs associated with the sanitary sewer discharge permit. 

(11) To obtain a sanitary discharge permit, call City Engineering at (608) 267-1995 and provide the 
following information: 

1. Contractor contact information. 

2. Requested time and date of discharge. 

3. Diameter and length of the water main to be flushed. 

4. Estimated discharge volume. 

5. Location of the proposed sanitary access structure. 

(12) Do not exceed the permit-approved flushing rate. 

(13) Do not flush to any location other than the permit-approved sanitary access structure. 

(14) Proceed with flushing until the Engineer deems the flushed sections of water main to be adequately 
de-chlorinated. 

(15) In cases where, for example, a downstream lift station is located, the Engineer may require a vac-
truck be provided at no additional cost to ensure that the station is not overwhelmed by discharge. 
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(16) Vac-truck assistance and all other on-site assistance (outside of the standard flushing operations) 
provided by the Engineer, City of Madison Engineering Department, or Madison Metropolitan 
Sewer District will be billed on a time and material basis. 

(17) In the event that the permit limit on discharge rate to the sanitary sewer is such that using the 
sanitary sewer would require extensive time, or the flushing operation would be determined to be 
ineffective, the Engineer may require an alternative flushing plan at no additional cost to the City. 

(18) The discharge volume is estimated to be three times the volume of water contained in the section 
of main to be flushed. Estimates in CCF (100 cubic feet) calculated as: 

 

703.15 Testing. 

(1) Newly installed water mains shall undergo water quality testing and hydrostatic pressure testing 
prior to final acceptance by the City. The mains may also be tested for electrical conductivity 
through the joints. Repairs or replacement of any defective work is to be done at no additional cost 
to the City. 

703.15.1 Conductivity Testing: 

(1) Any damage to asphaltic or epoxy coating materials and/or welded bonding strap connections 
require at least 2 mils of a corrosion resistant, bituminous, or rubberized undercoating material 
installed per manufacturer’s recommendations. 
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(2) Complete all backfilling and obtain approval of the hydrostatic pressure tests prior to performing 
conductivity testing. The Engineer is to be witness and verify all conductivity testing procedures, 
test section lengths, and results. 

(3) Testing of the first section of pipe installed may be required by the Engineer to demonstrate that 
the pipe is being installed in an acceptable manner. 

(4) Furnish approved testing equipment. Perform test while the newly installed main is at normal 
operating pressure with all air expelled.  

(5) Repair or replace any defective areas noted during the conductivity testing to the satisfaction of the 
Engineer. Any required repairs or replacement shall be done at no cost to the City. 

(6) When the connection to the existing system is not made with a valve, test on the existing section 
of main to the first available valve(s) to determine the condition of the system. Alternatively, 
provisions may be made to test the work separately (prior to connection to the existing system), 
with the Engineer’s approval. 

(7) Make connections for the test at fire hydrants or valves: 

(8) Hydrant connection requirements: 

1. In the open position with the caps on during the test. 

2. Clamp the cable to the hydrant standpipe and flange bolt. 

3. Do not use the hydrant-operating nut as a terminal during the test. 

(9) Where hydrants or valves are not available, connections will be made to straps welded directly to 
the pipe. 

(10) Use a length of insulated wire that can reach from one connection to the other (the “external 
circuit”). Testing the external circuit may be conducted three ways.  

(11) Method One: 

1. Measure the resistance of the external circuit with an ohm-meter and record this number prior 
to testing the pipe length.  

2. Hook the external circuit wire to the new main as previously described and take a new 
measurement with the same ohmmeter. 

3. In an electrically continuous length of main, the total resistance measured should be just 
slightly more than that of the external circuit – generally no more than 2-3 ohms. Instances of 
the measured total resistance measured being significantly greater, equate to evidence of 
defective electrical contact in the pipe. 

4. Isolate and correct defective segments, if required. Re-test until the requirements are met. 

(12) Method Two: 

1. Display conductivity by the reactivity of “tester” devices, such as a low-wattage light bulb with 
a battery. Any such equipment will be subject to approval of the Engineer. 



Part VII - Water Mains and Service Laterals 

Iss. 01/18/2022-Part7.docx 29 

2. Hook the external circuit wire to the new main as previously described and connect the external 
circuit to the tester. 

3. Instances of non-reactivity in the tester equate to evidence of defective electrical contact in the 
pipe. 

4. Isolate and correct defective segments, if required. Re-test until the requirements are met. 

(13) Method Three: 

1. Conductivity may be verified through the use of an energized underground utility locating 
device, which successfully demonstrates all newly installed lines are located correctly and the 
location signal is continuous along the entire length of the line. 

703.15.2 Water Quality Testing: 

(1) Perform water quality testing procedures to AWWA C651 – Standard for Disinfecting Water 
Mains - latest revision, except as otherwise required herein. 

(2) Test water main after a section has been installed and the trench is backfilled. Test sections are not 
to exceed 1,200-feet in length. A separate test is to be performed for each branch of main. 

(3) Assist the Engineer in slowly filling the new main from an uncontaminated source by operating 
the necessary valves. DO NOT operate any valves under any circumstances, except as directly 
instructed to do so, by and in the presence of the Engineer. 

(4) Loosen one nozzle cap per hydrant to allow air pockets to dissipate along the full length of the pipe 
segment being filled. 

(5) Hold the chlorinated water in the newly installed main for a minimum of 48-hours. Upon 
commencement of the 48-hour period, schedule flushing and sampling activities with the Engineer. 

(6) The Engineer will collect and submit samples for bacteriological testing. The newly installed 
system will not be put into service until the Engineer receives a safe bacteriological sample result 
from the certified lab. 

(7) If a sample receives an unsafe test result, schedule with the Engineer to have the main flushed and 
sampled two additional times, occurring at least 24-hours apart. 

(8) If either of the two follow-up samples collected do not pass the test, disinfect the main again per 
AWWA C651 and the chlorinated water again held in the pipe for a minimum of 48-hours. 

(9) Following the 48-hour holding period, assist the Engineer with flushing the line again and re-
sampling. 

(10) Repeat this process, at no additional cost to the City, until a safe sample is received from the City’s 
designated testing lab. Cover all costs incurred by the Engineer, including any labor and material. 

703.15.3 Hydrostatic Pressure Testing. 

(1) Hydrostatically pressure test all new water main, including hydrants, in accordance with the 
AWWA Standard for Installation of Ductile Iron Water Main (AWWA C600 - latest revision).  
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(2) Hydrostatic pressure testing can be done through a newly installed hydrant, a temporary hydrant, 
a temporary flushing/blow-off assembly per SDD 7.07, or a newly installed permanent service 
lateral connection. Regardless of method selected to perform the pressure test, provide an above-
grade connection location for the Water Utility Inspector’s pressure gauge during the test. 

(3) After the main has been declared bacteriologically safe by the designated testing lab, and following 
the installation of service laterals on new private development work, or as soon thereafter 
convenient for the Engineer, conduct a hydrostatic pressure test. On street reconstruction projects, 
pressure test mains prior to making any water service lateral connections. All pressure tests shall 
be witnessed and verified by the Engineer. 

(4) Expel all air from the pipe prior to the engineer’s arrival to witness the start of the pressure test. If 
hydrants or blow-offs are not available at high points, make the necessary taps at high points to 
expel the air and insert plugs after the air is expelled.  

(5) Hydrostatic Pressure Test Requirements: 

1. Maximum test segment length of 1,200-feet. 

2. 150 psi test pressure (minimum). 

3.  Minimum duration of 2-hours. 

4. Test pressure may not drop below 125 psi at any point during the pressure test. 

(6) The Engineer reserves the right to install a locking mechanism at the test gage or install direct-
connect pressure recorders for the test. 

(7) Higher pressures and shorter durations may be considered upon request.  

(8) Longer test segment lengths may be considered upon request.  

(9) Use only clean, disinfected containers and equipment to add make-up water at the end of the 
pressure testing. to return to the original starting pressure of the test. Refill measurements are to be 
done with a graduated container, measured in ounces. 

(10) The Engineer reserves the right to require make-up water be added at any point during the pressure 
test if the test pressure drops more than 5 psi during the test, which restarts the 2-hour testing 
duration. Furnish all equipment, labor, and supplies necessary to apply pressure to the pipeline in 
a manner satisfactory to the Engineer.  

(11) The testing allowance (allowable makeup water) shall be no greater than as calculated in the 
formula:  

𝐿𝐿 =
𝑆𝑆𝑆𝑆√𝑃𝑃

133,200
 

L = Gallons per hour 

S = Length of test main in feet 

D = Diameter of pipe in inches 

P = Average pressure in pounds per square inch during testing 
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(12) When testing against closed metal-seated valves, an additional testing allowance per closed valve 
of 0.0078 gph per inch of nominal valve size is permitted.  

(13) If the pipe line fails the pressure test, locate the leak and repair it to like-new condition. The 
proposed repair method is to be reviewed by the Engineer and result in an end product that is equal 
to, or better than new construction.  

(14) Following location and repair of the leak, repeat the pressure test until a satisfactory result is 
obtained. All costs associated with retesting the pipe line is considered to be incidental. 

703.16 Finishing Work and Maintenance. 

(1) Repair any structures or other features damaged during construction, including but not limited to: 

1. Concrete, asphalt, and gravel pavements. 

2. Stone flagging or paving. 

3. Sidewalks, curbs and gutters. 

4. Culverts. 

5. Fences. 

(2) Rebuild or re-lay all surfaces properly to the original line and grade in accordance these 
Specifications, or in the absence of applicable specifications, to original condition. 

(3) Prior to final acceptance by the Engineer, clean and grade the project area. Final payment will be 
withheld until such work is completed in a manner satisfactory to the Engineer  

(4) Maintain all repaired, restored, or replaced surfaces until final acceptance of the project by the 
City. 

(5) Repair, restore or replace all failures occurring during the guarantee period at no cost to the City.  

703.17 Final Inspection. 

(1) Final inspection will not be scheduled until:  

1. Repair, replace or adjust valve boxes, valve box adaptors, curb boxes and hydrants.  

2. Repair or replace any other features disturbed or damaged by construction activities. 

3. All applicable finish work and maintenance is complete. 

4. All water system testing is satisfactorily completed. 

(2) When satisfied that all work is complete, notify the Engineer and schedule a final inspection at 
least two working-days ahead of paving. 

(3) Complete the final inspection with the Engineer, reviewing all project records and paperwork for 
completeness and, if necessary, establish a punchlist of any remaining final repairs or adjustments 
required prior to Madison Water Utility’s acceptance of the installed water system improvements. 
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(4) Make the necessary repairs or corrections of any noted deficiencies and schedule a final 
confirmation inspection, before final payment is made and installations are accepted by Madison 
Water Utility. 

(5) If noted deficiencies have not been adequately resolved at the time of the final confirmation 
inspection, subsequent inspections will be required until satisfactory resolution of the noted 
deficiencies have been completed. Any subsequent inspections required after the final confirmation 
inspection are subject to charges of costs incurred related to any additional inspections. 

703.18 Water Utility Construction Services. 

(1) Construction services provided by the Engineer include: 

1. Water main, hydrant and service construction inspection. 

2. Water main filling. 

3. Flushing. 

4. Testing. 

5. Live-tap installations. 

(2) Schedule services as follows: 

1. Between the hours of 7:00 AM and 3:00 PM. 

2. Monday through Friday. 

(3) Requests for supplemental construction services occurring outside of the approved hours will be 
subject to any associated overtime charges being billed. 

(4) Do not schedule live-tap installations to occur outside of the approved hours. 

(5) The Engineer reserves the right to decline any supplemental construction services which are 
requested to occur outside of the approved hours. 

(6) Upon request, the Engineer may authorize the Contractor to fill water mains. Do not proceed with 
filling water mains unless authorization by the Engineer has been obtained in writing. 

(6) Madison Water Utility owns and maintains the municipal water system consisting of all public 
water mains and service laterals from the main to the curb stop or shut-off valve, or otherwise to a 
distance of eight (8) feet within the public right-of-way.  Beyond these limits, water service laterals 
are privately owned and maintained and the Utility cannot provide utility locating services. 
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ARTICLE 704 – BID ITEMS, MEASUREMENT AND PAYMENT 

704.1 General. 

(1) Visit the site prior to bidding and become familiar with the existing conditions. It will be the 
responsibility of the Contractor to work with the utilities located in the right of way to resolve 
conflicts during the construction process.  

(2) Prices for the various items include all means to complete the work as specified, such as (but not 
limited to): 

1. Equipment. 

2. Tools. 

3. Materials. 

4. Labor. 

5. Related incidentals. 

(3) The Water Utility will furnish tapping valves, tapping sleeves, and one valve box for all pressurized 
taps 4-inches or larger. With this one exception, the Water Utility will not furnish any materials to 
the Contractor unless specifically stated in the Contract documents. 

(4) Only work that is completed and accepted in accordance with the terms of these Specifications and 
the Contract Documents will be measured for payment. 

704.2 Bid Items. 

(1) Note that all requirements of Articles 701-704 and these Specifications, Standard Detail Drawings, 
and Contract Documents are applicable to all bid items as described or otherwise considered 
incidental. Include the costs of all required work in the unit prices that were bid in the Contract 
Documents, unless specifically noted otherwise. 

(2) This includes any sections of a bid item listed as “(Vacant)”. 

(3) In the event of conflicting information within these Specifications, the bid items govern.  
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704.3 Furnish & Install Pipe & Fittings. 

4-Inch, Bid Item 70001; 6-Inch, Bid Item 70002; 8-Inch, Bid Item 70003; 10-Inch, Bid Item 
70004; 12-Inch, Bid Item 70005; 16-Inch, Bid Item 70006; 20-Inch, Bid Item 70007; 24-Inch, Bid 
Item 70008. 

704.3.1 Description: 

(1) Furnish, install and test new water main and fittings. Work for this item also includes: 

1. Thrust restraints. 

2. Temporary flushing devices (blow-offs and/or temporary hydrants). 

3. Polyethylene encasement. 

4. Temporarily raising or lowering existing water services. 

5. Exposing existing water main to verify location and depth. 

6. Placing imported select fill in trench excavations. 

7. Disposal of excess excavated material. 

8. Concrete and asphalt pavement removal. 

9. Restoring the site. 

704.3.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) All materials necessary to perform the work, including: 

1. Pipe and accessories. 

2. Fittings and accessories. 

3. Sleeves, clamps, tie rods, plugs. 

4. Thrust blocking and/or restrained-joint gaskets. 

5. Polyethylene encasement. 

6. Bedding material to cover the pipe. 

(3) Temporary blow-off devices: 

1. Temporary 2-inch diameter flushing/blow-off devices will be permitted on 8-inch or smaller 
mains provided they are assembled in accordance with SDD 7.07 – 2-IN TEMPORARY 
FLUSHING / BLOW-OFF FOR 8-IN PIPE AND SMALLER. 

2. Plastic tubing or other flexible tubing materials are not permitted. 

3. Terminate blow-off device at least 2-4-feet above ground with a ball valve and a 2 ½ -inch 
brass NST fire-hose connection. 
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704.3.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Pipe Laying and Bedding: 

1. Lay pipes with a minimum of 6-feet and a maximum of 7-feet of cover from final grade, unless 
otherwise depicted on the Construction Drawings or required by the Engineer. 

2. For line or grade adjustments of 24-inches or less, use offsets in lieu of bend fittings. 

3. Inspect all pipe and fittings for damage and cleanliness prior to lowering into the trench. Any 
costs due to the repair of damaged valves and hydrants caused by sand or silt in the pipe will 
be assessed. 

4. Never roll or push the pipe into the trench from the bank. Always lower the pipe into the trench 
using mechanical equipment. 

5. Do not place chlorine in a pipe during installation that will not be filled and flushed within 45 
days of installation. 

6. Restore any disturbed turf areas associated with any water main or service lateral installation 
located in roadway terraces. The restoration is considered incidental to the service lateral work. 

(3) Slip Joints: 

1. A slip joint is made by compressing a rubber gasket between a bell cast in the end of one pipe 
and the plain end of the pipe to be joined. 

2. Assemble in accordance with AWWA C600 - latest revision, including: 

3. Thoroughly clean the groove and the bell socket of the pipe or fitting, and the plain end of the 
mating pipe. 

4. Using a clean gasket of the proper design for the joint to be assembled, make a small loop in 
the gasket and insert it in the socket, making sure the gasket faces the correct direction and that 
it is properly seated. 

5. Apply lubricant to the gasket and plain end of the pipe in accordance with ANSI/AWWA 
C111/A21.11 - latest revision. Only use lubricant supplied by the pipe manufacturer. 

6. Be sure that the plain end of the pipe is beveled, as square or sharp edges may damage or 
dislodge the gasket and cause a leak. 

7. Push the plain end into the bell of the pipe, keeping the joint straight while pushing. 

8. Deflect the pipe as required only after the joint is assembled.  

9. Establish conductivity across the joint in accordance with methods permitted in Section 702.1.2 
(2) – ‘Ductile Iron Pipe – Pipe Requirements.’ 

704.3.4 Method of Measurement: 

(1) Measured by length, in feet, to the nearest half foot for each size (diameter) of pipe installed. 
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(2) Measured along the centerline of the pipe, from center to center of valves and fittings. 

(3) No deductions from the measured lengths for fitting installations. 

704.3.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

 
ITEM 

NUMBER 
DESCRIPTION UNIT 

70001 FURNISH AND INSTALL 4 INCH PIPE & FITTINGS L.F. 
70002 FURNISH AND INSTALL 6 INCH PIPE & FITTINGS L.F. 
70003 FURNISH AND INSTALL 8 INCH PIPE & FITTINGS L.F. 
70004 FURNISH AND INSTALL 10 INCH PIPE & FITTINGS L.F. 
70005 FURNISH AND INSTALL 12 INCH PIPE & FITTINGS L.F. 
70006 FURNISH AND INSTALL 16 INCH PIPE & FITTINGS L.F. 
70007 FURNISH AND INSTALL 20 INCH PIPE & FITTINGS L.F. 
70008 FURNISH AND INSTALL 24 INCH PIPE & FITTINGS L.F. 

 
(2) Payment for temporary flushing hydrants and/or blow-offs will be considered only if subsequently 

required as a result of plan revisions issued by the Engineer: 

1. A payment of $1,500.00 will be made for any authorized temporary flushing hydrant. 

2. Any hydrant used for temporary flushing purposes may not become a permanent fixture 
anywhere in the system. 

3. A payment of $500.00 will be made for any authorized 2-inch or larger blow-off device. 

4. Temporary hydrants or blow-offs resulting from a plan revision must be reviewed by the 
Engineer for payment considerations. 

(3) Additional Fittings, where authorized, are to be paid or credited as follows: 

 
DESCRIPTION UNIT PRICE 
4-INCH FITTING EACH $575.00 
6-INCH FITTING EACH $705.00 
8-INCH FITTING EACH $950.00 
10-INCH FITTING EACH $1,075.00 
12-INCH FITTING EACH $1,200.00 
16-INCH FITTING EACH $2,150.00 
20-INCH FITTING EACH $2,685.00 

 
(4) Total fitting quantity to be balanced out by any fittings identified on the plan set to be furnished 

and installed, but that were not furnished and installed. 

1. Additional bend fittings: Paid as diameter value, credited as 1 fitting. 

2. Additional reducer fittings: Paid as average value between the two diameters, credited as 1 
fitting. 
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3. Additional tee fittings: Paid as run diameter value plus half of the branch diameter value. 
Credited as 1-1/2 fittings. 

4. Additional cross fittings: Paid as diameter 1 value plus diameter 2 value, credited as 2 fittings.  

5. Additional offset fittings: Paid as 1 1/2 times diameter value, credited as 1 1/2 fittings. 

6. Additional solid sleeve, cap or plug fittings: Paid as 1/4 diameter value, credited as 1/4 fittings.  

(5) If unanticipated contaminated soil is encountered and nitrile or fluorocarbon water main gaskets 
are subsequently required by the Engineer, provide an invoice for the required gaskets which will 
be paid or credited at the Contractor’s cost. Additionally, clay trench plugs, if required by the 
Engineer, are to be paid or credited as follows: 

DESCRIPTION UNIT PRICE 
CLAY TRENCH PLUG PER SDD 7.23 EACH $600.00 
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704.4 Horizontal Directional Drill Pipe. 

8-Inch, Bid Item 70010; 10-Inch, Bid Item 70011; 12-Inch, Bid Item 70012; 16-Inch, Bid Item 
70013; 20-Inch, Bid Item 70014; 24-Inch, Bid Item 70015. 

704.4.1 Description: 

(1) Furnish, assemble, install and test horizontal directional-drilled water pipe and fittings. Work for 
this item also includes:  

1. Excavating boring pits and other trenches. Backfilling and compacting said excavations.  

2. Exposing existing water mains to verify location and depth. 

3. Installing tracer wire, joint adapters, bracing, plugs and other accessories. 

4. Hard-rock drilling. 

5. Disposing of surplus material. 

6. Restoring the work area. 

704.4.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) High-Density Polyethylene (HDPE), as described herein, is the approved standard pipe material 
for Horizontal Directional-Drilling pipe installations.  

1. If proposing to use pipe material other than HDPE for horizontal directional-drilling, submit 
full material specifications to the Engineer for review per Article 703 – ‘Repairs and 
Alterations.’  

2. Any proposed alternative material needs to have been used on a minimum of five similarly 
sized horizontal directional-drilling projects within the last three years to be considered. 

(3) HDPE Pipe Requirements:  

1. In compliance with AWWA C906 – latest edition, ASTM F714 – latest edition.  

2. 200 psi pressure rating. 

3. DR-11 dimension ratio.  

4. Match inside diameter as closely as practical to the inside diameter of the connection pipe.  

5. Outside diameters shall be Ductile Iron Outside Diameter (DIOD).  

6. Comply with the requirements of the Safe Drinking Water Act and certified as suitable for 
drinking water by ANSI/NSF Standard 61.  

7. Identified as water with either a factory installed co-extruding longitudinal blue stripe in the 
pipe or blue underground warning tape with “Caution Buried Water Line Below” imprinted on 
it, placed 2-feet above the new pipe. 
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8. Cuts or gouges in the HDPE pipe, per ASTM F585 are acceptable up to 10% of the wall 
thickness. Cut out and remove any pipe sections where cuts or gouges are greater than 10% of 
the wall thickness and butt fuse the ends. 

(4) Joining HDPE pipe to HDPE pipe or HDPE fittings:  

1. Thermal butt fusion. 

2. Thermal butt fusion is to be executed in accordance with the requirements of the pipe and/or 
fitting manufacturer. Equipment used to execute the thermal butt fusion joints shall be 
furnished or approved by the pipe and/or fitting manufacturer.  

(5) Mechanical Joint Adapters: 

1. Join HDPE pipe to mechanical joint bells in accordance with the requirements of 
ANSI/AWWA C111/A21.11.  

2. Mechanical joint adapters shall be certified to meet the requirements of ANSI/AWWA C901 
and C906 requirements (latest revisions).  

3. Thermal butt fusion is required at joints between mechanical joint adapters and HDPE pipe. 

(6) Tracer Wire:  

1. Galvanized or stainless steel. 

2. ¼-inch diameter braided cable. 

3. 2,000-lb minimum breaking strength. 

4. Protective PVC coating (to resist corrosion and damage during installation). 

5. Includes valve box at each end of tracer wire installation. 

704.4.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Prior to bidding, become familiar with anticipated subsurface and existing field conditions that will 
affect the location of the bore pits and the lengths and depths of the pipe installation, as well as any 
equipment, tools and materials required to keep the necessary installation within the limits 
identified on the drawings.  

(3) The Contract Documents represent the best information available with regard to anticipated field 
conditions; however, any provisions necessary for encountering hard-rock drilling are to be 
included and are considered incidental to the installation. 

(4) Exposing existing water mains to verify location is considered incidental to the installation. 

(5) Submit a horizontal directional-drilling plan, sequence of work, and drilling schedule to the 
Engineer for review prior to commencing work. At a minimum, include: 

1. Detailed site plan drawing which depicts location and size of boring pits and staging areas. 

2. Proposed sequence and schedule of HDD operations. 
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3. Method of controlling and monitoring and recording the bore location, accuracy, and depth. 

4. Drilling mud storage, handling and contingency plan. 

5. Any other applicable details regarding how the work will progress and be controlled.  

(6) The Engineer will review the precision of the installed pipe. For gross misalignment, the Engineer 
reserves the right to require that the pipe be reinstalled at no cost to the City. Maintain liability for 
all costs associated with modifying to easements due to HDPE installation alignment errors. Pipe 
installation accuracy requirements: 

1. Horizontal accuracy of +/- 3-feet. 

2. Vertical accuracy of plus 6-inches and minus 3-feet. 

(7) Perform pipe joining with personnel trained by the thermal fusion equipment manufacturer in the 
use of the equipment for thermal butt fusion/electro-fusion of HDPE pipe. 

(8) Do not proceed with installation of the pipe until mechanical end seals are securely installed.  

(9) The Plastics Pipe Institute does not recommend pneumatic pressure testing of pipe prior to 
installation. If warranted, or elected to be performed by the Contractor, any pre-installation testing 
shall be conducted hydrostatically. Hydrostatic testing is preferred because less energy is released 
if the test section fails catastrophically. Post-installation pressure tests are still required in all cases. 

(10) Do not make ductile iron connections to the fused HDPE adaptors on the same day the HDPE pipe 
was installed. Allow 24-hours for initial contraction of the HPDE pipe upon removal of the 
installation pull force loads. 

(11) Install tracer wire along the full length of the pipe. Attach the tracer wire to the ductile iron pipe or 
fitting at the transition point between the HDPE pipe and ductile iron. Bring the tracer wire up to 
finish grade at each end of the bore inside a valve box to allow access for future use. Securely 
clamp or weld the tracer wire to the valve box. Provide accessible connection point to allow for 
extension of grounding wire from a locating device. Center the valve box over the mechanical joint 
transition fitting. 

704.4.4 Method of Measurement: 

(1) Measured by length in feet, to the nearest half-foot for each size (diameter) of pipe installed. 

(2) Measured along the centerline of the pipe from center-to-center of valves and fittings. 

(3) No deductions will be taken from the measured lengths for fitting installations. No additions to the 
length of the pipe will be given due to misalignment of the bore. 

704.4.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70010 HORIZONTAL DIRECTIONAL DRILL 8 INCH PIPE L.F. 
70011 HORIZONTAL DIRECTIONAL DRILL 10 INCH PIPE L.F. 
70012 HORIZONTAL DIRECTIONAL DRILL 12 INCH PIPE L.F. 
70013 HORIZONTAL DIRECTIONAL DRILL 16 INCH PIPE L.F. 
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70014 HORIZONTAL DIRECTIONAL DRILL 20 INCH PIPE L.F. 
70015 HORIZONTAL DIRECTIONAL DRILL 24 INCH PIPE L.F. 

 
(2) Valve boxes required for tracer wire endpoints are considered to be incidental to this bid item.  
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704.5 Furnish & Install Casing. 

18-Inch, Bid Item 70020; 20-Inch, Bid Item 70021; 24-Inch, Bid Item 70022; 30-Inch, Bid Item 
70023. 

704.5.1 Description: 

(1) Install steel or reinforced concrete casing pipes for water mains. 

704.5.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) Steel Casing Pipe:  

1. Minimum yield strength of 35,000 psi. 

2. Minimum wall thickness: 

Pipe Diameter (inches) Wall Thickness (inches) 
18 0.31250 
20 0.34375 
24 0.37500 
30 0.46875 

 
(3) Reinforced Concrete Pipe:  

1. Class V minimum. 

(4) Carrier Pipe:  

1. US Pipe TR-Flex, or equivalent. 

(5) Casing fill:  

1. Silica sand or pea gravel. 

(6) Casing Spacers – Hardwood Timber:  

1. 4-inch by 4-inch hardwood timbers, per Standard Detail Drawing 7.21 – ‘Casing Spacers.’ 

2. Hardwood timber casing spacers may be used with water mains up to 12-inches in diameter, 
and within casings not exceeding 60-feet in length. 

(7) Casing Spacers – Manufactured:  

1. Manufactured casing spacers shall include stainless steel risers, nuts, bolts and bands, 
minimum 8-inch width, and polymer runners. Acceptable products include: 

2. BWM Company Stainless Steel Casing Spacers, model: BWM-SS 8-inch width. 

3. CCI Pipeline Systems Stainless Steel Band Casing Spacer, model: CSS8. 

4. Advance Products & Systems Stainless Steel Band Spacers, model: SSI, 8-inch width.  
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704.5.3 Construction: 

(1) Prior to installation of the pipe casing, perform required ULOs to verify the location of surrounding 
utilities and structures. Provide utility location information to the Engineer for review and approval 
of any adjustments in casing installation line or grade, in writing. 

(2) Install per the approved drawings to an accuracy of +/- 1% or +/- 2-feet, whichever is less. 

(3) Install the pipe casing by traditional open trench construction wherever applicable. 

(4) For untrenched installation of the pipe casing, install by dry auger boring and jacking methods.  

(5) Requirements: 

1. Borehole diameter to be essentially the same as the outside diameter of the casing. 

2. Auger is to remain inside the casing at all times. 

3. Pressure-grout the annular space around the casing if the auger is pushed ahead of the casing.  

4. Pressure grout voids as they develop. 

5. Pressure-grout any spaces greater than approximately 1-inch from the outside of the casing.  

6. Provide a steerable front section of casing to allow vertical grade adjustments. 

7. Provide a water level or other means to monitor the grade elevation of the auger casing. 

8. Water jacking for excavation of the soil is not permitted. 

(6) Provide a boring and jacking plan to the Engineer for review and approval prior to commencing 
work. 

(7) Connect adjacent lengths of steel pipe by continuous, circumferential, field butt-welding in 
accordance with AWWA C206. 

(8) Install carrier pipe on line and grade through the casing pipe. 

(9) Install approved casing spacers at the required distances per Standard Detail Drawing 7.21 – 
‘Casing Spacers,’ and in accordance with the manufacturer’s installation requirements.  

(10) Fill the annular space between the casing and carrier pipe with specified sand or gravel material. 

(11) Take care to ensure that developed thrust pressures do not disturb existing utilities in or around the 
bore pit area. 

(12) Properly dispose of excess material off-site. 

704.5.4 Method of Measurement: 

(1) Measured by length in feet, to the nearest half foot for each size (diameter) of casing installed. 

(2) Measured along the centerline, from end to end of the casing. 

704.5.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 
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ITEM NUMBER DESCRIPTION UNIT 
70020 FURNISH AND INSTALL 18 INCH CASING L.F. 
70021 FURNISH AND INSTALL 20 INCH CASING L.F. 
70022 FURNISH AND INSTALL 24 INCH CASING L.F. 
70023 FURNISH AND INSTALL 30 INCH CASING L.F. 
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704.6 Furnish & Install Water Valve. 

4-Inch, Bid Item 70030; 6-Inch, Bid Item 70031; 8-Inch, Bid Item 70032; 10-Inch, Bid Item 
70033; 12-Inch, Bid Item 70034; 16-Inch, Bid Item 70035; 20-Inch, Bid Item 70036. 

704.6.1 Description: 

(1) Furnish and install water main valves and associated accessories. Work for this item also includes, 
but is not limited to: 

1. Mechanical joint restraint: 

2. Valve boxes and box extensions. 

3. Valve box adjustments. 

4. Establishing electrical conductivity across the valve. 

704.6.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) Valves 12-inches and smaller - Requirements: 

1. Resilient Wedge Gate Valves. 

2. Meet requirements of AWWA C509 or AWWA C515 - latest revision.  

3. Supplied with mechanical joints.  

4. Open to the left. 

5. Non-rising stem. 

6. O-ring packing. 

7. 2-inch square operating nut. 

8. Acceptable models include: 

Brand Model 
Kennedy KS-FW 8571, KS-RW 7571 or equal 
Mueller A2360, A2361 or equal 
Clow F-6100 Model 2638, 2639, 2640 or equal 

American Flow Control Series 2500 or equal 
American Flow Control Series 2500 with Alpha Ends (restrained) or equal 

 
(3) Valves 14-inches and larger - Requirements:  

1. Rubber Seated Butterfly Valves. 

2. Meets the requirements of AWWA C504 - latest revision. 

3. Supplied with mechanical joints. 
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4. Open to the left. 

5. Acceptable models include: 

Brand Model 
Kennedy B4500 or equal 
Mueller B3211-20 or equal 

 
(4) Valve boxes:  

1. Bingham and Taylor cast-iron. 

2. Three piece screw type. 

3. No. 6 round base. 

4. 5-1/4-inch shaft. 

5. With stay-put covers marked “WATER.”. 

6. Valve box covers/lids shall be smooth, round, standard drop in lids without grooves or ridges 
(Bingham and Taylor GRE5L-RD model, or equal). 

(5) Paving Adapters 

1. Bingham and Taylor 6030 fully-threaded, screw type Rite Hite Adaptor. 

(6) Valve Box Alignment Devices: 

1. All valves shall be supplied with a Gate Valve Adaptor as manufactured by Adaptor Inc., or 
equal.  

2. Metal frame  

3. Supplied with ¾-inch rubber gasket.  

4. Sized to fit the brand of valve being supplied. 

(7) Valve Box Extensions: 

1. Tyler, or equal  

2. Screw type  

3. 5-1/4-IN shaft  

4. No. 58 - 12-IN long,  

5. No. 59 - 18-IN long,  

6. No. 60 - 26-IN long. 

704.6.3 Construction: 

(1) Refer to Article 703 and this section. 
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(2) Prior to installation, inspect all valves and associated accessories for: 

1. Cracks or other handling damages. 

2. Verification of bolt tightness. 

3. Opening direction and number of turns to open. 

4. Freedom of operation. 

5. Cleanliness of valve ports, especially seating surfaces. 

(3) Set and join valves and associated accessories to the pipe with mechanical joints per Article 703. 

(4) Always install valves in the closed position to prevent foreign material from causing damage. 

(5) Adjust valves following installation so they operate easily and properly.  

(6) Establish conductivity across valve in accordance with Section 702.3.1– ‘Electrical Conductivity.’ 

(7) A valve box is required at every valve installation. Valve box installation requirements: 

1. Ensure that the valve box does not transmit shock or stress to the valve. 

2. Center the valve box over the valve operating nut using the valve box alignment device in 
accordance with Standard Detail Drawing 7.06 – Water Valve Box Alignment. 

3. Verify valve box alignment with a plumb bob centered on the operating nut. The box must be 
centered over the nut within the allowable tolerance of ½-inch, which ensures a minimum ¾ 
inch clearance between the box and the operating nut – See Standard Detail  Drawing 7.06 – 
Water Valve Box Alignment for more details. 

4. Valve boxes located on sloped surfaces of 3% or greater may not allow for alignment 
verification as described above and shall be visually assessed with the operation of a centered, 
unrestricted valve key. 

5. Valve boxes located on mains installed at depths requiring valve box extensions shall 
incorporate a temporary PVC riser tube, or similar method, to ensure straight vertical alignment 
through the extended valve box. 

6. Compaction around valve boxes should be in accordance with Article 703 “Backfilling and 
Compaction” and this section. 

7. Set the box cover at or below finished base course elevation depending on thickness of the 
asphalt binder course and finished asphalt surface to allow for the installation of a Rite-Hite 
Adapter. 

8. Rite-Hite Adaptors, or approved equivalent valve box adaptors shall be fully threaded, screw-
type adaptors. The use of “cheaters,” “non-threaded risers,” or “drop-in” extensions is 
prohibited. 

9. Install Rite-Hite Adapter and verify that there is adequate adjustment in both directions in the 
valve box to reach proper finished asphalt grade.   See Standard Detail Drawing 7.08 – 
‘Typical Valve & Box Installation’ for more details.  
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10. Modifying the valve box or adapter in any way is prohibited, unless specifically authorized 
by the Engineer. 

11. Prior to paving binder course or finished asphalt surface, the adapter should be removed, and 
then reinstalled after paving, prior to rolling the asphalt.  

12. Reset any valve boxes that have shifted so they are plumb and centered over the valve at any 
time throughout construction, and until formal acceptance of the project by the Engineer.  

704.6.4 Method of Measurement: 

(1) Measured by each completed unit. 

 
704.6.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70030 FURNISH AND INSTALL 4-INCH WATER VALVE EACH 
70031 FURNISH AND INSTALL 6-INCH WATER VALVE EACH 
70032 FURNISH AND INSTALL 8-INCH WATER VALVE EACH 
70033 FURNISH AND INSTALL 10-INCH WATER VALVE EACH 
70034 FURNISH AND INSTALL 12-INCH WATER VALVE EACH 
70035 FURNISH AND INSTALL 16-INCH WATER VALVE EACH 
70036 FURNISH AND INSTALL 20-INCH WATER VALVE EACH 
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704.7 Furnish and Install Hydrant / Salvage Existing Hydrants. 

Bid Item 70040. 

704.7.1 Description: 

(1) Furnish and install fire hydrants and associated thrust restraints. Adjust hydrant as necessary. 

(2) Prepare a proper drain field for the hydrant. 

(3) Establish electrical conductivity between the hydrant assembly and the distribution system mains 
in accordance with Section 702.3.1 – ‘Electrical Conductivity.’ 

(4) Decommission and salvage existing fire hydrants as designated on the plans. 

(5) Restore all disturbed terrace or turf areas.  

704.7.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) Hydrant requirements: 

1. Hydrants are required to have “breakaway” capability. 

2. Hydrants are required to have a one-piece barrel. 

3. Acceptable models include:  

Brand Model 
AFC Waterous Pacer WB-67 

Mueller Super Centurion A423 
 

(3) Nozzle requirements: 

1. Side nozzles: Two at 2½-inch diameter.  

2. Pumper nozzle: One at 4½-inch diameter.  

3. National Standard threads. 

4. Chains attaching the caps to the hydrant. 

5. Embossed with the word OPEN and an arrow showing that the hydrant opens left.  

6. Valve opening: 5¼-inch with National Standard operating nut shape.  

7. Painted red with blue nozzle caps – Waterous color M4152 (Houston Blue), or equal. 

8. 360-degree top rotation.  

9. “Dry top” operating threads to be sealed when open.  

10. 6-inch mechanical joint bottom connection with conductive mechanical joint (no lead) gasket 
and necessary accessories.  
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(4) Upper valve plate requirements:  

1. Brass with a brass-to-brass foot valve.  

(5) Drain valve facing requirements: 

1. Furnish hydrant with plastic drain valve facing (otherwise, drain tube/drain valve assembly). 

(6) Operating nut requirements:  

1. One-piece operating nut.  

(7) Reflective locating device:  

1. “Hydra-Finder” manufactured by RoDon Corp.  

(8) Extensions: Per manufacturer’s recommendations. 

704.7.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Ensure that the Engineer is present whenever: 

1. A hydrant is to be set. 

2. A hydrant has been set, prior to backfilling. 

3. A hydrant extension is to be installed. 

4. A hydrant is to be disassembled for adjustment or maintenance. 

(3) Be responsible for the proper operation of all hydrants on the project until the City formally accepts 
the water mains, and the warranty period has expired. 

(4) Unless directed otherwise, set all hydrants so the back of the hydrant is 8-feet from the associated 
property line. 

(5) Ensure that the hydrant is set so the bury-line is not below finished grade and not more than 3-
inches above finished grade. 

(6) The base of the hydrant barrel may not exceed a depth of 9-feet below finished grade. 

(7) Hydrant extensions: 

1. Extensions may be necessary to bring the bury-line to finish grade. 

2. Notify the Engineer at least 2 working days prior to installing an extension. 

3. Coordinate with the Engineer to have the extension furnished. 

4. When an extension becomes necessary as a result of Engineer-ordered grade adjustments 
during construction or plan revisions issued by the Engineer, the City will furnish the extension 
and the installation labor. 
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5. When an extension is necessary as a result of negligence, or when the planned depth is greater 
than the available hydrant length, supply an approved extension. Do not install the extension 
until the Engineer is present.  

6. No more than 1 hydrant extension will be permitted per hydrant installation. 

7. Note that any subsequent adjustments to the hydrant elevation, including any extra fittings 
needed to meet these requirements, are considered incidental to the hydrant installation. 

(8) Restrain the full length of hydrants lead from the tee on the water main to the hydrant, including 
the hydrant valve and any associated fittings, with mechanical joint restraints. Push-on pipe joints 
are not permitted along the hydrant lead unless there is a continuous pipe dimension on the lead 
longer than the full-length of a new pipe. Under that condition, an approved joint-restraint locking 
gasket is required at the joint. 

(9) Install a full-size, unbroken 4-inch x 8-inch x 16-inch solid concrete masonry block, laid flat, in 
the excavation to provide a firm base for the hydrant. If a hydrant lead valve is designated on the 
plans, also install a full-size, unbroken 4-inch x 8-inch x 16-inch solid concrete masonry block, 
laid flat, in the excavation to provide a firm base for the valve. 

(10) Install solid concrete or poured concrete thrust blocking against undisturbed soil behind the base 
of the hydrant in accordance with Article 703 of these Standard Specifications. 

(11) Set the hydrant in a truly vertical position and securely brace it until backfilling is complete. 

(12) Rotate the hydrant so that the small nozzles are parallel to the curb line. 

(13) Establish conductivity to the hydrant barrel in accordance to Section 702.3.1 – ‘Electrical 
Conductivity.’ 

(14) Use 1-inch washed stone as backfill around the lower portion of the hydrant. Take special care to 
keep the weep holes/drain holes in the hydrant elbow open to allow drainage. 

(15) Cover the stone backfill with 6-mil polyethylene, or suitable geotextile fabric, to prevent loose dirt 
from filling in the voids in the stones. 

(16) Backfill the remainder of the excavation with approved material and compact evenly in lifts not 
exceeding 12-inches. Ensure that the pressure of the backfill on the stem is evenly distributed. 

(17) Restore all disturbed turf areas associated with the hydrant installation. 

(18) Install ½-inch expansion joint around hydrant barrel when hydrant installation is located in 
concrete pavement. Install expansion joint filler material in accordance to Section 303.2(d) of these 
Specifications. 

(19) Salvaging existing hydrants (incidental when designated on plans): 

1. Do not proceed with hydrant abandonments until the existing water main has been abandoned. 

2. For screw type hydrants: 

(i) Unscrew the hydrant with chain tongs (or like), and remove the high stock, and 
salvage for the Engineer. 
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(ii) Remove the frost case and salvage for the Engineer. 

3. For non-screw type hydrants: 

(i) Excavate to the bottom of the hydrant and disassemble/disconnect it from the 
hydrant lead. 

(ii) Remove the hydrant and salvage for the Engineer.  

4. Backfill the remaining opening/excavation with existing material and compact. 

5. Use select fill material if there is not enough approved existing backfill material.  

6. Restore all disturbed turf areas associated with the hydrant abandonment. 

7. Hydrants that are damaged due to negligence will not be paid. 

8. Hydrants damaged during this work will be billed $635.00 by the Engineer. 

704.7.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.7.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

 

  

ITEM NUMBER DESCRIPTION UNIT 
70040 FURNISH, INSTALL AND SALVAGE HYDRANT EACH 
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704.8 Relocate Hydrant. 

Bid Item 70041. 

704.8.1 Description: 

(1) Remove and relocate existing fire hydrants.  

704.8.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant) 

704.8.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) If the hydrant lead valve is adequately restrained to the water main tee:  

1. Shut off the hydrant lead valve and excavate as necessary along the hydrant lead. 

2. Add or remove fittings, extending or shortening the hydrant lead as shown on the drawings or 
as ordered by the Engineer, to properly install the hydrant in accordance with Article 704 – 
‘Furnish & Install Hydrant’.  

(3) If the hydrant does not have a valve, or if the valve is not adequately restrained to the main:  

1. Shut off the water main after coordinating with the Engineer.  

2. Excavate along the hydrant lead and cut the lead.  

3. Install valve per Article 704 and securely restrain the new valve back to the water main tee.  

4. Return the water main to service as soon as practical and safe.  

5. Add or remove fittings, extending or shortening the hydrant lead as shown on the drawings or 
as ordered by the Engineer to properly install the hydrant in accordance with Article 704 – 
‘Furnish & Install Hydrant’. 

(4) Backfill and compact the excavation to an elevation 6-inches below the finished grade of the street 
terrace in accordance with Article 704 – ‘Furnish & Install Hydrant’.  

(5) Restore all disturbed turf areas associated with the hydrant relocation/installation. 

704.8.4 Method of Measurement: 

(1) Measured by each completed unit.  

704.8.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70041 RELOCATE HYDRANT EACH 
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704.9 Furnish & Install Water Service Laterals. 

1-Inch, Bid Item 70050; 1½-Inch, Bid Item 70051; 2-Inch, Bid Item 70052. 

704.9.1 Description: 

(1) Install new copper service laterals and related accessories. Work for this item also includes: 

1. Tapping the water main and installing or repairing polyethylene water main encasement. 

2. Installing the associated service lateral fittings and curb box. 

3. Adjusting the new curb box relative to finished grade. 

4. Removing any existing curb stops/curb boxes inside the excavated service ditch. 

5. Placing imported select fill in trench excavations. 

6. Disposal of excess excavated material. 

7. Restoration of disturbed terrace or turf areas. 

704.9.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant) 

704.9.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) New service lateral installations require one singular continuous copper tubing segment to be 
installed between the corporation stop/bend fitting connection and the curb stop connection. 
Confirm proposed curb stop location prior to installation to prevent relocation after installation. 

(3) Adequately wrap the corporation stop with polyethylene wrap to prevent debris from entering or 
impacting the operability of the corporation stop. Extend polyethylene wrap from the corporation 
stop at least 3-feet along the copper lateral. 

(4) Whenever possible, install the curb stop on the service at a point 8-feet from the property line. 

(5) Install a full-size, unbroken 4-inch x 8-inch x 8-inch solid concrete masonry block, laid flat, in the 
excavation to provide a firm base for the curb stop. 

(6) Install the curb box vertically over the curb stop so that after the service is backfilled to final grade, 
a key may be placed on the rod of the curb stop and it may be operated easily. 

(7) Securely wrap the curb box with polyethylene wrap in order to prevent debris from settling near 
the curb stop. 

(8) Top of curb rod must terminate within 3-feet of finished box height. Any required rod extensions 
are considered to be incidental to the installation. 

(9) Set curb boxes 1-inch below the finished ground elevation when located in unpaved areas. 
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(10) Set curb boxes ¼-inch below finished grade when located in paved areas. 

(11) Unless directed by the Engineer or as otherwise indicated on the approved plans, do not locate curb 
boxes in curb, sidewalk, driveways, or within 5-feet of the base of trees.  

(12) Install ½-inch expansion joint around curb boxes located in concrete pavement. Install expansion 
joint filler material in accordance with Article 303 of Standard Specifications. 

(13) When backfilling new service lateral trenches place a 2-inch x 4-inch board next to each curb or 
valve box in the terraces. Ensure that the board is at least 4-feet long, with at least 2-feet buried 
and 2-feet exposed. 

(14) Following installation, open the corporation stop and the curb stop, and flush out the service lateral. 
Once flushed, securely install a plug or copper end cap to keep rocks and dirt out of the lateral. 

(15) Leave the corporation stop open.  

(16) Install 2-inch rigid insulation at all storm sewer crossings and areas with less than 5-feet of cover. 

(17)  Flexible tubular insulation, with equivalent R-value, is acceptable in areas where tunneling or 
other existing utilities restrict the use of rigid insulation boards. See Section 704.17 – Furnish and 
Install Insulation for material requirements.   

(18) Installation of insulation is considered for payment separately under Bid Item 70101 – Furnish and 
Install Insulation. 

704.9.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.9.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM 
NUMBER 

DESCRIPTION UNIT 

70050 FURNISH AND INSTALL 1 INCH SERVICE LATERALS EACH 
70051 FURNISH AND INSTALL 1½ INCH SERVICE LATERALS EACH 
70052 FURNISH AND INSTALL 2 INCH SERVICE LATERALS EACH 
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704.10 Replace Service Lateral. 

1-Inch, Bid Item 70053; 1½-Inch, Bid Item 70054; 2-Inch, Bid Item 70055. 

704.10.1 Description: 

(1) Abandon existing service lateral and replace it with a new service lateral. Typically a result of: 

1. Tree ordinance restrictions (see Article 107). 

2. Utility conflicts, or driveway approach/pavement conflicts. 

3. Broken curb stops or damage to the existing copper tubing on the existing lateral. 

4. The request of the Engineer. 

704.10.2 Materials: 

(1) Refer to Article 702 and this section. 

704.10.3 Construction: 

(1) Refer to Article 703, 704.9 and this section. 

(2) Allow for any services designated for replacement on the plans to first be reexamined by the 
Engineer in order to determine the necessity for replacement and evaluate alternatives.  

(3) Alternatives to the indicated total replacement may include a combination of: 

1. Extending/reconnecting a service lateral per Article 704. 

2. Disconnecting/reconnecting a service lateral per Article 704. 

3. Replacing a curb stop/box per Article 704. 

(4) If the Engineer determines the existing service lateral shall be replaced, abandon the existing 
service lateral and install a new service lateral in accordance to Article 704 – ‘Furnish & Install 
Water Service Lateral’. 

(5) If the existing main is proposed to remain in service after the new main installation, the existing 
service connection shall be abandoned at the corporation stop prior to backfilling the service 
coupling connection. Close the existing corporation stop, remove the existing bend fitting, insert 
a compatible brass corporation stop plug, and re-tighten the collar to abandon the existing service. 

704.10.4 Method of Measurement: 

(1) Measured by each completed unit.  

704.10.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70053 REPLACE 1-INCH COPPER SERVICE LATERAL EACH  
70054 REPLACE 1½-INCH COPPER SERVICE LATERAL EACH 
70055 REPLACE 2-INCH COPPER SERVICE LATERAL EACH 
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704.11 Reconnect Service Lateral. 

1-Inch, Bid Item 70056; 1½-Inch, Bid Item 70057; 2-Inch, Bid Item 70058. 

704.11.1 Description: 

(1) Connect-to and extend existing water service laterals otherwise cut off and shorten, existing copper 
water service laterals and connect the lateral to the new water main. Restore any disturbed terrace 
areas, as necessary.  

704.11.2 Materials: 

(1) Refer to Article 702 and this section. 

704.11.3 Construction: 

(1) Refer to Article 703, 704.9 and this section. 

(2) Extend and reconnect lateral: 

1. Excavate to expose the existing water main at the existing service connection. 

2. Cut-off the service pipe at the exposed location. 

3. Use a copper rounding tool and deburring tool on the cut end of the copper. 

4. Couple the disconnected end of the service with a new service of the designated size. 

5. Extend the new copper lateral to the new water main and connect the new service tubing to the 
corporation stop on the new water main. 

(3) Disconnect and reconnect lateral: 

1. Excavate to expose the existing service lateral at the location of the new water main crossing. 

2. Cut-off the service tubing at the exposed crossing location. 

3. Use a copper rounding tool and deburring tool on the cut end of the copper. 

4. Couple the disconnected end of the service tubing with a new service of the designated size. 

5. Reconnect the modified service length to the corporation stop on the new water main. 

704.11.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.11.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70056 RECONNECT 1-INCH SERVICE LATERAL EACH 
70057 RECONNECT 1½-INCH SERVICE LATERAL EACH 
70058 RECONNECT 2-INCH SERVICE LATERAL EACH 
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704.12 Cut-In or Connect-To Existing Water System. 

Bid Item 70080. 

704.12.1 Description: 

(1) Cut-In or Connect To Existing Water System consists of all means and methods, equipment, tools, 
labor, and incidentals necessary for making a plug-removal connection or a cut-in connection to 
existing water mains, including thrust restrain against and water-tight capping of existing water 
mains associated with the work. 

704.12.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.12.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Excavate and expose the existing water main to a point 18-inches below the bottom of the pipe at 
the proposed location of the plug-removal connection or cut-in connection.  

(3) Shut off all valves required to isolate the exposed pipe segment. Be responsible and properly 
equipped for valve-turning at all times while doing such work.  

(4) Place a water pump at the bottom of the excavation for dewatering, as needed. When cutting out 
sections of pipe proceed slowly and ensure dewatering efforts prevent the water level within the 
excavation from rising above the invert elevation of the exposed pipe. 

(5) Before placing new pipe and fittings on the exposed end of the existing fitting or the cut-off end of 
the existing pipe, disinfect the new fitting or valve by swabbing or soaking thoroughly in 
accordance with Section 703 of the Standard Specifications. 

(6) Fasten new fittings to existing fittings or ductile iron pipes as described in Article 703. For 
connections to existing cast iron or other existing pipe materials, secure the new pipe or fitting with 
threaded rods or approved repair clamps in accordance with the Standard Detail Drawings.   

(7) Any required fittings, pipe, solid sleeves or repair clamps required along the run of existing water 
main to perform the cut in connection, up to a distance of 10-feet, is considered incidental to 
making the cut in connection.   

1. Payment for pipe and fittings along the run of existing water main will only be considered 
when the plans require existing main replacement along the run of existing main exceeding 10-
feet in length, or if directed by the Engineer to replace additional existing main during 
construction.  

2. Valve connections remain eligible for separate valve installation payment under 704.6. 
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(8) All cut-in connections and tee branch connections require concrete thrust restraint in addition to 
mechanical joint restraint. See Article 703 and the Standard Detail Drawings for concrete thrust 
restraint requirements. 

(9) For cut-in connections or as otherwise necessary, secure the disconnected end of the existing pipe 
with either a pipe plug or a cap fitting, as approved by the Engineer. Place standard thrust blocking 
between the end of the existing pipe and the new fitting, unless specified otherwise in the Contract 
Documents or as directed by the Engineer. 

(10) Install a high potential galvanic anode per Section 704.31 – ‘Furnish and Install Anode’. 

704.12.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.12.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70080 CUT-IN OR CONNECT TO EXISTING WATER SYSTEM  EACH 
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704.13 Furnish Excavation and Ditch for Live Tap. 

Bid Item 70081. 

704.13.1 Description: 

(1) Excavate and prepare the ditch for the City to perform a live-tap connection on an existing water 
main. Upon completion of tap, cut-off and cap the existing water main. 

704.13.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.13.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Prepare a suitable work area in the ditch for the Engineer to perform the live-tap: 

(3) Expose the water main across the full width of the ditch. 

(4) Provide at least 1-foot of clear space around the circumference of the exposed water main. 

(5) Locate and identify the proposed tap location in the ditch and adjust as necessary to maintain a 
distance of at least 18-inches from the nearest joint. 

(6) Provide at least a 4-foot-wide clear working area, extending at least 6-feet perpendicular from the 
main at the location of the live-tap. 

(7) Upon completion of the live-tap by the City, cut-off and cap the existing water main in accordance 
to Article 704 - ‘Cut Off Existing Water Main’. The cut-off and cap work associated with the live-
tap is incidental to the work and will not be paid separately. 

(8) Upon completion of the live-tap by the City, install concrete thrust restraint opposite the tap in 
addition to the mechanical joint restraint required at the tap connection.  See Article 703 and the 
Standard Detail Drawings for concrete thrust restraint requirements. 

704.13.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.13.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70081 FURNISH EXCAVATION AND DITCH FOR LIVE TAP EACH 
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704.14 Cut Off Existing Water Main. 

Bid Item 70082. 

704.14.1 Description: 

(1) Abandon and plug a segment of existing water main by “cutting it off” from the active water 
system. The work also includes securely capping or plugging the cut end of the active main. 

704.14.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.14.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Prior to proceeding with the cut-off, perform the required water main shut-off notifications. 

(3) When authorized to proceed, isolate and shut off the existing water main. 

(4) Cut off the water main at the location designated for abandonment.  

(5) Install a concrete pipe plug in the end of the existing main which is to be abandoned. 

(6) On the end of the water main which is to remain in service: 

1. Install a restrained mechanical joint cap over the cut end of the existing water main, or within 
2-feet of a fitting or live-tap.  

2. Otherwise, install a restrained mechanical joint plug fitting into a new or existing fitting located 
at the end of the main. 

(7) If the water main cut-off work is intended to remove and replace an existing fitting, valve, or 
segment of pipe, cut off as designated, remove the existing material and replace it with the new 
fittings and/or the lengths of pipe and solid sleeves necessary to reconnect to the existing main. 

(8) Disinfect any associated materials by swabbing methods in accordance to Article 703. 

704.14.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.14.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70082 CUT OFF EXISTING WATER MAIN EACH 
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704.15 Abandon Water Valve Box. 

Bid Item 70090. 

704.15.1 Description: 

(1) Abandon valve boxes within the project limits that are set upon valves no longer in service. 

(2) Place the abandoned valve in the closed position prior to abandoning the box. 

(3) Completely remove the valve box whenever possible.  

704.15.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.15.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Proceed with work only after the existing water main has been abandoned. 

(3) Remove the top casting of the valve box to a point at least 3-feet below the final elevation, and 
then backfill the opening. 

704.15.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.15.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

 

  

ITEM NUMBER DESCRIPTION UNIT 
70090 ABANDON WATER VALVE BOX EACH 
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704.16 Abandon Water Valve Access Structure. 

Bid Item 70092. 

704.16.1 Description: 

(1) Abandon all designated water valve access structures or manholes within the project limits. 

(2) If the valve is to remain active, install a valve box.  

704.16.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.16.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Remove the existing casting and the structure walls. 

(3) If concrete is in contact with a main and/or valve that is to remain in service, and removal of the 
structure may damage the existing piping system, the Engineer may instead require that the 
structure walls be removed to a depth of 3-feet below finished grade. 

(4) If the existing valve is to remain in use, remove and replace the water valve access structure with 
a valve box per Article 704. 

(5) Use select fill as additional backfill material if there is not enough approved existing material.  

704.16.4 Method of Measurement: 

(1) Measured by each completed unit.  

704.16.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items:  

ITEM NUMBER DESCRIPTION UNIT 
70092 ABANDON WATER VALVE ACCESS STRUCTURE EACH 
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704.17 Furnish and Install Insulation. 

Bid Item 70101. 

704.17.1 Description: 

(1) Install rigid board or tubular insulation to insulate water mains and/or water service laterals. 

(2) Styrofoam insulation is required when: 

1. The top of water main or service lateral has 5-feet of cover or less. 

2. The water main or service lateral crosses below storm sewer. 

3. When otherwise specified on the drawings or as directed by the Engineer. 

704.17.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) Rigid Board insulation requirements: 

1. Thickness: 2-inch (minimum).  

2. R-Value: 5 per inch of thickness (minimum). 

3. Minimum strength: 25 psi.  

4. High-density polystyrene board as manufactured by Dow Chemical Co., or equal. 

5. 4-foot by 8-foot sheets. 

(3) Tubular Insulation for Service Laterals: 

1. Tubular elastomeric cellular insulation, per ASTM C-534, Type 1, Grade 1 

2. Tubular polyethylene/polyolefin cellular insulation, per ASTM C-1427, Type 1 

3. R-Value shall be comparable to rigid board insulation. 

4. Match the interior diameter of preformed insulation tube to the diameter of the service lateral. 

5. Wrap tape around the insulation tube at 3-foot intervals to secure the insulation prior to 
installation. 

704.17.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) After pipe installation, place bedding material and compact to a level 6-inches above the top of 
pipe. Place insulation board in the trench centered over the pipe on a level surface in order to 
provide proper support for the insulation. 

(3) Following installation of the insulation, place and compact the remaining bedding/cover material 
to the top of the pipe zone, at least 12-inches above the top of pipe, and then backfill and compact 
the remainder of the trench. 
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(4) Tubular insulation may be used in certain circumstances, such as tunneling laterals, which restrict 
the placement of rigid board insulation.  See Section 704.9 - Furnish & Install Water Service 
Laterals for additional information. 

704.17.4 Method of Measurement: 

(1) Measured per each 4-FT by 8-FT sheet of insulation effectively installed, or per 8-FT length unit 
of tubular service insulation effectively installed. 

704.17.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

 

  

ITEM NUMBER DESCRIPTION UNIT 
70101 FURNISH AND INSTALL INSULATION EACH 
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704.18 Landscape Restoration for Water Main. 

Bid Item 70102. 

704.18.1 Description: 

(1) Restore turf areas disturbed from water main installation, including all incidentals necessary to 
restore the terrace or turf area to grade, such as topsoil and seeding, are included herein. 

704.18.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) Topsoil: See Article 202 of these Specifications. 

(3) Seeding: See Article 207 of these Specifications. 

704.18.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Do not begin placing topsoil until all disturbed areas have been graded to match the original surface 
grades or to the otherwise specified lines and grades, considering the topsoil depth. 

(3) Place and spread topsoil uniformly to a depth of at least 6-inches, unless specified otherwise. 

(4) Clean topsoil off of sidewalks, paths, curbs, and roadways prior to the end of each working day. 

(5) Protect adjacent stormwater structures during placement of topsoil. The Engineer reserves the right 
to order the installation of curb and field inlet sediment barriers to be constructed in accordance 
with Article 210 of these Specifications. 

(6) Water the restoration areas immediately after seeding. Keep the areas moist by watering or 
sprinkling until the perennial grass seed covering the entire disturbed terrace area has germinated 
and grown to a minimum height of 2-inches. Reseed any bare patches. 

(7) Place mulch on all seeded areas within 3 days of completing the seeding. Do not mulch during high 
wind conditions. Maintain the mulched areas and repair any areas damaged by wind, erosion, 
traffic, or other causes until the turf is firmly established. 

(8) When ordered by the Engineer, dust-proof the patch by sprinkling it with a water and calcium 
chloride mixture in accordance with Article 107 of these Specifications.  

704.18.4 Method of Measurement: 

(1) Measured by length in feet, to the nearest half foot, along the trench centerline at the surface. 

704.18.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70102 TERRACE RESTORATION FOR WATER MAIN T.F. 

 
(2) Additional compensation will be at the rate stated in Article 107 for providing any dust proofing.  
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704.19 Water Valve Access Structure. 

Bid Item 70103. 

704.19.1 Description: 

(1) Furnish and install a 6-foot (inside diameter) water valve access structure with steps and casting. 
The work also includes preparing the foundation for the structure and tapping the water main. 

704.19.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) Adjustment rings and castings: Conform to Articles 503 and 507. 

(3) The water valve access structure has a flat top with an offset opening and a standard access structure 
frame and non-rocking cover. 

(4) See Standard Detail Drawing 7.05 for additional material details.  

704.19.3 Construction: 

(1) Construction of concrete valve access structures is to be done in accordance to the requirements 
Standard Detail Drawings 7.05 and Article 507 of these Specifications. 

(2) Center the water valve access structure over the valve.  

(3) Place clear gravel and stones up to 3-inches as a base for the structure.  

(4) Place an 8-inch or larger concrete block under the valve to provide support. 

(5) Provide appropriate openings in the structure and the support ring so that the structure is not resting 
on the water main.  

(6) Install a 1-inch tap on each side of the valve. 

704.19.4 Method of Measurement: 

(1) Measured by each completed unit.  

704.19.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70103 WATER VALVE ACCESS STRUCTURE EACH 
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704.20 Adjust Water Valve Box Sections. 

Bid Item 70104. 

704.20.1 Description: 

Work under this item may include a combination of the following: 

(1) Adjust existing water valve boxes to ½-inch below finished grade. 

(2) In addition to the work described in (1), furnish and install a new water valve box top casting and 
lid where the Engineer determines existing valve box top section is damaged or non-functioning. 

(3) In addition to the work described in (1) and (2), furnish and install a new lower valve box 
section(s) where the Engineer determines existing lower valve box sections to be damaged or 
non-functioning. 

(4) If full replacement of existing valve box is required, perform the replacement installation in 
accordance with Section 704.6 – ‘Furnish & Install Water Valve.’ 

704.20.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) Refer to Article 704 – ‘Furnish & Install Water Valve’ and this section. 

704.20.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Refer to Article 704 ‘Furnish & Install Water Valve’ and this section. 

(3) If the Engineer determines that an existing valve box is in acceptable overall condition and 
alignment, adjust the existing valve box to a depth at finished grade within appropriate 
tolerances.   

(4) If the Engineer determines that an existing valve box is improperly aligned or otherwise damaged 
and unacceptable, excavate and expose the existing water valve box to the depth needed to install 
a new top casting with a new lid, center the valve box over the operating nut and adjust the valve 
boxes to finished grade. 

(5) If the Engineer determines that the entire existing valve box is unacceptable, excavate, remove 
and replace the bottom section of the valve box in addition to the work described above. 

(6) Extensions or replacement valve box materials may be required and will be paid as listed below.  

(7) Ensure that all adjusted valve boxes are centered over the valve operating nut and free of dirt and 
debris when complete. 

(8) Compaction around valve boxes shall be in accordance with Article 703 “Backfilling and 
Compaction” and this section. 

704.20.4 Method of Measurement: 

(1) Measured per completed unit, at every valve, by each adjusted or replaced section: 
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(2) Adjustment of existing water valve box only is measured as one completed unit per valve. 

(3) Adjustment of existing water valve box and replacement of new top casting and lid is measured 
as two completed units per valve. 

(4) Adjustment of existing water valve box, replacement of new top casting and lid, and replacement 
of existing lower valve box section is measured as three completed units per valve. 

704.20.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70104 ADJUST WATER VALVE BOX SECTION EACH 

 

(2) Adjustment of new valve boxes is incidental to valve box installations and will not be paid.  
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704.21 Pipe Plug for Water Main Installation. 

Bid Item 70105. 

704.21.1 Description: 

(1) Furnish and install a concrete mix on each end of abandoned pipes that were removed due to an 
existing grade conflict during the installation of new water facilities.  

(2) This bid item applies only to pipes which are 10-inches in diameter or larger. Pipe plugs applied 
to pipes less than 10-inches in diameter are considered incidental to the related work, and will not 
be compensated in this bid item. 

704.21.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) Concrete mix can be either: 

1. A pre-approved bag mix. 

2. Pre-mix from a concrete supplier. 

704.21.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Excavate and expose the conflicting abandoned pipe. 

(3) Cut out a segment of the pipe that is large enough for clearance of the concrete mix on the open 
ends, and for the new water main to pass through. 

(4) Using a concrete mix on the open ends of the abandoned pipe, form a tight seal so as not to allow 
dirt or water to enter the pipe.  

704.21.4 Method of Measurement: 

(1) Measured as a completed unit for each pipe end plugged. 

704.21.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70105 PIPE PLUG FOR WATER MAIN INSTALLATION EACH 
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704.22 Rock Excavation. 

Bid Item 70106. 

704.22.1 Description: 

(1) Rock excavation shall include all hard, solid rock in ledges, bedded deposits and unstratified 
masses and all conglomerate deposits or any other material so firmly cemented as to present all the 
characteristics of solid rock; which material is so hard or so firmly cemented that, as determined 
by the Engineer, it is not practical to excavate and remove same with a backhoe except after 
thorough and continuous drilling and blasting or the use of hydraulic breakers or grinders 
(trenchers) or rippers. Backhoes as referred to above shall be taken to apply to a modern 225-net 
flywheel horsepower backhoe, having adequate power and being in good running condition in the 
hands of an experienced operator. Rock excavation shall also include all rock boulders necessary 
to be removed having a volume of one cubic yard (27 cubic feet) or more. Rock excavation shall 
not apply to plain or asphalt bound bases or surface courses of macadam, gravel, or broken stone. 

704.22.2 Materials: 

(1) Refer to Article 702 and this section. 

704.22.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Remove enough rock to provide clearance below and on each side of all pipe, valves and fittings. 
Clearance requirements: 

1. At least 6-inches for nominal pipe sizes 24-inches or smaller 

2. At least 9-inches for nominal pipe sizes 30-inches or larger. 

(3) The width of rock excavation is limited to the outside diameter of the pipe plus 2-feet. 

(4) Upon completion of the rock excavation, refill that portion of the trench with select fill and 
mechanically compact the fill material prior to laying the pipe. The pipe is required to have uniform 
bearing along its entire length and never shall be laid directly on rock.  

704.22.4 Method of Measurement: 

(1) Field-measure and compute the rock excavation volume in cubic yards (neat-line volumes). 

(2) The vertical measurement extends from the surface of the rock to an elevation of 6-inches below 
the bottom invert of the water main.  

(3) The vertical measurement for valve access structures extends from the surface of the rock to an 
elevation of 8-inches below the bottom invert of the valve access structure (up to ten 10-feet deep). 
The measurement extends 12-inches below the bottom invert of the valve access structure if it is 
over 10-feet deep. 

(4) Horizontal measurements are limited to the outside diameter of the pipe or outside width of the 
structure, plus two 2-feet. 

(5) Boulders measuring up to ½-cubic yard are considered incidental to excavation removal.  Boulders 
up to 2-cubic yards in volume may be considered for payment under the Boulder Removal bid 
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item, if authorized by the Engineer.  Boulders measuring 2-cubic yards or more in volume are 
considered for payment under the Rock Removal bid item and.  These boulders are to be measured 
individually. The volume of each boulder computed from average dimensions taken in three 
directions. 

(6) No measurement of excessive excavation. 

704.22.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70106 ROCK EXCAVATION C.Y. 
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704.23 Removal of Excess Amounts of Boulders. 

Bid Item 70107. 

704.23.1 Description: 

(1) Boulders are considered to be naturally occurring rocks that have a dimension greater than 12-
inches in one or more faces.  

(2) Remove any and all boulders encountered regardless of number.  

(3) Removal of boulders up to ½-cubic yard in volume is considered incidental regardless of the 
quantity encountered. 

(4) When deemed by the Engineer that the amount of boulders encountered on a project is excessive, 
additional payment will be covered under this item. 

704.23.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.23.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) (Vacant). 

704.23.4 Method of Measurement: 

(1) Payment for this item must be authorized by the Engineer. 

(2) Boulders under 1-cubic yard in volume are to be measured by truck volume. 

(3) Boulders over 1-cubic yard in volume are to be measured individually. Measure by taking the 
average dimensions in three directions.  

704.23.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70107 REMOVAL OF EXCESS AMOUNTS OF BOULDERS C.Y. 

 
(2) In the absence of a bid item, a payment of $20.00 per cubic yard of small boulders (up to 1-cubic 

yard in volume) hauled from the project may be added to the Contract Documents, when authorized 
by the Engineer. 

(3) Additionally, a payment of $50.00 per cubic yard of large boulders (between 1-cubic yard and 2-
cubic yards in volume) hauled from the project may be added to the Contract Documents, when 
authorized by the Engineer. 

(4) Excessively large boulders (over 2-cubic yards in volume) are considered to be, and paid under, 
the Rock Excavation Bid Item.  
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704.24 Additional Excavation. 

Bid Item 70108. 

704.24.1 Description: 

(1) Refer to Article 703.4 and this section.  

(2) Additional excavation applies to: 

1. Additional excavation areas specifically depicted on the Construction Drawings and/or 
described in the Contract Documents. 

2. Additional excavation extending beyond the allowable 2-foot allowance as a result of grade 
adjustments and/or adjusted excavation requirements ordered by the Engineer. 

3. No compensation will be considered for over-excavation done for convenience. 

4. Note that additional excavation extending beyond the allowable 1-foot allowance as a result of 
artificial foundation construction in poor soils ordered by the Engineer is considered to be 
undercut and shall be paid for under the “Undercut” bid item. 

704.24.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.24.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) (Vacant). 

704.24.4 Method of Measurement: 

(1) Field-measure and compute the authorized additional excavation volume in cubic yards (neat-line 
volumes). 

(2) Maximum allowed measured width:  

(3) The outside diameter of the pipe/structure, plus 2-feet, plus the amount necessary for sheeting and 
bracing. 

704.24.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70108 ADDITIONAL EXCAVATION C.Y. 

 
(2) No payments for over-excavation done for convenience or without the Engineer’s consent.  
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704.25 Undercut. 

Bid Item 70109. 

704.25.1 Description: 

(1) Undercut is defined as any work involved in removing unsuitable materials and forming a 
satisfactory foundation at depths greater than 12-inches below the water main where identified on 
the drawings and/or specifications, and other areas where the Engineer approves the undercut in 
writing.  

(2) All work associated with forming a stable and satisfactory foundation at depths of twelve 12-inches 
or less below the bottom of the pipe is considered incidental and will not be considered as undercut. 

704.25.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.25.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) (Vacant). 

704.25.4 Method of Measurement: 

(1) Field-measure and compute the undercut volume in cubic yards (neat-line volumes). 

(2) Maximum measured width: The outside diameter of the pipe or outside dimension of the bottom 
of the structure, plus 2-feet, plus the amount necessary for sheeting and bracing.  

704.25.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70109 UNDERCUT C.Y. 
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704.26 Adjust Water Service Box. 

(No Bid Item). 

704.26.1 Description: 

(1) Adjust existing water service boxes within the project limits to match the finished grade as shown 
on the plans or directed by the Engineer.  

704.26.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.26.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Excavate and expose the existing water service boxes to the depth needed to adjust the valve boxes 
to finished grade. 

(3) Apply extensions as required. 

(4) Leave all service boxes centered over the curb stop and free of dirt and debris.  

704.26.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.26.5 Basis of Payment: 

(1) Paid as follows: 

AMOUNT PAID DESCRIPTION UNIT 
$150.00 ADJUST WATER SERVICE BOX EACH 

 
(2) Measured per completed unit, at every curb box, by each adjusted or replaced section. 

(3) Adjustment of existing curb box only measured as one completed unit. 

(4) Adjustment of existing curb box and replacement of new top casting, new lid and/or new extension 
is measured as two completed units per curb box. 

(5) Adjustments to new service boxes are incidental to their installation, and will not be paid under 
this item. 
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704.27 Furnish and Install Curb Box. 

(No Bid Item). 

704.27.1 Description: 

(1) Provide all labor and materials necessary to install new curb boxes where existing curb boxes are 
damaged, or otherwise in need of replacement as authorized in writing by the Engineer.  

704.27.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.27.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Install the curb box vertically over the curb stop so that after the service is backfilled to final grade, 
a key may be placed on the rod of the curb stop and it may be operated easily. 

(3) Securely wrap the curb box with polyethylene wrap in order to prevent debris from settling near 
the curb stop. 

(4) Top of curb rod must terminate within 3-feet of finished box height. Any required rod extensions 
are considered to be incidental to the installation. 

(5) Set curb boxes 1-inch below flush with the finished ground elevation when located in unpaved 
areas. 

(6) Set curb boxes between ¼-inch below finished grade and flush with the finished when located in 
paved areas. 

704.27.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.27.5 Basis of Payment: 

(1) Paid as follows: 

AMOUNT PAID DESCRIPTION UNIT 
$350.00 FURNISH AND INSTALL CURB BOX EACH 
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704.28 Furnish and Install Curb Stop. 

(No Bid Item). 

704.28.1 Description: 

(1) Provide all labor and material necessary to install new curb stops where existing curb stops are 
damaged, or otherwise in need of replacement as authorized in writing by the Engineer. 
Installations of curb boxes are not included in the scope of this pay item. 

704.28.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.28.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Install curb stops on the designated service lateral at a point 8-feet from the property line, unless 
specified otherwise or ordered by the Engineer. 

(3) Install a full-size, unbroken 4-inch x 8-inch x 8-inch solid concrete masonry block, laid flat, in the 
excavation to provide a firm base for the curb stop. 

(4) Adequately wrap the curb stop with polyethylene wrap to prevent debris from entering or impacting 
the operability of the curb stop.  

(5) Do not locate curb stops in curb, sidewalk, driveways, or within 5-feet of the bases of trees. 

704.28.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.28.5 Basis of Payment: 

(1) Paid as follows: 

 

 

(2) If a required curb stop replacement is located within paved surfaces, the associated pavement 
removal and replacement will be compensated separately with established Contract bid items, 
when available. 

  

AMOUNT PAID DESCRIPTION UNIT 
$500.00 FURNISH AND INSTALL 1-IN CURB STOP EACH 
$750.00 FURNISH AND INSTALL 1.5-IN OR 2-IN CURB STOP EACH 
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704.29 Abandon Existing Curb Box. 

(No Bid Item). 

704.29.1 Description: 

(1) Abandon all water service curb boxes within the project limits that are connected to laterals no 
longer in service, as shown on the plans or directed by the Engineer.  

704.29.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) (Vacant). 

704.29.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Proceed with the work only after the existing water service lateral has been abandoned. 

(3) Remove the top casting to a point 2-feet below the final elevation. 

(4) Restore the terrace area as necessary.  

704.29.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.29.5 Basis of Payment: 

(1) Paid as follows:  

AMOUNT PAID DESCRIPTION UNIT 
$100.00 ABANDON EXISTING CURB BOX EACH 

 
(2) Note that only curb boxes that fall outside of new service excavations will be paid.  
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704.30 Temporary Water Supply System. 

Bid Item 70110. 

704.30.1 Description: 

(1) Furnish, install, disinfect and maintain temporary water supply system, as approved by the 
Engineer, including any associated water quality testing, ramping or burying at pedestrian or 
vehicle crossings, preparation and distribution of customer notices, and restoration work.  

704.30.2 Materials: 

(1) Refer to Article 702 and this section. 

(2) All materials furnished for use as temporary water system pipe, service hose, connections and 
related appurtenances that come into contact with drinking water are to be certified for 
compliance with ANSI/NSF Standard 61 by an ANSI approved third-party certification program 
or laboratory.  

(3) All materials shall be fully adequate to withstand the required water pressure and all other 
conditions of use, and shall provide adequate water tightness before being put into service.   

(4) All previously used materials may only have been used in potable water applications. 

(5) All materials for use as main temporary bypass lines, service lines, connections and related 
appurtenances shall have a minimum working pressure rating of 200 psi and be made of materials 
that will not have an adverse effect on the taste or odor of the water.  

(6) The main temporary bypass supply pipe must be at least 2-inch diameter and have at least two 
supply connections from either direct bulkhead connections to existing water main or hydrant 
connections equipped with a reduced-pressure zone valves. 

(7) Individual lateral check valves are not permitted. 

704.30.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) General requirements for providing temporary water service: 

1. Submit a proposed Temporary Water Service plan depicting the proposed components, 
configuration/locations, protection measures, proposed disinfection methods, and contact 
information for the Contractor’s representative(s) responsible for routine maintenance and 
emergency response.  The Temporary Water Service Plan must be approved by the Engineer 
and Madison Fire Department before installing any section of the temporary water system.   

2. The temporary bypass system shall maintain a continuous supply of water to all affected 
customers for the duration of time that the existing main is out-of-service for rehabilitation. 
The temporary bypass system shall be maintained in a safe and operative condition at all times. 
For protection of the work and the public, flashers and barricades shall be installed at apt 
locations and as directed by the Engineer.  The flashers and barricades shall be in proper 
operating condition.  

3. Temporary water piping shall be protected from freezing weather at all times. 
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4. The work is to be in conformance with the requirements of the Standard Specifications, and 
AWWA C602 Cement Mortar Lining of Water Pipelines in Place – 4 In. and Larger, Section 
4.6 Temporary Bypass to Customers.  

(3) Notification Requirements for Service Interruptions: 

1. In addition to customer notice requirements of Article 703, the notice to affected temporary 
system customers shall include the delivery of a door-hanger or similar pamphlet which 
indicates the date and time of the planned service interruption and, as applicable, the proposed 
location of temporary service connection and the proposed route of the temporary service line 
& main bypass line.  Include contact information for the Contractor’s field representative and 
the Engineer.  

2. Whenever possible, make connections to the customer’s water service line on a day and at a 
time that is convenient to the customer.  Make satisfactory arrangements with the customer so 
that stop and waste valves shall be accessible at all times.  Immediately prior to individual 
service work, attempt to notify the customer again to verify that all water use has been stopped.  
Do not interrupt any customer’s service until certain that all labor, material and equipment 
necessary to perform the work are present at the work site.  Bear all responsibility for any loss 
or damage arising out of the failure of any such customer to receive the specified notice of a 
planned interruption of service.  

(4) Emergency Shutdowns and Notifications:  

1. In the event of a break on a water main, service, bypass pipe, temporary service or other failure 
of a Madison Water Utility facility, whether the result of Contractor’s activities or other 
unrelated matters, act in accordance with the following procedure:  

(i) Immediately notify Madison Water Utility’s Construction Supervisor and the Utility’s 
24-hour Operator at (608) 266-4667 and inform them of the situation, the affected area, 
estimated duration, and if there is a need for an immediate water main shutdown.  

(ii) The Contractor is NOT to operate any valves unless directly authorized to do so by a 
Madison Water Utility representative. 

(iii)  Notify all residents affected by the emergency service interruption.  

(5) Temporary Bypass Water System Set-Up: 

1. Install and securely restrain compatible tee, tapped sleeves or bulkheads (temporary line caps) 
on the existing water main to keep the section of the existing water main pressurized and 
capable of supplying a continuous flow of water. The supply connection shall be fitted with a 
compatible outlet fitting to supply the temporary system.  Secure and restrain all piping 
extending from the existing main to the above-ground supply piping. Installation of these 
connections is considered to be incidental to temporary supply system. 

2. For hydrant fed systems, disinfect the hydrant standpipe prior to connecting the bypass pipe to 
the hydrant by pouring 1 quart of commercially available bleach (solution containing 
approximately 5% sodium hypochlorite) into the hydrant. The hydrant shall be filled with clean 
water and let stand for a minimum of 20 minutes. The hydrant shall then be flushed and the 
bypass pipe connected to it. All hydrant nozzles shall be capped when not in use.  



Part VII - Water Mains and Service Laterals 

Iss. 01/18/2022-Part7.docx 82 

3. All temporary water supply connections off existing hydrants shall be made in such a manner 
that if it becomes necessary, they can be easily removed so that the hydrant can be used for 
firefighting purposes, with minimum effort. 

4. Provide smooth bore sample taps where designated on approved Temporary Bypass Plan. 

5. Temporary valves and, if required, temporary hydrants shall be installed on the temporary 
bypass pipe at all appropriate locations, as designated on an approved Temporary Bypass 
Service Plan.  

6. Install bypass pipe on the house-side of a sidewalk and in ditches or along City-owned 
greenways whenever possible to minimize or avoid crossing traffic or pedestrian routes.   
Where not possible, install bypass pipe to minimize crossing traffic or pedestrian routes.   When 
crossing these routes, provide a ramping system to protect the bypass pipe at each location 
where pipe crosses roads or driveways.  ADA compliance shall be provided at sidewalk or 
sidewalk ramp crossings per Article 107 of the Standard Specifications.  

7. Any unconnected threaded main taps must be capped prior to disinfecting the temporary 
system and remain capped for the duration of time the temporary system is in place.   

8. Under no circumstances is any portion of the temporary water system to lie in a gutter, ditch 
or any other line of surface water flow. 

9. If previously used material is employed for use in the temporary bypass water system, clean 
and/or pressure wash the piping such that it inspires confidence in the system. 

10. Water from the temporary bypass pipes will NOT be allowed for any purpose other than to 
supply the bypass system. Water for filling water tanks, or any other purpose other than 
supplying water to bypass pipes must be obtained from a hydrant with a Madison Water Utility 
approved reduced pressure zone valve (RPZ) installed per Section 107.11 of the Standard 
Specifications and these Special Provisions. 

11. Water Utility temporary bulk water supply service fees for installation of any required RPZ 
valves, volume charges, temporary meters and related items will be waived. Contact the Water 
Utility Engineering Section at (608) 266-4646 to coordinate the installation of the RPZ valves.  
Adequately protect and support City RPZ valves at all times; any RPZ valve damage resulting 
from negligence or freezing must be repaired or replaced at the Contractor’s expense. 

(6) Bypass System Disinfection: 

1. All bypass pipes shall be properly disinfected and yield a safe-water sample prior to connecting 
any customers to the temporary bypass system. 

2. Install a bulk chlorine disinfection station or stations for the disinfection of temporary service 
laterals.  Stations shall consist of a large drum or container filled with disinfectant solution with 
an attached spigot.  Disinfect and flush each lateral adequately before entering into service 

3. As part of the Temporary Water Service plan described in these Special Provisions, include the 
proposed disinfection, flushing, and applicable customer notification procedures required for 
the proposed temporary bypass system.  These procedures shall be in accordance with AWWA 
C651 – Disinfecting Water Mains.   
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4. Properly dispose of any highly-chlorinated water in accordance with Article 703 of the 
Standard Specifications.   

(7) Temporary Customer Service Lines: 

1. After completing the temporary bypass disinfection per these Special Provisions, thoroughly 
flush piping to be used for temporary services with potable water immediately prior to 
connection to consumer's service. Notify consumers prior to shutting off the service and 
transfer services to the bypass. Do not transfer services to the bypass earlier than necessary. 

2. Match the diameter of the temporary service lines with the existing service lateral diameter 
for all services 1½-inch diameter and smaller.  Use hoses or piping that is hydraulically 
equivalent to the service size for all services 2 inch in diameter and larger. 

3. Contractor is responsible for protecting all temporary service lines, including the connection 
to the private plumbing system, from damage.  Any internal private plumbing issues resulting 
from the temporary supply shall be promptly addressed by the Contractor at their cost.  

(8) Return Service Line to New Water Main: 

1. After completion of the water main rehabilitation, clear the water service lines by back flushing 
with potable water or as otherwise approved in the disinfection and flushing plan. Disconnect 
the service bypass pipe, restore the water service line back to normal conditions, and restore 
water flow. All areas used while providing temporary service shall be properly restored to pre-
construction status, or as noted. 

2. After flushing is completed and service lines have been restored to the permanent laterals, 
remove bypass and all associated materials used for maintenance and ramping. Complete 
restoration of all areas damaged by temporary bypass pipe and service connections.  

(9) 24-Hour Maintenance: 

1. Be responsible for maintenance and repair of the temporary bypass system and all associated 
protective equipment (barricades, flashers, ramps etc.) at all times.  Be equipped to make all 
repairs necessary, at the project site, for the duration of the project.  

2. Designate a permanent company employee to maintain the bypass and services. Supply 
Madison Water Utility with applicable emergency and after hours phone numbers as part of 
the proposed Temporary Water Service Plan submittal required in these Special Provisions. 

704.30.4 Method of Measurement: 

(1) Measured as a Lump Sum to include all materials and work described in these Special Provisions. 

704.30.5 Basis of Payment: 

(1) Temporary Water Supply System shall be paid for at a Lump Sum unit price.  Payment of 80% 
will be authorized after the bypass system has received safe water quality samples and all affected 
properties have been connected to the system.  The remaining 20% will be authorized for payment 
after the system has been removed and all properties are served from the municipal water mains:  

ITEM NUMBER DESCRIPTION UNIT 
70110 TEMPORARY WATER SUPPLY SYSTEM L.S. 
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704.31 Furnish and Install Anode.  

Bid Item 70111. 

704.31.1 Description: 

(1) Furnish and install galvanic anodes for added corrosion protection where new water mains connect 
to dissimilar existing main materials. The Contractor shall install galvanic anodes in accordance 
with these specifications, or as otherwise directed by the Engineer. 

704.31.2 Materials: 

(1) Anodes. 

1. Anodes utilized for typical galvanic anode system installation shall be prepackaged magnesium 
style high potential anodes weighing at least seventeen (17) pounds.  

2. Anodes shall be packaged in a cotton bag prepacked with low resistive backfill consisting of 
seventy-five percent (75%) gypsum, twenty percent (20%) bentonite, and five percent (5%) 
sodium sulfate.  

(2) Pipe Connection Lead Wire. 

1. Anodes shall be provided with at least 10-feet of #12 AWG copper, single-conductor lead wire. 
Lead wire cable shall be designed for direct burial applications. 

(3) Thermite Welding Equipment. 

1. Connect the lead wire to the new water main pipe with field-welded CADWELD thermite weld 
caps, or approved equal.  

(4) (Vacant). 

704.31.3 Construction: 

(1) Refer to Article 703 and this section. 

(2) Anode Installation. 

1. Anodes are required at all locations where new ductile iron water main is attaching to existing, 
dissimilar water main material, including existing unwrapped ductile iron. Anode placement at 
connections to wrapped ductile iron water main will be required when required by the Engineer 
or are specified on the plans.  

2. Anodes are not required at service lateral connections, including large-diameter services. 

3. Anodes shall be installed between one and three feet from the side wall of the pipe, to a 
centerline depth in-line with the approximate horizontal plane of the pipe. 

(3) Connect the copper lead wire to the existing unprotected pipe within one-foot of the water main 
connection with field-welded CADWELD bond. Protect and repair bond connection and any 
associated coating repairs per Section 702.3.1 (3) – ‘Electrical Conductivity.’  

(4) Extreme care shall be taken not to damage the anodes or direct buried lead wires during backfill 
operations. 
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(5) Anode shall be soaked with a minimum 2 gallons of water prior to backfilling to activate. 

704.31.4 Method of Measurement: 

(1) Measured by each completed unit. 

704.31.5 Basis of Payment: 

(1) Paid at the contract unit prices under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 
70111 FURNISH AND INSTALL ANODE EACH 
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PART VIII - STANDARD DETAIL DRAWINGS 
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3.06 MADISON STANDARD CONCRETE CURB & GUTTER 
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7.01 TYPICAL WATER PIPE TRENCH 
7.02 FIELD INSTALLATION POLYETHYLENE WRAP / TAPPING POLYETHYLENE WRAP 
7.03 TYPICAL STYROFOAM INSTALLATION 

http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_01.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_02.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_03.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_04.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_05.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_06.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_07.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_08.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_09.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_10.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_11.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_12.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_13.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_14.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_15.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_17.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_18.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_19.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_20.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_21.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_21.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_22.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_23.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_24.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_25.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_26.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_26A.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_27.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_28.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_29.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_29A.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_30.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_31.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_32.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_33.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_34.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_35.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_36.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_37.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_38.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_39.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_40.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_41.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_42.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_43.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_44.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_45.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_46.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/6_47.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_01.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_02.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_03.pdf


Iss. 01/18/2022-Part8.doc 5 

7.04 TYPICAL HYDRANT INSTALLATION 
7.05 WATER MAIN VALVE ACCESS STRUCTURE  
7.06 WATER VALVE BOX ALIGNMENT 
7.07 2-IN TEMPORARY FLUSHING / BLOW-OFF FOR 8-IN PIPE AND SMALLER 
7.08 TYPICAL VALVE & BOX INSTALLATION 
7.09 LOCATION OF WATER SERVICES 
7.10 SERVICE LATERAL INSTALLATION 
7.13 STANDARD CONCRETE BLOCK THRUST RESTRAINT 
7.14 GRAVITY BLOCK THRUST RESTRAINT FOR VERTICAL BENDS 
7.15 ROD & CONCRETE BLOCK THRUST RESTRAINT FOR VERTICAL BENDS 
7.16 JOINT RESTRAINT LENGTHS FOR VERTICAL BENDS 
7.17 THREADED ROD – JOINT RESTRAINT 
7.20 STANDARD HDPE TRACER WIRE VALVE BOX 
7.21 CASING SPACERS 
7.22 OFFSETTING EXISTING WATER MAIN OVER/UNDER UTILITY CONFLICTS 
7.23 CLAY TRENCH PLUG 
7.28 2” SENSUS OMNI T2 TURBINE METER STANDARD INSTALLATION 
7.29 2” BADGER RECORDALL TURBO SERIES METER STANDARD INSTALLATION 
7.30 WATER METER PIT CONSTRUCTION 
7.31 WATER METER PIT DIMENSIONS 
7.32  WATER METER PIT CONSTRUCTION NOTES 
7.33 WATER METER ENCLOSURE 
7.34 YARD HYDRANT/DRINKING FOUNTAIN STANDARD INSTALLATION 
7.35 STANDARD 5/8”, 3/4”, 1” METER INSTALLATION 
7.36 STANDARD 1-1/2” – 2” METER INSTALLATION 
7.37 BADGER RECORDALL COMPOUND METER STANDARD INSTALLATION 
7.38 SENSUS OMNI COMPOUND METER STANDARD INSTALLATION 
7.39 STANDARD MAG METER INSTALLATION BADGER M2000 ELECTROMAGNETIC FLOW 

METER 
7.40  BADGER RECORDALL TURBO SERIES METER STANDARD INSTALLATION 
7.41 SENSUS OMNI T2 TURBINE METER STANDARD INSTALLATION 
7.42 SEWER DEDUCT METER/WATER ONLY STANDARD INSTALLATION 
 
 
 
 

http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_04.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_05.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_06.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_07.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_08.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_09.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_10.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_13.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_14.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_15.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_16.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_17.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_20.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_21.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_22.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_23.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_28.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_29.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_30.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_31.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_32.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_33.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_34.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_35.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_36.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_37.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_38.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_39.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_39.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_40.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_41.pdf
http://www.cityofmadison.com/business/pw/documents/StdSpecs/2022/Drawings/7_42.pdf


STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
NUMBER TYPE OF WORK UNIT

10701 TRAFFIC CONTROL LUMP SUM
10702 TRAFFIC CONTROL FOR STORM SEWER INSTALLATION LUMP SUM
10703 TRAFFIC CONTROL FOR WATER MAIN INSTALLATION LUMP SUM
10704 TRAFFIC CONTROL FOR SANITARY SEWER INSTALLATION LUMP SUM
10711 TYPE III BARRICADE EACH

10720 TRAFFIC CONTROL SIGN - PORTABLE ARROW BOARD DAYS
10721 TRAFFIC CONTROL SIGN - PORTABLE CHANGEABLE MESSAGE DAYS

10725 ALTERNATE BUSINESS ACCESS SIGN DAYS

10750 RESET MONUMENT EACH

10770 MAINTAIN RESIDENTIAL DRIVEWAY ACCESS EACH

10790 RAILROAD INSURANCE LUMP SUM

10801 ROOT CUTTING – CURB & GUTTER L.F.
10802 ROOT CUTTING – SIDEWALK L.F.

10901 FIELD OFFICE LUMP SUM

10911 MOBILIZATION LUMP SUM
10912 MOBILIZATION FOR STORM SEWER INSTALLATION LUMP SUM
10913 MOBILIZATION FOR WATER MAIN INSTALLATION LUMP SUM
10914 MOBILIZATION FOR SANITARY SEWER INSTALLATION LUMP SUM

20101 EXCAVATION CUT C.Y.
20102 ROCK EXCAVATION C.Y.
20109 FINISH GRADING LUMP SUM

20130 UNDERDRAIN L.F.
20140 GEOTEXTILE FABRIC TYPE SAS NON WOVEN S.Y.

20201 FILL BORROW TON
20202 FILL BORROW C.Y.
20204 SELECT FILL TON
20205 SELECT FILL C.Y.
20207 SELECT FILL SAND TON
20208 SELECT FILL SAND C.Y.
20210 SELECT FILL GRAVEL TON
20211 SELECT FILL GRAVEL C.Y.



STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
NUMBER TYPE OF WORK UNIT

20214 SELECT FILL CRUSHED STONE TON
20215 SELECT FILL CRUSHED CONCRETE TON
20216 SALVABLE CRUSHED STONE TON
20217 CLEAR STONE TON
20218 CRUSHED STONE TON
20219 BREAKER RUN TON
20221 TOPSOIL S.Y.
20225 LIGHT RIPRAP - LIMESTONE C.Y.
20226 LIGHT RIPRAP - LIMESTONE TON
20227 LIGHT RIPRAP - GLACIAL FIELD STONE C.Y.
20228 LIGHT RIPRAP - GLACIAL FIELD STONE TON
20229 MEDIUM RIPRAP - LIMESTONE C.Y.
20230 MEDIUM RIPRAP - LIMESTONE TON
20231 MEDIUM RIPRAP - GLACIAL FIELD STONE C.Y.
20232 MEDIUM RIPRAP - GLACIAL FIELD STONE TON
20233 HEAVY RIPRAP - LIMESTONE C.Y.
20234 HEAVY RIPRAP - LIMESTONE TON
20235 HEAVY RIPRAP - GLACIAL FIELD STONE C.Y.
20236 HEAVY RIPRAP - GLACIAL FIELD STONE TON
20237 EXTRA HEAVY RIP RAP - LIMESTONE C.Y.
20238 EXTRA HEAVY RIP RAP - LIMESTONE TON
20239 EXTRA HEAVY RIP RAP - GLACIAL FIELD STONE C.Y.
20240 EXTRA HEAVY RIP RAP - GLACIAL FIELD STONE TON
20241 RIPRAP FILTER FABRIC, TYPE HR S.Y.

20301 SAWCUT CONCRETE PAVEMENT, FULL DEPTH L.F.
20302 SAWCUT CONCRETE FULL DEPTH L.F.
20303 SAWCUT ASPHALT PAVEMENT L.F.
20311 REMOVE SEWER ACCESS STRUCTURE EACH
20312 REMOVE CATCHBASIN EACH
20313 REMOVE INLET EACH
20314 REMOVE PIPE L.F.
20315 REMOVE PIPE - ASBESTOS L.F.
20321 REMOVE CONCRETE PAVEMENT S.Y.
20322 REMOVE CONCRETE CURB & GUTTER L.F.
20323 REMOVE CONCRETE SIDEWALK & DRIVE S.F.
20324 REMOVE CONCRETE STEPS S.F.
20325 REMOVE GUARD RAIL L.F.
20326 REMOVE FENCE L.F.
20327 REMOVE TREE GRATE EACH

20331 ABANDON SEWER ACCESS STRUCTURE EACH



STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
NUMBER TYPE OF WORK UNIT

20332 ABANDON CATCHBASIN EACH
20333 ABANDON INLET EACH
20335 ABANDON SEWER PIPE WITH SLURRY C.Y.
20336 PIPE PLUG EACH

20401 CLEARING I.D.
20402 CLEARING STA.
20403 CLEARING SY
20404 CLEARING LUMP SUM
20406 GRUBBING I.D.
20407 GRUBBING STA.
20408 GRUBBING SY
20409 GRUBBING LUMP SUM

20501 ADJUST SEWER ACCESS STRUCTURE EACH
20502 ADJUST CATCHBASIN EACH
20503 ADJUST INLET EACH
20504 ADJUST VALVE CASTING EACH
20505 ADJUST MONUMENT EACH
20506 ADJUST SEWER ACCESS STRUCTURE CASTING EACH

20601 OBLITERATE STREET STA.

20701 TERRACE SEEDING S.Y.
20703 TEMPORARY SEEDING S.Y.
20704 INFILTRATION SEEDING S.Y.
20705 DETENTION BASIN SEEDING S.Y.
20706 TALL GRASS PRAIRIE SEEDING S.Y.

20711 TRENCH RESTORATION 4 INCH TOPSOIL, SEED, FERTILIZE AND MULCH T.F.

20801 SODDING S.Y.

20850 SOD DROUGHT WATERING EACH
20970 TREES, SHRUBS, PERENNIALS AND GRASSES DROUGHT WATERING EACH

21002 EROSION CONTROL INSPECTION EACH
21003 CLEAN SUMP EACH
21011 CONSTRUCTION ENTRANCE EACH
21012 STREET CONSTRUCTION ENTRANCE BERM EACH
21013 STREET SWEEPING LUMP SUM
21014 CLEAR STONE BERM (DITCH CHECK) EACH



STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
NUMBER TYPE OF WORK UNIT

21015 STREET CONSTRUCTION STONE BERM EACH
21017 SILT SOCK (8 INCH) - COMPLETE LF
21018 SILT SOCK (8 INCH) - PROVIDE, INSTALL & MAINTAIN LF
21019 SILT SOCK (8 INCH) - REMOVE & RESTORE LF
21021 SILT FENCE - COMPLETE L.F.
21022 SILT FENCE - PROVIDE, INSTALL & MAINTAIN L.F.
21023 SILT FENCE - REMOVE & RESTORE L.F.
21024 SILT SOCK (12 INCH) - COMPLETE L.F.
21025 SILT SOCK (12 INCH) - PROVIDE, INSTALL & MAINTAIN L.F.
21026 SILT SOCK (12 INCH) - REMOVE & RESTORE L.F.
21027 EROSION BALES - COMPLETE L.F.
21028 EROSION BALES - PROVIDE, INSTALL & MAINTAIN L.F.
21029 EROSION BALES - REMOVE & RESTORE L.F.
21031 INLET PROTECTION, TYPE C - COMPLETE EACH
21032 INLET PROTECTION, TYPE C - PROVIDE & INSTALL EACH
21033 INLET PROTECTION, TYPE C - MAINTAIN EACH
21034 INLET PROTECTION, TYPE C - REMOVE EACH
21041 INLET PROTECTION, TYPE D - COMPLETE EACH
21042 INLET PROTECTION, TYPE D - PROVIDE & INSTALL EACH
21043 INLET PROTECTION, TYPE D - MAINTAIN EACH
21044 INLET PROTECTION, TYPE D - REMOVE EACH
21045 INLET PROTECTION, TYPE A – COMPLETE                              EACH
21046 INLET PROTECTION, TYPE A – PROVIDE & INSTALL            EACH
21047 INLET PROTECTION, TYPE A – MAINTAIN                               EACH
21048 INLET PROTECTION, TYPE A – REMOVE                                   EACH
21049 INLET PROTECTION, RIGID FRAME - PROVIDE AND INSTALL EACH
21050 INLET PROTECTION, RIGID FRAME - MAINTAIN EACH
21051 INLET PROTECTION, RIGID FRAME - REMOVE EACH

21052 POLYMER STABILIZATION S.Y.
21055 INLET PROTECTION, TYPE D HYBRID - COMPLETE EACH
21056 INLET PROTECTION, TYPE D HYBRID - PROVIDE & INSTALL EACH
21057 INLET PROTECTION, TYPE D HYBRID - MAINTAIN EACH
21058 INLET PROTECTION, TYPE D HYBRID - REMOVE EACH
21061 EROSION MATTING, CLASS I, URBAN TYPE A S.Y.
21062 EROSION MATTING, CLASS I, URBAN TYPE B S.Y.
21063 EROSION MATTING, CLASS I, TYPE A - ORGANIC S.Y.
21064 EROSION MATTING, CLASS I, TYPE B - ORGANIC S.Y.
21071 EROSION MATTING, CLASS II, TYPE A - ORGANIC S.Y.
21073 EROSION MATTING, CLASS II, TYPE C - ORGANIC S.Y.
21081 EROSION MATTING, CLASS III, TYPE A S.Y.
21082 EROSION MATTING, CLASS III, TYPE B S.Y.



STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
NUMBER TYPE OF WORK UNIT

21083 EROSION MATTING, CLASS III, TYPE C S.Y.
21084 EROSION MATTING, CLASS III, TYPE D S.Y.
21091 TERRACE RESTORATION T.F.
21092 TERRACE RESTORATION S.Y.

21093 TURBIDITY BARRIER – COMPLETE LF
21094 SILT CURTAIN – COMPLETE LF
21095 INLET PROTECTION, TYPE B – COMPLETE                              EACH
21096 INLET PROTECTION, TYPE B – PROVIDE & INSTALL EACH
21097 INLET PROTECTION, TYPE B – MAINTAIN                                EACH
21098 INLET PROTECTION, TYPE B – REMOVE                                   EACH

21110 TERRACE RAIN GARDEN S.F.

21301 REMOVE AND REPLACE MAILBOX EACH
21302 CONSTRUCTION FENCE (PLASTIC) LF

30101 #4 EPOXY COATED PAVEMENT TIE EACH
30102 #5 EPOXY COATED PAVEMENT TIE EACH
30103 #6 EPOXY COATED PAVEMENT TIE EACH
30104 #7 EPOXY COATED PAVEMENT TIE EACH
30105 #8 EPOXY COATED PAVEMENT TIE EACH
30106 #9 EPOXY COATED PAVEMENT TIE EACH
30107 #10 EPOXY COATED PAVEMENT TIE EACH
30108 #11 EPOXY COATED PAVEMENT TIE EACH
30109 #12 EPOXY COATED PAVEMENT TIE EACH
30111 1 INCH EPOXY COATED DOWEL BAR EACH
30112 1 1/8 INCH EPOXY COATED DOWEL BAR EACH
30113 1 1/4 INCH EPOXY COATED DOWEL BAR EACH
30114 1 3/8 INCH EPOXY COATED DOWEL BAR EACH
30115 1 1/2 INCH EPOXY COATED DOWEL BAR EACH
30121 EPOXY COATED BAR STEEL REINFORCING LBS.
30122 EPOXY COATED BAR STEEL REINFORCING L.F.

30131 COLD WEATHER PROTECTION OF CONCRETE SIDEWALK & DRIVE 
(POLYETHYLENE) S.F.

30132 COLD WEATHER PROTECTION OF CONCRETE CURB & GUTTER 
(POLYETHYLENE) L.F.

30133 COLD WEATHER PROTECTION OF CONCRETE SIDEWALK & DRIVE (STRAW) S.F.

30134 COLD WEATHER PROTECTION OF CONCRETE CURB & GUTTER (STRAW) L.F.

30141 TYPE A SLURRY C.Y.
30142 TYPE B SLURRY C.Y.



STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
NUMBER TYPE OF WORK UNIT

30201 TYPE "A" CONCRETE CURB & GUTTER L.F.
30202 TYPE "B" CONCRETE CURB & GUTTER L.F.
30203 TYPE "X" CONCRETE CURB & GUTTER L.F.
30204 TYPE "D" CONCRETE CURB & GUTTER L.F.
30205 TYPE "E" CONCRETE CURB & GUTTER L.F.
30206 TYPE "G" CONCRETE CURB & GUTTER L.F.
30207 TYPE "H" CONCRETE CURB & GUTTER L.F.
30208 HAND FORMED CONCRETE CURB & GUTTER (TREE LOCATIONS) L.F.
30209 SPECIAL WATERWAY S.F.
30210 ALLEY GUTTER L.F.
30211 TRAFFIC CIRCLE MOUNTABLE CONCRETE CURB & GUTTER L.F.

30301 5 INCH CONCRETE SIDEWALK S.F.
30302 7 INCH CONCRETE SIDEWALK & DRIVE S.F.
30303 COMMERCIAL DRIVE OPENING EACH
30311 CONCRETE MOUNTABLE MEDIAN ISLAND NOSE S.F.
30313 CONCRETE STEPS S.F.
30330 PROFILE SAWCUT L.F.

30340 CURB RAMP DETECTABLE WARNING FIELDS S.F.

30341 TREE GRATE 4’ X 6’ (INCLUDING FRAME) EACH
30342 TREE GRATE 4’ X 8’ (INCLUDING FRAME) EACH
30343 TREE GRATE 5’ X 5’ (INCLUDING FRAME) EACH
30344 TREE GRATE 4’ X 12’ (INCLUDING FRAME) EACH
30345 TREE GRATE 5’ DIAMETER CIRCLE (INCLUDING FRAME) EACH

30347 C1 CONCRETE, 7-INCH S.F.

30450 CONCRETE RETAINING WALL S.F.
30451 BOULDER RETAINING WALL S.F.
30452 TIMBER RETAINING WALL S.F.
30453 SPLIT BLOCK RETAINING WALL S.F.
30454 LANNON STONE RETAINING WALL S.F.

30501 REMOVE AND REPLACE 5 INCH CONCRETE SIDEWALK – SIDEWALK 
REPLACEMENT PROGRAM S.F.

30502 REMOVE AND REPLACE 7 INCH CONCRETE SIDEWALK & DRIVE – SIDEWALK 
REPLACEMENT PROGRAM S.F.

30503 REMOVE AND REPLACE CONCRETE STEPS – SIDEWALK REPLACEMENT 
PROGRAM S.F.

30504 REMOVE EXISTING ASPHALT SIDEWALK AND DRIVEWAY - SIDEWALK 
REPLACEMENT PROGRAM S.F.



STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
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30505 REMOVE AND REPLACE CONCRETE CURB & GUTTER - SIDEWALK 
REPLACEMENT PROGRAM L.F.

30506 RESET BRICK PAVERS - SIDEWALK REPLACEMENT PROGRAM S.F.

30601 HORIZONTAL SAWCUT CONCRETE SIDEWALKS, DRIVEWAYS, TRAFFIC 
ISLANDS & STEPS Inch-Feet

40101 CRUSHED AGGREGATE BASE COURSE, GRADATION NO. 1 TON
40102 CRUSHED AGGREGATE BASE COURSE, GRADATION NO. 2 OR NO. 3 TON
40103 CRUSHED AGGREGATE BASE COURSE, GRADATION NO. 4 TON

40104 CRUSHED AGGREGATE BASE COURSE, GRADATION NO. 5 (BREAKER RUN) TON

40201 HMA PAVEMENT 3 LT 58-28 S TON  
40202 HMA PAVEMENT 4 LT 58-28 S  TON  
40203 HMA PAVEMENT 3 MT 58-28 S  TON  
40204 HMA PAVEMENT 4 MT 58-28 S  TON  
40205 HMA PAVEMENT 4 MT 58-28 H  TON  
40206 HMA PAVEMENT 3 HT 58-28 S  TON  
40207 HMA PAVEMENT 4 HT 58-28 S  TON  
40208 HMA PAVEMENT 2 HT 58-28 H  TON  
40209 HMA PAVEMENT 3 HT 58-28 H  TON  
40210 HMA PAVEMENT 4 HT 58-28 H  TON  
40211 HMA PAVEMENT 4 HT 58-28 V  TON  
40218 TACK COAT GAL.
40221 MACHINE LAID ASPHALT CURB L.F.
40231 ASPHALT DRIVE & TERRACE S.Y.
40232 ASPHALT DRIVE & TERRACE TON
40235 ASPHALT WALK & BIKEPATH S.Y.
40236 ASPHALT WALK & BIKEPATH TON
40251 ASPHALT MATERIAL FOR CURB FRONT FILL L.F.

40301 FULL WIDTH GRINDING S.Y.
40302 PAVEMENT JOINT GRINDING L.F.
40303 WEDGE CUT GRINDING ASPHALT S.Y.
40304 WEDGE CUT GRINDING CONCRETE S.Y.

40308 RAMPING SAS EACH

40311 PULVERIZE AND SHAPE S.Y.
40321 UNDERCUT C.Y.
40332 BASE PATCH GRINDING, METHOD 2 S.Y.
40333 BASE PATCH GRINDING, METHOD 3 S.Y.
40335 BASE PATCH GRINDING, METHOD 5 S.Y.
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40351 ASPHALT BASE PATCHING, 3-1/2 INCH S.Y.
40352 ASPHALT BASE PATCHING, 5 - 8 INCH S.Y.
40353 ASPHALT BASE PATCHING, 8 - 10 INCH S.Y.
40354 ASPHALT BASE PATCHING, OVER 10 INCHES S.Y.
40358 PAVEMENT JOINT GRINDING L.F.
40361 SAS ADJUSTING RING EACH
40362 ADJUST ACCESS STRUCTURE CASTING - RESURFACING EACH
40363 ADJUST CATCHBASIN CASTING - RESURFACING EACH
40364 ADJUST INLET CASTING, TYPE "H" - RESURFACING EACH
40365 ADJUST INLET CASTING, "TUB" TYPE - RESURFACING EACH
40366 REBUILD INLET - RESURFACING EACH
40367 ADJUST VALVE CASTING, METHOD #1 -  RESURFACING EACH
40368 ADJUST VALVE CASTING, METHOD #2 -  RESURFACING EACH
40369 INSTALL ADJUSTABLE VALVE BOX RISER EACH
40370 ADJUST MONUMENT CASTING - RESURFACING EACH
40371 REBUILD ACCESS STRUCTURE TOP - RESURFACING EACH

40381 REMOVE AND REPLACE CONCRETE CURB & GUTTER, MACHINE PLACED  - 
RESURFACING L.F.

40382 REMOVE AND REPLACE CONCRETE CURB & GUTTER, HAND PLACED - 
RESURFACING L.F.

40383 REMOVE AND REPLACE CONCRETE CURB & GUTTER, SPECIAL  - 
RESURFACING L.F.

40391 REMOVE AND REPLACE 5 INCH CONCRETE SIDEWALK - RESURFACING S.F.

40392 REMOVE AND REPLACE 7 INCH CONCRETE SIDEWALK AND DRIVE - 
RESURFACING S.F.

40393 CRUSHED STONE BASE COURSE - RESURFACING TON
40394 REMOVE ASPHALT SURFACE - RESURFACING S.Y.
40395 REMOVE CONCRETE UTILITY PATCH L.F.

40401 8 INCH CONCRETE PAVEMENT S.Y.
40402 9 INCH CONCRETE PAVEMENT S.Y.
40403 10 INCH CONCRETE PAVEMENT S.Y.
40404 11 INCH CONCRETE PAVEMENT S.Y.
40405 12 INCH CONCRETE PAVEMENT S.Y.
40407 CONCRETE PAVEMENT JOINT SEALING L.F.
40410 CONCRETE SPEED HUMP S.Y.
40411 CONCRETE PAVEMENT RECONSTRUCTION S.Y.

40501 INFRARED SEAMLESS PATCHING S.F.
40601 PAVEMENT CRACK SEALING L.S.
40602 PAVEMENT CRACK SEALING L.F.
40701 SPRAY PATCHING S.F.
40801 CHIP SEAL LUMP SUM



STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
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50101 RCBC ROOF REPAIR, TYPE I EACH
50102 RCBC ROOF REPAIR, TYPE II EACH
50103 RECONSTRUCT BENCH AND FLOWLINE(S) EACH
50104 REBUILD BENCH AND FLOWLINE(S) EACH

50201 ROCK EXCAVATION C.Y.
50202 TYPE II DEWATERING LUMP SUM
50203 UNDERCUT FOR SANITARY SEWER C.Y.
50404 UNDERCUT FOR STORM SEWER C.Y.
50211 SELECT BACKFILL FOR STORM SEWER T.F
50212 SELECT BACKFILL FOR SANITARY SEWER T.F
50213 ADDITIONAL FILL C.Y.
50221 UTILITY TRENCH PATCH TYPE I T.F.
50222 UTILITY TRENCH PATCH TYPE I S.Y.
50223 UTILITY TRENCH PATCH TYPE II T.F.
50224 UTILITY TRENCH PATCH TYPE II S.Y.
50225 UTILITY TRENCH PATCH TYPE III T.F.
50226 UTILITY TRENCH PATCH TYPE III S.Y.
50227 UTILITY TRENCH PATCH TYPE IV T.F.
50228 UTILITY TRENCH PATCH TYPE IV S.Y.
50229 UTILITY TRENCH PATCH TEMPORARY T.F.
50230 UTILITY TRENCH PATCH TEMPORARY S.Y.

50301 8 INCH PVC SANITARY SEWER PIPE L.F.
50302 10 INCH PVC SANITARY SEWER PIPE L.F.
50303 12 INCH PVC SANITARY SEWER PIPE L.F.
50304 15 INCH PVC SANITARY SEWER PIPE L.F.
50305 18 INCH PVC SANITARY SEWER PIPE L.F.
50306 21 INCH PVC SANITARY SEWER PIPE L.F.
50307 24 INCH PVC SANITARY SEWER PIPE L.F.
50311 8 INCH CW PVC SANITARY SEWER PIPE L.F.
50312 10 INCH CW PVC SANITARY SEWER PIPE L.F.
50313 12 INCH CW PVC SANITARY SEWER PIPE L.F.
50314 15 INCH CW  PVC SANITARY SEWER PIPE L.F.
50315 18 INCH CW PVC SANITARY SEWER PIPE L.F.
50316 21 INCH CW PVC SANITARY SEWER PIPE L.F.
50317 24 INCH CW PVC SANITARY SEWER PIPE L.F.
50321 8 INCH PVC PRESSURE SANITARY SEWER PIPE L.F.
50322 10 INCH PVC PRESSURE SANITARY SEWER PIPE L.F.
50323 12 INCH PVC PRESSURE SANITARY SEWER PIPE L.F.
50324 15 INCH PVC PRESSURE SANITARY SEWER PIPE L.F.
50325 18 INCH PVC PRESSURE SANITARY SEWER PIPE L.F.
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50326 21 INCH PVC PRESSURE SANITARY SEWER PIPE L.F.
50327 24 INCH PVC PRESSURE SANITARY SEWER PIPE L.F.
50331 8 INCH RCP SANITARY SEWER PIPE L.F.
50332 10 INCH RCP SANITARY SEWER PIPE L.F.
50333 12 INCH RCP SANITARY SEWER PIPE L.F.
50334 15 INCH RCP SANITARY SEWER PIPE L.F.
50335 18 INCH RCP SANITARY SEWER PIPE L.F.
50336 21 INCH RCP SANITARY SEWER PIPE L.F.
50337 24 INCH RCP SANITARY SEWER PIPE L.F.
50351 4 INCH SANITARY SEWER LATERAL L.F
50352 6 INCH SANITARY SEWER LATERAL L.F
50353 SANITARY SEWER LATERAL L.F
50354 SANITARY SEWER LATERAL - RESURFACING L.F.
50355 SANITARY SEWER LATERAL - PRESSURE PIPE L.F.
50356 RECONNECT EACH
50357 RECONNECT - PRESSURE PIPE EACH
50358 SANITARY SEWER RISER V.F
50359 COMPRESSION COUPLING EACH
50361 WASTEWATER CONTROL LUMP SUM

50362 12 INCH CWPP SANITARY SEWER PIPE L.F.
50363 15 INCH CWPP SANITARY SEWER PIPE L.F.
50364 18 INCH CWPP SANITARY SEWER PIPE L.F.
50365 21 INCH CWPP SANITARY SEWER PIPE L.F.
50366 24 INCH CWPP SANITARY SEWER PIPE L.F.

50370 TRACER WIRE AND BOX L.F.
50371 LATERAL BACKFLOW PREVENTOR EACH
50372 LATERAL CLEAN OUT EACH
50390 SEWER ELECTRONIC MARKERS EACH

50401 12 INCH TYPE I RCP STORM SEWER PIPE L.F.
50402 15 INCH TYPE I RCP STORM SEWER PIPE L.F.
50403 18 INCH TYPE I RCP STORM SEWER PIPE L.F.
50404 21 INCH TYPE I RCP STORM SEWER PIPE L.F.
50405 24 INCH TYPE I RCP STORM SEWER PIPE L.F.
50406 27 INCH TYPE I RCP STORM SEWER PIPE L.F.
50407 30 INCH TYPE I RCP STORM SEWER PIPE L.F.
50408 33 INCH TYPE I RCP STORM SEWER PIPE L.F.
50409 36 INCH TYPE I RCP STORM SEWER PIPE L.F.
50410 42 INCH TYPE I RCP STORM SEWER PIPE L.F.
50411 48 INCH TYPE I RCP STORM SEWER PIPE L.F.
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50412 54 INCH TYPE I RCP STORM SEWER PIPE L.F.
50413 60 INCH TYPE I RCP STORM SEWER PIPE L.F.
50414 66 INCH TYPE I RCP STORM SEWER PIPE L.F.
50415 72 INCH TYPE I RCP STORM SEWER PIPE L.F.
50416 78 INCH TYPE I RCP STORM SEWER PIPE L.F.
50417 84 INCH TYPE I RCP STORM SEWER PIPE L.F.

50418 14 INCH X 23 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50419 19 INCH X 30 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50420 24 INCH X 38 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50421 29 INCH X 45 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50422 34 INCH X 53 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50423 38 INCH X 60 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50424 43 INCH X 68 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50425 48 INCH X 76 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50426 53 INCH X 83 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50427 58 INCH X 91 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50428 63 INCH X 98 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50429 68 INCH X 106 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50430 72 INCH X 113 INCH TYPE I HERCP STORM SEWER PIPE L.F.
50431 77 INCH X 123 INCH TYPE I HERCP STORM SEWER PIPE L.F.

50432 12 INCH TYPE II PAVEMENT STORM SEWER PIPE L.F.
50433 15 INCH TYPE II PAVEMENT STORM SEWER PIPE L.F.
50434 18 INCH TYPE II PAVEMENT STORM SEWER PIPE L.F.
50435 24 INCH TYPE II PAVEMENT STORM SEWER PIPE L.F.
50436 30 INCH TYPE II PAVEMENT STORM SEWER PIPE L.F.
50437 36 INCH TYPE II PAVEMENT STORM SEWER PIPE L.F.

50440 6 INCH TYPE III STORM SEWER PIPE L.F.
50441 8 INCH TYPE III STORM SEWER PIPE L.F.
50442 10 INCH TYPE III STORM SEWER PIPE L.F.
50443 12 INCH TYPE III STORM SEWER PIPE L.F.
50444 15 INCH TYPE III STORM SEWER PIPE L.F.
50445 18 INCH TYPE III STORM SEWER PIPE L.F.
50446 21 INCH TYPE III STORM SEWER PIPE L.F.
50447 24 INCH TYPE III STORM SEWER PIPE L.F.
50448 30 INCH TYPE III STORM SEWER PIPE L.F.
50449 36 INCH TYPE III STORM SEWER PIPE L.F.

50450 12 INCH TYPE IV DRIVEWAY CULVERT STORM SEWER PIPE L.F.
50451 15 INCH TYPE IV DRIVEWAY CULVERT STORM SEWER PIPE L.F.
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50452 18 INCH TYPE IV DRIVEWAY CULVERT STORM SEWER PIPE L.F.
50453 21 INCH TYPE IV DRIVEWAY CULVERT STORM SEWER PIPE L.F.
50454 24 INCH TYPE IV DRIVEWAY CULVERT STORM SEWER PIPE L.F.

50455 RESERVED FOR STORM SEWER WYES, TEES, ANGLES, OR OTHER PRECAST 
SECTIONS EACH

50461 12 INCH RCP AE EACH
50462 15 INCH RCP AE EACH
50463 18 INCH RCP AE EACH
50464 21 INCH RCP AE EACH
50465 24 INCH RCP AE EACH
50466 27 INCH RCP AE EACH
50467 30 INCH RCP AE EACH
50468 36 INCH RCP AE EACH
50469 42 INCH RCP AE EACH
50470 48 INCH RCP AE EACH
50471 54 INCH RCP AE EACH
50472 60 INCH RCP AE EACH
50473 66 INCH RCP AE EACH
50474 72 INCH RCP AE EACH
50475 78 INCH RCP AE EACH
50476 84 INCH RCP AE EACH
50481 14 INCH X 23 INCH HERCP AE EACH
50482 19 INCH X 30 INCH HERCP AE EACH
50483 24 INCH X 38 INCH HERCP AE EACH
50484 29 INCH X 45 INCH HERCP AE EACH
50485 34 INCH X 53 INCH HERCP AE EACH
50486 38 INCH X 60 INCH HERCP AE EACH
50487 43 INCH X 68 INCH HERCP AE EACH
50488 48 INCH X 76 INCH HERCP AE EACH
50489 53 INCH X 83 INCH HERCP AE EACH
50490 58 INCH X 91 INCH HERCP AE EACH
50491 63 INCH X 98 INCH HERCP AE EACH
50492 68 INCH X 106 INCH HERCP AE EACH
50493 72 INCH X 113 INCH HERCP AE EACH
50494 77 INCH X 123 INCH HERCP AE EACH
50498 JOINT TIES EACH
50499 CONCRETE COLLAR EACH

50501 PRECAST REINFORCED CONCRETE BOX CULVERT L.F.
50511 RESERVED FOR BOX CULVERT WINGWALLS EACH
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50601 12 INCH RCP AE GATE EACH
50602 15 INCH RCP AE GATE EACH
50603 18 INCH RCP AE GATE EACH
50604 21 INCH RCP AE GATE EACH
50605 24 INCH RCP AE GATE EACH
50606 27 INCH RCP AE GATE EACH
50607 30 INCH RCP AE GATE EACH
50608 36 INCH RCP AE GATE EACH
50609 42 INCH RCP AE GATE EACH
50610 48 INCH RCP AE GATE EACH
50611 54 INCH RCP AE GATE EACH
50612 60 INCH RCP AE GATE EACH
50613 66 INCH RCP AE GATE EACH
50614 72 INCH RCP AE GATE EACH
50615 78 INCH RCP AE GATE EACH
50616 84 INCH RCP AE GATE EACH
50621 14 INCH X 23 INCH HERCP AE GATE EACH
50622 19 INCH X 30 INCH HERCP AE GATE EACH
50623 24 INCH X 38 INCH HERCP AE GATE EACH
50624 29 INCH X 45 INCH HERCP AE GATE EACH
50625 34 INCH X 53 INCH HERCP AE GATE EACH
50626 38 INCH X 60 INCH HERCP AE GATE EACH
50627 43 INCH X 68 INCH HERCP AE GATE EACH
50628 48 INCH X 76 INCH HERCP AE GATE EACH
50629 53 INCH X 83 INCH HERCP AE GATE EACH
50630 58 INCH X 91 INCH HERCP AE GATE EACH
50631 63 INCH X 98 INCH HERCP AE GATE EACH
50632 68 INCH X 106 INCH HERCP AE GATE EACH
50633 72 INCH X 113 INCH HERCP AE GATE EACH
50634 77 INCH X 123 INCH HERCP AE GATE EACH
50641 RESERVED FOR BOX CULVERT INLET GATES EACH
50651 RESERVED FOR BOX CULVERT OUTLET GATES EACH

50701 4' DIA. SANITARY SAS EACH
50702 5' DIA. SANITARY SAS EACH
50711 4' DIA. SANITARY SAS WITH SALVAGED CASTING EACH
50712 5' DIA. SANITARY SAS WITH SALVAGED CASTING EACH
50721 3'X3' CATCHBASIN EACH
50722 6'X6' CATCHBASIN EACH
50723 3'X3' STORM SAS EACH
50724 4'X4' STORM SAS EACH
50725 5'X5' STORM SAS EACH
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50726 6'X6' STORM SAS EACH
50727 SADDLED STORM EACH
50731 3'X3' CATCHBASIN WITH SALVAGED CASTING EACH
50732 6'X6' CATCHBASIN WITH SALVAGED CASTING EACH
50733 3'X3' STORM SAS WITH SALVAGED CASTING EACH
50734 4'X4' STORM SAS WITH SALVAGED CASTING EACH
50735 5'X5' STORM SAS WITH SALVAGED CASTING EACH
50736 6'X6' STORM SAS WITH SALVAGED CASTING EACH
50741 TYPE "H" INLET EACH
50742 TYPE "S" INLET EACH
50751 TYPE "H" INLET WITH SALVAGED CASTING EACH
50752 TYPE "S" INLET WITH SALVAGED CASTING EACH
50761 SADDLED INLET TYPE I EACH
50762 SADDLED INLET TYPE II EACH
50763 TERRACE INLET EACH
50764 CURB OUTLET STRUCTURE EACH
50765 DITCH INLET STRUCTURE EACH
50766 TERRACE INLET TYPE 1 EACH
50767 TERRACE INLET TYPE 2 EACH
50768 TERRACE INLET TYPE 3 EACH
50769 TERRACE INLET TYPE 4 EACH
50770 TERRACE INLET TYPE 5 EACH
50771 INTERNAL CHIMNEY SEAL EACH
50780 CLEANOUT EACH
50781 8 INCH SANITARY SEWER OUTSIDE DROP V.F
50782 10 INCH SANITARY SEWER OUTSIDE DROP V.F
50783 INSIDE DROP V.F
50791 SANITARY SEWER TAP EACH
50792 STORM SEWER TAP EACH
50793 PRIVATE STORM SEWER RECONNECT, TYPE 1 EACH
50794 PRIVATE STORM SEWER RECONNECT, TYPE 2 EACH
50795 PRIVATE STORM SEWER LATERAL EACH

50797 EXTERNAL SEWER ACCESS STRUCTURE JOINT SEAL EACH

50801 UTILITY LINE OPENING (ULO) EACH
50802 CONCRETE SUPPORTS EACH
50803 REINFORCED CONCRETE BEAM SUPPORT EACH

50901 FURNISH AND INSTALL CIPP TO REHABILITATE 6-INCH DIAMETER SANITARY 
SEWER MAINS L.F.

50902 FURNISH AND INSTALL CIPP TO REHABILITATE 8-INCH DIAMETER SANITARY 
SEWER MAINS L.F.
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50903 FURNISH AND INSTALL CIPP TO REHABILITATE 10-INCH DIAMETER SANITARY 
SEWER MAINS L.F.

50904 FURNISH AND INSTALL CIPP TO REHABILITATE 12-INCH DIAMETER SANITARY 
SEWER MAINS L.F.

50905 FURNISH AND INSTALL CIPP TO REHABILITATE 15-INCH DIAMETER SANITARY 
SEWER MAINS L.F.

50906 FURNISH AND INSTALL CIPP TO REHABILITATE 18-INCH DIAMETER SANITARY 
SEWER MAINS L.F.

50907 FURNISH AND INSTALL CIPP TO REHABILITATE 21-INCH DIAMETER SANITARY 
SEWER MAINS L.F.

50908 FURNISH AND INSTALL CIPP TO REHABILITATE 24-INCH DIAMETER SANITARY 
SEWER MAINS L.F.

50909 REINSTATE AND RECONNECT SERVICE OPENINGS EACH
50910 CHEMICAL GROUT SEALING OF SANITARY SEWER SERVICE EACH

51001 STORM SEWER CLEANING AND TELEVISING L.F.

60201 FURNISH & INSTALL 1 INCH CABLE-IN-DUCT BY "OPEN TRENCH" METHOD L.F.

60202 INSTALL CITY-FURNISHED 1 INCH CABLE-IN-DUCT BY "OPEN TRENCH" 
METHOD L.F.

60203 FURNISH & INSTALL 1 INCH CABLE-IN-DUCT L.F.
60204 INSTALL CITY-FURNISHED 1 INCH CABLE-IN-DUCT L.F.

60205 FURNISH & INSTALL 1 1/4 INCH CABLE-IN-DUCT BY "OPEN TRENCH" METHOD L.F.

60206 INSTALL CITY-FURNISHED 1 1/4 INCH CABLE-IN-DUCT BY "OPEN TRENCH" 
METHOD L.F.

60207 FURNISH & INSTALL 1 1/4 INCH CABLE-IN-DUCT L.F.
60208 INSTALL CITY-FURNISHED 1 1/4 INCH CABLE-IN-DUCT L.F.

60221 FURNISH & INSTALL 3 INCH PVC (SCHEDULE 80) CONDUIT BY "OPEN TRENCH" 
METHOD L.F.

60222 FURNISH & INSTALL 3 INCH PVC (SCHEDULE 80) CONDUIT L.F.

60223 FURNISH & INSTALL 3 INCH PVC (SCHEDULE 40) CONDUIT BY "OPEN TRENCH" 
METHOD L.F.

60224 FURNISH & INSTALL 3 INCH PVC (SCHEDULE 40) CONDUIT L.F.

60225 FURNISH & INSTALL 2 1/2 INCH PVC (SCHEDULE 80) CONDUIT BY "OPEN 
TRENCH" METHOD L.F.

60226 FURNISH & INSTALL 2 1/2 INCH PVC (SCHEDULE 80) CONDUIT L.F.

60227 FURNISH & INSTALL 2 1/2 INCH PVC (SCHEDULE 40) CONDUIT BY "OPEN 
TRENCH" METHOD L.F.

60228 FURNISH & INSTALL 2 1/2 INCH PVC (SCHEDULE 40) CONDUIT L.F.

60229 FURNISH & INSTALL 2 INCH PVC (SCHEDULE 80) CONDUIT BY "OPEN TRENCH" 
METHOD L.F.

60230 FURNISH & INSTALL 2 INCH PVC (SCHEDULE 80) CONDUIT L.F.

60231 FURNISH & INSTALL 2 INCH PVC (SCHEDULE 40) CONDUIT BY "OPEN TRENCH" 
METHOD L.F.

60232 FURNISH & INSTALL 2 INCH PVC (SCHEDULE 40) CONDUIT L.F.
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60233 FURNISH & INSTALL 1 1/4 INCH PVC (SCHEDULE 40) CONDUIT BY "OPEN 
TRENCH" METHOD L.F.

60234 FURNISH & INSTALL 1 1/4 INCH PVC (SCHEDULE 40) CONDUIT L.F.

60235 FURNISH & INSTALL 1 INCH PVC (SCHEDULE 40) CONDUIT BY "OPEN TRENCH" 
METHOD L.F.

60236 FURNISH & INSTALL 1 INCH PVC (SCHEDULE 40) CONDUIT L.F.

60237 FURNISH & INSTALL 1 1/4 INCH PVC (SCHEDULE 80) CONDUIT BY "OPEN 
TRENCH" METHOD L.F.

60238 FURNISH & INSTALL 1 1/4 INCH PVC (SCHEDULE 80) CONDUIT L.F.
60241 GOPHER RACEWAY FOR ELECTRICAL CONDUIT OR CABLE-IN-DUCT L.F.

60251 FURNISH & INSTALL 6 #4 AND 2 #8 WIRES IN EXISTING OR CONTRACTOR-
INSTALLED CONDUIT L.F.

60252 FURNISH & INSTALL 5 #4 AND 2 #8WIRES IN EXISTING OR CONTRACTOR-
INSTALLED CONDUIT L.F.

60253 FURNISH & INSTALL 3 #4 AND 1 #8 WIRES IN EXISTING OR CONTRACTOR-
INSTALLED CONDUIT L.F.

60254 FURNISH & INSTALL 2 #4  AND 1 #8 WIRES IN EXISTING OR CONTRACTOR-
INSTALLED CONDUIT L.F.

60255 FURNISH & INSTALL 3 #6 AND 1 #8 WIRES IN EXISTING OR CONTRACTOR-
INSTALLED CONDUIT L.F.

60256 FURNISH & INSTALL 2 #6 AND 1 #8 WIRES IN EXISTING OR CONTRACTOR-
INSTALLED CONDUIT L.F.

60301 REMOVE EXISTING AERIAL DISTRIBUTION WIRING LUMP SUM
60401 CONSTRUCT LB-1 BASE EACH
60402 CONSTRUCT LB-2 BASE EACH
60403 CONSTRUCT LB-3 BASE EACH
60404 CONSTRUCT LB-4 BASE EACH
60405 CONSTRUCT LB-6 BASE EACH
60406 CONSTRUCT LB-7 BASE EACH
60407 CONSTRUCT LB-8 BASE EACH
60408 CONSTRUCT LB-9 BASE EACH
60409 CONSTRUCTION OFFSET BASE EACH
60411 CONSTRUCT TYPE "G' BASE EACH
60413 CONSTRUCT TYPE "P' BASE EACH
60414 BASE FOR MULTISPACE PARKING METER EACH
60421 REMOVE STREET LIGHT BASE EACH
60422 REMOVE STREET LIGHT POLE EACH
60423 REMOVE TRAFFIC SIGNAL BASE EACH
60424 REMOVE TRAFFIC SIGNAL POLE EACH
60425 REMOVE TRAFFIC SIGNAL OR STREETLIGHT CABINET EACH
60426 REMOVE ELECTRICAL UTILITY ACCESS STRUCTURRE EACH
60427 REMOVE ELECTRICAL HANDHOLE EACH
60428 REMOVE WOOD POLE EACH
60431 ABANDON EXISTING HANDHOLE EACH
60432 ABANDON ELECTRICAL UTILITY ACCESS STRUCTURE EACH
60441 AUGER CONCRETE ELECTRICAL BASE EACH
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60501 INSTALL CITY FURNISHED STREET LIGHT UNIT EACH
60502 INSTALL CITY-FURNISHED STREET LIGHT UNIT, TWIN ARMS  EACH
60503 INSTALL CITY-FURNISHED CONCRETE POLE STREET LIGHT UNIT EACH
60504 INSTALL CITY-FURNISHED PEDSETRIAN STREET LIGHT UNIT EACH
60261 ELECTRICAL TRENCH L.F.
60262 ELECTRICAL TRENCH PAVED ROADWAY EACH
60601 INSTALL UNMETERED ELECTIC SERVICE EACH
60602 INSTALL METERED ELECTRIC SERVICE EACH
60701 CONSTRUCT ELECTRICAL UTILITY ACCESS STRUCTURE EACH
60702 CONSTRUCT ELECTRICAL HANDHOLE TYPE 1 EACH
60703 CONSTRUCT ELECTRICAL HANDHOLE TYPE 2 EACH
60704 CONSTRUCT ELECTRICAL HANDHOLE TYPE 3 EACH
60705 CONSTRUCT ELECTRICAL HANDHOLE TYPE 4 EACH
60706 CONSTRUCT ELECTRICAL HANDHOLE TYPE 5 EACH
60707 CONSTRUCT ELECTRICAL BOX-OUT EACH
60708 CONSTRUCT ELECTRICAL HANDHOLE TYPE 7 EACH

60800 PAVEMENT MARKING EPOXY, LINE, 4-INCH L.F.
60801 PAVEMENT MARKING EPOXY, DOUBLE LINE, 4-INCH L.F.
60802 PAVEMENT MARKING EPOXY, LINE, 6-INCH L.F.
60803 PAVEMENT MARKING EPOXY, LINE, 8-INCH L.F.
60804 PAVEMENT MARKING EPOXY, LINE, 12-INCH L.F.
60805 PAVEMENT MARKING EPOXY, RADIUS LINE, 4-INCH (5' LINE, 5' GAP) L.F.
60806 PAVEMENT MARKING EPOXY, RADIUS LINE, 6-INCH (5' LINE, 5' GAP) L.F.
60807 PAVEMENT MARKING EPOXY, RADIUS LINE, 8-INCH (5' LINE, 5' GAP) L.F.
60808 PAVEMENT MARKING EPOXY, DIAGONAL LINE, 4-INCH L.F.
60809 PAVEMENT MARKING EPOXY, DIAGONAL LINE, 6-INCH L.F.
60810 PAVEMENT MARKING EPOXY, DIAGONAL LINE, 8-INCH L.F.
60811 PAVEMENT MARKING EPOXY, DIAGONAL LINE, 12-INCH L.F.
60812 PAVEMENT MARKING EPOXY, CROSSWALK, 6-INCH L.F.
60813 PAVEMENT MARKING EPOXY, CROSSWALK, 8-INCH L.F.
60814 PAVEMENT MARKING EPOXY, CROSSWALK, 12-INCH L.F.
60815 PAVEMENT MARKING EPOXY, CROSSWALK, 18-INCH L.F.
60816 PAVEMENT MARKING EPOXY, CONTINENTAL CROSSWALK, 18-INCH L.F.
60817 PAVEMENT MARKING EPOXY, ROUNDABOUT EDGE LINE, 18-INCH L.F.
60818 PAVEMENT MARKING EPOXY, STOP LINE, 24-INCH L.F.
60819 PAVEMENT MARKING EPOXY, CURB L.F.
60820 PAVEMENT MARKING EPOXY, MEDIAN NOSE S.F.
60821 PAVEMENT MARKING EPOXY, PARKING STALL L.F.
60822 PAVEMENT MARKING EPOXY, SYMBOL, BIKE SHARROW EACH
60823 PAVEMENT MARKING EPOXY, SYMBOL, BIKE LANE EACH
60824 PAVEMENT MARKING EPOXY, SYMBOL, BIKE STRAIGHT ARROW EACH
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60825 PAVEMENT MARKING EPOXY, SYMBOL, BIKE LEFT ARROW EACH
60826 PAVEMENT MARKING EPOXY, SYMBOL, BIKE LANE & STRAIGHT ARROW EACH
60827 PAVEMENT MARKING EPOXY, SYMBOL, BIKE LANE & LEFT ARROW EACH
60828 PAVEMENT MARKING EPOXY, SYMBOL, BIKE DETECTOR EACH
60829 PAVEMENT MARKING EPOXY, SYMBOL, LEFT ARROW EACH
60830 PAVEMENT MARKING EPOXY, SYMBOL, RIGHT ARROW EACH
60831 PAVEMENT MARKING EPOXY, SYMBOL, STRAIGHT ARROW EACH
60832 PAVEMENT MARKING EPOXY, SYMBOL, STRAIGHT & LEFT ARROW EACH
60833 PAVEMENT MARKING EPOXY, SYMBOL, STRAIGHT & RIGHT ARROW EACH
60834 PAVEMENT MARKING EPOXY, WORD, ONLY EACH
60835 PAVEMENT MARKING EPOXY, SYMBOL, RAILROAD CROSSING EACH
60836 PAVEMENT MARKING EPOXY, SYMBOL, DIAMOND EACH
60840 PAVEMENT MARKING PAINT, LINE, 4-INCH L.F.
60841 PAVEMENT MARKING PAINT, DOUBLE LINE, 4-INCH L.F.
60842 PAVEMENT MARKING PAINT, LINE, 6-INCH L.F.
60843 PAVEMENT MARKING PAINT, LINE, 8-INCH L.F.
60844 PAVEMENT MARKING PAINT, LINE, 12-INCH L.F.
60845 PAVEMENT MARKING PAINT, RADIUS LINE, 4-INCH (5' LINE, 5' GAP) L.F.
60846 PAVEMENT MARKING PAINT, RADIUS LINE, 6-INCH (5' LINE, 5' GAP) L.F.
60847 PAVEMENT MARKING PAINT, RADIUS LINE, 8-INCH (5' LINE, 5' GAP) L.F.
60848 PAVEMENT MARKING PAINT, DIAGONAL LINE, 4-INCH L.F.
60849 PAVEMENT MARKING PAINT, DIAGONAL LINE, 6-INCH L.F.
60850 PAVEMENT MARKING PAINT, DIAGONAL LINE, 8-INCH L.F.
60851 PAVEMENT MARKING PAINT, DIAGONAL LINE, 12-INCH L.F.
60852 PAVEMENT MARKING PAINT, CROSSWALK, 6-INCH L.F.
60853 PAVEMENT MARKING PAINT, CROSSWALK, 8-INCH L.F.
60854 PAVEMENT MARKING PAINT, CROSSWALK, 12-INCH L.F.
60855 PAVEMENT MARKING PAINT, CROSSWALK, 18-INCH L.F.
60856 PAVEMENT MARKING PAINT, CONTINENTAL CROSSWALK, 18-INCH L.F.
60857 PAVEMENT MARKING PAINT, ROUNDABOUT EDGE LINE, 18-INCH L.F.
60858 PAVEMENT MARKING PAINT, STOP LINE, 24-INCH L.F.
60859 PAVEMENT MARKING PAINT, CURB L.F.
60860 PAVEMENT MARKING PAINT, MEDIAN NOSE S.F.
60861 PAVEMENT MARKING PAINT, PARKING STALL L.F.
60862 PAVEMENT MARKING PAINT, SYMBOL, BIKE SHARROW EACH
60863 PAVEMENT MARKING PAINT, SYMBOL, BIKE LANE EACH
60864 PAVEMENT MARKING PAINT, SYMBOL, BIKE STRAIGHT ARROW EACH
60865 PAVEMENT MARKING PAINT, SYMBOL, BIKE LEFT ARROW EACH
60866 PAVEMENT MARKING PAINT, SYMBOL, BIKE LANE & STRAIGHT ARROW EACH
60867 PAVEMENT MARKING PAINT, SYMBOL, BIKE LANE & LEFT ARROW EACH
60868 PAVEMENT MARKING PAINT, SYMBOL, BIKE DETECTOR EACH
60869 PAVEMENT MARKING PAINT, SYMBOL, LEFT ARROW EACH



STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
NUMBER TYPE OF WORK UNIT

60870 PAVEMENT MARKING PAINT, SYMBOL, RIGHT ARROW EACH
60871 PAVEMENT MARKING PAINT, SYMBOL, STRAIGHT ARROW EACH
60872 PAVEMENT MARKING PAINT, SYMBOL, STRAIGHT & LEFT ARROW EACH
60873 PAVEMENT MARKING PAINT, SYMBOL, STRAIGHT & RIGHT ARROW EACH
60874 PAVEMENT MARKING PAINT, WORD, ONLY EACH
60875 PAVEMENT MARKING PAINT, SYMBOL, RAILROAD CROSSING EACH
60876 PAVEMENT MARKING PAINT, SYMBOL, DIAMOND EACH
60880 PAVEMENT MARKING REMOVAL, 4-INCH L.F.
60881 PAVEMENT MARKING REMOVAL, 6-INCH L.F.
60882 PAVEMENT MARKING REMOVAL, 8-INCH L.F.
60883 PAVEMENT MARKING REMOVAL, 12-INCH L.F.
60884 PAVEMENT MARKING REMOVAL, 18-INCH L.F.
60885 PAVEMENT MARKING REMOVAL, 24-INCH L.F.
60886 PAVEMENT MARKING REMOVAL, 4" DOUBLE LINE L.F.
60887 PAVEMENT MARKING REMOVAL, SYMBOL, ARROW EACH
60888 PAVEMENT MARKING REMOVAL, SYMBOL, WORD EACH
60889 PAVEMENT MARKING REMOVAL, SYMBOL, BIKE LANE EACH
60890 PAVEMENT MARKING REMOVAL, SYMBOL, BIKE SHARROW EACH
60891 PAVEMENT MARKING REMOVAL, SYMBOL, BIKE ARROW EACH
60892 PAVEMENT MARKING REMOVAL, SYMBOL, RAILROAD CROSSING EACH
60893 PAVEMENT MARKING REMOVAL, SYMBOL, DIAMOND EACH

60900 TEMPORARY PAVEMENT MARKING PAINT, LINE, 4-INCH L.F.
60901 TEMPORARY PAVEMENT MARKING PAINT, DOUBLE LINE, 4-INCH L.F.
60902 TEMPORARY PAVEMENT MARKING PAINT, LINE, 6-INCH L.F.
60903 TEMPORARY PAVEMENT MARKING PAINT, LINE, 8-INCH L.F.
60904 TEMPORARY PAVEMENT MARKING PAINT, LINE, 12-INCH L.F.

60905 TEMPORARY PAVEMENT MARKING PAINT, RADIUS LINE, 4-INCH (5' LINE, 5' 
GAP) L.F.

60906 TEMPORARY PAVEMENT MARKING PAINT, RADIUS LINE, 6-INCH (5' LINE, 5' 
GAP) L.F.

60907 TEMPORARY PAVEMENT MARKING PAINT, RADIUS LINE, 8-INCH (5' LINE, 5' 
GAP) L.F.

60908 TEMPORARY PAVEMENT MARKING PAINT, DIAGONAL LINE, 4-INCH L.F.
60909 TEMPORARY PAVEMENT MARKING PAINT, DIAGONAL LINE, 6-INCH L.F.
60910 TEMPORARY PAVEMENT MARKING PAINT, DIAGONAL LINE, 8-INCH L.F.
60911 TEMPORARY PAVEMENT MARKING PAINT, DIAGONAL LINE, 12-INCH L.F.
60912 TEMPORARY PAVEMENT MARKING PAINT, CROSSWALK, 6-INCH L.F.
60913 TEMPORARY PAVEMENT MARKING PAINT, CROSSWALK, 8-INCH L.F.
60914 TEMPORARY PAVEMENT MARKING PAINT, CROSSWALK, 12-INCH L.F.
60915 TEMPORARY PAVEMENT MARKING PAINT, STOP LINE, 24-INCH L.F.
60916 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, BIKE SHARROW EACH
60917 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, BIKE LANE EACH



STANDARD BID ITEM NUMBERS

 2022 Edition

ITEM 
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60918 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, BIKE STRAIGHT ARROW EACH

60919 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, BIKE LEFT ARROW EACH

60920 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, BIKE LANE & STRAIGHT 
ARROW EACH

60921 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, BIKE LANE & LEFT ARROW EACH

60922 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, BIKE DETECTOR EACH
60923 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, LEFT ARROW EACH
60924 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, RIGHT ARROW EACH
60925 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, STRAIGHT ARROW EACH

60926 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, STRAIGHT & LEFT ARROW EACH

60927 TEMPORARY PAVEMENT MARKING PAINT, SYMBOL, STRAIGHT & RIGHT 
ARROW EACH

60928 TEMPORARY PAVEMENT MARKING PAINT, WORD, ONLY EACH

60940 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, LINE, 4-
INCH L.F.

60941 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, DOUBLE 
LINE, 4-INCH L.F.

60942 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, LINE, 6-
INCH L.F.

60943 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, LINE, 8-
INCH L.F.

60944 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, LINE, 12-
INCH L.F.

60945 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, LINE, 24-
INCH L.F.

60946 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
BIKE SHARROW EACH

60947 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
BIKE LANE EACH

60948 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
BIKE STRAIGHT ARROW EACH

60949 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
BIKE LEFT ARROW EACH

60950 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
BIKE LANE & STRAIGHT ARROW EACH

60951 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
BIKE LANE & LEFT ARROW EACH

60952 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
BIKE DETECTOR EACH

60953 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
LEFT ARROW EACH

60954 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
RIGHT ARROW EACH

60955 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
STRAIGHT ARROW EACH

60956 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
STRAIGHT & LEFT ARROW EACH

60957 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, SYMBOL, 
STRAIGHT & RIGHT ARROW EACH
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 2022 Edition
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60958 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE, REFLECTIVE, WORD, 
ONLY EACH

60970 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE,  LINE, 4-INCH L.F.

60971 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE,  DOUBLE LINE, 4-INCH L.F.

60972 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE,  LINE, 6-INCH L.F.
60973 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE,  LINE, 8-INCH L.F.
60974 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE,  LINE, 12-INCH L.F.
60975 TEMPORARY PAVEMENT MARKING TAPE, REMOVABLE,  LINE, 24-INCH L.F.

70001 FURNISH AND INSTALL 4 INCH PIPE & FITTINGS L.F.
70002 FURNISH AND INSTALL 6 INCH PIPE & FITTINGS L.F.
70003 FURNISH AND INSTALL 8 INCH PIPE & FITTINGS L.F.
70004 FURNISH AND INSTALL 10 INCH PIPE & FITTINGS L.F.
70005 FURNISH AND INSTALL 12 INCH PIPE & FITTINGS L.F.
70006 FURNISH AND INSTALL 16 INCH PIPE & FITTINGS L.F.
70007 FURNISH AND INSTALL 20 INCH PIPE & FITTINGS L.F.
70008 FURNISH AND INSTALL 24 INCH PIPE & FITTINGS L.F.

70010 HORIZONTAL DIRECTIONAL DRILL 8 INCH PIPE L.F.
70011 HORIZONTAL DIRECTIONAL DRILL 10 INCH PIPE L.F.
70012 HORIZONTAL DIRECTIONAL DRILL 12 INCH PIPE L.F.
70013 HORIZONTAL DIRECTIONAL DRILL 16 INCH PIPE L.F.
70014 HORIZONTAL DIRECTIONAL DRILL 20 INCH PIPE L.F.
70015 HORIZONTAL DIRECTIONAL DRILL 24 INCH PIPE L.F.

70020 FURNISH AND INSTALL 18 INCH CASING L.F.
70021 FURNISH AND INSTALL 20 INCH CASING L.F.
70022 FURNISH AND INSTALL 24 INCH CASING L.F.
70023 FURNISH AND INSTALL 30 INCH CASING L.F.

70030 FURNISH AND INSTALL 4-INCH WATER VALVE EACH
70031 FURNISH AND INSTALL 6-INCH WATER VALVE EACH
70032 FURNISH AND INSTALL 8-INCH WATER VALVE EACH
70033 FURNISH AND INSTALL 10-INCH WATER VALVE EACH
70034 FURNISH AND INSTALL 12-INCH WATER VALVE EACH
70035 FURNISH AND INSTALL 16-INCH WATER VALVE EACH
70036 FURNISH AND INSTALL 20-INCH WATER VALVE EACH

70040 FURNISH, INSTALL AND SALVAGE HYDRANT EACH
70041 RELOCATE HYDRANT EACH

70050 FURNISH AND INSTALL 1 INCH SERVICE LATERALS EACH



STANDARD BID ITEM NUMBERS

 2022 Edition
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70051 FURNISH AND INSTALL 1 1/2 INCH SERVICE LATERALS EACH
70052 FURNISH AND INSTALL 2 INCH SERVICE LATERALS EACH
70053 REPLACE 1-INCH COPPER SERVICE LATERAL EACH
70054 REPLACE 1 ½-INCH COPPER SERVICE LATERAL EACH
70055 REPLACE 2-INCH COPPER SERVICE LATERAL EACH
70056 RECONNECT 1-INCH SERVICE LATERAL EACH
70057 RECONNECT 1 ½-INCH SERVICE LATERAL EACH
70058 RECONNECT 2-INCH SERVICE LATERAL EACH

70080 CUT-IN OR CONNECT TO EXISTING WATER SYSTEM EACH
70081 FURNISH EXCAVATION AND DITCH FOR LIVE TAP EACH
70082 CUT OFF EXISTING WATER MAIN EACH

70090 ABANDON WATER VALVE BOX EACH
70091 ABANDON WATER VALVE ACCESS STRUCTURE EACH

70101 FURNISH AND INSTALL STYROFOAM EACH
70102 LANDSCAPE RESTORATION FOR WATER MAIN T.F.
70103 WATER VALVE ACCESS STRUCTURE EACH
70104 ADJUST WATER VALVE BOX EACH
70105 PIPE PLUG FOR WATER MAIN INSTALLATION EACH
70106 ROCK EXCAVATION C.Y.
70107 REMOVAL OF EXCESS AMOUNTS OF BOULDERS C.Y.
70108 ADDITIONAL EXCAVATION C.Y.
70109 UNDERCUT C.Y.
70110 TEMPORARY WATER SUPPLY SYSTEM L.S.
70111 FURNISH AND INSTALL ANODE EACH
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NOT TO SCALE

City of Madison Standard Specifications for Public Works Construction

WATER UTILITY

CITY OF MADISON

PART VII - WATER MAINS AND SERVICE LATERALS
REVISED: 12/2015

DETAIL DRAWING NO. 7.01

TYPICAL WATER PIPE TRENCH

SECTION 703.6

6" BEDDING PER

REPLACE NATIVE TOPSOIL

PAVEMENT SECTION

SEE NOTE 3

BACKFILL

TRENCH ZONE

SEE NOTE 2

BACKFILL

PIPE ZONE

ROAD BASE SECTION

UNDISTURBED SOIL

    A MINIMUM OF 95% OF MAXIMUM DENSITY.

2. WITHIN 3-FEET OF THE BOTTOM OF SUBGRADE:

    A MINIMUM OF 90% OF MAXIMUM DENSITY.

1. FROM 2-FEET OVER THE PIPE TO WITHIN 3-FEET OF THE SUBGRADE:

--  DENSITY REQUIREMENTS:

--  ALL COMPACTION OPERATIONS SHALL COMPLY WITH SECTION 703.6.3

TRENCH ZONE COMPACTION REQUIREMENTS:5)

SEE SECTION 703.6.1 FOR BACKFILL/COMPACTION REQUIREMENTS OF BEDDING/COVER MATERIAL IN THE PIPE ZONE.4)

OR WASHED GRAVEL.

THE PIPE ZONE BEDDING MATERIAL SHALL CONSIST OF SELECT FILL SAND, LIMESTONE SCREENINGS, CLEAR STONE, 3)

BACKFILL OPERATIONS SHALL COMPLY WITH SECTIONS 703.6 AND 202.2(B) OF THE STANDARD SPECIFICATIONS.2)

 AND TUNNEL CONSTRUCTION" AND ANY ADDITIONAL REQUIREMENTS INCLUDING IN THE CONTRACT DOCUMENTS.

ALL EXCAVATION SHALL BE IN ACCORDANCE WITH THE WISCONSIN ADMINISTRATIVE CODE  FOR "TRENCH EXCAVATION1)

NOTES:

PIPE ZONE

TRENCH ZONE

SEE NOTE 1

V

H

SURFACE ZONE

PAVEMENT AREASUNIMPROVED AREAS

CENTER PIPE IN TRENCH

PIPE O.D. + 24" (MAX.)

PIPE O.D. + 12" (MIN.) / 

12"

WATER MAIN 



NOT TO SCALE

City of Madison Standard Specifications for Public Works Construction

WATER UTILITY

CITY OF MADISON

PART VII - WATER MAINS AND SERVICE LATERALS
REVISED: 12/2015

DETAIL DRAWING NO. 7.02

TAPPING POLYETHYLENE WRAP

POLYETHYLENE WRAP / 

FIELD INSTALLATION 

FIELD INSTALLATION-POLYETHYLENE WRAP

STEP-1

STEP-2

STEP-3

POLYETHYLENE TUBE

PIPE

POLYETHYLENE TUBE
PIPE

PLASTIC TAPE

PLASTIC TAPE

POLYETHYLENE TUBE

STEP-1

TAPPING POLYETHYLENE WRAP

POLYETHYLENE TUBE

PLASTIC TAPE (TYP.)

TAPE AT TAP LOCATION

TWO-THREE LAYERS OF

TAP LOCATION

PLASTIC TUBE AROUND SPIGOT END.

OF TWO-INCH WIDE PLASTIC TAPE TO HOLD 

WRAP WITH THREE CIRCUMFERENTIAL TURNS 

AROUND THE ADJACENT SPIGOT END AND 

TAPE TUBE TO PIPE AT JOINT. FOLD MATERIAL 

LIFT ENOUGH TO PULL THE TUBE OVER THE PIPE. 

AVOID DAMAGING THE POLYETHYLENE WRAP.

POLYWRAP PATCHES.  CAREFULLY BACKFILL TO 

REPAIR ANY TEARS WITH TAPE OR SECURED 

PLASTIC TAPE AT APPROX. THREE FOOT INTERVALS.

AND HELD IN PLACE BY MEANS OF PIECES OF THE 

FOLDED INTO AN OVERLAP ON TOP OF THE PIPE 

BE NEATLY DRAWN UP AROUND THE PIPE BARREL, 

PIPE WILL BE LOOSE. EXCESS MATERIAL SHALL 

POLYETHYLENE TUBE MATERIAL COVERING THE 

SECURED WITH PLASTIC ADHESIVE TAPE. THE 

ADJACENT TUBE OVERLAPS FIRST TUBE AND IS 

TRENCH.  DIG BELL HOLES AT JOINTS, LOWER PIPE.

AROUND PIPE PRIOR TO LOWERING PIPE INTO 

PLACE TUBE OF POLYETHYLENE MATERIAL 

TWO FEET LONGER THAN THE PIPE (8 MIL MIN.). 

CLEAN SURFACE OF PIPE.  CUT POLYETHYLENE

SERVICE LINE WITHIN THREE FEET OF PIPE LOCATION.

DAMAGE AND REPAIR IF NECESSARY.  WRAP COPPER 

INSTALL CORPORATION STOP.  INSPECT AREA FOR 

DIRECTLY THROUGH THE TAPE AND POLYETHYLENE WRAP.

MOUNT TAPPING MACHINE ON TAPED AREA AND TAP

AROUND PIPE WHERE TAPPING MACHINE WILL BE PLACED.

WRAP TWO OR THREE LAYERS OF TAPE COMPLETELY
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DETAIL DRAWING NO. 7.05

ACCESS STRUCTURE

WATER MAIN VALVE

WATER VALVE BOX

FINISHED GRADE

PROVIDE LEVEL SUBGRADE - 12" MIN.

GRAVEL, SAND, OR CRUSHED STONE TO

8"

1" TAP

(CIRCULAR)

"D"

"D/2"

1" TAP

12"

WATER VALVE MANHOLE

KENNEDY B4500 OR EQUAL.

SHALL BE MUELLER B-3211-20 OR

RUBBER SEATED BUTTERFLY VALVE

6
' 

M
IN
IM

U
M

NOTES:

 

24"

CAST INTO LID, OR APPROVED EQUAL.

SELF-SEALING GASKET,AND "WATER" 

AREAS WITH CONCEALED PICKHOLE,

PROVIDE NEENAH R-1916-C IN UNPAVED 

AREAS, OR APPROVED EQUAL.  

PROVIDE NEENAH R-1550 IN PAVED 

SEE S.D.D. 5.7.31 FOR DETAILS.

SUCH AS KOR-N-SEAL OR EQUAL.

CONNECTOR PER ASTM C-923

FLEXIBLE, WATER-TIGHT PIPE 

ACCORDANCE WITH S.D.D. 5.7.15 

ADJUSTMENT RINGS IN 

PRECAST CONCRETE / HDPE 

BE 16" O. C.

OVER WATER MAIN. STEPS SHALL 

SHALL BE OFFSET, NOT DIRECTLY 

MANHOLE OPENING AND STEPS 

SECTION JOINTS AND LIFT HOLES.

APPLY MASTIC OVER EXTERIOR 

PRE-FORMED BUTYL RUBBER. 

BED OF BITUMINOUS MASTIC OR 

RINGS & FRAME SHALL BE SET IN

MANHOLE SECTIONS, ADJUSTING 

W/ BOTTOM BARREL SECTION

BASE CAST MONOLITHICALLY 

REINFORCED CONCRETE 

EXCAVATION LIMITS

EACH PIPE CONNECTION

ON OPPOSITE SIDES AT 

BANDED STRAPS CLAMPED 

TWO STAINLESS STEEL 

FOR VALVE SUPPORT

MIN. 8" CONCRETE BLOCK

(TYPICAL)

SEE S.D.D. 5.7.31 FOR DETAILS.

SUCH AS KOR-N-SEAL, OR EQUAL.

CONNECTOR PER ASTM C-923

FLEXIBLE, WATER-TIGHT PIPE 

4.  MANHOLE SHALL BE WATER TIGHT.

 

     THAT VALVE  CAN BE KEYED WITHOUT TWIST OR TORQUE.

3.  VALVE BOX SHALL BE ALIGNED OVER OPERATING NUT SO

 

     AND PLACING THE SPECIFIED FRAME AND COVER.

     OF FURNISHING AND PLACING 6" LEVELING BASE AS SPECIFIED, AND THE COST OF FURNISHING

2.  THE CONTRACT UNIT PRICE FOR "WATER VALVE MANHOLE" SHALL INCLUDE THE COST

 

     DIAMETER OF MAIN IS 14" OR 16", AND 84" WHEN DIAMETER OF MAIN IS 18" OR LARGER.

     DIAMETER, 60" WHEN DIAMETER OF MAIN IS 10" OR 12", 72" WHEN

1.  DIMENSION "D" SHALL BE 48" WHEN WATERMAIN IS LESS THAN 10" IN
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PROPERTY LINE

VARIES

SIDEWALK

TERRACE

DIRT RING

CURB BOX

BEND COPPER

(LOOP)

SERVICE PIPE

WATER MAIN

16"X8"X4" SOLID CONCRETE

MASONRY BLOCK

POLY WRAP CURB BOX

AROUND CURB STOP

PRIVATE CONTRACTS/

NEW LATERALS ONLY

SERVICE LATERAL INSTALLATION

NOTE:

ON CUL-DE-SACS WITH NO SIDEWALKS, WATER

SERVICE PIPE TO END AT PROPERTY LINE.

POLY WRAP CORPORATION STOP,

EXTEND 3.0 FT ALONG COPPER

TOP OF ROD MUST BE

WITHIN 36-IN

OF FINAL GRADE

10 FT

CURB BOX

LEAVE EXPOSED FOR

OPERATIONAL ACCESS

(1-IN BELOW GRADE)

EXTEND WATER

SERVICE 10 FT BEYOND

PROPERTY LINE

MIN. 6 FT COVER

MAX. 7 FT COVER

CURB

8-FT FROM

PROPERTY LINE

(TYPICAL)

4

5

°

 

-

 

6

0

°

SERVICE REPLACEMENT

ENDS AT CURB STOP

WATER LATERAL IS

PRIVATELY OWNED,

MAINTAINED & LOCATED

WATER LATERAL OWNED,

MAINTAINED & LOCATED BY

MADISON WATER UTILITY

CAP END OF SERVICE PIPE

MINIMUM PRESSURE RATING 200 PSI

CORPORATION STOP AND

45° BEND FITTING - SEE SECTION 702

OF STANDARD SPECS
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FOR VERTICAL BENDS

ROD & CONCRETE BLOCK THRUST RESTRAINT 

WITH ENGINEER'S APPROVAL

USED WHERE SPECIFIED OR 

THIS METHOD MAY ONLY BE

NOTE:

COMPRESSIVE STRENGTH

BE A MIN. 3000 PSI

* CONCRETE SHALL

T
Y

P

6
'

GRADE

OR VERTICAL

MAY BE HORIZONTAL

ORIENTATION

SIZED PER TABLE:

CONCRETE BLOCKING

NUTS AND WASHERS.

RODS WITH STAINLESS STEEL

STAINLESS STEEL THREADED

WHERE NOTED) 3/4 " 304

(2) EVENLY SPACED (EXCEPT

PIPE CLAMPS

DUC LUGS OR

MEGALUGS (TYP.)

FITTINGS

BETWEEN VERTICAL

ALL JOINTS RESTRAINED

SIDES

NUTS AND WASHERS ON BOTH

PLATES W/ STAINLESS STEEL

PIPE CLAMPS OR 1/2" X 3" X 3"

VOLUME OF POURED CONCRETE BLOCKING (C.Y.) *

SIZE (IN)

FITTING

4

6

8

10

12

16

20

24

BEND

90°

0.1

0.3

0.7

1.3

2.1

4.6

4 RODS

8.2

5 RODS

13.0

BEND

45°

0.1

0.2

0.4

0.8

1.3

2.9

3 RODS

5.4

4 RODS

8.4

BEND

22.5°

0.1

0.1

0.2

0.3

0.6

1.3

2.3

3.8

BEND

11.25°

0.1

0.1

0.1

0.1

0.2

0.5

0.9

1.5
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CASING SPACERS

NOTES:

-WATER MAINS WITHIN CASING PIPES MUST USE
APPROVED MANUFACTURED CASING SPACERS

PER STANDARD SPECIFICATIONS
SECTION 704.5 - 'FURNISH AND INSTALL CASING'.

-ONE CASING SPACER PLACED AT 10' INTERVALS.

-ONE SPACER MUST BE PLACED TO SUPPORT
THE WATER PIPE  WITHIN 2' OF THE END OF

THE CASING PIPE.

-8" WIDE SPACERS ON SIZES UP TO 30" PIPE.

DUCTILE IRON WATER MAIN
DIAMETER VARIES

STEEL CASING
SIZE VARIES

CASING
SPACERS



NOT TO SCALE

City of Madison Standard Specifications for Public Works Construction

CITY OF MADISON

WATER UTILITY

PART VII - WATER MAINS AND SERVICE LATERALS

REVISED: 12/2020
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EX WM EX WM

NEW WM

UTILITY

CONFLICT

OFFSETTING UNDER UTILITY CONFLICTS

(PREFERRED METHOD)

OFFSET FITTING OR

45° BENDS (TYP.)

EX WM EX WM

NEW WM

MINIMUM CLEARANCE 6"

UTILITY

CONFLICT

MEGALUGS (TYP.)

NOTES:

1)  CLEARANCE SHALL BE AS SPECIFIED IN THE STANDARD SPECIFICATIONS, AS INDICATED

ON THE CONSTRUCTION DRAWINGS, OR AS OTHERWISE AUTHORIZED BY THE ENGINEER.

2) CROSSING BELOW THE EXISTING UTILITY IS THE PREFERRED METHOD, CROSSING ABOVE

ONLY WHEN AUTHORIZED BY THE ENGINEER, OR UNDER SPECIAL CIRCUMSTANCES.

INSTALL IN-LINE JOINT

RESTRAINT IN ACCORDANCE

WITH SDD 7.16 ''JOINT

RESTRAINT LENGTHS FOR

VERTICAL BENDS''

INSTALL IN-LINE JOINT

RESTRAINT IN ACCORDANCE

WITH SDD 7.16 ''JOINT

RESTRAINT LENGTHS FOR

VERTICAL BENDS''

OFFSETTING EXISTING WATER MAIN

OVER/UNDER UTILITY CONFLICTS

OFFSET FITTING OR

45° BENDS (TYP.)

OFFSETTING ABOVE UTILITY CONFLICTS

(ALTERNATE METHOD WITH ENGINEER APPROVAL)

MINIMUM CLEARANCE 18" 

3) MINIMUM ALLOWABLE CLEARANCE WHEN CROSSING BELOW SANITARY OR STORM SEWERS IS 18-IN,

4)  IF REQUIRED CLEARANCE CANNOT BE OBTAINED, USE 45° FITTINGS IN LIEU OF OFFSET FITTINGS.

5)  11.25°, 22.5°, OR 90° FITTINGS ARE NOT ALLOWED WITHOUT ENGINEER APPROVAL.

6)  INSULATE AS REQUIRED PER THE STANDARD SPECIFICATIONS OR AS INDICATED ON THE DRAWINGS.

7)  NEW PIPE SHALL HAVE NO JOINTS BETWEEN FITTINGS.
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CLAY TRENCH PLUG

NATIVE SOIL

UNDISTURBED

PAVEMENT

SELECT FILL

MINIMUM 4 TRENCH FT. LONG

ALL DIRECTIONS AROUND PIPE. 

TO EXTEND A MIN. OF 2 FT. IN 

COMPACTED CLAY PLUG 

DIAMETER VARIES

IRON WATERMAIN,

POLYWRAPPED DUCTILE

2 FT MIN

2 FT MIN
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WATER METER PIT CONSTRUCTION

12"

1
2
"

METER

2
'-
6
"

1
'-
6
"

10"10"

BY-PASS

VALVE

CHECK

9
'-
0
"

A

FLOW

1
'-
4
"

T
Y

P
.

MANHOLE STEPS

MADISON STANDARD

1
'-
4
"

GRADE

STRAINER

IF UNDER ROAD PAVE.

GRANULAR BASE REQ'D

1
2
"

1
'-
6
" 

M
IN

3
'-
0
" 

M
A

X

TYP ALL WALLS

#6 @ 12" EA WAY EA FACE

LAP = 1'-6"

#5 HOOPS TOP & BOTT TYP

#5 X 4'-0" TOP & BOTT TYP

AT OPENINGS

ADDITIONAL #6

TOP & BOTT

AT OPENINGS

ADDITIONAL #6

TYP BOTTOM SLAB

#6 @ 12" EA WAY EA FACE

2% MIN SLOPE

SUMP PIT

1'-6" X 1'-6" X 1'-6"

1

1
2
"

3
 "
 C

L
R

3
" 

C
L

R

2
" 

C
L

R

2" CLR TYP

8" MAX

8" MAX

WITH INSIDE WALL, TYP.

WITH OPENING FLUSH

MANHOLE FRAMES SET

VALVE

CHECK

BOX

VALVE

2% MIN SLOPE

1

SUMP PIT

18"X18"

STRAINER

4'-1" MIN LAP

"Q"

"M" "M"

"R"
"S"

"N"
"N"

"P"

"A"

"B"

"C
"

"C
" 
P

L
U

S
 2
'-
0
"

SPECS

METER

SEE

3
'-
2
" 

M
IN
 L

A
P

1'-0"

"D" "5D" "2D"

CENTERED OVER SUMP PIT.

MANHOLE FRAME, BOLTED LID.

NEENAH R-1916-K WATERTIGHT

STANDARDS, TYP.

PER SANITARY MANHOLE

FRAME-TO-CHIMNEY SEAL

SCHEDULE 80 CONDUIT.

TO BE FIELD DETERMINED.

EXACT LOCATION OF CONDUIT

INSTALLED BY CONTRACTOR.

1" CONDUIT TO STEEL POST,

HAND WHEEL, TYP.

VALVE W/

RS GATE

"P" "P" "P"

KEY FOR PIT WALLS.

PROVIDE 2"X4"

2% MIN SLOPE

LOCATION WITH CITY.

COORDINATE POST 

WATER UTILITY).

AND INSTALLED BY

REMOTE FURNISHED

BY THE WATER UTILITY.

STEEL POST AND BOX SUPPLIED

REMOTE READ-OUT.

STEEL POST AND BOX FOR

CONTRACTOR TO INSTALL

1
8
"

BOTH BY-PASS BENDS.

PIPE SUPPORTS UNDER

EXPANSION JOINT, TYP.

RESTRAINED-RUBBER

MANHOLE FRAME, BOLTED LID.

NEENAH R-1916-H, 32" WATERTIGHT

CENTERED OVER SUMP PIT.

MANHOLE FRAME, BOLTED LID.

NEENAH R-1916-K, 38" WATERTIGHT

ON ALL EXTERNAL SURFACES.

MEMBRANE WATERPROOFING

TO FLOOR. (TYP.)

PIPE SUPPORT, ANCHORED

ADJUSTABLE RUST PROOF

EQUAL MECHANCIAL JOINT.

MEGALUG OR APPROVED

EQUAL MECHANCIAL JOINT.

MEGALUG OR APPROVED

RISER W/2" AJUSTMENT.

POURED-IN-PLACE

A

FACE, TYP ROOF SLAB

#6 @ 12" EA WAY, EA

S

PROOF SWITCH.

ARMORED AND EXPLOSIVE

THE WATER UTILITY.

FITTING SUPPLIED BY

2" CAM-LOCK FITTING.

THREADED TAP FOR

TO PIT WALL, IN CONDUIT.

SWITCH TO BE ANCHORED

ANCHORED TO PIT CEILING.

LIGHT FIXTURES TO BE

MANHOLE FRAME, BOLTED LID.

NEENAH R-1916-H WATERTIGHT

2" GALV. PIPE 

PIPE SUPPORTS.

(2)  RUST PROOF

2
" 

C
L

R

VALVE. (FULL FLOW)

W/ DRAINCOCK AFTER

2 1/4" TURN BALL VALVE

LIGHT FIXTURES.

EXPLOSIVE PROOF

ARMORED AND 

& RESTRAINED MECHANICAL JOINTS

RS GATE VALVE W/ VALVE BOX

AROUND PIPE.

LINK-SEAL OR APPROVED EQUAL 

WALL AT ALL PIPE OPENINGS. USE A 

INTEGRALLY CAST INTO CONCRETE 

SLEEVE CONFORMING TO ASTM C-923 

WATER TIGHT LOCKJOINT FLEXIBLE 

EACH FACE. (TYP ALL WALLS)

#6 BAR @ 12" EACH WAY, 

PLAN

METER PIT ROOF DETAIL

METER PIT LIGHT DETAIL

SECTION A-A

METER
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WATER METER PIT DIMENSIONS

METER PIT FITTING SPECS

www.badgermeter.com

For more info see:

Rate

Flow

Lay Length

Strainer

Lay Length

Meter

Weight

Meter

Size

Meter

Lay Length

Meter

Size

Meter

Lay Length

Strainer

90 BEND

90 BEND

90 BEND

90 BEND

90 BEND

90 BEND

"N"

"N"

"N"

"N"

"N"

"N"

2"

3"

4"

6"

8"

10"

3"

4"

6"

7"

9"

4.5"

4.5"

5.5"

6.5"

11"

8"

9"

TEE

12"

14"

16"

90 BEND

90 BEND

90 BEND

"N"

"N"

"N"

10" 12"

15"

14"11.5"

12.5"

"M" "2" 4.5" 4.5"

TEE

TEE

TEE

TEE

TEE

TEE

TEE

TEE

"M"

"M"

"M"

"M"

"M"

"M"

"M"

"M"

"3"

"4"

"6"

"8"

"10"

"12"

"14"

"16"

5.5" 5.5"

6.5"

8"

9"

11"

14"

15"

9"

11"

14"

15"

6.5"

8"

VALVE "P" 7"RS GATE2"

VALVE

VALVE

VALVE

VALVE

VALVE

VALVE

VALVE

VALVE

"P"

"P"

"P"

"P"

"P"

"P"

"P"

"P"

3"

4"

6"

10"

12"

14"

16"

RS GATE

RS GATE

RS GATE

RS GATE

RS GATE

RS GATE

RS GATE

RS GATE

8"

9"

8"

10.5"

11.5"

13"

14"

15"

20.25"

STRAINER

STRAINER

STRAINER

STRAINER

STRAINER

STRAINER

3"

4"

6"

8"

12"

10"

"S"

"S"

"S"

"S"

"S"

"S"

14"

16"

19"

7"

9"

9"

Size

Meter

Lay Length

Meter

3"

4"

6"

71.5 lbs

85 lbs

152 lbs

17"

20"

24"

7"

9"

9"

2"

3"

4"

10"

12"

14"

6"

8"

10"

18"

20"

26"

14"

16"

7"

7"

9"

9"

Size

Meter

"A"

"B"

3" 4" 6" 8" 10"

10'-0"

12'-0"

11'-0"

13'-0"

13'-0"

15'-0"

14'-8"

16'-8"

14'-8"

16'-8"

"C" 7'-0" 7'-0" 9'-0" 9'-0" 9'-0"

8.9"

10"

12"

2"

3"

4"

6"

8"

11"

11"

11"

15.8"

15.8"

19.7"

19.7"

FITTING I. D. RADIUSSIZE RUN

I. D. SIZE RUNBRANCH

SIZEI.D. TYPE RUN

RUNSIZEI.D.

2.5"

0.5- 450 GPM

0.75- 1000 GPM

0.75- 2000 GPM

MAG METER SIZES (BADGER)

COMPOUND METER SPECS (BADGER)

TURBINE METER SPECS (BADGER)

MAG METER SPECS (BADGER)
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WATER METER PIT CONSTRUCTION NOTESwww.badgermeter.com

For more info see:

2.  COMPOUND METER SPECIFICATIONS: See Attached Drawings. 

3.  TURBINE METER SPECIFICATIONS: See Attached Drawings.

attached diagrams and tables.

reinforced poured concrete thoroughly puddled in

4.  Specifications for new pits: Meter pits shall conform to the

on attached drawing.

electric and provide sump pump and drainage.

WATER METER PIT SPECIFICATIONS:

1.  A Strainer is REQUIRED to insure optimum flow conditioning

and protection for the Badger Series meter-measuring element,

5.  (a)   'Material'. The meter pit shall be constructed of  

steel bars to insure strength and durability.

(d)   'Manhole and Catch Basin'. To be located as shown

(f)   If a sump pump is required, the contractor will install

2.  Badger meters, with a strainer, REQUIRE a minimum of

five (5) pipe diameters of straight pipe up stream of meter.

3.  ONLY full-open gate valves should be used immediately

five (5) pipe diameters or more upstream of meter. Full open

4.  DO NOT install pressure-reducing valves downstream of the meter.

6.  Weighted check valves SHALL be located at least three (3) pipe

diameters downstream of the meter.

7.  Pressure reducing devices and externally weighted check valves

SHALL be located at least five (5) pipe diameters downstream of meter.

METER PIT MAINTENANCE:

2.  All pits shall be maintained in a clean, dry and safe condition.

3.  If the pit has water problems the owner shall cause a sump pump to

be installed, if power is not available a sump pit shall be

constructed with a standpipe.

4.  All pipes and plumbing shall be maintained in a safe functional condition.

6.  Owner shall be responsible for entire cost to pump out flooded pit.

NOTES:
1.  A bypass is required, may be one size smaller than meter.

2.  Standard companion valves and flanges shall be used.

3.  No insulation or covering on meters and valves.

4.  No PVC piping allowed.

5.  Waterproofing shall be required on exterior of structure,

10.  When a check valve is installed proper expansion protection 

shall be installed.

maintenance and upkeep of the meter pit.

place. The concrete shall conform to Section 611 of Wisconsin 

standard specifications, as shown on the plans and as specified.

(e)   'Manhole Covers'. An approved watertight cast iron manhole

roof shall be made waterproof by the use of water stops or

(b)  'Waterproof Juncture'. The junctions of the floors, walls and 

7.  Water meter pit is the responsibility of the customer.

1.   DIMENSIONS: See Attached Drawings.

of the structure. Refer to Section 516 of the Wisconsin standard specs.

(c)   'Reinforcement'. The deck or pit roof shall be reinforced with

(g)   Armored and explosion proof light switchs and lights

shall be installed.

METER INSTALLATION

supplied by the Madison Water Utility.

upstream of the meter, and valves SHALL be located at least

gate valves or butterfly valves (16" or larger) may be used downstream.

8.  All nuts and bolts shall be 304 stainless steel.

5.  Steps must be maintained so as to provide safe access.

keyed joints. Conduit or similar connections within the pit shall be

including all penetrations into the vault.

6.  All piping shall be supported from the floor or walls as

necessary with rust proof metal. No brick, wood or

concrete blocking will be allowed.

8.  Meter and strainer shall be installed per manufacturerer's

instructions. Refer to meter detail sheets for additional

information. Meter and strainer to be provided by the  

Madison Water Utility and installed by the contractor.

frame and bolt down cover with a gasket.

waterproof. Meter pit shall be 100% water proof. Rubberized

membrane shall be required on the entire exterior
9.  Size of valves shall not be smaller than the size

of the meter.

11.  Backfill structure evenly on all  sides with suitable

material approved by the Engineer.

1.  The water CUSTOMER shall be responsible for the

5.  A check valve must be installed downstream of the meter to prevent surging

or backflow.  A spring or weighted check valve may be used, as necessary.
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NOTES:

    - METER AND ASSOCIATED VALVES SHALL BE LOCATED IN THE SAME ROOM WHERE WATER

      SERVICE FIRST ENTERS THE BUILDING.

    - METER BYPASS PIPING IS NOT PERMITTED.

    - METER SHALL BE LOCATED WITHIN 36" DOWNSTREAM OF THE INLET VALVE.

    - OUTLET VALVE SHALL BE LOCATED WITHIN 36" DOWNSTREAM OF METER.

    - STACKED METERS SHALL BE SPACED 15" MINIMUM ON CENTER WITH A MAXIMUM HEIGHT

      OF 60" ON CENTER.

    - ELECTRICAL BONDING SHALL BE CONNECTED OUTSIDE METER COUPLING.

    - PRESSURE REDUCING VALVES, BACK FLOW PREVENTERS, OR CHECK VALVES SHALL BE

      LOCATED DOWNSTREAM OF THE OUTLET VALVE.

    - ALL METERS SHALL BE SO LOCATED THAT THEY SHALL BE PROTECTED FROM

      OBSTRUCTIONS AND PERMIT READY ACCESS FOR READING, INSPECTION, AND SERVICING,

      SUCH LOCATION TO BE DESIGNATED OR APPROVED BY THE WATER UTILITY.

    - FLOOR SUPPORT AND SUPPORT HANGERS ARE WALL TYPE.
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NOT TO SCALE

CITY OF MADISON

WATER UTILITY

PART VII - WATER MAINS AND SERVICE LATERALS DETAIL DRAWING NO. 7.35

REVISED: 12/2020

STANDARD 5/8", 3/4", 1" METER INSTALLATION

"A" - METER LAY LENGTH (BY METER SIZE):

        (DOES NOT INCLUDE GASKET OR COUPLING)

"B" - METER WITH COUPLINGS (BY METER SIZE):

"C" - CONTRACTOR TO FURNISH A.Y. MCDONALD MFG CO.,

STANDARD, NO/LOW-LEAD METER COUPLINGS WITH A WIRE

HOLE. ITEM # 74620, AND GASKETS, OR APPROVED EQUIVALENT.

PIPE

SUPPORT

(TYP.)

SUPPORTS NEAR METER INLET

AND OUTLET IF USING  PVC OR

PEX TUBING.

SUPPORTS WITHIN 2 FT OF

METER IF USING HARD PIPE.
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