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REV. 2020 08-04 KDF 
ADDED NEW SHEETS FOR NEW WORK



*REVISED 2/5/2020 KDF

CITY OF MADISON

PROPOSED SANITARY STRUCTURES PROPOSED SANITARY PIPES
SAS STATION LOCATION TOP OF E.I. DEPTH NOTES FROM TO DWNSTRM UPSTRM PLAN (PAY) SLOPE PIPE PVC NOTES
NO. (OFFSET) CASTING (DNSTM) (UPSTM) E.I. E.I. LGTH (FT (%) SIZE TYPE

SISTER OAK DR SISTER OAK DR
SAS #1 405+25.06 CL 1116.09 1106.54 9.55 - EX SAS #2 SAS #1 1103.36 1106.54 318 1.00% 8'' SDR-35 -
SAS #2 406+23.79 CL 1117.57 1107.37 10.20 - SAS #1 SAS #2 1106.64 1107.37 98 0.75% 8'' SDR-35 -
SAS #3 408+99.67 CL 1129.09 1119.16 9.93 - SAS #2 SAS #3 1107.47 1119.16 275 4.25% 8'' SDR-35 -

LUSH WOODS PL LUSH WOODS PL
SAS #4 504+49.42 RT-7.50 1118.16 1108.32 9.84 - SAS #2 SAS #4 1107.47 1108.32 169 0.50% 8'' SDR-35 -
SAS #5 503+15.85 CL 1118.92 1109.10 9.82 - SAS #4 SAS #5 1108.42 1109.10 135 0.50% 8'' SDR-35 -

SPECIFIC NOTES

M:\DESIGN\Projects\12167 Microstation\Sanitary\Design\[12167SAN-Storm Schedules.xls]Storm Schedule DATE:   02/05/2020

EAGLE TRACE PHASE 3 SHEET NO.

SANITARY SEWER SCHEDULE PROJECT NO. 12167 U-12

PH 3A SANITARY SEWER SCHEDULE

REV. 2020 08-04 KDF 
EDITED SHEET TITLE BLOCK.  NO OTHER 
UPDATES TO PREVIOUS PHASE 3A SCHEDULES



*REVISED 11/4/2019 KDF

**REVISED 2/5/2020 KDF

CITY OF MADISON

PROPOSED STORM STRUCTURES PROPOSED STORM PIPES
STRUC. STATION LOCATION TYPE TOP OF E.I. DEPTH NOTES PIPE FROM TO DISCH. INLET PLAN (PAY) PIPE SLOPE PIPE TYPE NOTES
NO. (OFFSET) CASTING NO. (DNSTM) (UPSTM) E.I. E.I. LGTH (FT) LGTH (FT) (%) SIZE

SISTER OAK DR

* S-0 401+90.95 RT-33.25 5X5 SAS 1113.00 1105.50 7.50 FP, W/R-3067-7004-V SISTER OAK DR
S-1A 405+24.93 RT-13.50  45-DEG BEND - 1107.18 - - P-0 S-0 S-1A 1107.00 1107.18 26 22.6 0.80% 24'' TYPE II -
S-1 405+24.93 RT-13.50 3X3 SAS 1116.23 1109.68 6.55 W/R-3067-7004-V P-1 S-1A S-1 1107.18 1109.68 316 314.2 0.80% 24'' TYPE II -
S-2 405+95.25 RT-13.50 3X3 SAS 1117.08 1110.03 7.05 W/R-3067-7004-V P-2 S-1 S-2 1109.68 1110.03 74 71 0.50% 24'' TYPE II -

* S-2A 406+08.09 LT-124.27 2X3 SAS 1114.00 1111.50 2.50 FP, W/R-2560-D7 P-2A S-2 S-2A 1110.78 1111.50 138 135.5 0.53% 15'' RCP -
S-3 406+58.95 RT-13.50 H INLET 1118.74 1114.83 3.91 UD, W/R-3067-7004-V P-3 S-2 S-3 1110.78 1114.83 68 64.7 6.25% 15'' RCP -
S-3A 406+58.95 LT-13.50 H INLET 1118.74 1115.33 3.41 W/R-3067-7004-V P-3A S-3 S-3A 1115.08 1115.33 27 25 1.00% 12'' RCP -

LUSH WOODS TRL LUSH WOODS TRL
S-10 505+74.83 LT-13.50 H INLET 1117.32 1113.34 3.98 [1], LP, W/R-3067-7004-VB P-10 S-2 S-10 1110.78 1113.34 39 35.3 7.25% 15'' TYPE II -
S-11 505+74.83 RT-13.50 H INLET 1117.80 1113.84 3.96 [1], LP, UD, W/R-3067-7004-VB P-11 S-10 S-11 1113.59 1113.84 27 25 1.00% 12'' RCP -

NOTE: PLAN LENGTH (PAY LENGTH) IS FROM CENTER OF STRUCTURE TO CENTER OF STRUCTURE.  PIPE LENGTH
IS ACTUAL LENGTH OF PIPE FROM STRUCTURE WALL TO STRUCTURE WALL.  SLOPE CALCULATED USING
PIPE LENGTH.

SPECIFIC NOTES - APPROXIMATE DISCHARGE E.I. GIVEN, ADJUST E.I. AND PIPE SLOPE IN THE FIELD.
- TOP OF CASTING GRADE GIVEN IS THE TOP OF CURB FOR INLET STRUCTURES AND THE FLOWLINE OF THE CLOSED CASTING FOR SAS's.

[1] INSTALL LOW POINT PVC DRAIN PER S.D.D. 5.7.7A - TOP OF CONCRETE ROOF (TR) IS 1.25' BELOW TOP OF CASTING UNLESS OTHERWISE NOTED.
- ALL REINFORCED CONCRETE PIPES TO BE CLASS III UNLESS OTHERWISE NOTED.
- SURVEYOR TO CONFIRM THAT ALL INLET STATION / OFFSETS LINE UP WITH PROPOSED CURB AND GUTTER.

M:\DESIGN\Projects\12167 Microstation\Sanitary\Design\[12167SAN-Storm Schedules.xls]Storm Schedule 

- ALL STRUCTURES CALLED OUT AS FIELD POURED SHALL BE FIELD POURED.  ALL OTHER STRUCTURES (NOT INDICATED AS FIELD POURED) SHALL BE
SUBMITTED TO CITY ENGINEERING FOR APPROVAL IF PRECAST STRUCTURES ARE PREFERRED.  CONTACT KYLE FRANK  OF CITY ENGINEERING AT (608) 266-
4098 FOR PRECAST APPROVALS,  FAX SHOP DRAWINGS TO (608)264-9275, OR EMAIL SHOP DRAWINGS TO KFRANK@CITYOFMADISON.COM.

EAGLE TRACE PHASE 3 SHEET NO.

STORM SEWER SCHEDULE PROJECT NO. 12167 U-13

PH 3A STORM SEWER SCHEDULE

STANDARD NOTES:
- ABBREVIATIONS:  AE = APRON ENDWALL; RCP = REINFORCED CONCRETE PIPE; HERCP = HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE; DNA = 
DOES NOT APPLY; SAS = SEWER ACCESS STRUCTURE; LP = LOW POINT INLET STRUCTURE; FP = FIELD POURED STRUCTURE; TR = TOP OF CONCRETE ROOF; 
NCM = NO CROWN MATCH FOR PIPES; UD = UNDERDRAIN

REV. 2020 08-04 KDF 
EDITED SHEET TITLE BLOCK.  NO OTHER 
UPDATES TO PREVIOUS PHASE 3A SCHEDULES



CITY OF MADISON

PROPOSED SANITARY STRUCTURES PROPOSED SANITARY PIPES
SAS STATION LOCATION TOP OF E.I. DEPTH NOTES FROM TO DWNSTRM UPSTRM PLAN (PAY) SLOPE PIPE PVC NOTES
NO. (OFFSET) CASTING (DNSTM) (UPSTM) E.I. E.I. LGTH (FT (%) SIZE TYPE

HOLLOW ASPEN RUN HOLLOW ASPEN RUN
SAS #10A 301+76.56 CL 1147.49 1136.70 10.79 EX SAS #12 SAS #10A 1122.30 1136.70 200 7.20% 8'' SDR-35 -

SAS #10A SAS #10 1136.80 1137.54 149 0.50% 8'' SDR-26
RUSTIC RISE WAY
SAS #10 203+34.01 CL 1153.44 1137.54 15.90 - RUSTIC RISE WAY
SAS #11 201+84.01 CL 1148.09 1138.24 9.85 - SAS #10 SAS #11 1137.64 1138.24 150 0.40% 8'' SDR-26 -
SAS #12 206+64.01 CL 1163.64 1153.32 10.32 - SAS #10 SAS #12 1137.64 1153.32 330 4.75% 8'' SDR-26 -

WINDY WILLOW RD WHITE FOX LN
SAS #20 107+80.40 CL 1167.64 1153.87 13.77 - EX SAS #22 SAS #20 1153.07 1153.87 145 0.55% 8'' SDR-26 -
SAS #21 109+10.40 CL 1167.53 1157.54 9.99 -
SAS #22 104+90.32 CL 1167.56 1156.87 10.69 - WINDY WILLOW RD

SAS #20 SAS #21 1153.97 1157.54 130 2.75% 8'' SDR-26 -
CLEAR POND WAY SAS #20 SAS #22 1153.97 1156.87 290 1.00% 8'' SDR-26 -
SAS #30 621+19.53 CL 1153.34 1133.08 20.26 -
SAS #31 623+69.58 CL 1155.08 1134.08 21.00 - CLEAR POND WAY

SAS #30 SAS #31 1133.08 1134.08 250 0.40% 8'' SDR-26 -

SPECIFIC NOTES

M:\DESIGN\Projects\12167 Microstation\Sanitary\Design\[12167_U-14_PnP_Sanitary Schedule.xls]San Schedule DATE:   03/23/2020

EAGLE TRACE PHASE 3 SHEET NO.

SANITARY SEWER SCHEDULE PROJECT NO. 12167 U-14

PH 3B SANITARY SEWER SCHEDULE
REV. 2020 08-04 KDF 
ADDED NEW SHEETS FOR NEW WORK



CITY OF MADISON

PROPOSED STORM STRUCTURES PROPOSED STORM PIPES
STRUC. STATION LOCATION TYPE TOP OF E.I. DEPTH NOTES PIPE FROM TO DISCH. INLET PLAN (PAY) PIPE SLOPE PIPE TYPE NOTES
NO. (OFFSET) CASTING NO. (DNSTM) (UPSTM) E.I. E.I. LGTH (FT) LGTH (FT) (%) SIZE

WHITE FOX LANE WHITE FOX LANE
T-20 17+02.84 RT-22.50 STORM TAP - 1160.75 - - P-21 T-20 S-21 1160.75 1162.55 82.5 79.4 2.27% 18'' TYPE II -
S-21 16+19.22 RT-22.50 3X3 SAS 1167.76 1162.55 5.21 W/R-3067-7004-V P-22 S-21 S-22 1162.80 1163.15 45 42.6 0.82% 15'' RCP -
S-22 16+16.78 LT-22.50 H INLET 1167.77 1163.15 4.62 FP, W/R-3067-7004-V

P-32B S-32A S-32B 1152.94 1153.37 45 43 1.00% 12'' RCP -
S-32A 13+26.38 RT-22.50 H INLET 1157.30 1152.94 4.36 FP, W/R-3067-7004-V
S-32B 13+25.63 LT-22.50 H INLET 1157.26 1153.37 3.89 W/R-3067-7004-V P-40 S-40 S-41 1145.00 1145.27 55 53.4 0.50% 15'' TYPE II -

P-41 S-41 S-42 1145.27 1146.30 54 50.3 2.05% 15'' TYPE II -
S-40 10+91.35 RT-97.38 15" RCP AE - 1145.00 - W/GATE P-42 S-42 S-43 1146.55 1146.77 45 43 0.50% 12'' RCP -
S-41 11+13.50 RT-47.20 3X3 SAS 1149.10 1145.27 3.83 W/R-1550-0054
S-42 11+61.45 RT-22.50 H INLET 1150.31 1146.30 4.01 FP, W/R-3067-7004-V P-51A S-51 S-51A 1142.16 1142.39 49.5 45.8 0.50% 12'' TYPE II -
S-43 11+61.45 LT-22.50 H INLET 1150.84 1146.77 4.07 W/R-3067-7004-V P-51B S-51A S-51B 1142.21 1142.43 45 43 0.50% 12'' RCP -

S-51A 10+69.71 RT-22.50 H INLET 1145.25 1142.39 2.86 FP, W/R-3067-7004-V
S-51B 10+69.71 LT-22.50 H INLET 1145.88 1142.43 3.45 W/R-3067-7004-V

WINDY WILLOW ROAD WINDY WILLOW ROAD
S-22A 107+37.40 RT-13.50 H INLET 1167.25 1163.50 3.75 [1], LP, W/R-3067-7004-VB P-22A S-21 S-22A 1162.80 1163.50 52.5 49.8 1.40% 15'' TYPE II -
S-22B 107+37.41 LT-13.50 H INLET 1167.25 1164.00 3.25 [1], LP, W/R-3067-7004-VB P-22B S-22A S-22B 1163.75 1164.00 27 25 1.00% 12'' RCP -
S-23 108+25.00 RT-13.50 H INLET 1167.24 1163.50 3.74 [1], LP, W/R-3067-7004-VB P-23 S-22 S-23 1163.15 1163.50 54 51 0.70% 15'' TYPE II -
S-24 108+25.00 LT-13.50 H INLET 1167.25 1164.00 3.25 [1], LP, W/R-3067-7004-VB P-24 S-23 S-24 1163.75 1164.00 27 25 1.00% 12'' RCP -

CLEAR POND WAY CLEAR POND WAY
S-30 620+17.83 LT-104.52 24" RCP AE - 1145.00 - W/GATE P-30 S-30 S-31 1145.00 1148.00 87.5 85.7 3.50% 24'' TYPE II -
S-31 620+20.12 LT-17.28 TERRACE INLET II 1152.37 1148.00 4.37 - P-31 S-31 S-32 1148.50 1149.64 179.5 176 0.65% 18'' TYPE II -
S-32 622+01.50 LT-13.50 3X3 SAS 1154.05 1149.64 4.41 W/R-3067-7004-V P-32 S-32 S-33 1149.89 1150.38 98.5 95.5 0.50% 15'' RCP -
S-33 623+00.00 LT-13.50 H INLET 1153.99 1150.38 3.62 [1], LP, FP, W/R-3067-7004-VB P-32A S-32 S-32A 1150.14 1152.94 78 74.8 3.75% 12'' RCP -
S-34 623+00.00 RT-13.50 H INLET 1154.95 1151.01 3.94 [1], LP, W/R-3067-7004-VB P-33 S-33 S-34 1150.63 1151.01 27 25 1.50% 12'' RCP -

PIONEER ROAD PIONEER ROAD
S-50B 700+75.00 RT-27.33 15" RCP AE - 1142.27 - W/GATE P-50A EX AE #1 S-50 1140.19 1141.74 46.5 46.5 3.33% 15'' HDPE SLIP LINE EX 18" CMP
S-50 701+80.46 RT-21.58 TERRACE INLET III 1143.78 1139.25 4.53 - P-50B S-50 S-50B 1140.50 1142.27 104 105.5 1.68% 15'' TYPE II -
S-51 702+86.42 RT-24.56 3X3 SAS 1144.45 1141.35 3.10 FP, W/R-1689-0054 P-50 S-50 S-51 1140.50 1141.35 106 102.9 0.83% 15'' TYPE II -
S-52 703+69.93 RT-28.86 H INLET 1144.57 1141.75 2.82 FP, W/R-3067-7004-V P-51 S-51 S-52 1141.35 1141.75 83.5 80.8 0.50% 15'' RCP -
S-53 703+95.00 RT-29.00 12" RCP AE - 1142.64 - W/GATE P-52 S-52 S-53 1142.00 1142.64 25 23.7 2.70% 12'' TYPE II -

NOTE: PLAN LENGTH (PAY LENGTH) IS FROM CENTER OF STRUCTURE TO CENTER OF STRUCTURE.  PIPE LENGTH
IS ACTUAL LENGTH OF PIPE FROM STRUCTURE WALL TO STRUCTURE WALL.  SLOPE CALCULATED USING
PIPE LENGTH.

SPECIFIC NOTES - APPROXIMATE DISCHARGE E.I. GIVEN, ADJUST E.I. AND PIPE SLOPE IN THE FIELD.
- TOP OF CASTING GRADE GIVEN IS THE TOP OF CURB FOR INLET STRUCTURES AND THE FLOWLINE OF THE CLOSED CASTING FOR SAS's.

[1] INSTALL LOW POINT PVC DRAIN; SEE S.D.D. 5.7.7A - TOP OF CONCRETE ROOF (TR) IS 1.25' BELOW TOP OF CASTING UNLESS OTHERWISE NOTED.
- ALL REINFORCED CONCRETE PIPES TO BE CLASS III UNLESS OTHERWISE NOTED.
- SURVEYOR TO CONFIRM THAT ALL INLET STATION / OFFSETS LINE UP WITH PROPOSED CURB AND GUTTER.
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- ABBREVIATIONS:  AE = APRON ENDWALL; RCP = REINFORCED CONCRETE PIPE; HERCP = HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE; DNA = 
DOES NOT APPLY; SAS = SEWER ACCESS STRUCTURE; LP = LOW POINT INLET STRUCTURE; FP = FIELD POURED STRUCTURE; TR = TOP OF CONCRETE
ROOF; NCM = NO CROWN MATCH FOR PIPES; UD = UNDERDRAIN

- ALL STRUCTURES CALLED OUT AS FIELD POURED SHALL BE FIELD POURED.  ALL OTHER STRUCTURES (NOT INDICATED AS FIELD POURED) SHALL BE
SUBMITTED TO CITY ENGINEERING FOR APPROVAL IF PRECAST STRUCTURES ARE PREFERRED.  CONTACT KYLE FRANK  OF CITY ENGINEERING AT (608)
266-4098 FOR PRECAST APPROVALS,  FAX SHOP DRAWINGS TO (608)264-9275, OR EMAIL SHOP DRAWINGS TO KFRANK@CITYOFMADISON.COM.

EAGLE TRACE PHASE 3 SHEET NO.

STORM SEWER SCHEDULE PROJECT NO. 12167 U-15

PH 3B STORM SEWER SCHEDULE

STANDARD NOTES:

REV. 2020 08-04 KDF 
ADDED NEW SHEETS FOR NEW WORK
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REV. 2020 08-04 KBM ADDED NEW 
SHEETS FOR NEW WORK



REV. 2020 08-04 KBM
REV. PREVIOUS SHEET W4 TO
REFLECT PH3A & 3B WORK



REV. 2020 08-04 JPS 
ADDED NEW SHEET FOR NEW WORK
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ADDED NEW SHEET FOR NEW WORK
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REV. 2020 08-04 JPS 
ADDED NEW SHEET FOR NEW WORK




